OFFICE OF THE EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION THARPARKAR @ MITHI

NO: XEN (E.W) TC/G-55/.." "

OF 2016, DATED.”. "+ /

NOTICE INVITING TENDERS

./ 2016.

All the interested contractors/firms/parties meeting the eligibility criteria under Sindh Procurement
Regulatory Authority Rules are invited to participate, in the tenders of works detailed below:-

S.No

Name of Work

Taluka

Estimated
Cost

Earnest
Money

Tender
Fee

Time for
Completion

-—- LIST ATTACHED---

Tender documents can be had from office of the Executive Engincer Education Works Division Mithi situated in the premises of
works and services complex Mithi on production of tender fee as shown against cach work (Non- Refundable), from the date of

hoisted in SPPRA till 17-03-2016.

Tenders will be received back in scaled envelopes along with call deposit in the name of Exceutive Engineer Education Works
Division Mithi of schedule bank on 18-03-2016 Upto 1:00 p.m and will be opened in the presence of tender opening / evaluation

committee on same day at 1:30 p.m in the presence of contractors or their authorized agents in the office of the Exccutive
Engineer Education Works Mithi if available in the Head-Quarter other-wise on the next working day.

The Procuring Agency may reject all or any bids subject to the relevant provision of SPPRA Rules

In case any of works remain un-responded the dates ot issues & receipts will be as under: -.

Particular

In case of Un-Responded work

Date of Issue & Receipt, Opening of Tenders (Receipts up to 1:00 P.M &
Opening 01:30 PM).

06-04-2016

Es

© N W

had

e

EXECUTIVE ENGINCER
EDUCATION WORKS DIVISION
THARPARKAR w MITHI

The Secretary Information Technology, Government of Sindh Secretariat No. 6 @ Karachi along-with copies of N.LT for fayvor of
information and placing them on the Web site of Sindh Government.

Copy forwarded with compliments for information to: -

The Director SPPRA Karachi for placing them, alongwith tender docvments and Yearly Procurement Plan on the web site of

www.pprasindh.gov.pk.

The Deputy Commissioner Tharparkar @ Mithi.

The Superintending Enginceer Education Works Circle Mirpurkhas.

The District Education Officer (Primary / Elementary / Secondary & Higher Secondary Tharparkar @ Mithi.

The Assistant Engineer (Education Works Sub-Division) Mithi, Diplo, Chachro, Nangerparkar .

Copy Notice Board / Draftsman / Head Clerk / Tender Clerk.

Office Order file.

EXECUTIVE ENGINEER

UCATION WORKS DIVISION
THARPARKAR @ MITHI
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LIST OF WORKS

S.Neo

Name of Work

Taluka

Estimated
Cost

Bid
Sccurity

Tender

Fee

Time for
Completion

CONSTRUCTION OF ONE ROOMED SHELTERLESS / ADDITION OF CLASS ROOM BUILDING IN PRIMARY SCHOOLS IN DISTRICT

THARPARKAR MITHI-A- (13- UNITS) ADP No. 150 (EXTERNAL DEVELOPMENT).

ACKAGE NO 1 (03- Unlts)

(Il GPS WALI COLONY (lIl) GGPS HARWAN! PARO (Il GGPS R ] _

1 KHANKHINYAR BAJEER. Islamkot 0.650 13000 500 04 Months

~ PACKAGE NO.2 {03-Units)

5 |!D GPS AMIN PARO (1) GPS MARO MOSEPOTA (I) GPS RAHIM DINO| 0650 13000 00 04 Months
PARO.

' PACKAGE NO.3 (04-Units)
{I) GPS SAROOPO PARO (Il) GGPS GOWARAN (lll) GPS KEHRI SAMEJA <
| . J ¢ :
3 (IV) GPS NALEMITHO. Islamkot 0.900 18000 500 04 Months
" PACKAGE NO.4 (03-Units)

4 (1) GPS CHELO PARO (ll) GGPS DADHOR BHEEL (1) GPS SAROHORO. Islamkot 0.650 13000 500 04 Months
CONSTRUCTION OF ONE ROOMED SHELTERLESS / ADDITION OF CLASS ROOM BUILDING IN PRIMARY SCHOOLS IN DISTRICT
THARPARKAR MITHI-B (13- UNlTS) ADP No. 151 (EXTERNAL DEVELOPMENT).

PACKAGE NO 5 (04 Unlts)
(I) GGPS ADHE JO TAR (I} GPS BORLI MEHMOOD SHAH (1 i
. ) . <

5 GPS SAMAN PARO KUNBHARIO {IV)GPS MAHVO BHEEL. Islamkot 0.900 18000 500 04 Month
PACKAGE NO.6 (03-Units) .

6 |1 GPS HARUAN COLONY SHAMIR JO TAR (Il) GPS GOMANDO BHEEL |~ 0650 13000 500 04 Months
(li1) GPS MALHO BHEEL PARO.

PACKAGE NO.7 (04-Units)

7 {I) GGPS ALU KOTRIO (I} GGPS HAKIM PARO (lll) GPS BHEEL PARO lslamkot 0.900 18000 500 04 Months

BANBHANYOON BHEEL (IV)GPS LATIF PARQ.
- PACKAGE NO.8 (02-Units)
8 1) GPS TAMACH! PARO TILWAYO (II) GGPS JOGI MARHI Islamkot 0.450 9000 300 04 Months

CONSTRUCTION OF ONE ROOMED SHELTERLESS / ADDITION OF CLASS ROOM BUILDING [N PRIMARY SCHOOLS IN DISTRICT
THARPARKAR MITHI-C (13-UNITS) ADP No. 152 (EXTERNAL DEVELOPMENT).

- PACKAGE NO.9 (04-Units)

(I} GPS MERO SAND (Il) GPS PATO BHEEL (I1l) GPS BADAL BARACH (IV)
GPS SONI JI DHANI.

Mithi

0.900

18000

04 Months

. PACKAGE NO.10 (03-Units)

10

(1) USMAN JI DHANI (1) GPS MITHI JI WANDH {1l) GGPS VESSAR PARO
MOHTAR.

Mithi

0.650

13000

500

04 Months

- PACKAGE NO.11 (03-Units)

11

(1) GPS TAMACH! PARO GORIHAR (il) GPS MOHAMMAD SAMOON
JAMAN (111) GP5 DODO LUNJA.

Mithi

0.650

13000

500

04 Months




Page No. 02

PACKAGENO.12 (03-Unit)

{I) GPS MOOLAN! PARO SIRINGHWARI (Il) GPS PANCHAN! SONEHAT

(1) GPS WAHORO BHEEL. Mithi 0.650 13000

12

500

04 Months

THARPARKAR MITHI-D {13-UNITS) ADP No. 153 (EXTERNAL DEVELOPMENT).
PACKAGE NO.13 (04-Units)

CONSTRUCTION OF ONE ROOMED SHELTERLESS / ADDITION OF CLASS ROOM BUILDING IN PRIMARY SCHOOLS IN DISTRICT

13 (1) GPS SAGHRORE MAIN TALUKA MITHI (i) GPS BANDHO BHEEL (1) Mithi 0.900 18000 500 01 Monthe
GPS MEGHWAR PARO BITRI {IV) GPS IKRARO BHEEL.
- .PACKAGE NO.14 (04-Units)
14 (1) GGPS HARPAR (ll) GGPS LAYAR! (Ill) GPS GUIHRI (IV) GPS RAIO Ji Mithi 0.900 18000 500 04 Months
DHANI.
~ PACKAGE NO.15 (03-Units)
15 () GGPS JAGE O TAR (1) GGP5 DHARAR (l1l) GPS NAHARI Jl WANDH. Mithi 0.650 13000 500 04 Months
“ PACKAGE NO.16 (02-Units)
16 (1) GGPS UDHEJA PARO (i) GPS BAGHCHAND KERTI. Mithi 0.450 9000 300 04 Months

THARPARKAR MITHI-E (09-UNITS) ADP No. 154 (EXTERNAL DEVELOPMENT).

CONSTRUCTION OF ONE ROOMED SHELTERLESS / ADDITION OF CLASS ROOM BUILDING iN PRIMARY SCHOOLS IN DISTRICT

- PACKAGE NO.17 (04-Units)

D
17 (1) GPS MEGHWAR PARO TOOH (11) GPS VEE HINGORJA (1) GPS BHEEL Mithi 0.900 18000 300 04 Months
PARO DALOORI {IV)GPS AHEMD SEHTO JEINDO DARS.
' PACKAGE NO.18 (04-Units)
I
18 (I) GGPS OBHAYO CHANDIO {Il) GGPS QAZI SAHIB DINO SOOMRO (l11) Diplo 0.900 L8000 500 04 Montlis
GPS HAIl KHAN LUND DODHARO {1V} GPS JUMOON LUND.
 PACKAGE NO.19 (01-Unit)
19 {1) GPS UMED ALl Ji WANDH KATHMARI I Diplo | 0.225 I 43500 I 300 | 04 Months

THARPARKAR MITHI-F {13-UNITS) ADP No. 155 (EXTERNAL DEVELOPMENT).

CONSTRUCTION OF ONE ROOMED SHELTERLESS / ADDITION OF CLASS ROOM BUILDING IN PRIMARY SCHOOLS IN DISTRICT

" PACKAGE NO.20 (04-Units)

(1) GPS MEHARI MAIN (Il) GPS REHMATULLAH PARO GODHIO (ill) GPS
NABISAR (V) GPS MEGHWAR PARO PHATOR.

20 Islamkot 0.900 18000

500

04 Months

PACKAGE NO.21 (02-Units) -

21 (1) GGPS WADHAN (11) GPS ARAB HINGORJO DANDHL. I tsfamkot l 0.450 9000

04 Months

" "PACKAGE NO.22 (04-Units)

(1) GPS DABOOD SARWARI PARO VEE (Il) GGPS MUHARIO (i) GPS

Islamkot 0.900 18000
BHEEL PARO QADERWERI {IV) GPS NADER SHEED! BAPUHAR.

22

500

04 Months

.. PACKAGE NO.23 (03-Units)

{1) GPS CHANISAR DOHAT (1) GGPS ARINYARO (II1)GP5 VEENJHINYARI
MAIN.

23 Islamkot 0.650 13000

04 Months
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CONSTRUCTION OF ONE ROOMED SHELTERLESS / ADDITION OF CLASS ROOM BUILDING IN PRIMARY SCHOOLS IN OISTRICT
THARPARKAR DIPLO-A (13-UNITS) ADP No. 156 (EXTERNAL OEVELOPMENT).
"PACKAGE NO.24 (04-Units) '

() GPS CHEAKHARO (i) GPS SIDDIQUE PARO MALKAR
24 |(H) GGPS DR. MUHAMMAD RAHIMOON PARO (IV) GPS THOHAR Diplo 0.900 18000 500 04 Months
CHHAHO.

PACKAGE NO.25 (04-Units)
(1) GPS BHOONGRAI (I1) GPS BACHAL RAHIMOON PARO DABHI (111} GPS

2 | . g M
5 LATIF PARO HATHNI (V) GPS KHARI JAMADIA. Diplo 0.900 18000 500 04 Months
 PACKAGE NO.26 (03-Units) -
| l RO A N ABAD (i PS K ARBA RAD
26 |} GPS JAIRAM DAS PARO AMAN ABAD (i) GPS KOT ARBAB MU Diplo 0.650 13000 | 500 | 04 Months

ALI (i11) GPS SHEMIR LUND.
2+ PACKAGE NO.27 (02-Units)
27 |() GPs VERSI MOOSA PARO (1) GPS HASHIM PARO PATAR. | oiplo | 0aso | 9000 | 500 | 04 Months

CONSTRUCTION OF ONE ROOMED SHELTERLESS / ADDITION OF CLASS ROOM BUILDING IN PRIMARY SCHOOLS IN OISTRICT
THARPARKAR NANGARPARKAR-A (13-UNITS) ADP No. 157 (EXTERNAL OEVELOPMENT).

... PACKAGE NO.28 (04-Units)

(1) GPS MEGHWAR PARO NANGARPARKAR (If) GPS ALl MOHAMMAD i
28 N.Parka . 000 ( 4 A
PARO MOKHAL (Ilf) GPS BODAR (IV) GPS CHANISAR JI DHANI. Pariar 0-900 1800 001 04 Month
- PACKAGE NO.29 (04-Units)
() GPS FAKIR PARO DANDORO (i) GPS DANDORO (ill) GPS GUL
2 N.Park: 900 A ,
9 |MOMAMMAD Ji DHANI (V) GPS MANTHAR COLONY RATANYAR. arkar 0 18000 500 | 01 Months
. PACKAGE NO.30 (03-Units)
30 (1) GPS KARITAR (1) GPS MAHELANO (I)GPS ROHIRARI ] N Parkar 0650 | 13000 | 500 | 01 Months
PACKAGE NO.31 (02-Units)
31 |(1) GPS SARANGRAM BHEEL BHALWA (Il) GPS DHENGANO KOLHI I N.parkar 0.450 9000 I 300 | 04 Months

CONSTRUCTION OF ONE ROOMED SHELTERLESS / ADOITION OF CLASS ROOM BUILOING IN PRIMARY SCHOOLS IN OISTRICT
THARPARKAR NANGARPARKAR-B (13-UNITS) AOP No. 158 (EXTERNAL OEVELOPMENT).

PACKAGE NO.32 (03-Units) i

32 K1) GPS CHABHARKO (II) GPS GUDU JI WANDH (ilf) GPS KHIPLYOON . N.Parkar 0.650 13000 500 04 Months

“ PACKAGE NO.33 (02-Units)
33 |(1) GPS HAJI JEAN OAL (Il) GPS SARIHYAR. [ N.Parkar I 0.450 [ 9000J 300 [ 04 Months
" PACKAGE NO.34 (04-Units)

(1) GPS HAJI PARO (ll) GPS GOONDI CHHACHHAR (iil) GPS SAMAND
PARO (IV) GPS ABDUL HAKEEM PARO.

‘# PACKAGE NO.35 (04-Units)

34 N.Parkar 0.900 18000 500 04 NMonths

A N A L -
35 [} GPS ZAMAN SHAH PARO (ll) GPS KHENRAJ SAND GUL| /0, 0.900 18000 | 500 | 04 Months

MOHAMMAD PARO (It) GPS BHOPAN JI VERI (1V) GPS TUBNL.

Up-Gradation of Primary School into Middle School in Sindh !
(2007-08) Program. |

.= PACKAGE NO.36 (01-Unit)
36 |GPS Dhanbhariyo u/c Tugusar (Ext: Development) J Chachro l 0.450 r 9000 J’{)O ! 04 Montns '

-
EXE VE ENGINEER

CATION WORKS DIVISION
RPARKAR (@ MITHI.




FRX ND. :82449378161

23 Dec. 2015 4:24PM  Pq

 GOVERNMENTY OF SINDH -
EDUCATION & LITERAGY DEPARTMENT
Karaghi, date the 28-04-2015 -

g NOTIFICATION )

NO.8O(G) EDU/E&NPRO-EWII&!S In putsuame of Rnlc 7 of the Sindh Fuhlic Procuxm;lent Rules,

Educatmn Dapmnient iy cousumd as under:-

1. Exeﬂmivc Eumneu' (Education Works)
Concernad Education Works Division

Edwcation & Literacy Department

2. Assistant Enxmear '
Local Govemment Public Health Enginecting Department

~a3 AwslmlEngmecr (EdumﬂonWOrks)ofHeadqmtm
+ Concemed Education Works sub Division
Education & Literacy Dépnmnmt :

* Preparing bidding documents,
Carrying out technical as well as financial waluation of the bids'
Preparing evaluation report as provided in Rule 45 of SPPRA 2010;
Making recommendations for the award of contract to the competent puthority; and
Perform any other function ancillary and incidental 10 the above.

S 9 @ = 9

-DR. PAZLULLAY PX

NO,80(G) ELU/ & APRO-EW/14-15: ‘ " Karachi, date the 28"
, ol

n opy i furwarded for Information & necessdry actlontor-  «

All Merubers of the Committee, ‘

" The P.S. to Senior Minister, Education & Literacy Department, Govt, of Sindh, K
The P.§ to.Secretary, Education & Literacy Department. :
The P.§ to §ecretary, Local Govemment Public Hmalth Ehgmx:
Office Order File ,

*

b ol ol Pl

DEP

TdOWESITGRE VW0 LT, T tON w9



FROM : DO-EDUCAT I ON~LJORKS~SBA~—R FAX NO. :82449370161 23 Dec. 2015 4:24PM o

. QOVERNMENT OF SINDH
. EDUCATION & LITERACY DEPARTMENT
Kmrachi dats the 28-04-2015

NDTIFICATION

NO.S0WD) EDUIE&A/PRG—BW(CRC)/M-IS In pursuance of Rule — 21 of iz Sidn Public ?mcuxemc
Rules, 2010 a Deparimental Complaint Redressal Comm:ﬁee comptising of fai}owmg Officers

constituted as under 1o resolve complaint’s of aggrieved bidders:-

o

t

" Superintendent Engineer (Education Works) Chairman

of concerned Education Works Circle
Bdixcntion&l.ibsmcyDepamgem L

2. Representative "of Distict Acoount Oﬁcer / Member
- Accountant (eneral, Sindh » o .

3 | Representative of Head of procuring Agency o Member

{P-cfassivinal from relevant field concenning) -

JoRs

o Topecform according to Rule - 31 of SPPRA, 20190;
a Perform any other funct_ion ancillary and ingidental to the sbove.

SRCRETARY EDUCATION
TO GOVT. OF SINDH |

NO.SO(G) EDU/E&A/PRO-EW(CRCY14-15: Kairacht, date the 28™ May; 2015

A copy is forwarded for tnformation & neccssary aquonto.

1. All'Menibers of the Committee,
2. The .8 10 Secretary, Bducation & Literucy D!!pm:hnem.
3. Offce Order File
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