

OFFICE OF THE EXECUTIVE ENGINEER, MACHINERY MAINTENANCE
DIVISION KHAIRPUR @ SHIKARPUR.

NO.TC/G-55/ 22 / OF 2016,

Dated : 22.02.2016

NOTICE INVITING TENDERS/BIDDERS.

Machinery Maintenance Division Khairpur @ Shikarpur invites sealed tenders/BIDS on SPPRA rules from interested firms / persons having registration with Pakistan Engineering Council in the appropriate category and field of specialization for procurement of the work on single stage single envelope method.

A complete set of bidding documents can be obtained from the office of the undersigned at the address given below on tender fee of Rs.3000/= or download the same from the website of the W&S Department Karachi.

All bids must be accompanied with earnest money / Bid security in form of Call deposit/Pay order/ Demand draft in the name of undersigned from scheduled Bank and must be accompanied with the bid.

Address : Executive Engineer, Machinery Maintenance Division,
Khairpur @ Shikarpur, behind D.C.Office Shikarpur.

Telephone No. : 0726 -920181

Fax No. : 0726 -920181

SCHEDULE FOR ISSUE AND OPENING OF BIDS.

Date of Issue upto	Date & Time of Submission & Opening
10.02.2016 TO 13.02.2016	Bid Submission: 10.02.2016 @ 1:00 PM Bid Opening: 13.02.2016 @ 2:00 PM

In case of un-responded tenders, the date of issue and receipt of tenders shall be as under:-

Date of Issue upto	Date & Time of Submission & Opening
01.03.2016 TO 03.03.2016	Bid Submission: 01.03.2016 @ 1:00 PM Bid Opening: 03.03.2016 @ 2:00 PM

8415
25-02-16
DATE

3. Eligibility conditions for intending participants are as under :

- i. Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of tender amount of work.
- ii. Bio data of Engineers, technical staff and other management personals working with the firm.
- iii. Documentary evidence of works executed/works in progress and certificate of satisfactory completion of works by the employees for the last three years in progress indicating cost of each work and copy of letter.
- iv. List of machinery and equipment available with firm with documentary evidence.
- v. Undertaking regarding litigations pending / finalized.
- vi. Certificates of Bank showing credit worthiness along with Bank statement for last three years.
- vii. Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
- viii. Affidavit to the effect that the firm / contractor have not been black listed previously by any executing agency.
- ix. Affidavit with effect that all documents / particulars / information furnished all true and correct.
- x. In case of firm, list of partners / partnership deed, giving full particulars of directors / proprietors or others connected alongwith power of attorney. In case of being sole proprietors such undertaking on affidavit be furnished.
- xi. Conditional tenders will not be entertained.
- xii. Contractors should be registered with Sindh Revenue Board in terms of Rule-46(1)(iii) of SPP Rules, 2010 (Amended 2014).
- xiii. List of works also can be seen on Government of Sindh website www.sindh.gov.pk.

Terms & Conditions.


- (a) Under following conditions bid will be rejected:
 - i. Conditional, electronic and telegraphic bids / tenders;
 - ii. Bids not accompanied by bid security of required amount and form as specified in the bidding document;
 - iii. Bids received after specified date and time;
 - iv. Black listed firms.
- (b) **Bid validity period:- 90 days**
- (c) Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of Sind Public Procurement Rules 2010.



Executive Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur

Copy forwarded with compliments to:-

1. The Secretary, Works & Services Department, Government of Sindh, Karachi with copy of N.I.T and C.D for favour of his kind information with request to place them on website of Works & Services Department.
2. The Secretary, Information, Technology Department, Government of Sindh Secretariat No.06, Karachi with copies of N.I.T and C.D for favour of information and placing them of website of Government of Sindh.
3. The Director (A&F) Sindh Public Procurement Regularity Authority Karachi Barrack No.08, Secretariat No.4-A Court road Karachi with copies of N.I.T alongwith C.D for favour of information and placing them website of Government of Sindh.
4. Director Information (Advertisement) Public Relation Department Government of Sindh, Block No: 96 Karachi along with 6 spare copies for insertion. He is requested to please give the Advertisement in three leading Newspapers daily viz: English, Urdu and Sindhi.
5. The Chief Engineer, Highways Sukkur.
6. The Superintending Engineer, Provincial Highways Circle Larkano for information and necessary approval.
7. The P.A to Minister W&S Department, Government of Sindh, Karachi.
8. The Assistant Engineer, Provincial Highways Sub-Division (All).
9. The Assistant Engineer, Public Health Engineering Sub-Division, Shikarpur for information. He is requested to be present at the time of opening dates as above.
10. Divisional Head Clerk / Head Draftsman for information.
11. Copy to Notice Board.




Executive Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur

LIST OF WORKS

S.# / ADP #	Name of Scheme / Locations	Estimated Cost (In Million)	Earnest Money (5% In Million)	Tender Fee	Time of Completion
1/1865	Reconditioning of link road from Garhi Hassan to Mir Abdullah Sarki road Mile 1/0-2/0 (1.609 Kms.)	13.00	4%	3000/=	18 Months
2/1896 Block	Improvement of road from Madeji to Dakhan Mile 2/4-5/0 (4.02 Kms.)	66.478	4%	3000/=	18 Months
3/1905	Widening & Reconditioning of Thull Bahu Khoso road Mile 10/7-14/0 (5.00 Kms)	70.00	4%	3000/=	18 Months
4/1961	Reconditioning of road from Kandhkot Malaggar road @ point 27 mile to Rasalder Mile 0/0-5/0 (8.00 Kms.).	157.92	4%	3000/=	18 Months
5/1962	Reconditioning of road from RD-45 via Rais Khan upto Badani Mile 0/0-7/0 (11.66 Kms.).	83.116	4%	3000/=	18 Months
6/2130	Construction of link road from Thull Bahu Khoso road to village Ghulam Rasool Khan Khoso Mile 1/0-2/0 (1.609 Kms.)	14.00	4%	3000/=	18 Months
7/2255	Construction / Re-Construction of road from Thul Bahu Khoso road at mile 6/6 to village Ashiquabad via Dost Mohammad Bhangar Mile 3/1-6/2 (5.00 Kms.)	50.00	4%	3000/=	18 Months
8 /2281	Construction of road from Manjhi Pull @ Kandhkot Saifal road to Tangwani Town along I.P of Tangwani Shakh Mile 0/0-6/2 (8.00 Kms.)	184.463	4%	3000/=	18 Months
9 /2454	Reconditioning of road from Tripulli along Gandher Mioner to village Sanwal Mazari Mile 0/0-3/1 (5.0 Kms)	50.786	4%	3000/=	18 Months



Executive Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur



WUHAN & SONS

Karachi, dated the 27 June 2013.

NOTIFICATION

No. E&A(W&S)3-9/91/2013: With the approval of competent authority, Procurement Committee in terms of Rule-7 of Sindh Public Procurement Rules-2010, is hereby constituted for procurement of "Goods / Works" in the office of Executive Engineer, Machinery Maintenance Division, Khairpur @ Shikarpur, including procurement involving foreign exchange with the following composition:-

- i) Executive Engineer,
Machinery Maintenance Division,
Khairpur @ Shikarpur.
- ii) Assistant Engineer,
Provincial Highways Sub-Division,
Shikarpur.
- iii) Assistant Engineer,
Public Health Engineering Sub-Division,
Shikarpur.

Chairman

Member

Member

2. The Functions & Responsibilities of the Committee, in terms of Rule-8 of SPPR-2010, shall be as under:

- a) Preparing of bidding documents.
- b) Carrying out Technical as well as Financial Evaluation of the bids.
- c) Preparing Evaluation report as provided in Rule-45.
- d) Making recommendation for the award of contract to the competent authority; and
- e) Perform any other function ancillary and incidental to the above.

QAZI SHAHID PERVEZ
SECRETARY TO GOVT. OF SINDH

No. E&A(W&S)3-9/91-2013

Karachi dated the 27 June, 2013.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Secretary to Govt. of Sindh, Public Health Engg. Department, Karachi.
3. The Managing Director, SPPFA, Karachi.
4. The Chief Engineer (Highways), Sukkur.
5. The Superintending Engineer, Provincial Highways Div., Larkana.
6. The Deputy Director, PMSE Cell, W&SD.
7. P.A to Addl. Secretary (Tech.), W&SD.
8. P.A to Dy. Secretary (Tech.), W&SD.
9. The Chairman / Members of the Committee.
10. Notification file.

EXECUTIVE ENGINEER
Machinery Maintenance Division
Khairpur @ Shikarpur

(MUHAMMAD ZAKIR)
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH



**GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT**

Karachi, dated the 22nd May, 2014.

NOTIFICATION

No.E&A(W&S)3-9/91(PT-V): With the approval of Competent Authority, a Committee with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010, is hereby constituted in the Works & Services Department for redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders in the Region of Chief Engineer (Highways), Sukkur:-

- | | | |
|------|--|----------|
| i) | Chief Engineer (Highways),
Sukkur. | Chairman |
| ii) | Mr. Abdullah Memon,
Team Leader,
Flood Emergency Reconstruction Project,
ACC Consultants Private Limited,
Islamabad. | Member |
| iii) | District Accounts Officer,
Sukkur. | Member |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-31(4) and (5) of Sindh Public Procurement Rules-2010

QAZI SHAHID PERVEZ
SECRETARY TO GOVT. OF SINDH

No.E&A(W&S)3-9/91(PT-V):

Karachi dated the 22nd May, 2014.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways), Sukkur.
4. The Deputy Secretary (Staff) to Chief Secretary, Sindh, Karachi.
5. The Chairman / Members of the Committee
6. The Deputy Director (Monitoring), PM&E Cell, W&SD.
7. P.S to Secretary, W&S Department, Govt. of Sindh, Karachi
8. The District Accounts Officer, Hyderabad.
9. Notification file.

SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

OFFICE OF THE EXECUTIVE ENGINEER, MACHINERY MAINTENANCE DIVISION KHAIRPUR @ SHIKARPUR
PROCUREMENT PLAN FOR FINANCIAL YEAR 2015-16

S No. / Part	Name of Scheme / Work	Approved Cost/TS	Estimation 2015-16	Mode / Process of Procurement	Source of fund	Estimate 2015-16				Total Col:7+8+9+ 10+11	Remarks
						1 st	2 nd	3 rd	4 th		
1	2	3	4	5	6	7	8	9	10	11	12
1	1865 Reconditioning of link road from Garhi Hassen to Mir Abdullah Sarki road Mile 1/0-2/0 (1.609 Kms.)	13.000	6.000	Single stage one envelop procurement	Provincial Funds	1.500	1.500	1.500	1.500	6.000	
2	1896 Improvement of road from Madeji to Dakhan Mile 2/4-5/0 (4.02 Kms.)	66.478	45.000	-do-	-do-	50.000	50.000	50.000	-	150.000	
3	1905 Widening & Reconditioning of Thull Bahu Khoso road Mile 10/7-14/0 (5.00 Kms)	70.000	35.000	-do-	-do-	8.750	8.750	-	-	17.500	
4	1961 Reconditioning of road from Kandhkot Malagzar road @ point 27 mile to Rasaldar Mile 0/0-5/0 (8.00 Kms.).	157.920	39.804	-do-	-do-	-	-	-	-	-	
5	1962 Reconditioning of road from RD-45 via Rais Khan upto Badani Mile 0/0-7/0 (11.66 Kms.).	83.116	26.700	-do-	-do-	-	-	-	-	-	
6	2130 Construction of link road from Thull Bahu Khoso road to village Ghulam Rasool Khan Khoso	14.000	8.000	-do-	-do-	2.000	2.000	-	-	4.000	
7	2255 Construction of road from Thul Bahu Khoso road at mile 6/6 to village Ashiquabad via Dost Mohammad Bhargar Mile 3/1-6/2 (5.00 Kms.).	50.000	43.919	-do-	-do-	10.980	10.980	10.980	-	32.940	
8	2281 Construction of road from Manjhi Pull @ Kandhkot Safal road to Tangwari Town along I.P of Tangwari Road Mile 0/0-6/2 (8.00 Kms.).	184.463	49.957	-do-	-do-	-	-	-	-	-	

S. No. ADP No.	Name of Scheme / project / Work	Approved Cost/Tn	Allocation 2015-16	Mode / Process of Procurement	Sources of fund	Release 2015-16					Remarks
						1 st	2 nd	3 rd	4 th	Total 1+2+3+4	
1		3	4	5	6	7	8	9	10	11	12
9	2254 Reconditioning of road from Tripulli along Gandher Mioner to village Sanwal Mazari	50.786	5.000	-do-	-do-	1.250	-	-	-	1.250	
10	1963 Reconditioning of road from Sui Line purani via Aural Mazari upto Pat Feeder (9.65 Kms)	96.749	24.187	-do-	-do-	-	-	-	-	-	
11	1964 Reconditioning of road from Magasi Stop upto Jan Mohammad Khoso (16.90 Kms)	156.325	39.080	-do-	-do-	-	-	-	-	-	
12	1976 Improvement of road from Faizu Jahan Khan Indus Highway Sardar Fateh Muhammad Khan jatoi upto Neperiabad (12.01 Kms)	172.726	43.182	-do-	-do-	-	-	-	-	-	
13	1977 Improvement of road from Ruk to Lakhi (7.00Kms)	82.773	20.693	-do-	-do-	-	-	-	-	-	
14	1985 Reconditioning / Construction of road from Indus Highway to connect peerjan Bajkani road (along inspection path of Uner Shakh) via Nawab Khan Dahani road mile 0/0-4/2 (7.0 Kms)	85.000	21.250	-do-	-do-	-	-	-	-	-	
15	1986 Reconditioning of road from Garhi Khero to Osta Muhammad road upto Balochistan Border (4 Kms)	40.000	10.000	-do-	-do-	-	-	-	-	-	
16	2279 Construction of road from Thulli Jacobabad at Noor Wah to Hayderpur Wago upto Bagapur road (11.0 Kms)	151.306	37.872	-do-	-do-	-	-	-	-	-	
17	2280 Construction of road from Karim Bux to village Mohammad Ismail Khoso through Hattre Sumbh (5.00 Kms)	67.391	16.848	-do-	-do-	-	-	-	-	-	

S No: ADP No:	Name of Scheme / project / Work	Approved Amount (RS)	Allocation 2015-16	Mode / Source of Funding	Release 2015-16						Total Col:7+8+9+ 10=11	12
					1 st	2 nd	3 rd	4 th	5 th	6 th		
1	2	3	4	5	6		8	9	10	11		
18	2281	Construction of road from Mandi Pail @ Kandhkot Saifal road to Tangwani Town along L.P of Tangwani Shakh (8.00 Kms)	109,828	49,957	-do-	-do-	-	-	-	-	-	
19	2286	Construction of road from Raza Mohammad Wadayo to Khan Dhoro via Baga Mohammad Jaffari (5.00 Kms)	66,784	16,969	-do-	-do-	-	-	-	-	-	
20	2287	Construction of road from Nim Laro to village Rohilo Khan Jaffari (7.00 Kms)	100,420	25,105	-do-	-do-	-	-	-	-	-	
21	2290	Construction of road from Dilmurad Manhipur road to village Saleem Khoso via Ganj Bux Golo Faiz Muhammad Khoso, Asghar Khoso, Wahab Khoso connect to Desert Canal UC Karim Bux Taluka Thul.	100,000	25,000	-do-	-do-	-	-	-	-	-	
22	2291	Construction of link road from Thul Tangwani road to village Engineer Majid Hussain Noonari via Pir Bux Noonari, Haji Muhammad Noonari upto connect Khuda Bux Noonari Pre stress Bridge 140 Rft. Mile 0/0-7/4 12.06 Kms	140,000	35,000	-do-	-do-	-	-	-	-	-	
23	2293	Construction / Improvement of Internal Roads of Five (05) Towns of District Jacobabad (10 Kms)	100,000	25,000	-do-	-do-	-	-	-	-	-	
24	2294	Construction / Improvement of Internal Roads of Six (06) Towns of District Kashmore @ Kandhkot (14 Kms)	170,000	42,500	-do-	-do-	-	-	-	-	-	

S No: ADP No:	Name of Scheme / project / Work	Approved Cost/RS	Allocation 2015-16	Mode / Process of Implementation	Sources of fund	Release 2015-16					Total Col:7+8+9+ 10=11	12
						1 st	2 nd	3 rd	4 th			
1	2	3	4	5	6	7	8	9	10	11		
25	2295	Construction of link road from Kandhkot Saifal road at Sediya Gedda to Lohi Pul via Jangra Bessani, Raza Mohammad Bangwar upto Kandhkot Majwar road mile 0/0-10/24 (00.49 Kms).	250,000	62,500	-do-	-do-	-	-	-	-	-	
26	2297	Construction of Kandhkot By- Pass road connecting Indus Highway to Kandhkot Saifal road (7 Kms)	85,000	21,250	-do-	-do-	-	-	-	-	-	
27	2300	Construction of road from Dilmurad Manghipur road to village Sakhi Hamzo Khan Khoso (7.0 Kms)	84,000	21,000	-do-	-do-	-	-	-	-	-	
28	2301	Construction of road from Karampur link road to Mohro village Mir lmdad Khan Bijarani (3.2 Kms)	48,000	12,000	-do-	-do-	-	-	-	-	-	
29	2302	Construction of link road from BS Feeder RD 219 to Saifal road along Sheran Minor inspection path (15 Kms)	190,000	47,500	-do-	-do-	-	-	-	-	-	
30	2303	Construction of link road from Yar Ali Bangwar to Mushraq Ahmed Bangwar (5 Kms)	56,000	14,000	-do-	-do-	-	-	-	-	-	
31	2309	Construction of road from PS Golodaro to village Mohammad Yousuf Jafri (6 Kms)	62,000	15,500	-do-	-do-	-	-	-	-	-	
32	2319	Construction of Bilawal Bhutto Zardari Flyover Bridge Jail Phatak (Railway Crossing) Jacobabad	580,000	5,000	-do-	-do-	1,250	-	-	-	1,250	
Total		3,774,065	890,773	-	-	75,730	73,230	62,480	1,500	212,940		

Executive Engineer

Public Works Department
Khatipur @ Shikarpur