

**DRAFT OF N.I.T FOR APPROVAL BY SPP RULE 2010.**

**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION**  
**JACOBABAD.**


No. TC/G-55/ 1447 /of 2016  
Jacobabad dated: 26-01-2016

**NOTICE INVITING TENDERS.**

Sealed tenders are invited from the interested persons/suppliers/contractors/companies/Pre-qualified firms on Standard Bidding documents (SBD) Forms for procurement / execution of the following works.


Sr. No.	Name of scheme.	Approved cost (Rs: in Million).	Earnest Money (2%)	Tender fee.	Time allowed for completion.
1.	Const: of link road from Dau Muhammadpur road to village Rizwanabad Mile 0/0-2/5 (4.24 KM).	33.486	0.6697	3000/-	18 Months.

- 1/- The intended participants can purchase the separate set of tenders on payment of tender fee for each work upto 11-03-2016.
- 2/- The tenders shall be received back on 12-03-2016 at 2:00 P.M and opened @ 3:00 P.M in the presence of tender opening/evaluation committee (comprising, Superintending Engineer Works & Services Department Jacobabad as its Chairman and Executive Engineer Highway Division Jacobabad, Divisional Accounts Officer as its members) and bidders or their authorized representatives.
- 3/- Eligibility conditions for intending participants are as under.
  - i. Registration with Pakistan Engineering, Council in the relevant filed of specialization of work and to the extent of tender amount of each work.
  - ii. Bio data of Engineers and technical staff working with the firm.
  - iii. Documentary evidence of works executed/ works in progress and certificate of satisfactory completion of works by the employers.
  - iv. List of works in progress indicating cost of each work and copy of letter of award of work.
  - v. List of Machinery and equipment available with documentary evidence of its ownership certificates of Bank showing credit worthiness alongwith Bank statement.
- 4/- Registration with Income Tax Department (NTN Certificates) and copy of N.I.C.
- 5/- Under Taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
- 6/- The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the scheduled bank in the favour of the under signed.
- 7/- Affidavit to the effect that the Firm/contractor have not been black listed previously by any executing agency.
- 8/- Affidavit with effect that all documents/particulars/information furnished are true correct.
- 9/- In case of Firm, list of partners/Partnership Deed, giving, full particulars of Directors/proprietors or others concerned along with Power of Attorney. In case of being sole proprietors such undertaking on affidavit be furnished.
- 10/- In case of works costing below Rs: 4.000 (M) the conditions @ Sr. No. 3 will not be applicable.

  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
JACOBABAD.

Copy forwarded with compliments to the:-

1. The Director Information (Advertisement) Public Relation Department Government of Sindh Block No. 96 Karachi along with 6 extra copies for insertion. He is requested to get the Advertisement published in leading news papers especially Daily Sitara-i-Sindh Jcd.
  - a) The Advertisement in question is essential.
  - b) The concerned advertisement has the approval of Governor/Minister Chief Secretary.
  - c) Advertisement charges for the relevant advertisement shall be charge on development or non-development budget for which sufficient funds are available during the current financial year.
2. P.S to Minister Works & Services, Karachi.
3. Copy submitted to the Secretary Information Technology, Govt. of Sindh Secretariat No. 6 @ Karachi along with copy of N.I.T's for favour of information and placing them on the web site of Sindh Government.
4. The Superintending Engineer Works & Services Department Jacobabad.
5. The Executive Engineers, (All) for vides publicity.
6. The Divisional Accounts Officer (Local).
7. Copy to Notice Board/Head clerk/Draftsman (Local).

  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
JACOBABAD.

**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION**  
**JACOBABAD.**


No. TC/G-55/ 1447 /of 2016  
Jacobabad dated: 26-01-2016

**NOTICE INVITING TENDERS.**

Sealed tenders are invited from the interested persons/suppliers/contractors/companies/Pre-qualified firms on Standard Bidding documents (SBD) Forms for procurement / execution of the following works.


Sr. No.	Name of scheme.	Approved cost (Rs: in Million).	Earnest Money (2%)	Tender fee.	Time allowed for completion.
1.	Const: of link road from Dau Muhammadpur road to village Rizwanabad Mile 0/0-2/5 (4.24 KM).	33.486	0.6697	3000/-	18 Months.

- 1/- The intended participants can purchase the separate set of tenders on payment of tender fee for each work upto 11-03-2016.
- 2/- The tenders shall be received back on 12-03-2016 at 2:00 P.M and opened @ 3:00 P.M in the presence of tender opening/evaluation committee (comprising, Superintending Engineer Works & Services Department Jacobabad as its Chairman and Executive Engineer Highway Division Jacobabad, Divisional Accounts Officer as its members) and bidders or their authorized representatives.
- 3/- Eligibility conditions for intending participants are as under.
  - i. Registration with Pakistan Engineering, Council in the relevant filed of specialization of work and to the extent of tender amount of each work.
  - ii. Bio data of Engineers and technical staff working with the firm.
  - iii. Documentary evidence of works executed/ works in progress and certificate of satisfactory completion of works by the employers.
  - iv. List of works in progress indicating cost of each work and copy of letter of award of work.
  - v. List of Machinery and equipment available with documentary evidence of its ownership certificates of Bank showing credit worthiness alongwith Bank statement.
- 4/- Registration with Income Tax Department (NTN Certificates) and copy of N.I.C.
- 5/- Under Taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
- 6/- The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the scheduled bank in the favour of the under signed.
- 7/- Affidavit to the effect that the Firm/contractor have not been black listed previously by any executing agency.
- 8/- Affidavit with effect that all documents/particulars/information furnished are true correct.
- 9/- In case of Firm, list of partners/Partnership Deed, giving, full particulars of Directors/proprietors or others concerned along with Power of Attorney. In case of being sole proprietors such undertaking on affidavit be furnished.
- 10/- In case of works costing below Rs: 4.000 (M) the conditions @ Sr. No. 3 will not be applicable.

  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
X JACOBABAD.

Copy forwarded with compliments to the:-

1. The Director Information (Advertisement) Public Relation Department Government of Sindh Block No. 96 Karachi along with 6 extra copies for insertion. He is requested to get the Advertisement published in leading news papers especially Daily Sitara-i-Sindh Jcd.
  - a) The Advertisement in question is essential.
  - b) The concerned advertisement has the approval of Governor/Minister Chief Secretary.
  - c) Advertisement charges for the relevant advertisement shall be charge on development or non-development budget for which sufficient funds are available during the current financial year.
2. P.S to Minister Works & Services, Karachi.
3. Copy submitted to the Secretary Information Technology, Govt. of Sindh Secretariat No. 6 @ Karachi along with copy of N.I.T's for favour of information and placing them on the web site of Sindh Government.
4. The Superintending Engineer Works & Services Department Jacobabad.
5. The Executive Engineers, (All) for vides publicity.
6. The Divisional Accounts Officer (Local).
7. Copy to Notice Board/Head clerk/Draftsman (Local).

  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
JACOBABAD.

# SPPRA BIDDING DOCUMENTS

## STANDARD BIDDING DOCUMENT PROCUREMENT OF WORKS.

NAME OF CONTRACTOR \_\_\_\_\_

NAME OF WORK:- Const: of link road from Dau Muhammadpur road to village Rizwanabad  
Mile 0/0-2/5 (4.24 KM).

NIT No. & Date:- No. TC/G-148/ 1147 Dated:- 26-01-2016

Date of Opening 12-03-2016

Standard Bidding Documents,  
Is intended as a model for admeasurements  
(Percentage Rate / Unit for unit rates in a Bill of Quantities) types of contract.  
The main text refers to admeasurements contracts.

**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY  
DIVISION JACOBABAD.**

# Instructions to Bidders/ Procuring Agencies.

## General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted. Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

(CONTRACTOR)

EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
JACOBABAD.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
  - (a) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
  - (b) In case of item rates, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
  - (c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

(CONTRACTOR)

EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
JACOBABAD.

## BIDDING DATA

**Name of Contractor:-** \_\_\_\_\_

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a) Name of Procuring Agency:- Executive Engineer Highway Division Jacobabad.
1. Brief Description of Works :- Const: of link road from Dau Muhammadpur road to village Rizwanabad Mile 0/0-2/5 (4.24 KM).
- (b) Procuring Agency's address:- P.S Civil Line road Behind Circuit House Jacobabad.
- (c) Estimated Cost:- 33.486 (m)
- (d) Amount of Bid Security:- 02%  
(Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (e) Period of Bid Validity (days):- 45 Day (Not more than sixty days).
- (f) Security Deposit:-(including bid security):- 33,48,600  
(in % age of bid amount /estimated cost equal to 10%)
- (g) Percentage, if any, to be deducted from bills:- 7.50% (I/Tax) & 03% Security Deposit.
- (h) Deadline for Submission of Bids along with time:- 11-03-2016 time (1:00 PM)
- (i) Venue, Time, and Date of Bid Opening:- Executive Engineer Highways Division Jacobabad
- (j) Time for Completion from written order of commence: - 18 Months.
- (k) Liquidity damages:- \_\_\_\_\_  
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (l) Call Deposit Receipt No. \_\_\_\_\_ Date:- \_\_\_\_\_  
Amount:- \_\_\_\_\_
- (m) DR. No. \_\_\_\_\_ Date. \_\_\_\_\_  
Rs. \_\_\_\_\_
- (n) Rate quoted by Contractor: - Pat 'A' Rs. \_\_\_\_\_  
Part 'B' Rs. \_\_\_\_\_  
Part 'C' Rs. \_\_\_\_\_

(CONTRACTOR)

Executive Engineer  
Highways Division  
Jacobabad.



## BILL OF QUANTITIES

**Name of work:-** Const: of link road from Dau Muhammadpur road to village Rizwanabad  
Mile 0/0-2/5 (4.24 KM).

**(A) Description and rate of Items based on Composite Schedule of Rates.**

(Part-A) Road work.

Item No.	Quantities	Description of Item to be executed at site	Rate.	Unit.	Amount in Rupees
1	2	3	4	5	6
1.	565000 Cft	Earth work 85% (With out lead).	3656.23	P.‰ Cft	2065770.00
2	176000 Cft	Earth work 85% (With lead).	7726.23	P.‰ Cft	1359816.00
3.	130522 Cft	Earth work 95-100% (With out lead).	6190.17	P.% Cft	807951.00
4.	40788 Cft	Earth work 95-100% (With lead).	10260.17	P.% Cft	418492.00
5.	85655 Cft	Providing Sand cushion.	1479.41	P.% Cft	1267189.00
6.	85655 Cft	Preparing Sub-Base course.	8821.85	P.% Cft	7556356.00
7.	28552 Rft	Laying Brick.	2886.25	P.% Rft	824082.00
8.	42827 Cft	Preparing Base course.	9870.52	P. % Cft	4227248.00
9.	171310 Sft	Providing 1st coat.	1677.26	P.% Sft	2873314.00
10.	171310 Sft	Providing 1" thick carpet.	4658.74	P.% Sft	7980887.00
11.	217563 Cft	Earth work on berms (With out lead).	2208.37	P.‰ Cft	480460.00
12.	67988 Cft	Earth work on berms (With lead).	6278.37	P.‰ Cft	426854.00
			<b>Total (a)</b>		<b>30288418.00</b>

Add / Ded \_\_\_\_\_ % above/below on the rates of CSR

Amount to be added/deducted on the basis Of premium quoted. TOTAL (b)

Rs:-

**Add: Miscell: Items (Scheme board).**

Rs: 9300.00

**Total Rs:-**

**Deduct Diff: cost of bitumen 74.18 Tons @ Rs: 5427.00 P.Ton**

Rs: 402575.00

**(Part-A)**

**Net**

Rs:-

(Part-B) Masonry structure (3' span culverts) (7 Nos.)

Item No.	Quantities	Description of Item to be executed at site	Rate.	Unit.	Amount in Rupees
1	2	3	4	5	6
1.	1380 Cft	Excavation.	3176.25	P.%o Cft	4383.00
2.	207 Cft	C.CBrick of stone ballast 1:4:8.	9416.28	P.% Cft	19492.00
3.	433 Cft	Pucca Brick work 1:4.	12501.41	P. % Cft	54381.00
4.	50 Cft	C.C Plain 1:2:4.	14429.25	P.% Cft	7215.00
5.	53 Sft	Errection & Removal.	3127.41	P.% Sft	1658.00
6.	5.66 Cwt	Fabrication of Mild steel.	4820.20	P. Cwt	27282.00
7.	107 Cft	R.C.C work.	337.00	P.% Cft	36059.00
8.	355 Sft	Cement plaster 1:4.	2283.93	P. Sft	8108.00
			<b>Total (a)</b>		<b>158578.00</b>

$$158578.00 \times 7 = \text{Rs: } 475734.00$$

Add / Ded \_\_\_\_\_ % above/below on the rates of CSR

Amount to be added/deducted on the basis Of premium quoted. TOTAL (b)

Rs: -

**Part-B Total Rs:-**

-----

(Part-C) Masonry structure (6' span culverts) (2 Nos.)

Item No.	Quantities	Description of Item to be executed at site	Rate.	Unit.	Amount in Rupees
1	2	3	4	5	6
1.	5014 Cft	Excavation.	3176.25	P.%o Cft	15926.00
2.	553 Cft	C.CBrick of stone ballast 1:4:8.	9416.28	P.% Cft	52072.00
3.	1881 Cft	Pucca Brick work 1:4.	12501.41	P. % Cft	235152.00
4.	113 Cft	C.C Plain 1:2:4.	14429.25	P.% Cft	16305.00
5.	148 Sft	Errection & Removal.	3127.41	P.% Sft	4629.00
6.	14.92 Cwt	Fabrication of Mild steel.	4820.20	P. Cwt	71917.00
7.	268 Cft	R.C.C work.	337.00	P.% Cft	90316.00
8.	964 Sft	Cement plaster 1:4.	2283.93	P. Sft	22017.00
			<b>Total (a)</b>		<b>508333.00</b>

Add / Ded \_\_\_\_\_ % above/below on the rates of CSR

Amount to be added/deducted on the basis Of premium quoted. TOTAL. (b)

Rs: -

**Part-C Total Rs:-**

**Contractor**

**Executive Engineer  
Highways Division  
Jacobabad.**

**(B) Description and rate of Items based on Market (offered rates).**

<b>Item No.</b>	<b>Quantities</b>	<b>Description of Item to be executed at site</b>	<b>Rate.</b>	<b>Unit.</b>	<b>Amount in Rupees</b>
<b>1</b>	<b>2</b>	<b>3</b>	<b>4</b>	<b>5</b>	<b>6</b>

Total (B) in words & figures:

**Contractor**

**Executive Engineer  
Highways Division  
Jacobabad**

## Summary of Bill of Quantities.

**Cost of Bid**

**Amount**

1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

**TOTAL COST OF BID (C) = Total (A) + Total (B)**

**Contractor**

**Executive Engineer  
Highways Division  
Jacobabad**

## SCHEDULE - A TO BID

### SCHEDULE OF PRICES – SUMMARY OF BID PRICES

**Name of work:-** Const: of link road from Dau Muhammadpur road to village Rizwanabad  
Mile 0/0-2/5 (4.24 KM).

**Name of Constructor.** \_\_\_\_\_

Item No.	Description.	Amount.
1.	<b>Part 'A'</b> Civil work.Rs. ___% Above/Below.	Rs.
2.	<b>Part 'B'</b> Masonry structure 3' span culvert.	Rs.
3.	<b>Part 'C'</b> Masonry structure, 6' span culverts.	Rs.
	<b>G.TOTAL(A+B+C)</b>	Rs.

Total (to be carried to Summary of Bid Price)

Add/ Deduct the percentage quoted above/below on the prices of items based on Composite Schedule of Rates.



**GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT**

Karachi, dated the 22<sup>nd</sup> May 2014.

**NOTIFICATION**

**No.E&A(W&S)3-9/91(PT-V):** With the approval of Competent Authority, a Committee with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010, is hereby constituted in the Works & Services Department for redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders in the Region of Chief Engineer (Highways), Sukkur:-

- |      |  |          |
|------|--|----------|
| i)   | Chief Engineer (Highways),<br>Sukkur.  | Chairman |
| ii)  | Mr. Abdullah Memon,<br>Team Leader,<br>Flood Emergency Reconstruction Project,<br>ACC Consultants Private Limited,<br>Islamabad. | Member   |
| iii) | District Accounts Officer,<br>Sukkur.  | Member   |

2. The Functions & Responsibilities of the Committee will be same as included in Rules-31(4) and (5) of Sindh Public Procurement Rules-2010

**OAZI SHAHID PERVEZ  
SECRETARY TO GOVT. OF SINDH**

No E&A(W&S)3-9/91(PT-V)

Karachi dated the 22<sup>nd</sup> May 2014.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways), Sukkur.
4. The Deputy Secretary (Staff) to Chief Secretary, Sindh, Karachi.
5. The Chairman / Members of the Committee
6. The Deputy Director (Monitoring), PM&E Cell, W&SD.
7. P.S to Secretary, W&S Department, Govt. of Sindh, Karachi.
8. The District Accounts Officer, Hyderabad.
9. Notification file.

*(Signature)*  
22/05/2014  
**SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH**



**GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT**

Karachi dated the 17 December, 2013.

**NOTIFICATION**

**No. E&A(W&S)3-9/91/2013:** With the approval of competent authority, a Procurement Committee with the following composition, in terms of Rule-7 of Sindh Public Procurement Rules-2010, is hereby re-constituted for procurement of "Goods & Works" in the Office of Executive Engineer, Highways Division, Jacobabad excluding procurement involving foreign exchange with the following composition:-

- |      |  |          |
|------|--|----------|
| i)   | Executive Engineer,<br>Highways Division,<br>Jacobabad.                  | Chairman |
| ii)  | Executive Engineer,<br>Public Health Engineering Division,<br>Jacobabad. | Member   |
| iii) | Assistant Engineer,<br>Highways Sub-Division,<br>Jacobabad.              | Member   |

2. The Functions & Responsibilities of the Committee, in term of Rule-7 & 8 of SPPRA-2010, shall be as under:

- Preparing of bidding documents.
- Carrying out Technical as well as Financial Evaluation of the bids.
- Preparing Evaluation report as provided in Rule-45;
- Making recommendation for the award of contract to the competent authority;  
and
- Perform any other function ancillary and incidental to the above.


**QAZI SHAHID PERVEZ  
SECRETARY TO GOVT. OF SINDH**

Karachi dated the 17 December, 2013.

No. E&A(W&S)3-9/91-2013

A copy is forwarded for information to:-

- The Accountant General, Sindh, Karachi.
- The Secretary to Govt. of Sindh, Public Health Engg. Department, Karachi.
- The Managing Director, SPPRA, Karachi.
- The Chief Engineer (Highways), Sukkur.
- The Superintending Engineer, Works & Services, Jacobabad.
- The Chairman / Members of the Committee.
- PS to Minister Works & Services Department.
- PS to Secretary Works & Services Department.
- PA to Additional Secretary (Tech), Works & Services Department.
- The Deputy Secretary (Tech) Works & Services Department.
- The Deputy Secretary (Admn), W&SD.
- The Deputy Secretary Staff to Chief Secretary Sindh,
- The Deputy Director, PM&E Cell, W&SD.
- Notification file.

  
**(MUHAMMAD ZAKIR)  
SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH**

JACOBABAD



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION JACOBABAD**  
**PROCUREMENT PLAN FOR FINANCIAL YEAR 2015-16**

Sr. No. / ADP No.	Name of scheme / Project / work.	Approved cost /T.S	Allocation 2015-16	Mode / Process of Procurement.	Source of Fund.	Release 2015-16					Total (Col 7+8+9+10 =	Remarks.
						1st quarter.	2nd Quarter.	3rd Quarter	4th Quarter.	11		
1	2	3	4	5	6	7	8	9	10	11	12	
1/1136	Const: of link road from Dau Muhammadpur road to village Rizwanabad Mile 0/0-2/5 (4.24 KM)	33.486	8.386	Single stage one envelop procurement	Provincial Fund.	2.097	2.097	2.096	2.096	11	8.386	
2/-	Const: of link road from Jafferabad road to village Hamidullah Khan Buledi Mile 0/0-0/6 (1.20 km)	9.459	---	--do--	District Fund.	---	---	---	---	---	---	Un-approved scheme.
3/-	Const: of link road from Bosan Dodapur road to village Tharo Khan Dasti Mile 0/0-1/4 (2.41 km).	17.968	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.
4/-	Const: of C.C Block of village Chutta Khan Dashti (1000 Rft).	1.850	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.
5/-	Const: of link road from Dodapur Punhoon Bhatti road to village Daim Khan Dahani Mile 0/0-0/5 (1.00 KM).	7.727	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.
6/-	Const: of 30 Rft Bridge over Kotri shakh near village Samandar Khan Malghani.	1.561	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.
7/-	Const: of 20 Rft Bridge over Kiltch shakh (Sunji pull) near village Muhammad Amin Jakhraani.	1.802	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.
8/-	Const: of 3'span culvert (3 Nos.) along village Datal Khan.	0.612	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.

Sr. No. / ADP No.	Name of scheme / Project / work.	Approved cost /T.S	Allocation 2015-16	Mode / Process of Procurement.	Source of Fund.	Release 2015-16					Total (Col 7+8+9+10 = 11	Remarks.
						1st quarter.	2nd Quarter.	3rd Quarter	4th Quarter.			
1	2	3	4	5	6	7	8	9	10	11	12	
9/-	Const: of 3' span culvert (2 Nos.) Over Bhutta shakh near village Wadero Abdul Karim & Wadero Rasool Bux Katohar.	0.408	---	--do--	--do--	---	---	---	---	---	Un-approved scheme.	
10/-	Const: of 20 Rft Bridge over Saleh Minor near village Alam Shah & 20 Rft Bridge over Koosewah near Jained Rind & 3'span culvert (1 No.) @ Punhoon Bhatti road.	3.845	---	--do--	--do--	---	---	---	---	---	Un-approved scheme.	
11/-	Const: of slab 30 Rft Bridge (1 No.) over Eidan wah near village Shafi Muhammad Brohi & Const: of 30 Rft Bridge (1 No.) over Tajo shakh near village Yousif Malgani.	2.563	---	--do--	--do--	---	---	---	---	---	Un-approved scheme.	
12/-	Const: of 3' span culvert (3 Nos.) along Miranpur Jani wandh road.	0.615	---	--do--	--do--	---	---	---	---	---	Un-approved scheme.	
13/-	Const: of 3' span culvert (3 Nos.) near village Shah din Brohi.	0.609	---	--do--	--do--	---	---	---	---	---	Un-approved scheme.	
14/-	Const: of 20 Rft Bridge over Burira Shakh near village Pir Bukhari.	1.829	---	--do--	--do--	---	---	---	---	---	Un-approved scheme.	
15/-	Const: of 20 Rft Bridge over Burira Shakh near village Mehrab Khan.	1.829	---	--do--	--do--	---	---	---	---	---	Un-approved scheme.	
16/-	Const: of link road from Dau Muhammadpur road to village Abdul Majeed Chacher Mile Mile 0/0-1/0 (1.61 KM).	12.428	---	--do--	--do--	---	---	---	---	---	Un-approved scheme.	

Sr. No. / ADP No.	Name of scheme / Project / work.	Approved cost /T.S	Allocation 2015-16	Mode / Process of Procurement.	Source of Fund.	Release 2015-16					Total (Col 7+8+9+10 = 11)	Remarks.
						1st quarter.	2nd Quarter.	3rd Quarter	4th Quarter.			
1	2	3	4	5	6	7	8	9	10	11	12	
17/-	Const: of link road from Jacobabad Dodapur road to village Hussain Bux Brohi Mile 0/0-0/2 (0.40 KM).	3.107	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.
18/-	Const: of Tough tile at village Miranpur Buriro (1300 Rft).	5.485	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.
19/-	Const: of C.C Block at village Dau (2100 Rft).	3.971	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.
20/-	Const of road from Dodapur G.Khairo road to village Sher Muhammad Mugheri Mile 0/0-1/4 (2.41 KM).	17.980	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.
21/-	Const: of link road from Dodapur Miranpur road to village Bismillah Shah Mile 0/0-0/6 (1.20 KM).	9.664	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.
22/-	Const: of C.C Block at village Kharani / Pathan (2100 Rft).	3.971	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.
23/-	Construction of link road from: Abad Koreja road to village Yar Muhammad Sarki via Sardar Shoib Ahmed Korejo (Mile 0/0-1/2 (2.00 KM).	14.315	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.
24/-	Rough Cost Estimate for Construction of link road form Hazur Bux Mugheri road to Pir Hajan Shah via village Zulfiqar Mugheri (Mile 0/0-1/2) ( 2.0 Km)	16.707	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.

Sr. No. / ADP No.	Name of scheme / Project / work.	Approved cost /T.S	Allocation 2015-16	Mode / Process of Procurement.	Source of Fund.	Release 2015-16					Total (Col 7+8+9+10 = 11)	Remarks.
						1st quarter.	2nd Quarter.	3rd Quarter	4th Quarter.			
1	2	3	4	5	6	7	8	9	10	11	12	
25/-	Rough Cost Estimate for Const: of C.C Block / Drain From RQC H.way to Jani Dero Naka via Mir Farooq Khan Jakhraani House (3000 Rft).	5.544	---	--do--	--do--	---	---	---	---	---	Un-approved scheme.	
26/-	Const: of link road from village Abdul Aziz Jatoi Mile 0/0--0/7 (1.40 KM).	12.073	---	--do--	--do--	---	---	---	---	---	Un-approved scheme.	
27/-	Rough Cost Estimate for Construction of road from: Shah Ghazi road to village Hussain Bux Brohi (Mile 0/0-0/5, 1.00 Km)	7.838	---	--do--	--do--	---	---	---	---	---	Un-approved scheme.	
28/-	Rough Cost Estimate for Construction of road from: Bagapur road to village Moheb Jakhraani (Mile 0/0-1/2, 2.0 Km)	16.258	---	--do--	--do--	---	---	---	---	---	Un-approved scheme.	
29/-	Rough Cost Estimate for Construction of road from: Shah Ghazi road to village Mir Abbas Khan Jakhraani (Mile 0/0-1/3, (2.21 Km)	18.272	---	--do--	--do--	---	---	---	---	---	Un-approved scheme.	
30/-	Rough Cost Estimate for Const: of C.C Block / Drain Anwar Ali Sarki to Imtyaz Ali Brohi Street, Brohi Muhalla Jacobabad (1300 Rft).	3.838	---	--do--	--do--	---	---	---	---	---	Un-approved scheme.	
31/-	Rough Cost Estimate for Construction of link road from: Jacobabad Garhi Khairo road to village Abdul Ghafar Jakhraani Near Mouladad (Mile 0/0-0/5, 1.0 Km)	6.427	---	--do--	--do--	---	---	---	---	---	Un-approved scheme.	

Sr. No. / ADP No.	Name of scheme / Project / work.	Approved cost /T.S	Allocation 2015-16	Mode / Process of Procurement.	Source of Fund.	Release 2015-16					Total (Col 7+8+9+10 = 11)	Remarks.
						1st quarter.	2nd Quarter.	3rd Quarter	4th Quarter.			
1	2	3	4	5	6	7	8	9	10	11	12	
32/-	Rough Cost Estimate for Construction of link road from: Dargah Rehmatpur raod to village Sikandar Ali Lashari Near Rais Gulab Lashari (Mile 0/0-0/7) (1.41 Km)	11.504	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.
33/-	Const: of C.C Block Abdul Qudoos Afridi street & Zavar Hussain Lashari street near Baghal Pull Taluka Jacobabad.	3.108	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.
34/-	Const: of C.C Block / Drain at Mouladad (1500 Rft).	4.237	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.
35/-	Const: / Recondg: of link road from Jacobabad Garhkhairo road to village Abdul Hadi Lashari Mile 0/0-1/4 (2.41 KM).	15.174	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.
36/-	Construction of link road from Saifal Golo road to village Haji Jaffar Khan Golo Mile 0/0-0/6.	9.020	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.
37/-	Construction of link road from Jacobabad Thul road to village Nehal Khan Lashari Mile 0/0-0/6	9.028	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.
38/-	Construction of link raod from Qadir Bux Mangrio road @ (Noor Wah) to villagd Dr Muhammad Iqbal Katto via Janghal Katto Mile 0/0-0/6	8.742	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.

Sr. No. / ADP No.	Name of scheme / Project / work.	Approved cost /T.S	Allocation 2015-16	Mode / Process of Procurement.	Source of Fund.	Release 2015-16					Total (Col 7+8+9+10 = 11)	Remarks.
						1st quarter.	2nd Quarter.	3rd Quarter	4th Quarter.			
1	2	3	4	5	6	7	8	9	10	11	12	
39/-	Construction of link raod from Dr. Abdul Jabbar Khoso road to village Miral Purano Alipur Khoso Mile 0/0-0/6.	9.142	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.
40/-	Construction of link raod from Zanghipur Bahaderpur road to village Arz Muhammad Jakhraani /Jan Muhammad Kehar / Khair Bux Brohi / Sikandar Ali Jakhraani Mile 0/0-0/6 (1.20 KM).	8.822	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.
41/-	Construction of link raod from Sikandarabad road to village Muhammad Siddique Khoso Mile 0/0-0/6 (1.20 KM).	8.957	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.
42/-	Construction of link raod from Ghous Bux Mehri road to village Dr Zafar Ali Sarqi Mile 0/0-0/6	9.201	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.
43/-	Construction of link raod from Nasar Muhammad Brohi road to village Suleman Bambal Mile 0/0-0/6 (1.20 KM)	8.683	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.
44/-	Construction of link raod from Talani Mukaram road to village Mir Ghulam Abbas Khan Jakhraani Mile 0/0-0/5 (1.00 KM).	8.266	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.

Sr. No. / ADP No.	Name of scheme / Project / work.	Approved cost /T.S	Allocation 2015-16	Mode / Process of Procurement.	Source of Fund.	Release 2015-16					Total (Col 7+8+9+10 = 11)	Remarks.
						1st quarter.	2nd Quarter.	3rd Quarter	4th Quarter.			
1	2	3	4	5	6	7	8	9	10	11	12	
45/-	Const: of 3'span culverts (29 Nos) various village, Const: of 20 Rft Bridge (4 Nos.) ovr various shakh, villages & 75 Rft Pedestrain Bridge over shahi wah in Taluka Thul.	13.172	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.
46/-	Construction of link raod from Jacobabad Thul roasd to village Mughal Lashari Mile 0/0-0/6	8.931	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.
47/-	Const: of link road from Bahu Tagio Khoso road to village Abdul Razzaque Essani connect Nek Muhammad Jakhrani road Mile 0/0-0/3 (0.60 KM).	5.000	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.
48/-	Const: of link road from Nasar Muhammad Brohi road to village Muhammad Anwar Mastoi Mile 0/0-0/5.	8.617	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.
49/-	Const: of C.C Block in village Sokhiyo Khan Kanrani Mile 0/0-0/3 (0.60 KM).	3.000	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.
50/-	Const: of C.C Block in village Moula Bux Dayo / Qureshi House Mile 0/0-0/2 (0.40 KM).	3.000	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.
51/-	Rehabilitation / Restoration of Internal C.C Block in village Chandran Mile 0/0-0/3 (0.60 KM).	3.000	---	--do--	--do--	---	---	---	---	---	---	Un-approved scheme.

Sr. No. / ADP No.	Name of scheme / Project / work.	Approved cost /T.S	Allocation 2015-16	Mode / Process of Procurement.	Source of Fund.	Release 2015-16				Total (Col 7+8+9+10 = 11)	Remarks.
						1st quarter.	2nd Quarter.	3rd Quarter	4th Quarter.		
1	2	3	4	5	6	7	8	9	10	11	12
52/-	Rehabilitation from Thul Bahu road to village Mir Aijaz Khan Jakhraani via Haji Ghulam Muhammad Khan Jakhraani 0/0-5/4	9.023	---	--do--	--do--	---	---	---	---	---	Un-approved scheme.
53/-	Const: of C.C Block in village Nasar Muhammad Brohi Mile 0/0-0/3.	3.000	---	--do--	--do--	---	---	---	---	---	Un-approved scheme.
54/-	Const: of C.C Block in village Lutuf abad Mile 0/0-0/3.	3.000	---	--do--	--do--	---	---	---	---	---	Un-approved scheme.
55/-	Const: of Internal road for village Muhammad Sharif Bughti Mile 0/0-0/3.(0.60 KM).	5.406	---	--do--	--do--	---	---	---	---	---	Un-approved scheme.
56/-	Const: of link road from Shahdad Nindwani road to village Sardar Khan Nindwani Mile 0/0-0/5.	7.755	---	--do--	--do--	---	---	---	---	---	Un-approved scheme.
57/-	Const: of C.C Block at village Sikandar Ali Mahar Mile 0/0-0/3.	3.000	---	--do--	--do--	---	---	---	---	---	Un-approved scheme.
58/-	Const: of link road from (Main Karimabad) road to village Dr. Amir Khan Sarki Mile 0/0-0/4	7.746	---	--do--	--do--	---	---	---	---	---	Un-approved scheme.
	G.Total:-	441.575	8.386			2.097	2.097	2.096	2.096	8.386	

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
JACOBABAD