

OFFICE OF THE EXECUTIVE ENGINEER PROVL:HIGHWAY DIVISION DADU
LIST OF WORK

Sr. No.	Name of work	Estimated Cost	Bid Security Amount	Tender Fee	Time for completion
1	Const. / Improvement of various roads in U.C Talti				
i)	Const. / Improvement of road from Veehar Sharif to Ameer Pir Mori along Inspection Path of F P Bund mile 0/0-1/7	24 00	5% of bid amount	5000	12 Months
ii)	Construction of road from Shah Bukhari, (Halipota Bridge) to Gada Jat (Bilawalpur Bridge) along Inspection Path of F P Bund mile 0/0-0/7+330'	14 0	_do_	5000	12 Months
iii)	Improvement of road from Shah Bukhari road to village Kot Lashari via Ahmed Khan Lashari mile 0/0-1/0	10 00	_do_	3000	12 Months
2	Const. / Improvement of various roads in U.C Siyal, U.C Khudabad & U.C Pipri				
i)	Reconditioning of road from Anb Mori to Chakar Khan Lund village U C Pipri mile 0/0-1/2	11 596	5% of bid amount	5000	12 Months
ii)	Reconditioning of road from Indus Highway to Sher Shah Soori road via Duabo U.C Khudabad mile 0/0-3/1	28 680	_do_	5000	12 Months
iii)	Reconditioning of road from Jalo road to Noor Ja village U C Siyal mile 0/0-2/0	17 659	_do_	5000	12 Months
iv)	Reconditioning of road from Sher Shah Soori road to F P Bund to via Dubi U.C Siyal mile 0/0-2/4	19 885	_do_	5000	12 Months
v)	Construction of road from Sher Shah Soori road to village Faiz Mohammad Bozdar U.C Khudabad mile 0/0-0/7	11 612	_do_	5000	12 Moth
3	Reconditioning of road from Telegraph Colony to Muslim Town mile 0/0-0/6 i/c M.Structures	14 00	_do_	5000	12 Months
4	Construction of roads of villages of U.C Khudabad and U.C Dal 9-4 (15.2kms)				
i)	Construction of road from Paryal Shah Graveyard to village Mir Mohammad Lashari mile 0/5-1/0 i/c M.S. U/C Dall	6 00	_do_	3000	12 Months
ii)	Construction of road from Indus Highway to village Abdullah Gaincho via Imam Ali Dall mile 0/5-1/0+330' (U/C Dall)	9 30	_do_	3000	12 Months
5	Reconditioning of road from 5 morr to village Jhallo mile 6/0-6/4 U.C Siyal	5 2	_do_	3000	12 Months
6	Reconditioning of road form Johi Bhan road Mangenjo Khudabad Minor mile 2/7-3/5	6 00	_do_	3000	12 Months
7	Construction of various roads of vilages U.C Talti U.C Bhan and U.C Bubak 8-6M/14.0kms)				
i)	Providing Stone Pitching along Construction of road from Approach road to village Bilawalpur mile 0/4-1/1	4 00	_do_	2000	06 Months
8	Const. of 8' span culverts along W/R of road from Govt. Primary Boys School Sita village to Sita road mile 0/0-0/5	0 8	_do_	2000	06 Months
9	M&R road from Jamshoro Phattak to Ghulam Mohammad Barrage mile 0/0-0/4 i/c M.Structures	9.12075	_do_	3000	03 Months
10	Improvement of road from Haitam Jatoi to Phulji Station mile 0/0-3/4	49.42	_do_	5000	12 Months
11	Improvement of road from Phulji Station to Piaro Station mile 0/0-4/0	34 2	_do_	5000	12 Months
12	Reconditioning of road from Sari to Mole mile 0/0-1/0	10.00	_do_	2000	12 Months

Signature
EXECUTIVE ENGINEER
PROVL:HIGHWAY DIVISION
DADU