No. TC/G-55/ T2
Highways Division Tharparkar

W
'l @ ’ Dated 2% /o2~ [2016.

Office of the Executive Engineer
Highways Division Tharparkar
Near Al Mehdi Hospital Mithi
Phone No. 0232-920112

NOTICE INVITING TENDERS

As per SPPRA Rules 2010, (Amended 2013) sealed tenders are invited from the interested
persons / suppliers/contractors / companies / on Standard Bidding Documents forms for procurement of
below mentioned works in District Tharparkar.

LIST OF WORKS

The intended participants can purchase the separate set of tenders on payment of tender fee on any

working day during office hours from date of publication to 23-03-2016 @ 1:00 PM.

The tenders shall be received back on 24-03-2016 @ 12:00 noon and opened on the same date @

1:00 PM in the presence of tender opening / evaluation committee and bidders or their authorized

representatives who wish to be present with following documents.

Registration with income Tax department (NTN Certificates) and copy of N.I.C.

Registration with Pakistan Engineering Council 2016 (Renewal).

Registration with Sindh Revenue Board.

Should have completed at least two contracts of similar nature over the last 5 years.

List of Machinery & Equipment available with documentary evidence of it’s ownership certificate

of Bank showing credit worthiness along with Bank Statement.

Undertaking on affidavit that firm is not involved in any litigation or abandoned any work in the

department.

9. The bidders should submit earnest money as shown against each work in shape of call deposit
prepared from the schedule bank in favour of the under signed.

10. The competent authority may cancel the Bidding process at any time prior to the acceptance of a
Bid or as per SPPRA Rules.

11. Affidavit to the effect that the Firm / Contractor has not been black listed previously by any
executing agency. ‘

12. Affidavit with effect that all documents / particulars / information furnished are true and correct.

13. In case of Firm, list of partners / partnership Deed, giving full particulars of Directors / proprietors
or others connected along with Power of Attorney. In case of being sole proprietors such
undertaking on affidavit be furnished.

14, Conditional / Telegraphic application will not be entertained for purchase of tenders.

15. In case of work remains un-responded the next date of issue & receipt will be as under.

—
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2" Attempt
Date of issue upto 07-04-2016 @ 1.00PM
Date of receipt 07-04-2016 @ 1.00 PM

) Date of opening 08-04-2016 @ 12.00 PM

i

Executive Engineer
“zaways Division
- Tharparkar



LIST OF TENDER

| Estimated | Earnest Period of Tender
S#. Name of Schemes Cost Money | Completion Fee
| Construction of road from Islamkot Na ka i
! garparkar to village
| ! | Senhari Via Antri mile 0/0-1/0 = 1.60 Kms. 20000 400000 | 06Months | 3000
I
‘ Construction of road from Islamkot Nagarparkar to village
2| Senhari Via Antri mile 1/0-2/0 = 1.60 Krns. 20000 | 400000 | 06 Months | 3000
\ ‘
: Construction of road from Jeando Daras to village Kumbhario
2
7 | Internal road mile 0/0-0/5 = 1.00 Kms. 12.000 240000 06 Months 3000
|
| Construction of road from Chelhar Nabisar road to village
| 4 Janjhiar mile 0/0-0/5 = 1,00 Kms 11.000 220000 06 Months 3000
I
Construction of road from Lunihar / Nohto road to Gogasar
5 Yousfani mile 0/0-0/6 = 1.20 Kns. 14.000 280000 06 Months 3000
6 Construction of road from Verhar to Jhirmiryo mile 0/0-1/0 = 18.200 364000 06 Months 3000
1.60 Kms.
7 Construction of road from Verhar to Jhirmiryo mile 1/0-2/0 = 11.800 236000 06 Months 3000
1.60 Kms.
8 Construction of road from Phull Khoohi to Wangundar mile 10.000 200000 06 Months 3000

0/0-0/5 = 1.00 Kms.

Copy for information to:-

1. The Deputy Commissioner Tharparkar @ Mithi for information.
The Director (CB) Government of Sindh Public Procurement Regulatory Authority Karachi.

2.
3. The Superintending Engineer Works & Services Tharparkar Mithi for kind information.
4

The Director of Information (Advertisement) public Relation Department Block No: 96 Sindh
Secretariat Karachi along with 7 spare copies for wide publicity through leading News Peppers i.e

one in English, one Urdu, one Sindhi.

5.  The Executive Engineer officer (All) under Superintending Engineer Officer (W&S) Tharparkar

@ Mithi for information and wide publicity.

6. The Assistant Engineer (All) under Executive Engineer Highways Division Tharparkar for

information and wide publicity.

7. Head Clerk / Drawing Branch / Notice Board (Local).
8. Government of Sindh Website www.sindh.gov.pk

Secretary information Technology Department Govt: of Sindh Karachi Building No 6, Ist Floor

Sindh Secretariat
gul_mkhan@hotmail.com

9. Sindh Public Procurement Regulatory Authority Block-8, Sindh Secypetari

Karachi. Website: www.pprasindh.gov.pk

Executive Engineer

Highways Division
Tharparkar

4-A, Court Road,




ANNUAL PROCUREMENT PLAN

(WGRIS, GGODS & SERVICES)

Financial Year 2016
. Estimated Source of L.
Sr. Description of Procurement AM“M.HW unit cost | Estimated] Funds funds Proposed Timing of procrements
No. P licabl (where | total cost | allocated | (ADP/Non procurement Remarks
applicable) applicable) ADP) method | 15t Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr

Construction of road from Kirshan Ji Veri to Jetel .

1 Jo Tar mile 0/0-1/1 = 1.80 Krms, - 19.858 19.858 19.858 | Non ADP | Single Stage - - - -
Construction of road from Kirshan Ji Veri to Jete .

2 Jo Tar mile 1/1-1/5.50 = 0.90 Kms, - 10.430 10430 10.430 [ Non ADP | Single Stage - - - -
Construction of road from Keeta Bajeer to .

3 Alanabad mile 0/0-1/1 = 1.80 Krms. - 18.860 18.860 18.860 | Non ADP | Single Stage - - - -
Construction of road from Islamkot Nagarparkar to .

* |Village Senhari Via Antri mile 0/0-1/0 = 1.60 Kms, | 20000 1} 20000 | 20000 | NonADP | Single Stage | - - - :
Construction of road from Islamkot Nagarparkar to )

> |Village Senhari Via Antri mile 1/0-2/0 = 1.60 Kms. ) 20000 1 20000 | 20.000 | Non ADP | Single Stage - - - -
Construction of road from Jeando Daras to village .

6 Kumbhario Internal road mile 0/0-0/5 = 1.00 Kms. i 12.000 12.000 12.000 | Non ADP | Single Stage i ) ) )
Construction of road from Chelhar Nabisar road to .

7 village Janjhiar mile 0/0-0/5 = 1.00 Kins. - 11.000 11.000 11.000 | Non ADP | Single Stage - - - -
Construction of road from Lunihar / Nohto road to .

8 Gogasar Yousfani mile 0/0-0/6 = 1.20 Krms. - 14.000 14.000 14.000 | Non ADP | Single Stage - - - -
Construction of Road from Bagal Khensar road to .

® |Hadhiyal via Noorani mile 0/0-1/0 = 1.60 Kms - 18000 ] 18000 | 4500 | ADP | SingleStage [ - - - -
Construction of Road from Bagal Khensar road to .

** |Hadhiyal via Noorani mile 1/0-1/5 = 1.00 Krms i {1100 | MLI00 ] 2775 | ADP | SingleStage | - ) ) )
Construction of Road from Edani road to village| L

11 Kalario mile 0/0-0/7 = 1.40 Kms - 15.028 15.028 3.757 ADP Single Stage - - - -
Construction of Road from Edani road to village! .

12 Kalario mile 0/7-1/6 = 1.40 Krms - 15.172 15.172 3.793 ADP Single Stage - - - -
Construction of Road from Edani road to village .

13 Kalario mile 1/6-2/3 = 1.00 Kims - 11.383 11.383 2.846 ADP Single Stage - - - -
Construction of Road from Abass Rahimoon Ji . _

" | Dhani to Hanif Ji Dhani mile 0/0-1/0 = 1.60 Kms ) 17.664 | 17.664 | 4416 ADP | Single Stage - - - -




Quantity Estimated Source of p d L.
Sr. Description of Procurement Gi_mww unit cost | Estimated|  Funds funds no.mo% Himing of procrements 1
No. SR licabley} (Where | totalcost | allocated | (ADP/Non procurement Remarks
applicable),  icable) ADP) method | 15tQtr | 2nd Qtr | 3rd Qtr | 4th Qtr
Construction of Road from Hayat Rahimoon Ji
15 |Dhani to Abass Rahimoon Ji Dhani mile 0/0-1/0 = - 17.634 17.634 4.409 ADP Single Stage - - - -
1.60 Kms
Construction of Road from Jumoon Samejo Ji
16 [Dhani to Hayat Rahimoon Ji Dhani mile 0/0-1/0 = - 17.784 17.784 4.446 ADP Single Stage - - - -
1.60 Kms
Construction of Road from Beknar Dhori road to .
17 village Dhori mile 0/0-0/5 = 1.00 Krms - 11.380 11.380 2.845 ADP Single Stage - - - -
Construction of Road from Khario Veryam road to ]
18 Dedhar mile 0/0-1/0 = 1.60 Kms - 17.825 17.825 4,456 ADP Single Stage - - - -
Construction of Road from Khario Veryam road to .
19 Dedhar mile 1/0-2/0 = 1.60 Kms - 17.855 17.855 4.464 ADP Single Stage - - - -
Construction of Road from Khario Veryam road to .
20 Dedhar mile 2/0-3/0 = 1.60 Kms - 17.885 17.885 4.471 ADP Single Stage - - - -
Construction of Road from Samoon Rind to Umer .
21 Unner mile 0/0-1/0 = 1.60 Kms - 18.134 18.134 4534 ADP Single Stage - - - -
Construction of Road from Samoon Rind to Umer .
22 Unner mile 1/0-2/0 = 1.60 Kems - 18.164 18.164 4.541 ADP Single Stage - - - -
Construction of Road from Samoon Rind to Umer| .
23 Unner mile 2/0-3/0 = 1.60 Kms - 18.194 18.194 4.549 ADP Single Stage - - - -
Construction of Road from Jan Mohammad Rind to
24 {Gull Mohammad Rind via Salhoo Bheel mile 0/0- - 17.799 17.799 4.450 ADP Single Stage - - - -
1/0 =1.60 Kms
Construction of Road from Jan Mohammad Rind to
25 |Gull Mohammad Rind via Salhoo Bheel mile 1/0- - 17.828 17.828 4.457 ADP Single Stage - - - -
2/0=1.60 Kms
Construction of Road from Jan Mohammad Rind to
26 {Gull Mohammad Rind via Salhoo Bheel mile 2/0- - 17.858 17.858 4.465 ADP Single Stage - - - -
3/0=1.60 Kms
Construction of Road from Jan Mohammad Rind to
27 {Gull Mohammad Rind via Salhoo Bheel mile 3/0- - 17.889 17.889 4472 ADP Single Stage - - - -
4/0 = 1.60 Kms
Construction of Road from Jan Mohammad Rind to
28 |Gull Mohammad Rind via Salhoo Bheel mile 4/0- - 9.551 9.551 2.388 ADP Single Stage - - - -
4/4 = (.80 Kms
Construction of Road from Milkam road to village .
- . .23 2.810 P S - - - -
% |Bhotio mile 0/0-0/5 = 1,00 Kms 1238 | 11238 8 ADP | Single Stage




. Estimated Source of
Vo et |G | e P g | i | D00 | Tt |
applicable)l  licable) ADP) | Method | 15tQur | 20d Qtr | 3rd Qtr | 4th Otr
30 MMMHMMM \m.momwﬂwoﬁmwwa village Mathenoy 11.000 | 11000 | 2750 | ADP | SingleStage| - - ] ;
31 Construction of Woma. from Mitha Tar to Bhunio i 16.861 16.861 4215 ADP Sinele Sta ] ] ] ]
Ramzan U.mBm Paro mile o\o-o\N+uuo =1.50 NBw. g ge

32 MMMMWWMMMM MMM_MMM Mw% \M iy owM““a - 16889 | 16839 | 4222 | ADP | SingleStage| - . : i
33 MM“M%H&OPMMMMM.% e por 0 Bhumiel 11585 | 11585 | 289 | ADP | singloStage| - i i i
34 | oneiction of Road from Divas o Vet 19551 | 19551 | 4888 | ADP |SingleStage| - : ) i
35 mmﬁwm_wwums_ﬂm o D o Ve 19988 | 19.988 | 4997 | ADP | SingleStage| - i : :
36 MMM,MMQMMM o \wanmwm,oﬂwmms Sandtovillagg 19811 | 19811 | 4953 | ADP | SingleStage| - . : i
37 | anorruction of Roud from Daras i Veri to Rahim| 19554 | 19554 | 4839 | ADP | SingleStage| - : : i
38 menmmmmmhmww% o Dot 1 Veri to Rahim 19501 | 19501 | 4875 | ADP |SingleStage| - ' i ]
39 M\%wmcmww % wﬂwﬁa roadin village Verharmilel 11694 | 11694 | 2.924 ADP | Single Stage ; . - ;
40 MMHMMOM&%M \o.wwwm Mwa?mw? Kalri to 11500 | 11500 | 2875 | ADP | SingleStage| - . - 3
41 mewmwomﬁrmm meao \%.MM nmwwwﬁm.mnov © 11.000 | 11000 | 2750 | ADP | Single Stage A . . )
) Mﬁwﬁ“ﬁ“mo %o.ﬁww quMo M”H Sarth Junjea tol 12000 | 12000 | 3.000 | ADP | Single Stage . . . .
43 MHMCMMM:MMWM \%mm nu_mﬂw M.Mw.z road to) 11500 | 11500 | 2875 | ADP | SingleStage| - - - -
44 mwmwcmwmwoomm.& from Doonjh to Manjhti mile) 19484 | 19484 | 4871 | ADP | SingleStage| - ] ] .
45 m\%mmcmmmmoowwwwa from Doonjh to Manjhti milel 17275 | 17.275 | 4319 | ADP | SingleStage| - . ] )
46 [gonmuction of D om Talo Jam to Talo) 11500 | 11500 | 2875 | ADP | SingleStage| - i : .
47 MMHMWMMMMMMMW o hy %Mswo village 9000 | 9000 | 2250 | ADP |SingleStage| - . . :




Quantity

Estimated

Seurce of

. : : Proposed iming
Description of Procurement (where unit cost | Estimated | Funds funds Sogmm tert Timing of procrements
No. applicable) (where | total cost | allocated | (ADP/Non| P ment
PP applicable) ADP) method
Construction of Road from Soomrasar to
48 [Soomrasar Yaqoob Paro mile 0/0-0/2+330 = 0.50 - 5.500 5.500 1.375 ADP Single Stage - - - -
Kms.
Construction of Road from Khan Sahib Togachi
49 10taque to Muhammad Hashim Soomro mjle 0/0- - 9.000 9.000 2.250 ADP Single Stage - - - -
0/5=1.00 Kms.
Construction of Road from Pangrio Satoon Mail to
50 |Muhammad Uris Lund mile 0/0-0/2+330 = 0.50 - 5.000 5.000 1.250 ADP Single Stage - - - -
Kms.
Construction of Road from Umed Al Lund to Haji .
>! 1Baboo Lund mile 0/0.0/2+330 = 0.50 Kuna. - 000 | 5000 ] 1250 | ADP | SingleStage | - - - -
Construction of Road from Chibhiriyal to ]
52 | Mandhiakar mile 0 0-0/5 = 1.00 Kins, - 11973 | 11.973 2.993 ADP | Single Stage . - R -
Construction of Road from Bhattain Ji Ven to .
53 Bapuhar mile 0/0-0/5 = 1.00 Kins, - 11.219 11.219 2.805 ADP Single Stage - - - -
Construction of Road from Arinyaro Talib Dohat] ]
54 mile 0/0-0/5 = 1.00 Kums, - 11.043 11.043 2.761 ADP Single Stage - - - -
Construction of Road from Jogla Veenhaniyari )
> lroad to village Jogla mile 00.0/5 = 1.00 Kms. ) 11000 ] 11000 | 2750 ADP | Single Stage ) ) - -
Construction of Road from Mehari Hingorja Bheel .
S Jand Meghwar Paro mile 0/0-0/5 = 100 Kena. ] 11932 | 11382 | 283 | ADP | SingleSuage | - ) - )
Construction of Internal road in village Tooh )
57 Meghwar Paro mile 0/0-0/3 = 0.60 Krms, - 6.973 6.973 1.743 ADP Single Stage - - - -
Construction of Road from Munghat to Mohario . .
58 mile 0/0-0/5 = 1.00 Ko, - 11.469 11.469 2.867 ADP Single Stage - - -
Construction of Road from Kharo Bajeer to GPS . -
- . 12 782 D le S - - - -
>® |Hayat Bajeer mile 0/0.0/5 = 1,00 Kims 1126 | 11126 ) 278 ADP | Single Stage
Construction of Road from Tepari to Denio mile .
- . .023 .006 Dp le § - - - -
60 0/0-0/5 = 1.00 Koms. 12.023 12 3 A Single Stage
Construction of Road from Khawaja Allauddin to .
- . .00 250 D le S - - - -
1 saro Khan Babar mile 0/0-0/24330 = 0.50 Kans >000 ] s000 | 12 ADP | Single Stage
Construction of Road from Dodo Jat to Karim Bux| .
- .000 .000 2.250 ADP Single Sta - - - -
52 |Lund mile 0/0-0/5 = 1.00 Krns, ’ ’ e Stage
Construction of Road from Naukot Kaloi road @,
63 |point Zero Badin road to village Dandho lund mile - 12.000 12.000 3.000 ADP Single Stage - - - -
0/0-0/6 = 1.20 Kms.




. Estimated
MM Descriptien of Procurement W“MMM_W | :%Mocmn Estimated | Funds mw“”%m& EMMMMMWMME Timing of procrements R ks
applicable) . ere | total cost | allocated (ADP/Non method cmarks
applicable) ADP) IstQtr | 2nd Qtr | 3rd Qtr | 4th Qtr
Construction of Road from Tando Niazi road to
64 |Raees Muhammad Rahim Lashari mile 0/0-0/2+330 - 5.000 5.000 1.250 ADP Single Stage - - - -
= 0.50 Kins _ .

65 mmmwﬁ_oww MM._ “:%%w\w ww_wo%w“mm% Nenisar 10925 } 10925 | 2731 | ADP | SingleStage| - . ) .
66 MNHHHW o Bead Tom poindo Daas to Mithriof IL395 | 11395 | 2849 | ADP | SingleSwmge| - ' : i

67 mmwmwwmow\%m ) Mﬁw MMQ in village Jaindof 9015 | 9015 | 2254 | ADP | SingleStage| - . . .

68 Mmmﬁﬂﬁzuow% Mam om Sengario to Kharo Jani] 19006 | 19006 | 4752 | ADP | SingleStage| - - : .

69 Mmmmm%wmnuow% Mamwvs Sengario to Kharo Janil 15432 | 15432 | 3858 | ADP | SingleStge| - . : .

70 WMWMWONWMM* Hmm%wﬂw@o Bhatti to Pabyl 18533 | 18533 | 4633 | ADP | SingleSuge| - . ) )

71 Womw‘ﬂmm \me%wa_ WM_MMMEO Bhatti to Paby) 15000 | 15000 | 3750 | ADP | SingleStage| - ] ] ]

72 MMMMMWM o m \MWW.MVOMBW_% Tanjhi to Baka 15001 | 15001 | 3750 | ADP | Single Stage ; ; . ]

73 mwwmwmmmwﬁowﬁdww\w% mﬂomw,wﬂ%%mmw& : 15000 | 15000 | 3750 | ADP | SingleStage| - . : i

74 mmw%mm\wsuww%mﬁa Thangro road to Morano] 12039 | 12039 | 3010 | ADP | Single Stage ; ; ; :

75 mﬂmﬁﬂwwm:u%w%mhma Thangro roxd to Zﬁso . 12133 | 12133 | 3033 ADP | Single Stage - - . -

76 mmmmm%wm:uﬂw%mﬂoa in village Lonio Sama| 11184 | 11184 | 2796 | ADP | Single Stage . } ] .

77 mﬂﬁ%%ﬁﬂ%ﬁw road in village Pabuharl 11023 | 11023 | 2756 | ADP |-Single Stage ; ; ; i

78 mwmmm_owwm%\mo o oﬁm. fogi Marhi Sajwanif 18639 | 18639 | 4660 | ADP | SingleStage| - i ' .

79 m“mﬂmﬂmmww MOHW %MH. Jogi Marhi Sajwanil 15000 | 15.000 | 3.750 ADP | Single Stage . ; . ]

80 mﬂmwwﬂwommwaﬁmm w\ﬁ%w \omuoﬂ mwﬁm Halepota to) 19000 | 19000 | 4750 | ADP | SingleStage| - - - .




Estimated

. Source of
Sy Quantity ) o Pr d N
/W Description of Procurement (where Uit cost | Estimated Funds funds SmeMwo t timing “fprocrements
No. applicable) (where | total cost allocated (ADP/Non | P nen
PP applicable) ADP) method
81 Construction of Road from Thario Halepota to 1 .
Aban Jo Tar mile 1/0-1/6 = 1 20 Kms, - 5.001 15.001 3.750 ADP Single Stage
Construction of Road from Saleh Janjhi to Memon .
82 Mangerio mile 0/0-1/0 = 1.60 Kms, - 19.001 19.001 4.750 ADP Single Stage - - - -
Construction of Road from Saleh Janjhi to Memon .
83 \Man gerio mile 1/0-1/6 = 120 Kms. - 15.001 15.001 3.750 ADP | Single Stage - - - .
Construction of Road from Chachro Ade Jo Tar to .
84 Boonhar mile 0/0-1/0 = 1.60 Kins, - 17.768 17.768 4.442 ADP Single Stage - - - -
Construction of Road from Chachro Ade Jo Tar to .
% |Boonhar mile 1/0-2/0 = 1 60 Kms. - 17798 | 17798 | 4450 | ADP | SingleSwmge| - - - -
Construction of Road from Chachro Ade Jo Tar to ;
86 | Boonhar mile 2/0-2/4 = 0.80 Kons, - 9.673 9.673 2418 ADP | Single Stage - - - -
Construction of Road from Islamkot Nagarparkar .
87 road to Vehal mile 0/0-0/5 = 1 00 Kms, - 12.059 12.059 3.015 ADP Single Stage - - - -
Construction of Road in village Dabho Sama mile .
88 0/0-0/5 = 1.00 Kms, - 11551 11.551 2.888 ADP Single Stage - - - -
Construction of Road from Sunder to Kheplyoon, .
89 mile 0/0-0/5 = 1.00 Kms, - 11.572 11.572 2.893 ADP Single Stage - - - -
Construction of Road from Sunder to Kheplyoon . .
- . 1. . 1 - - - -
90 mile 0/5-1/2 = 1.00 Kms. 11.552 11.552 2.888 ADP Single Stage
Construction of Road from Railo Rind to .
°! |Malanhore Khawaria mile 0/0-0/5 = 1.00 Kms, ) 11386 | 11386 | 2847 ADP | Single Stage - ) - -
Construction of Internal road in village Chibhiriya] .
- . . . P 1 - - - -
92 mile 0/0-0/5 = 1.00 Kims. 11.847 11.847 2.962 AD Single Stage
Construction of Road from Mithi Islamkot road to .
- .68 10.68 671 Dp Single Sta - - - -
** |Parmar Colony Mithi mile 0/0.0/5 1.00 Kms. 10682 | 10682 | 2 A ingle Stage ‘
Construction of Road from Vessasar to Khekinyon .
- . . . P Single Sta - - - -
94 mile 0/0-0/5 = 1.00 K. 11.292 11.292 2.823 AD ingle Stage
Construction of Road from Mithi Lakhmiar road to .
. - 11.296 11.296 2.824 ADP Single Sta - - oo -
% |Ramapir Astin mile 0/0-0/5 = 1.00 Kms. ? ngie Stage
Construction of Road from Mubeen Hajam to .
- 18.709 18.709 4.677 ADP Single Sta - - - -
26 Tagusar via Doobhar mile 0/0-1/0. 870 nele Stage
Construction of Road from Mubeen Hajam to .
- 17.627 17.627 4.407 ADP Single Sta - - - -
?7 | Tagusar via Doobhar mile 1/0-1/7. nele dtage
Construction of Duel Carriage from Missri Shah
98 IDargha to Mithi Bye Pass mile 0/0-0/2+330 = 0.50 - 19.000 19.000 4.750 ADP Single Stage - - - -
Kms




. Source of
Sr. Quantity ) . Proposed Timi
; Description of Procurement (where | UMtcost | Estimated funds r : ent e o procrmeas
No. applicable) (Where | total cost alocated | (ADP/Nonp | Prociremen
PP applicable) ADP) method

99 |Dargha to Mithj Bye Pass mile 0/2+330-0/5 = 0,50 Single Stage

Construction of Dyel Carriage from Missri Shah
100 IDargha to Mithj Bye Pass mile 0/5-0/7+330 = 0,50

- 19.000 4.750 ADP Single Stage -
Kms

Construction of Due] Carriage from Missri Shah

101 |Dargha to Mithi Bye Pass mile 0/7+330-1/2 = 0.50 - 19.000 19.000 4.750 ADP Single Stage - - - -
Kms
Construction of Road from Danodhandal to

102 |Ibrahim Rajar to village Inamiro mjle 0/0-1/0 = - 19.770 19.770 4.943 ADP Single Stage - - - -
1.60 Kms.

103 Construction of Road from Ranger Head Quarter 11.000 11.000 2750 ADP ingle S
Diplo mile 0/0-0/5 = 1,00 Kms, - : : : Single Stage - - - -

i f Internal iffe

104 |COnstruction of Interna road of Different Moholla ; 19582 | 19582 | 4306 ADP | Single Stage ; ; ; ;
of Mithi Town mile 0/0-1/2=2.00 Kms.
Construction of Road from Bhorelo to Dalan Jo Tay .

105 mile 0/0-1/0 = 1.60 Kms - 18.585 18.585 4.646 ADP Single Stage - - - -
Construction of Road from Bhorelo tg Dalan Jo Tar| .

106 mile 1/0-1/7 = 1 40 Kms - 16.859 16.859 4215 ADP Single Stage - - - -
Construction of Internal road in village Winger .

107 ile 0/0-0/24330 = 0.5 Km - 5.000 5.000 1.250 ADP Single Stage - - - -
mile 0/0- =0, s.
Construction of Road from Salt Mill to village Ghoono

108 {Lund via Laiwari Lund mile 0/-172 = 2.00 Kms
(Construction of Protection Wall / Culvert)

Construction of Road from Salt Mill to village Ghoono, ’

109 |Lund via Laiwari Lund mile 1/2.2/4 = 2.00 Kms
(Construction of Protection Wal / Culvert)

- 3.000 3.000 0.750 ADP Single Stage -

- 3.000 3.000 0.750 ADP Single Stage -

I e e N !!//I!/l/
Construction of Road from Kubri to Mithrio Bhogi via] .
110 Dars-ji-Veri/Karimdino-Ji-Dhan; mile 0/0-1/2 = 209 - 2.000 2.000 0.500 ADp Single Stage - - - -
Kms (Construction of Protection Wall / Culvert)
Construction of Road from Kubri to Mithro Bhogi vig]
1 Dars-ji-Veri/Karimdino-Ji-Dhan; mile 1/2.2/4 = 200 - 2.000 2.000 0.500 ADp Single Stage - - - -
Kms (Construction of Protection Wall / Culvert)
Construction of Road from Kubn to Mithrio Bhogi via
112 Dars-ji-Veri/Karimdino-Ji-Dhanj mile 2/4.3/6 = .00 - 2.000 2.000 0.500 ADpP Single Stage - - - -
Kms (Construction of Protection Wall / Culvert)



I Quanti Estimated Scurce of p o T
Sr. Description of Procu rement Airanw unit cost | Estimated| Funds funds roposed . Timing of procrements
No. P i licabl (where | total cost | allocated | (ADP/Non procurement Remarks
applicable) applicable) ADP) method IstQtr | 2nd Qtr | 3rd Qtr | 4th Qtr

Construction of Road from Kubri to Mithrio Bhogi via

113 [Dars-ji-Veri/Karimdino-Ji-Dhani mile 3/6-5/0 = 2.00 - 2.000 2.000 0.500 ADP Single Stage - - - -
Kms (Construction of Protection Wall / Culvert)
Construction of Road from Kubr to Mithrio Bhogi vial

114 |Dars-ji-Veri/Karimdino-Ji-Dhani mile 5/0-5/5 = 1.00 - 1.000 1.000 0.250 ADP Single Stage - - - -
Kms (Construction of Protection Wall / Culvert)
Construction of Road from Airport road at point Bhopay]

115 {Jo Tar to Vessassar mile 0/0-0/7+330' = 1.50 Kms - 1.400 1.400 0.350 ADP Single Stage - - - -
(Construction of Protection Wall / Culvert)
Construction of Road from Sukhpur to Adhigam mile 0/0- .

116 1/2=2.00 Kams. (Construction of Bridge) - 3.000 3.000 0.750 ADP Single Stage - - - -
Construction of Road from Sukhpur to Adhigam mile 1/2- .

17 2/4=2.00 Kms. (Construction of Birdge) - 3.000 3.000 0.750 ADP Single Stage - - - -
Construction of road from Verhar to Jhirmiryo mile .

118 0/0-1/0 = 1.60 Kms. - 18.200 18.200 18.200 | Non ADP | Single Stage - - - -
Construction of road from Verhar to Jhirmiryo mile .

119 1/0-2/0 = 1.60 Krms. - 11.800 11.800 11.800 | Non ADP | Single Stage - - - -
Construction of road from Phull Khoohi to .

120 Wangundar mile 0/0-0/5 = 1.00 Kms, - 10.000 10.000 10.000 | Non ADP | Single Stage - - - -

Highways Division .
Tharparkar
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BOYERMIENT OF SINDH
VUORKS & SERVICES BEPARTIENT

Karachi, dated the May, 2014.
NOTIFICATION

No. E&A(W&S)3-9/91/2014:  With the approval of competent authority, Procurement Committee in

terms of Rule-7 of Sindh Public Procurement Rules-2010, is hereby constituted for procurement of
“Goods / Works” in the office of Executive Engineer, Highways Division, Tharparkar @ Mithi excluding
procurement involving foreign exchange with the following composition:-

)

i)

Superintending Engineer, Chairman
Works & Services,
Tharparkar @ Mithi.

Executive Engineer, Member —
Highways Division,
Tharparkar @ Mithi.

Executive Engineer, ' Member
Public Health Engineering Division,
Mithi.

2. The Functions & Responsibilities of the Committee, in term of Rule7 & 8 of SPPR-
2010, shall be as under:

a) Preparing of bidding documents.
b) Carrying out Technical as well as Financial Evaluation of the bids.
c) Preparing Evaluation report as provided in Rule-45;
d) Making recommendation for the award of contract to the competent authority;
and
e) Perform any other function ancillary and incidental to the above.
QAZI SHAHID PERVEZ
SECRETARY TO GOVT. OF SINDH
AV HIEN
No. E&A(W&S)3-9/91-2014 Karachi, dated the * ' "May, 2014.

A copy is forwarded for information to:-

1
2
3
4.
5.
6
7
8
9
1

The Accountant General, Sindh, Karachi.
The Secretary to Govi. of Sindh, Public Health Engg. Department, Karachi.
The Managing Director, SPPRA, Karachi.

The Chief Engineer (Highways/Buildings), Hyderabad.

Thie Superintending Engineer, Works & Services, Tharparkar @ Mithi..
The Deputy Director, PM&E Cell, W&SD.
P.A to Addl. Secretary (Tech.), W&SD.
P.Ato Dy. Secretary (Tech.), W&SD,

. The Chairman / Members of the Committee.
0. Notification file.

(MUHARRMAD ZAKIR)
SECTION OFFICER (GEMERAL]
FOR SECRETARY TO GOVT. OF SINDH



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION THARPARKAR

No: TC/G-55/ Sa

To,

SUBJECT:-

dated n, [ ey /2016

The Superintending Engineer
Works and Services
Tharparkar.

REQUEST FOR ISSUANCE OF COMPLAINT REDRESSAL
COMMITTEE NOTIFICATION AS PER SPPRA RULE

2010(31).

It is submitted that the matter may kindly be moved to higher

authorities for issuance of Notification to constitute a Complaint Redressal Committee as per

SPPRA Rules 2010(31) required for calling the NIT’s with the following composition and

TORs:-
1. | Superintending Engineer Works and Services Tharparkar Chairman
2. | Executive Engineer Provincial Highways Division Thar @ Mithi Member
3. | Divisional Accounts Officer Highways Division Tharparkar Member
Terms of Reference:
1. Prohibit the procurement committee from acting or deciding in a
manner inconsistent with these rules and regulations.
2. Annual in whole or in part, any u unauthorized act or decision of the
procurement committee.
3. Reverse any decision of the procurement committee or substitute its
own decision for such a decision.
Executive Engineer
Highways Division
Tharparkar
Copy F.W.Cs for information to:- )
1/- The Deputy Commissioner Tharparkar for favour of information.
2/-  The Manager (Assessment-V) SPPRA Karachi for information.

yighways Division
Tharparkar
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