

OFFICE OF THE
EXECUTIVE ENGINEER PUBLIC HEALTH ENGG; DIVISION TANDO ALLAHYAR.

NO; TC/NIT/

of 2009. T.A.Yar

dated;

-

- 2009.

NOTICE INVITING TENDER.

Sealed tender on B-I/II forms are invited from the individuals / suppliers/ contractors / companies for the following works.

S.#	NAME OF WORK	ESTT; COST IN MILLIONS	EARNEST MONEY 2%IN MILLIONS	TENDER FEE IN MILLION	TIME ALLOWED FOR COMP; OF WORK
01,OPERATION MAINTAINANCE RURAL DRAINAGE SCHEME DHIGANO BOZDAR.					
I	Repair / Extension of Rising Main	0.250 M	5000/-	500/=	45 days.
II	Repair of Civil work I/C Pumping Machinery	0.150 M	3000/-	500/=	45 days
02,OPERATION MAINTAINANCE RURAL DRAINAGE SCHEME MISSAN WADI.					
I	Cleaning Drains Collecting Tank Screening Chamber and Repair of C/Wall	0.250 M	5000/=	500/-	45 days
II	Repairing of Pumping Machinery i/c Suction and delivery	0.100	2000/-	500/-	45 days
03,OPERATION MAINTAINANCE RURAL DRAINAGE SCHEME TANDO SOOMRO.					
I	Repair of Civil Structure i/c earth filling inside Disposal	0.200	4000/-	500/-	45 days
II	Cleaning / Repairing and Raising of Drains.	2,250	5000/-	500/-	45 days
III	Repairing of Pumping Machinery i/c Suction and delivery	0.150	3000/-	500/-	45 days
04,OPERATION MAINTAINANCE WATER SUPPLY SCHEME MISSAN WADI.					
I	Repair /construction of compound wall P.House & staff Quarter.	0.550	11000/-	1000/-	45 days
II	Silt clearance / Repair of storage Tank	0.250	5000/-	500/-	45 days
05,OPERATION MAINTAINANCE WATER SUPPLY SCHEME MUBARAK JARWAR.					
I	Silt clearance / Repair of storage Tank C-Wall Feeding Channel	0.350	7000/-	750/-	45 days
II	P/Installing Testing Pumping Machinery one new set and one repairing i/c Suction and Delivery	0.350	7000/-	750/-	45 days
III	Construction of P.House i/c inter connection of Rising Main.	0.300	6000/-	600/-	45 days.
06,OPERATION MAINTAINANCE WATER SUPPLY SCHEME NASEER GOTH.					
I	Providing Installing Testing Pumping Machinery	0.300	6000/-	600/-	45 days
II	Providing Sanitary & Electric work for staff Quarter for urban Drainage Scheme Tando Allahyar Phase-II	0.050	1000/-	200/-	1 month.

The blank tender forms can be had from the office of the under signed upto **13/05/2009**, during office hours on payment of tender fee for specified work against each component. The tender will be received back on **14/05/2009** upto 1.00 PM and will be opened by undersigned on same day @ 1.30 PM in presence of bidders or their authorized.

1. In case the tenders are cancelled / rejected or not tendered the next date of issue will be **18/05/2009** and received back for opening on **19/05/2009** @ 1.00 P.M respectively. If the tender issued again remain un-responded the next date of issue will be **22/05/2009** and opening of tender on **23/05/2009** @ 1.00 P.M.
2. The tender documents should also contain **2% Earnest Money** in shape of call deposit must Accompany with the application in the name of **Executive Engineer, Public Health Division Tando Allahyar.**
3. The procuring agency may reject all or any bids or proposals at any time prior to the acceptance of bid or proposal, subjected to the relevant provision of the PPRA rules.

(ABDULLAH SANGI)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG DIVISION
TANDO ALLAHYAR.

C.C to :-

- The Director (CD) sindh PPRA P&D Department Government of Sindh Barak No. 08 Sindh Secretariat, 4/A Court Road Karachi, ,for Display on the Veb side of Sindh Government
- The Chief Engineer Public Health Engineering Department Government of Sindh Hyderabad for information.
- The Superintending Engineer Public Health Engineering Circle Mirpurkhas for information.
- The Executive Engineer Public Health Engineering Department (All), for information
- The Assistant Engineer, Public Health Engineering Sub-Division No. 1 & II Tando Allahyar, for information.

(ABDULLAH SANGI)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG DIVISION
TANDO ALLAHYAR.

