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SHARZAD
E ASSOGCIATES

ccccccccccccccccccc , ENGINEERS & PLANNERS

ESTABLISHMENT OF GPI (B) AT SACHAL GOTH, KARACHI

[REMAINING WORK] SUMMARY OF COST

S# SUB HEAD TOTAL AMOUNT
1 Cost of Part-A (Page No. 03 -17) Rs=
2 Cost of Part-B (Page No. 18 - 25) Rs=
Total Cost of Work Rs=

The Director (Works & Services)

Dated:

Contractor's Signature with Stamp

Dated:
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SHARZAD
E ASSOGCIATES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

ESTABLISHMENT OF GPI (B) AT SACHAL GOTH, KARACHI
PART-A [REMAINING WORK]

SUMMARY OF COST
S# SUB HEAD TOTAL AMOUNT
1 Cost of Civil Work (Scheduled Items) (Page No.03-07) | Rs=
2 Cost of Civil Work (Non-Scheduled Items) (Page No.08 -08) | Rs=
Sub Total of Civil Work (A)
3 Cost of Plumbing Work (Scheduled Items) (Page No.09 -11) | Rs=
4 Cost of Plumbing Work (Non-Scheduled Item) (Page No.12-13) | Rs=
Sub Total of Plumbing Work (B)
5 Cost of Electrical Work (Scheduled Items) (Page No. 14 -15) | Rs=
6 Cost of Electrical Work (Non-Scheduled ltem) (Page No.16-17) | Rs=
Sub Total of Electrical Work (C)
Total Cost of Work (A+B+C) = Rs=

The Director (Works & Services)

Dated:

Contractor's Signature with Stamp

Dated:
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ESTABLISHMENT OF GPI (B) AT SACHAL GOTH, KARACHI

PART-A [REMAINING WORK]

BILL OF QUANTITIES

SHARZAD
E ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

SUB FLOORING

Cement concrete plain 4" thick - ratio (1:3:6)
including placing compacting, finishing and curing
complete (including screening and washing at stone
aggregate without shuttering (Page No. 15, Item
No. 5-h)

RCC WORK

Reinforced cement concrete work including all
labour and material except the cost of steel
reinforcement and its labour for bending and
binding which will be paid separately. This rate also
includes all kinds of forms moulds lifting shuttering
curing rendering and finishing the exposed surface
(including screening and washing of shingle) Page
No. 15. Item No. 6.

R.C. work in roof slab, beams columns rafts, lintels
and other structural members laid in situ or precast
laid in position complete in all respects.

Beam & Lintels - Ratio (1:2:4) 90 Ibs cement 2 cft
sand 4 cft shingle %" to %" gauge.

Slabs & Projection (6" thick) - Ratio (1:2:4) 90 lbs
cement 2 cft sand 4 cft shingle %" to %" gauge.

Sun Shade (4" thick) - Ratio (1:2:4) 90 Ibs cement 2
cft sand 4 cft shingle %" to %" gauge.

Columns Super Structure 1:2:4

STEEL REINFORCEMENT

Fabrication of mild steel reinforcement for cement
concrete including cutting, bending, laying in
position making joints and fastenings including cost
of binding wire (also includes removal of rust from
bars) Page No. 16, Item No. 8-b.

Using Tor Bars

3,000.00

2,600.00

8,500.00

200.00

950.00

725.00

%Cft

Per Cft

Per Cft

Per Cft

Per Cft

Per
Cwt

12,595.00

337.00

337.00

337.00

337.00

5,001.70

377,850.00

876,200.00

2,864,500.00

67,400.00

320,150.00

3,626,232.50
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ESTABLISHMENT OF GPI (B) AT SACHAL GOTH, KARACHI

PART-A [REMAINING WORK]

BILL OF QUANTITIES

SHARZAD
E ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

G..FRAMES FOR DOOR

Providing and fixing G.I. Frames / Choukhats of size
7" X 2" or 4% X 3" for door using 20 gauge G.I.
sheet including welded hinges and fixing at site
with necessary hold fasts, filing with cement sand
slurry of ratio 1:6 and repairing the jambs. The cost
also includes all carriage tools and plants used in
making and fixing. (Page No. 92, Item No. 29)

FLUSH DOOR

First class deodar wood wrought, joinery in doors
and windows etc. fixed in position including
chowkats hold fasts hinges, iron tower bolts,
chocks cleats handles and cords with hooks, etc.
(Page No. 57, Item No. 7b)

Rate of Door: Rs. 1,227.36 - G.I. Frame Rs. 228.90 =
Door & Windows (Rs. 998.46)

ALUMINUM WINDOWS / VENTILATORS

Supply & fixing Deluxe Model (Bronze) in position
Aluminum channels framing for sliding windows &
ventilators of Alcop made with 5mm thick tinted
glass glazing (Belgium) & Aluminum fly screen
including handless stoppers & locking arrangement
etc. complete (Page No. 107, Item No. 84(b)

BLOCK MASONRY (6" THICK)

Providing and laying 1:3:6 cement concrete solid
block masonry wall 6" and below in thickness set in
1:6 cement mortar in ground floor super structure
including raking out joints and curing etc. complete.
(Page No. 18, Item No. 24)

TILES

Laying floor of approved with glazed / porcelain tile
%" thick in white cement 1:2 over %" thick cement
mortar 1:2. complete. (Page No. 42, Item No. 24)

White glazed tiles %" thick dado jointed in white
cement and laid over 1:2 cement sand mortar %"
thick including finishing. (Page No. 44, Item No. 37)

380.00

550.00

600.00

9,300.00

12,000.00

1,800.00

Per
Rft

Per Sft

Per Sft

%Cft

%Sft

%Sft

228.90

998.46

1,647.69

15,771.01

27,678.86

28,253.61

86,982.00

549,153.00

988,614.00

1,466,703.93

3,321,463.20

508,564.98
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ESTABLISHMENT OF GPI (B) AT SACHAL GOTH, KARACHI

PART-A [REMAINING WORK]

BILL OF QUANTITIES

SHARZAD
E ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

10

11

12

13

14

15

PRIMING COAT
Priming coat of chalk distemper (Page No. 53, ltem
No. 22)

DISTEMPERING

Preparing surface and painting with Distemper- 1st
coat over priming coat (Page No. 53, Item No. 24-c)
3 Coats

INTERNAL WALL PAINTING

Preparing the surface and painting with matt finish
including rubbing the surface with bathy (silicon
carbide rubbing brick) filling the voids with zink /
chalk / plaster of paris mixture, applying first coat
premix, making the surface smooth and then
painting 3 coats with matt finish of approved make
etc. complete (new surface). Page No. 54, Item No.
36-b. (3 Coats)

WEATHER COAT

Preparing the surface and painting with weather
coat i/c rubbing the surface with rubbing brick /
sand paper, filling the voids with chalk / plaster of
paris and then painting with weather coat of
approved make. (Page No. 55, Item No. 38-a&b)

TEXTURE COATING

Preparing the surface and applying rock wall /
shield (Natural wall texture) coating to provide
durable curst to wall thickness between 2mm to 32
mm (%") with acrylic co-polymer emulsion, selected
marble chips, adhesive and bactericdes water
resistance and fire and termite resistance (upto 20'-
0" height). Page No. 55, Item No. 43)

ENAMEL PAINT ON WOOD WORKS

Preparing surface and painting of doors and
windows any type (including edges) 3 Coats (Page
No. 68, Item No. 5-C-i+ii)

41,600.00

12,500.00

22,000.00

9,800.00

500.00

1,100.00

%Sft

%Sft

%Sft

%Sft

%Sft

%Sft

442.75

1,079.65

3,444.38

2,567.95

4,504.50

2,116.41

184,184.00

134,956.25

757,763.60

251,659.10

22,522.50

23,280.51
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ESTABLISHMENT OF GPI (B) AT SACHAL GOTH, KARACHI

PART-A [REMAINING WORK]

SHARZAD
E ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

(Civil Works)
BILL OF QUANTITIES Sindh Schedule of Rates 2012
S.NO DESCRIPTION Qry UNIT RATE AMOUNT
16 | ENAMEL PAINT ON IRON WORKS
Painting guard bars, gates iron bars gratings, railing
including standard braces etc. and similar open
work (3 Coats) Page No. 68, Item No. 4-d-ii) 900.00 %sft | 977.40 8,796.60
17 | FALSE CEILING
Supplying and fixing false ceiling of plaster of paris
in panels including making frame work of deodar
wood including painting with soligia paint. (Page 100.00 %Sft | 25,293.42 25,293.42
No. 63, Item No. 52)
18 | WOODEN ARCHITRAVE
Providing and fixing with sunk iron screws wooden
Architrave approved design / shape having width
. . . _. _ P
not less than 2% inches as directed by Engineer-in 800.00 er 49.97 39,976.00
Charge. (Page No. 65, Item No. 60) Rft
19 | GLAZED CERAMIC TILE (BATHROOM)
Laying floors of approved coloured glazed tiles %"
tihck laid in white cement and pigment on a bed of
%" thick cement mortar 1:2. (Page No. 42, Item No. 500.00 %Sft | 27,747.06 138,735.30
25)
20 | Glazed tile dado %" thick laid in pigment over 1:2
cement sand mortar %" thick including finishing. 1,500.00 %Sft | 28,299.30 424,489.50
(Page No. 44, Item No. 38)
21 | SURFACE RENDERING
Cement Plaster 1:5 upto 12' height
%" thick Plaster (Page No. 51, ltem No. 12-a) 9,800.00 %Sft | 2,166.72 212,338.56
a %" thick Ceiling & Internal Walls Plaster (Page No.
o)
51, Item No. 12-b) 34,500.00 | %Sft | 2,241.80 773,421.00
b %" thick External Wall Plaster (Page No. 51, Item
No. 12-c) 9,800.00 %Sft | 2,678.50 262,493.00
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ESTABLISHMENT OF GPI (B) AT SACHAL GOTH, KARACHI

PART-A [REMAINING WORK]

BILL OF QUANTITIES

SHARZAD
IE ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

22

23

IRON GRILL

Providing and fixing iron steel grill using solid
square bars of size %" X %" placed at 4" including
and frame of flat iron patti of %" X %" including
circle shape at 1-0 apart equivalent fitted with
screws are pins with painting 3 coats with 1st coat
of red oxide paint etc. (Page No. 93, Item No. 30)

ROOF SCREEDING

Providing and laying 3" thick topping cement
concrete (1:2:4) including surface finishing and
dividing into panels. (Page No. 41, Item No. 16-d)

Two coats of bitumen laid hot using 34 Ibs for %Sft
over roof and blinded with sand at one Cft Per %Sft.
(Page No. 34, Item No. 13)

2,500.00

13,000.00

13,000.00

Per Sft

%Sft

%Sft

194.16

4,411.82

1,887.40

485,400.00

573,536.60

245,362.00

Sub Total

above / below

Cost of Civil Work (Scheduled Items)

Rs=

19,618,021.55
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ESTABLISHMENT OF GPI (B) AT SACHAL GOTH, KARACHI

PART-A [REMAINING WORK]

BILL OF QUANTITIES

=

SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Non-Schedule Items (Civil Work)

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

24

25

26

ROOM DOOR LOCKS

Providing and fixing with C.P brass screws carona,
yale lock of approved design, manufacturer, and
colour Japan make, cutting wood to required shape
and size with three operating keys. complete in all
respect as per specification, drawings and
instructions of the Engineer-in-Charge.

DOOR CLOSER

Providing and fixing with brass screws or specially
supplied screws hydraulic door closer Rayobi, Yale
or approved manufacturer Japan make, cutting
wood etc to required shape and size. Complete in
all respect as per specification, drawings and
instructions of the Engineer-in-Charge.

HANDRAILING

Providing, fabricating and fixing staircase railing
with 2" dia S.S. 16" handrail gauge and 1%" dia
balustrade and %" dia intermediate horizontal bars
etc. complete hand railing as per detail on drawing
embedded properly in RCC works. Complete in all
respect as per drawings, specification and
instructions of the Architect / Engineer-in-Charge.

50.00

Each

Each

P.Rft

Cost of Civil Work (Non-Schedule Items)

Rs




Page No. 9 SHAHRZAD
;a ASSOCIATES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

ESTABLISHMENT OF GPI (B) AT SACHAL GOTH, KARACHI
PART-A [REMAINING WORK]

(Plumbing Works)
BILL OF QUANTITIES Sindh Schedule of Rates 2012

S.NO DESCRIPTION QryY UNIT RATE AMOUNT

27 | PAKISTANI WC

Providing and fixing squating type white glazed
earthen ware W.C. Pan with front flush inlet and
complete with including the cost of flushing cistern
with internal fitting and flush pipe with bend and
making requisite number of holes in walls plinth 5 Each | 5,728.80 28,644.00
and floor for pipe connection and making good in
cement concrete 1:2:4 (foreign equivalent) with 4"
dia C.I. Trap (Page No. 1, Iltem No. 2-a)

28 | EUROPEAN WC

Providing and fixing European white glazed earthen
ware wash down W.C. Pan complete with and
including the cost of white / black plastic seat (best
quality) and lid with c.p. brass hinges and buffers, 3
gallons white glazed earthen ware low level
flushing cistern with siphon fitting 1%" dia white
porcelain enamelled flush bend %" dia and making 2 Each | 4,440.70 8,881.40
requisite number of holes in walls plinth and floor
for pipe connections and making good in cement
1:2:4 (foreign quality) Page No. 2, Item No. 5.

29 LAVATORY BASIN

Providing and fixing 24" X 18" lavatory basin in
white glazed earthen ware complete with &
including the cost of W.I. or C.I. cantilever brackets
6" built into walls painted white in two cats after a
primary coat of red lead paint a pare of %" dia
rubber plug and chrome plated brass chain 1%" dia
malleable iron or brass unions and making requisite
number of holes in walls, plinth and floor for pipe
connections and making good in cement concrete
1:2:4 (foreign equivalent) Page No. 3, Item No. 10.

6 Each | 4,928.00 29,568.00
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SHARZAD
E ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

ESTABLISHMENT OF GPI (B) AT SACHAL GOTH, KARACHI
PART-A [REMAINING WORK]

BILL OF QUANTITIES

(Plumbing Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTyY UNIT RATE AMOUNT
30 | BATHROOM ACCESSORIES
Supply and fixing Bathroom Accessories set (7
Piece) including towel rod, brush holder, soap tray,
shelf of approved design including cost of screws,
nuts etc. complete (Master Brand or as 7 Each | 10,322.40 72,256.80
recommended by Engineer-in-Charge). Page No.
19, Item No. 23
31 | BIB COCKS
Supply and fixing C.P. Muslim Shower with double
Bib Cock and ring pipe etc. complete (Page No. 19, 7 Each | 3,432.00 24,024.00
ltem No. 19-a)
32 | MUSLIM SHOWER
Supply and fixing C.P. Muslim Shower with crystal
head etc. complete (Page No. 19, Item No. 19-b) 7 Each | 3.432.00 24.024.00
33 | STOP COCK
Supply and fixing concealed tee- stop cock of
superior quality with c.p. head ;" dia (Page No. 18, 7 Each | 843.92 5,907.44
Item No. 12-a)
34 | Supply & fixing long bib cock of superior quality
with c.p.head %" dia. (Ch'6, Page No. 19, Item No. 6 Each 1.109.46 6.656.76
13-b)
35 | uPVCPipe
Providing and laying uPVC Pipes of Class 'D' fixing in
trench including cutting, fitting and jointing with
solven cement including testing with water to a
head of 122 meter or 400 ft. (Page No. 24, Item No.
6).
a %" dia 175.00 Rft 12.00 2,100.00
b %" dia 125.00 Rft 19.00 2,375.00
c 1" dia 125.00 Rft 27.00 3,375.00
d 1%" dia 190.00 Rft 33.00 6,270.00
e 1%" dia 270.00 Rft 43.00 11,610.00
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=

SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

ESTABLISHMENT OF GPI (B) AT SACHAL GOTH, KARACHI
PART-A [REMAINING WORK]

BILL OF QUANTITIES

(Plumbing Works)
Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

36

37

38

GUN METAL VALVES
Providing and fixing full way gun metal valves with
wheels, threaded or flanged ends with rubber

washers (standard pattern) Page No. 17, Item No. 4
b

%" dia
1" dia

RCC PIPE

Providing following sizes RCC Pipe with collars class
'B' and digging the trenche to required depth and
fixing imposition including cutting, fitting and
jointingwith maxphalt composition & cement
mortar 1:1 and testing with water pressure to a
head of 4 feet above the top of hte highest pipe
and refilling with excavated stuff.

4" dia (CH-X-Page No. 23, Item No. 2-b)

6" dia (CH-X-Page No. 23, Item No. 2-c)

MANHOLE

Constructing manhole or inspectoin chamber for
the required diameter of circular sewer and 3'-6"
(1067 mm) dept with walls of BB in cement sand
mortar 1:3 cement plastered 1:3, %" thick inside of
walls and 1" thick over benching and channel
including fixing C.I.Mahole cover with frame of
clear opening 1-%' X 1-%' of 1.75 cwt. (88.9 kg)
embaded in plain CC 1:2:4 and fixing ™ dia MS
steps 6" wide projecting 4" from the face of wall at
12" CC duly painted etc. complete as per standard
specifications and drawing. (4" to 12" dia 2' X 2' X 3"
6") Page No. CH-II, Page No. 46, Item No. P-a.

70.00

90.00

Each
Each

P.Rft

P.Rft

Each

227.92
271.92

146.57

199.25

14,748.00

10,259.90

17,932.50

73,740.00

455.84
543.84

Sub Total
above / below

Cost of Plumbing Work (Scheduled Items)

Rs=

328,624.48
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SHARZAD
E ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

ESTABLISHMENT OF GPI (B) AT SACHAL GOTH, KARACHI
PART-A [REMAINING WORK]

BILL OF QUANTITIES

Non-Schedule Items (Plumbing Work)

S.NO

DESCRIPTION

QryY

UNIT RATE AMOUNT

39

40

41

42

43

44

SEPTIC TANK

Construction of Septic tank as per design and
specification in R.C.C Structure (size 9'-0" X 5'-0" X
4'-0"). Work complete in all respect as per
instructions of the Architect / Engineer-in-Charge.

MUSLIM BIB COCK

Providing and fixing chromium plated Muslim Bib
Cock without Muslim Shower of (Master Make best
quality). Complete in all respect as per instructions
of Engineer-in-Charge.

FLOOR TRAP

Providing and fixing approved make best quality
PVC Floor Trap of 100 mm dia with stainless top
cover (150 mm x 150 mm) and stainless steel
grating with or without a vent arm complete with
and including making requisite number of holes in
walls, plinth and floor for pipe connection and
making good in cement concrete 1:2:4. Complete in
all respect as per instructions of Engineer-in-
Charge.

GULLY TRAP

Making CC 1:2:4 Gully Trap of 12" X 12" internal
dimension, including excavation, CC 1:4:8 brick
masonry, plaster, C.I. Cover and frame, number of
holes etc. complete in all respect as per drawings,
design and instructions of the Architect / Engineer-
in-Charge.

CHECK VALVE

Providing & fixing 1%" dia brass chuck valve
complete with best quality kit of approved make.
Complete in all respect as per instructions of the
Engineer-in-Charge.

FOOT VALVE

Providing & fixing best quality approved make
required dia brass foot valve complete with kit local
make. Complete in all respect as per instructions of
the Engineer-in-Charge.

Each

Each

Each

Each

Each

Each
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ESTABLISHMENT OF GPI (B) AT SACHAL GOTH, KARACHI

PART-A [REMAINING WORK]

BILL OF QUANTITIES

SHARZAD
E ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Non-Schedule Items (Plumbing Work)

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

45

46

47

48

49

MONO BLOCK PUMPING SET

Providing and fixing mono block pumping set
complete with 2 HP pump 2900 RPM complete with
AC 220 V single phase motor on a common base
plate having suction & discharge 1-%" X 1-%" as
approved including excavation, cast of RC
foundation in ratio 1:2:4 S.R.C fairface including
supply and installation of foundation bolts and nuts
etc. of required dia meter. Complete in all respect
as per instructions of the Engineer-in-Charge.

BRAS GATE VALVE

Providing & fixing brass gate valve 14" dia handle
type imported make. Complete in all respect as per
instructions of the Engineer-in-Charge.

MOTOR STARTER

Providing and fixing manual operated star delta
starter suitable for AC. Single phase 50 cycle supply
upto 12/25 amps trip rating on a prepared board.
Complete in all respect as per instructions of the
Engineer-in-Charge.

3" DIA NON RETURN VALVE

Providing & fixing 1%" dia non return valve.
Complete in all respect as per instructions of the
Engineer-in-Charge.

ELECTRIC WATER COOLER

Providing and fixing capacity 20 US gallons (MECO
Model ME-30SS) electric water coolers totally rust
proof, pressure type with stainless steel body as
manufactured by MECO including 3 stage water
filter (mabzi or equalvent) as approved by the
Engineer.

Each

Each

Each

Each

Each

Cost of Plumbing Works (Non-Schedule Items)

Rs=
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SHARZAD
E ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

ESTABLISHMENT OF GPI (B) AT SACHAL GOTH, KARACHI
PART-A [REMAINING WORK]

BILL OF QUANTITIES

(Electrical Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION Qry UNIT RATE AMOUNT
50 | WIRING FOR LIGHT / FAN
Wiring for light or fan point with 3/.029 PVC
insulated wire in 20 mm (3/4") PVC conduit Per
recessed in the wall or column as required.(Page 140.00 Point 1,130.00 158,200.00
No. 15, ltem No. 124)
51 | WIRING FOR PLUG POINT
Wiring for Plug point with 3/.029 PVC insulated
wire in 20 mm (3/4") PVC conduit recessed in the Per
wall or column as required.(Page No. 15, Item No. 40.00 Point 669.00 26,760.00
125)
52 | CEILING ROSE
Providing and fixing bakelite ceiling rose with two
terminals (Page No. 330, Item No. B-228) 5 Each 72.00 360.00
53 | CEILING FAN
Providing and fixing brass ceiling fan 56" i/c Fan
Clamp good and best approved quality locally
manufactured sweep ceiling fans complete with
required down rod, blades, flexible cord PVC / PVC 67 Each | 3,185.00 213,395.00
required to connect the fan etc. (Page No. 34, Item
No. C-235)
54 | WIRING FOR LIGHT CIRCUIT
Providing & Laying (Main or Sub Main) PVC
insulated with size 2-3/.036 copper conductor wire Per
in %" dia PVC conduit on surface. (Page No. 1, Item 24 Meter 139.00 3,336.00
No. 2)
55 | MAIN /SUB MAIN
Providing and laying (MAIN or SUB MAIN) PVC
insulated with size 2-7/044 copper conductor in 1" Per
dia PVC conduit on surface. (Page No. 1, Item No. 125 Meter 305.00 38,125.00
5)
56 | Providing and fixing one way SP 5 amp switch flush
type (Page No. 330, Item No. 219) 140 Each 54.00 7,560.00
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ESTABLISHMENT OF GPI (B) AT SACHAL GOTH, KARACHI

PART-A [REMAINING WORK]

BILL OF QUANTITIES

SHARZAD
=

ASSOCIATES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

(Electrical Works)
Sindh Schedule of Rates 2012

S.NO DESCRIPTION Qry UNIT RATE AMOUNT
57 | Providing and fixing 3 pin 5 amp plug & socket flush
type (Page No. 330, ltem No. 223) 40 Each 91.00 3,640.00
58 | Providing and fixing 3 pin 10/15 amp plug & socket
flush type (Page No. 330, Item No. 224) 1 Each | 151.00 151.00
59 | Providing and fixing circuit breaker
6,10,15,20,30,40,50,&63 amps DP (TB-55 )on 30 Each | 2,456.00 73,680.00
prepared board as required. (Page No. 31/204)
Sub Total Rs= 525,207.00
above / below Rs
Cost of Civil Work (Scheduled Items) Rs
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ESTABLISHMENT OF GPI (B) AT SACHAL GOTH, KARACHI

PART-A [REMAINING WORK]

BILL OF QUANTITIES

SHARZAD
E ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Non-Schedule Items (Electrical Work)

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

60

61

62

63

64

EXHAUST FAN

Supply & Installation of 8" dia plastic body exhaust
fan including all civil works required for complete
installation and including all labour and materials as
required. Complete in all respect as per instructions
of Engineer-in-Charge.

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangement as per
drawing ,vermin protected duly powder coated
paint i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as
required.

FAN DIMMER

Providing & fixing polycarbonate flame retardant
fan dimmer with plate fixed on existing board
recessed in wall or column including connection as
required. Complete in all respect as per instructions
of Engineer-in-Charge.

FAN CLAMP BOX

Providing & fixing 75 mm X 100 mm X 113 mm size
(14SWG) thick recessed type fan clamp box 13 mm
dia MS bar fan clamp fixed in roof at casting time as
required. Complete in all respect as per instructions
of Engineer-in-Charge.

LIGHTING

Providing and fixing following light and light
fixtures. Complete in all respect as per drawing,
design, specification and instructions of the
Engineer-in-Charge. (all lighting and fixtures should
be Philips make or equalvent) Complete in all
respect as per instructions of Engineer-in-Charge.

TMS 240 with 2 X 36 W

LED 10" size surface fitting.

70

70

125

Each

Per Sft

Each

Each

Each

Each
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ESTABLISHMENT OF GPI (B) AT SACHAL GOTH, KARACHI

PART-A [REMAINING WORK]

BILL OF QUANTITIES

SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Non-Schedule Items (Electrical Work)

S.NO

DESCRIPTION

QryY

UNIT

AMOUNT

65

EARTHING SET

Providing and fixing earthing set with 600 mm X
600 mm X 6 mm copper plate buried in the ground
at a depth of 3.6 m or less if water come out from
the ground level (with salt and charcoal, or earth
chemical powder) etc., making the pit 3.6 m feet
deep by excavation of all type of soil (except soft or
hard rock) including fixing of 8 SWG copper wire in
13 mm Gl pipe. Complete in all respect as per
instructions of Engineer-in-Charge.

Job

Cost of Electrical Work
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ESTABLISHMENT OF GPI (B) AT SACHAL GOTH, KARACHI

PART-B [REMAINING WORK]

SUMMARY OF COST

SUB HEAD TOTAL AMOUNT
Cost of Civil Work (Scheduled Items) (Page No. 19 - 20) Rs=
Cost of Electrical Work (Scheduled Items) (Page No. 21 - 21) Rs=
Cost of Electrical Work (NSI) (Page No. 22 - 25) Rs=
Total Cost of Work Rs=

The Director (Works & Services)

Dated:

Contractor's Signature with Stamp

Dated:
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Page No. 19 @xg%g%@@um‘[g@

CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

ESTABLISHMENT OF GPI (B) AT SACHAL GOTH, KARACHI

PART-B [REMAINING WORK]

BILL OF QUANTITIES _ (Civil Works)
Sindh Schedule of Rates 2012

S.NO

DESCRIPTION QryY UNIT RATE AMOUNT

RAISING OF EXISTING COMPOUND WALL
& STAIR TOWER

BLOCK MASONRY (6" Thick)

Providing and laying 1:3:6 cement concrete solid
block masonry wall 6" and below in thickness set in
1:6 cement mortar in ground floor Super Structure
including raking out joints and curing etc. complete. 17,062.85 | %Cft | 15,771.01 2,690,983.78
(Page No. 18, Item No. 24)

SURFACE RENDERING

%" thick External Wall Plaster (Page No. 51, ltem
No. 12-c) 16,624.84 | %Sft | 2,678.50 445,296.34

RCC WORK

Reinforced cement concrete work including all
labour and material except the cost of steel
reinforcement and its labour for bending and
binding which will be paid separately. This rate also
includes all kinds of forms moulds lifting shuttering
curing rendering and finishing the exposed surface
(including screening and washing of shingle) Page
No. 15. Item No. 6.

R.C. work in roof slab, beams columns rafts, lintels
and other structural members laid in situ or precast
laid in position complete in all respects.

Dummy Columns - Ratio (1:2:4) 90 Ibs cement 2 cft

sand 4 cft shingle %" to %" gauge. 546.00 Per Cft| 337.00 184,002.00

PRIMING COAT

Priming coat of chalk distemper (Page No. 53, Item
No. 22) 1,079.65 %Sft 442.75 4,780.15

DISTEMPERING
Preparing surface and painting with Distemper- 1st

coat over priming coat (Page No. 53, Item No. 24-c) 1,079.65 %Sft | 1,079.65 11,656.44
3 Coats
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ESTABLISHMENT OF GPI (B) AT SACHAL GOTH, KARACHI

PART-B [REMAINING WORK]

BILL OF QUANTITIES

SHAHZAD
SOCIATES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

10

INTERNAL WALL PAINTING

Preparing the surface and painting with matt finish
including rubbing the surface with bathy (silicon
carbide rubbing brick) filling the voids with zink /
chalk / plaster of paris mixture, applying first coat
premix, making the surface smooth and then
painting 3 coats with matt finish of approved make
etc. complete (new surface). Page No. 54, Item No.
36-b. (3 Coats)

WEATHER COAT

Preparing the surface and painting with weather
coat i/c rubbing the surface with rubbing brick /
sand paper, filling the voids with chalk / plaster of
paris and then painting with weather coat of
approved make. (Page No. 55, Item No. 38-a&b)

ENAMEL PAINT ON IRON WORKS

Painting guard bars, gates iron bars gratings, railing
including standard braces etc. and similar open
work (3 Coats) Page No. 68, Item No. 4-d-ii)

STEEL DOOR

Making & fixing steel grated doors complete with
locking arrangement angle iron frame 2" X 2"X %" X
%" sg.bars 4" center to center. (Page No. 91, Item
No. 23)

ROOF SCREEDING

Providing and laying 3" thick topping cement
concrete (1:2:4) including surface finishing and
dividing into panels. (Page No. 41, Item No. 16-d)

Two coats of bitumen laid hot using 34 Ibs for %Sft
over roof and blinded with sand at one Cft Per %5ft.
(Page No. 34, Item No. 13)

945.00

1,001.25

56.00

32.00

360.00

360.00

%Sft

%Sft

%Sft

Per Sft

%Sft

%Sft

3,444.38

2,567.95

977.40

594.57

4,411.82

1,887.40

32,549.39

25,711.60

547.34

19,026.24

15,882.55

6,794.64

Sub Total

above / below

Cost of Civil Work (Scheduled Items)

Rs

3,437,230.48
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SHAHZAD
SOCIATES

ESTABLISHMENT OF GPI (B) AT SACHAL GOTH, KARACHI

PART-B [REMAINING WORK]

BILL OF QUANTITIES

(Electrical Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

11

12

13

14

WIRING

Wiring for light or fan point with 3/.029 PVC
insulated wire in 20 mm (3/4") PVC conduit
recessed in the wall or column as required.(Page
No. 15, Item No. 124)

Wiring for call bell point 3/.029 PVC insulated wire
in 20 mm (3/4") channel patti on surface as
required (Page No. 15, ltem No. 131)

CEILING ROSE
Providing and fixing bakelite ceiling rose with two
terminals (Page No. 330, Item No. B-228)

CEILING FAN

Providing and fixing brass ceiling fan 56" i/c Fan
Clamp good and best approved quality locally
manufactured sweep ceiling fans complete with
required down rod, blades, flexible cord PVC / PVC
required to connect the fan etc. (Page No. 34, Item
No. C-235)

374.00

7.00

84

84

Per
Point

Per
Point

Each

Each

1,130.00

1,590.00

72.00

3,185.00

422,620.00

11,130.00

6,048.00

267,540.00

Sub Total

above / below

Cost of Civil Work (Scheduled Items)

Rs=

Rs=

Rs=

707,338.00
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ESTABLISHMENT OF GPI (B) AT SACHAL GOTH, KARACHI

PART-B [REMAINING WORK]

BILL OF QUANTITIES

SHAHZAD
@xgssﬁ@@um*g@

CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

NSI - Electrical Works

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

15

16

17

18

BELL PUSH

Providing & fixing 10Amps polycarbonate flame
retardant bell push with fancy gang plate fixed on
die fabricated powder coated metal board recessed
in wall or column including connection as required.
Complete in all respect as per instructions of
Engineer-in-Charge.

WIRING FOR SUB MAIN

Wiring for sub-main with 4 x 25 Sqg.mm + 1 X
10mm? ECC, PVC insulated wire 450/750 volts
grade single core stranded copper conductor wire
including 16 sqg.mm PVC insulated wire single core
as ECC in any existing or given conduit / cable duct
as required for sub-main cabling. Complete in all
respect as per instructions of Engineer-in-Charge.

PVC CONDUITS

Providing & fixing following sizes PVC Conduits with
all especial such as bends, sockets, junction etc.,
recessed in wall or column as required Telephone,
Intercom, TV Antenna & power wiring. Complete in
all respect as per instructions of Engineer-in-
Charge.

%" dia

1" dia

1%" dia

1%" dia

GANG SWITCHES

Providing & fixing 10Amps polycarbonate flame
retardant S.P. switch with fancy required gang plate
fixed on die fabricated powder coated metal board
recessed in wall or column including connection as
required with following gang sheet with switches.

Complete in all respect as per instructions of
Engineer-in-Charge.

2 Gang switch

1,054.00

900.00
870.00
660.00
510.00

12

Each

Rft

Rft
Rft
Rft
Rft

Each
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ESTABLISHMENT OF GPI (B) AT SACHAL GOTH, KARACHI

PART-B [REMAINING WORK]

BILL OF QUANTITIES

SHAHZAD
@xgssﬁ@@um*g@

CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

NSI - Electrical Works

S.NO DESCRIPTION Qry UNIT RATE AMOUNT
b 4 Gang switch 28 Each
c 5 Gang switch 62 Each
d 6 Gang switch 76 Each
e 8 Gang switch 39 Each
19 | 3-PIN SWITCH SOCKET

Providing & fixing 15Amps polycarbonate flame
retardant 3-Pin switch socket unit with fancy gang
plate fixed on die fabricated powder coated metal
board recessed in wall or column including 50 Each
connection as required. Complete in all respect as
per instructions of Engineer-in-Charge.
20 | TELEPHONE SOCKET
Providing & fixing Polycarbonate flame retardant
Telephone socket 4 contact single 2 line with fancy
gang plate fixed on die fabricated powder coated
metal board recessed in wall or column including 8 Each
connection as required. Complete in all respect as
per instructions of Engineer-in-Charge.
21 | FAN DIMMER
Providing & fixing Polycarbonate flame retardant,
400 watts fan dimmer with plate fixed on die
fabricated powder coated metal board recessed in
wall or column including connection as required. 84 Each
Complete in all respect as per instructions of
Engineer-in-Charge.
22 | LIGHTING
Providing and fixing following light and light
fixtures. Complete in all respect as per drawing,
design, specification and instructions of the
Engineer-in-Charge. (all lighting and fixtures should
be Philips make or equalvent) Complete in all
respect as per instructions of Engineer-in-Charge.
a TMS 140 with 1 X 36 W 72 Each
b Energy Saver 24 W 156 Each
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ESTABLISHMENT OF GPI (B) AT SACHAL GOTH, KARACHI

PART-B [REMAINING WORK]

BILL OF QUANTITIES

SHAHZAD
@xgssﬁ@@um*g@

CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

NSI - Electrical Works

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

23

24

25

26

EARTHING SET

Providing and fixing earthing set with 600 mm X
600 mm X 6 mm copper plate buried in the ground
at a depth of 3.6 m or less if water come out from
the ground level (with salt and charcoal, or earth
chemical powder) etc., making the pit 3.6 m feet
deep by excavation of all type of soil (except soft or
hard rock) including fixing of 8 SWG copper wire in
13 mm Gl pipe. Complete in all respect as per
instructions of Engineer-in-Charge.

WIRING FOR LIGHT CIRCUIT

Wiring for light circuit from DB to light control
switch board & board to board with 2 X 2.5 sq.mm
+ 1 X 1.5mm? ECC, single core PVC insulated wire
300/500 volts grade single core stranded copper
conductor wire in given 19 mm or 25 mm PVC
conduit recessed in wall, column, roof etc,,
including 1.5 sq.mm single core PVC insulated wire
as ECC as required. Complete in all respect as per
instructions of Engineer-in-Charge.

2 PAIR TELEPHONE CABLE

Supply, installation, connecting, testing and
commissioning of 2 Pair telephone cable in already
installed under floor trunking and conduit.
Complete in all respect as per instructions of
Engineer-in-Charge.

UPVC PIPE

Providing and laying 50 mm dia uPVC pipe, installed
already prepared under floor cable trench,
including all installation accessories, Complete in all
respect as per instructions of Engineer-in-Charge.

231.00

400.00

4,000.00

Job

Point

Rft

Rft
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ESTABLISHMENT OF GPI (B) AT SACHAL GOTH, KARACHI

PART-B [REMAINING WORK]

BILL OF QUANTITIES )
NSI - Electrical Works

S.NO DESCRIPTION Qry UNIT RATE AMOUNT
27 | DISTRIBUTION BOX
Supply, installation, connecting, testing and
commissioning of wall mounting MDB for Common
Area that should be factory assembled ready wired
and complete as per drawing comprising: (incoming
& outgoing breaker rupturing capacity should be
10KA & all MCCB, TP should be EU make) Complete
in all respect as per instructions of Engineer-in-
Charge.
DB 8 Set
Incoming
1 X100 Amps T.P
3 no. Poilet Light
3 No. Phase Selector
3 No. Voltmeter
outgoing
16 X 10 Amp MCCB
15X 15 Amp MCCB
28 | INTERNET WIRE
Wiring for internet 6 to 8 pair insulated in 3/4" dia
pvc pipe recessed in the wall etc complete as per 850.00 Rft
instructions of the Engineer-in-Charge.
29 INTERNET SOCKET
Providing & Fixing Internet socket switch unit
foreign make with board i/c necessary connection
& recessed in the wall etc complete as per 16 Each
instructions of the Engineer-in-Charge.
30 | FLOODLIGHT FIXTURE

Providing and fixing floodlight fixture (Philips
ConTempo RVP351-HPI-T 100 W) or approved
equivalent manufacturer as recommended by
Engineer, complete with electro magnetic ballast
400 W metal halide lamp, capacitor and igniter as
required etc. complete in all respect as design,

15 Each

drawing, specification and instructions of the
Engineer-in-Charge.

Cost of Electrical Work Rs=




