
Page No. 1

ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

[REMAINING WORK] SUMMARY OF COST

S #

1 Cost of Civil Work (Scheduled Items) (Page No. 02 - 04) Rs= 16,341,073.16

2 Cost of Civil Work (NSI) (Page No. 05 - 06) Rs= 1,048,000.00

Sub Total of Civil Work (A) 17,389,073.16

3 Cost of Plumbing Work (Scheduled Items) (Page No. 07 - 09) Rs= 1,567,275.51

4 Cost of Plumbing Work (NSI) (Page No. 10 - 11) Rs= 505,848.00

Sub Total of Plumbing Work (B) 2,073,123.51

5 Cost of Electrical Work (Scheduled Items) (Page No. 12 - 13) Rs= 2,356,979.00

6 Cost of Electrical Work (NSI) (Page No. 14 - 15) Rs= 554,440.00

Sub Total of Electrical Work (C) 2,911,419.00

7 Cost of External Development Work (Page No. 16 - 19) "D" Rs= 9,013,947.19

Rs= 31,387,562.86

SUB HEAD TOTAL AMOUNT

Total Cost of Work (A+B+C+D)=
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ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

BUILDING WORK
 

[REMAINING WORK] BILL OF QUANTITIES  (Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

1 G.I.FRAMES FOR DOOR

Providing and fixing G.I. Frames / Choukhats of size

7" X 2" or 4½ X 3" for door using 20 gauge G.I.

sheet including welded hinges and fixing at site

with necessary hold fasts, filing with cement sand

slurry of ratio 1:6 and repairing the jambs. The cost

also includes all carriage tools and plants used in

making and fixing. (Page No. 92, Item No. 29)

23.00
Per 

Rft
228.90 5,264.70

2 FLUSH DOOR 

First class deodar wood wrought, joinery in doors

and windows etc. fixed in position including

chowkats hold fasts hinges, iron tower bolts,

chocks cleats handles and cords with hooks, etc.

(Page No. 57, Item No. 7b)

2,308.00 Per Sft 998.46 2,304,445.68

Rate of Door: Rs. 1,227.36 - G.I. Frame Rs. 228.90 =

Door & Windows (Rs. 998.46) 

3 COLLAPSIBLE GATE

Providing and fixing iron collapsible gate with

channel framing of section 3/4” x 5/16” at 4” I/c

revitted with ¾” x 1/8” flat iron patti placed

diagonally and provided with top & bottom T-

section 1” x 1” 1/8” along with rollers also I/c

locking arrangement and fixing in floor/ceiling or

wall etc, completed. (Page No. 94, Item No.32)

493.00 Per Sft 387.04 190,810.72

4 ALUMINUM WINDOWS / VENTILATORS

Supply & fixing Deluxe Model (Bronze) in position

Aluminum channels framing for sliding windows &

ventilators of Alcop made with 5mm thick tinted

glass glazing (Belgium) & Aluminum fly screen

including handless stoppers & locking arrangement

etc. complete (Page No. 107, Item No. 84(b)

5,656.00 Per Sft 1,647.69 9,319,334.64
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ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

BUILDING WORK
 

[REMAINING WORK] BILL OF QUANTITIES  (Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

5 TILES

Laying floor of approved with glazed / porcelain tile

¼" thick in white cement 1:2 over ¾" thick cement

mortar 1:2. complete. (Page No. 42, Item No. 24) 440.00 %Sft 27,678.86 121,786.98

6 WEATHER COAT 

Preparing the surface and painting with weather

coat i/c rubbing the surface with rubbing brick /

sand paper, filling the voids with chalk / plaster of

paris and then painting with weather coat of

approved make. (Page No. 55, Item No. 38-a&b)

18,485.00 %Sft 2,567.95 474,685.56

7 ENAMEL PAINT ON WOOD WORKS

Preparing surface and painting of doors and

windows any type (including edges) 3 Coats (Page

No. 68, Item No. 5-C-i+ii)
4,616.00 %Sft 2,116.41 97,693.49

8 WOODEN ARCHITRAVE

Providing and fixing with sunk iron screws wooden

Architrave approved design / shape having width

not less than 2½ inches as directed by Engineer-in-

Charge. (Page No. 65, Item No. 60)
522.00

Per 

Rft
49.97 26,084.34

9 GLAZED CERAMIC TILE (BATHROOM)

Laying floors of approved coloured glazed tiles ¼"

thick laid in white cement and pigment on a bed of

¾" thick cement mortar 1:2. (Page No. 42, Item No.

25)

1,755.00 %Sft 27,747.06 486,960.90

10 Glazed tile dado ¼" thick laid in pigment over 1:2

cement sand mortar ¾" thick including finishing.

(Page No. 44, Item No. 38)
6,279.00 %Sft 28,299.30 1,776,913.05



Page No. 4

ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

BUILDING WORK
 

[REMAINING WORK] BILL OF QUANTITIES  (Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

11 IRON GRILL

Providing and fixing iron steel grill using solid

square bars of size ½" X ½" placed at 4" including

and frame of flat iron patti of ¾" X ¾" including

circle shape at 1-0 apart equivalent fitted with

screws are pins with painting 3 coats with 1st coat

of red oxide paint etc. (Page No. 93, Item No. 30)

7,275.00 Per Sft 194.16 1,412,514.00

COMPOUND WALL
12 ANGLE IRON FOR BARBED WIRE

Providing and fixing angle iron vertical posts for

barbed wire fencing of size 2" X 2" ¼" embedded in

RCC masonry pillars i/c making cuts / holders @ 12"

i/c fixing in pillars by chiseling and filling with

cement sand mortar spreading & finishing the

surface. (Page No. 94, Item No. 8) 

590.00
Per 

Rft
169.18 99,816.20

13 BARBED WIRE

Providing and fixing barbed wire fencing with 12

gauge 4 points @ 6" apart barbed wire i/c

straightening and fixing in angle iron vertical posts.

(Page No. 95, Item No. 9)

2,955.00
Per 

Rft
8.38 24,762.90

Sub Total Rs= 16,341,073.16

______ above / below

Cost of Civil Work (Scheduled Items)
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ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

BUILDING WORK
 

[REMAINING WORK] BILL OF QUANTITIES
Non-Schedule Items (Civil Work)

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

14 GRAFFITO 

P/A Graffito ⅜"X ½" thick the product composed of

material marble guard stone, iron oxide detonium

HSC natural colour, chip and pigments ammonia

nitrogen jelicoal heated on high temperature on

ultra violet mixed with acrylic resisting anti

bacterial 7 fungal addities and anti fuming against

alkali, showing no blistering wrinkling or lifting after

application, resistant to accelerated weather

changed and resistant to water head of 100 liters

per 8 hours drying time having touch dry from 4 to

8 hours and full dry in 72 hours the specific gravity

varies from texture to texture from 2.5 to 2.8.

complete in all respect as per instructions of the

Engineer-in-Charge. 

7,800.00 Sft 45.00 351,000.00

15 FACING TILE

Providing and fixing best quality approved Facing

Tiles 24" X 24" of approved pattern and colour on

¾" thick cement plaster base ratio 1:4 (with

matching colour slurry) upto any height. Complete

in all respect as per drawings, specifications and

instructions of the Engineer-in-Charge. 

650.00 Sft 250.00 162,500.00

16 ROOM DOOR LOCKS

Providing and fixing with C.P brass screws carona,

yale lock of approved design, manufacturer, and

colour Japan make, cutting wood to required shape

and size with three operating keys. complete in all

respect as per specification, drawings and

instructions of the Engineer-in-Charge. 

66 Each 2,500.00 165,000.00
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ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

BUILDING WORK
 

[REMAINING WORK] BILL OF QUANTITIES
Non-Schedule Items (Civil Work)

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

17 S.S. STAIRCASE RAILING (Dull Finish)

Providing Fabricating and fixing staircase railing

with 2" Dia S.S 16" gauge Hand Railing as per detail

on drawing embedded properly in RCC work,

specifications and as directed by Architect /

Engineer-in-Charge. (all levels)

170.00
Per 

Rft
1,850.00 314,500.00

18 PVC RAIN DOWN PIPE

Providing and fixing 3" dia polyving chloride rain

water down pipe including tees, socket, bend and

clamp bolts et, complete in all respect as per

instruction by the Architect / Engineer. (DADEX or

approved equivalent) upto any height and floor.
150.00

Per 

Rft
250.00 37,500.00

19 DOOR CLOSER

Providing and fixing with brass screws or specially

supplied screws hydraulic door closer Rayobi, Yale

or approved manufacturer Japan make, cutting

wood etc to required shape and size. Complete in

all respect as per specification, drawings and

instructions of the Engineer-in-Charge. 

5 Each 3,500.00 17,500.00

Cost of Civil Work (Non-Schedule Items) Rs= 1,048,000.00



Page No. 7

ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

BUILDING WORK
 

[REMAINING WORK] BILL OF QUANTITIES  (Plumbing Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

20 PAKISTANI WC

Providing and fixing squatting type white glazed

earthen ware W.C. Pan with front flush inlet and

complete with including the cost of flushing cistern

with internal fitting and flush pipe with bend and

making requisite number of holes in walls plinth

and floor for pipe connection and making good in

cement concrete 1:2:4 (foreign equivalent) with 4"

dia C.I. Trap (Page No. 1, Item No. 2-a)

21 Each 5,728.80 120,304.80

21 EUROPEAN WC

Providing and fixing European white glazed earthen

ware wash down W.C. Pan complete with and

including the cost of white / black plastic seat (best

quality) and lid with c.p. brass hinges and buffers, 3

gallons white glazed earthen ware low level

flushing cistern with siphon fitting 1½" dia white

porcelain enamelled flush bend ¾" dia and making

requisite number of holes in walls plinth and floor

for pipe connections and making good in cement

1:2:4 (foreign quality) Vol-III, PartV-B, Page No. 2,

Item No. 5. 

4 Each 11,477.40 45,909.60

22 LAVATORY BASIN

Providing and fixing 24" X 18" lavatory basin in

white glazed earthen ware complete with &

including the cost of W.I. or C.I. cantilever brackets

6" built into walls painted white in two cats after a

primary coat of red lead paint a pare of ½" dia

rubber plug and chrome plated brass chain 1¼" dia

malleable iron or brass unions and making requisite

number of holes in walls, plinth and floor for pipe

connections and making good in cement concrete

1:2:4 (foreign equivalent) Vol-III, PartV-B, Page No.

3, Item No. 10. 

17 Each 4,928.00 83,776.00



Page No. 8

ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

BUILDING WORK
 

[REMAINING WORK] BILL OF QUANTITIES  (Plumbing Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

23 Add extra for labour for providing & fixing of

earthen ware pedestal white or coloured glazed

(foreign or equvalent) Vol-III, PartV-B, Page No. 3,

Item No. 11. 

17 Each 153.07 2,602.19

24 Providing and fixing 6" x 2" or 6" x 3" C.I. floor trap

of the approved self cleaning design with a C.I.

screwed down grating with or without a vent arm

complete with and including making requisite

number of holes in walls, plinth and floor for pipe

connection & making good in cement concrete

1:2:4. Vol-III, PartV-B, Page No. 6, Item No. 20. 

50 Each 2,042.43 102,121.50

25 Providing and fixing in position nylon connections

complete with 1/2" dia brass stop cock with pair of

brass nuts and lining joints to nylon connection.

Vol-III, PartV-B, Page No. 6, Item No. 23. 
42 Each 447.15 18,780.30

26 Supplying and fixing long bib cock of crystal head

with C.P. 1/2" dia. Vol-III, PartV-B, Page No. 19,

Item No. 13. 
25 Nos 1,109.46 27,736.50

27 Supplying and fixing concealed stop cock of

superior quality with crystal head 1/2" dia. Vol-III,

PartV-B, Page No. 18, Item No. 11-a.
42 Nos 478.28 20,087.76

28 Supplying and fixing swan type piller cock of

superior quality with crystal head. Vol-III, PartV-B,

Page No. 19, Item No. 16-b.
25 Nos 877.80 21,945.00

29 SOAP TRAY

Supplying and fixing soap tray earthen ware with

each CP Screws etc. complete. CH-II-Page No. 8,

Item No. 5)

2 Each 497.20 994.40
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ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

BUILDING WORK
 

[REMAINING WORK] BILL OF QUANTITIES  (Plumbing Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

30 HANDLE VALVE

Providing and fixing handle valves (china) with

wheels, threaded or flanged ends with rubber

washers (standard pattern) 

a CH-VI-Page No. 17, Item No. 5-ii 2 Each 271.92 543.84

b CH-VI-Page No. 17, Item No. 5-iii 6 Each 365.42 2,192.52

31 Providing and fixing chrome plated brass towel rail

complete with brackets fixing on wooden cleats

with 1" long C.P. brass screws. ii, Towel rail 30"

long, 3/4" dia round or square (S.I.No.1-ii-a/p-7)

(Standard pattern)

2 Nos 1,082.95 2,165.90

32 Providing and fixing bavelled edge mirror of

Belgium glass complete with 1/8" thick hardboard

and C.P. screws fixed to wooden plate. (S.I.No.3-b/a-

7) (Standard pattern).

17 Nos 1,711.60 29,097.20

33 Construction of main hole or inspection chamber

for the required dia for sewer and 3'-6" depth with

walls of 13.13 cement mortar 1:3 1/2" thick

cement plaster c/cI main hole cover and c/c with

framed 1/2" 11/2" c.c 1:2:4 and c/c duly painted

etc. (S.HO=1 PNO=39 PHE) 

56 Nos 14,748.00 825,888.00

34 RCC PIPE

Providing 9" dia RCC Pipe with collars class 'B' and

digging the trenches to required depth and fixing

imposition including cutting, fitting and jointing

with maxphalt composition & cement mortar 1:1

and testing with water pressure to a head of 4 feet

above the top of the highest pipe and refilling with

excavated stuff. (CH-X-Page No. 23, Item No. 2-d)

1,050.00 Rft 250.60 263,130.00

Sub T otal Rs= 1,567,275.51

___ % above / below Rs=

Cost of Plumbing Work (Scheduled Work) Rs=
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ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

BUILDING WORK
 

[REMAINING WORK] BILL OF QUANTITIES
 (Plumbing Works) NSI

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

35 P/F uPVC Pipe of such 80 i/c cutting fitting

complete and including the cost of breaking

through wall and roof and making good with CC

and testing with water to pressure head of 200 feet

and handling etc. complete 

a ½" Ø 200 Rft 45.00 9,000.00

b ¾" Ø 350 Rft 58.00 20,300.00

c 1" Ø 700 Rft 91.00 63,700.00

36 P/F uPVC socket of schedule 80 i/c fitting etc.

complete as directed by Engineer-in-Charge. 

a ½" Ø 10 Each 50.00 500.00

b ¾" Ø 18 Each 43.00 774.00

c 1" Ø 40 Each 35.00 1,400.00

37 P/F uPVC elbow of schedule 80 i/c fitting etc.

complete as directed by Engineer-in-Charge. 

a ½" Ø 10 Each 50.00 500.00

b ¾" Ø 18 Each 70.00 1,260.00

c 1" Ø 40 Each 120.00 4,800.00

d 4" Ø 45 Each 350.00 15,750.00

38 P/F uPVC tee of schedule 80 i/c fitting etc.

complete as directed by Engineer-in-Charge. 

a ½" Ø 10 Each 100.00 1,000.00

b ¾" Ø 18 Each 125.00 2,250.00

c 1" Ø 40 Each 150.00 6,000.00
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ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

BUILDING WORK
 

[REMAINING WORK] BILL OF QUANTITIES
 (Plumbing Works) NSI

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

39 P/F 1" uPVC union of schedule 80 i/c fitting etc.

complete as directed by Engineer-in-Charge. 6 Each 430.00 2,580.00

40 P/F uPVC clamp of schedule 80 i/c fitting etc.

complete as directed by Engineer-in-Charge. 

a ½" Ø 10 Each 4.00 40.00

b ¾" Ø 18 Each 8.00 144.00

c 1" Ø 40 Each 10.00 400.00

41 P/F uPVC bush of schedule 80 i/c fitting etc.

complete as directed by Engineer-in-Charge. 

a ½" Ø 15 Each 55.00 825.00

b ¾" Ø 15 Each 75.00 1,125.00

c 1" Ø 15 Each 120.00 1,800.00

42 P/F uPVC end cap of schedule 80 i/c fitting etc.

complete as directed by Engineer-in-Charge. 

a ½" Ø 15 Each 200.00 3,000.00

b ¾" Ø 15 Each 220.00 3,300.00

c 1" Ø 15 Each 360.00 5,400.00

43 UPVC PIPES

Providing and fixing 4" dia un plasticized Polyvinyl

Chloride Pipe (U.P.V.C) class 'B' for cold & hot water

with fitting tees, bends, elbows, sockets, reducing

sockets, union (all specials) and clamps including

fixing cutting and fitting etc. breaking through

walls, beams and chase cutting etc. and making

good condition. complete in all respect as per

instructions of the Architect / Engineer - in -

Charge. (DADEX or approved equalvent) 

800.00
Per 

Rft
450.00 360,000.00

Cost of Plumbing Work (NSI) Rs= 505,848.00
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ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

BUILDING WORK
 

[REMAINING WORK] BILL OF QUANTITIES  (Electrical Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

44 WIRING 

Wiring for light or fan point with 3/.029 PVC

insulated wire in 20 mm (3/4") PVC conduit

recessed in the wall or column as required.(Page

No. 15, Item No. 124) 

100.00
Per 

Point
1,130.00 113,000.00

45 Wiring for Plug point with 3/.029 PVC insulated

wire in 20 mm (3/4") PVC conduit recessed in the

wall or column as required.(Page No. 15, Item No.

125) 

50.00
Per 

Point
669.00 33,450.00

46 Wiring for call bell point 3/.029 PVC insulated wire

in 20 mm (3/4") channel patti on surface as

required  (Page No. 15, Item No. 131) 
12.00

Per 

Point
1,590.00 19,080.00

47 CEILING ROSE

Providing and fixing bakelite ceiling rose with two

terminals (Page No. 330, Item No. B-228) 12 Each 72.00 864.00

48 CEILING FAN

Providing and fixing brass ceiling fan 56" i/c Fan

Clamp good and best approved quality locally

manufactured sweep ceiling fans complete with

required down rod, blades, flexible cord PVC / PVC

required to connect the fan etc. (Page No. 34, Item

No. C-235)  

162 Each 3,185.00 515,970.00

49 WIRING FOR LIGHT CIRCUIT

Providing & Laying (Main or Sub Main) PVC

insulated with size 2-3/.036 copper conductor wire

in ¾" dia PVC conduit on surface. (Page No. 1, Item

No. 2) 

20.00
Per 

Meter
139.00 2,780.00

50 MAIN / SUB MAIN

Providing and laying (MAIN or SUB MAIN) PVC

insulated with size 2-7/044 6mm² copper

conductor in 1" dia PVC conduit on surface. (Page

No. 1, Item No. 5) 

400.00
Per 

Meter
305.00 122,000.00
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ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

BUILDING WORK
 

[REMAINING WORK] BILL OF QUANTITIES  (Electrical Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

51 Providing and laying (MAIN or SUB MAIN) PVC

insulated and PVC sheeted 4 core armoured copper

conductor 600/1000 volts size 16 mm ². (Page No.

13, Item No. 113) 

200.00
Per 

Meter
1,679.00 335,800.00

52 Providing and fixing one way SP 5 amp switch flush

type (Page No. 330, Item No. 219) 422 Each 54.00 22,788.00

53 Providing and fixing 3 pin 5 amp plug & socket flush

type (Page No. 330, Item No. 223) 190 Each 91.00 17,290.00

54 Providing and fixing 3 pin 10/15 amp plug & socket

flush type (Page No. 330, Item No. 224) 30 Each 151.00 4,530.00

55 Providing and fixing circuit breaker

6,10,15,20,30,40,50 & 63 amps DP (TB-55 )on

prepared board as required. (Page No. 31, Item No.

204)

140 Each 2,456.00 343,840.00

56 Providing and fixing circuit breaker 3 5 10 15 20 30

amps TP (XS-30 SN) (NB) on prepared board as

required. (Page No. 31, Item No. 205)
3 Each 5,301.00 15,903.00

57 Providing and fixing circuit breaker 15 20 30 40 50

60 amps TP (XE-100 CS) (CB) on prepared board as

required. (Page No. 31, Item No. 206)
3 Each 5,221.00 15,663.00

58 125, 150, 200 & 225 amps TP (XS-225 NS) on

prepared board as required. (Page No. 31, Item No.

208)
1 Each 25,541.00 25,541.00

59 Providing and laying (MAIN or SUB MAIN) PVC

insulated and PVC sheeted 4 core armoured copper

conductor 600/1000 volts size 120 mm ². (Page No.

14, Item No. 119) 

80.00
Per 

Meter
9,606.00 768,480.00

Sub Total Rs= 2,356,979.00

______ above / below Rs=

Cost of Civil Work (Scheduled Items) Rs=



Page No. 14

ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

BUILDING WORK
 

[REMAINING WORK] BILL OF QUANTITIES
NSI - Electrical Works

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

60 EXHAUST FAN

Supply & Installation of 8" dia plastic body exhaust

fan including all civil works required for complete

installation and including all labour and materials as

required. Complete in all respect as per instructions

of Engineer-in-Charge.

8 Each 2,500.00 20,000.00

61 Providing & fixing Cubical type metal sheet

Distribution board with locking arrangement as per

drawing ,vermin protected duly powder coated

paint i/c all fastening material including wiring with

suitable gauge PVC x PVC wire complete as

required.  

12 Per Sft 2,420.00 29,040.00

62 FAN DIMMER

Providing & fixing polycarbonate flame retardant

fan dimmer with plate fixed on existing board

recessed in wall or column including connection as

required. Complete in all respect as per instructions

of Engineer-in-Charge.

162 Each 200.00 32,400.00

63 FAN CLAMP BOX

Providing & fixing 75 mm X 100 mm X 113 mm size

(14SWG) thick recessed type fan clamp box 13 mm

dia MS bar fan clamp fixed in roof at casting time as

required. Complete in all respect as per instructions

of Engineer-in-Charge.

10 Each 300.00 3,000.00

64 LIGHTING

Providing and fixing following light and light

fixtures. Complete in all respect as per drawing,

design, specification and instructions of the

Engineer-in-Charge. (all lighting and fixtures should

be Philips make or equalvent) Complete in all

respect as per instructions of Engineer-in-Charge.

a LED size 10" (18 W) 320 Each 1,200.00 384,000.00

b LED size 6" (12 W) 56 Each 1,000.00 56,000.00
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ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

BUILDING WORK
 

[REMAINING WORK] BILL OF QUANTITIES
Non-Schedule Items (Electrical Work)

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

65 EARTHING SET

Providing and fixing earthing set with 600 mm X

600 mm X 6 mm copper plate buried in the ground

at a depth of 3.6 m or less if water come out from

the ground level (with salt and charcoal, or earth

chemical powder) etc., making the pit 3.6 m feet

deep by excavation of all type of soil (except soft or

hard rock) including fixing of 8 SWG copper wire in

13 mm GI pipe. Complete in all respect as per

instructions of Engineer-in-Charge.

1 Job 30,000.00 30,000.00

Cost of Electrical Work Rs= 554,440.00
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ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

EXTERNAL DEVELOPMENT WORK
 

[REMAINING WORK] BILL OF QUANTITIES  (Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

1 IMPORTED EARTH FILL

Filling, watering and ramming earth under floor

with new earth (excavated from outside) lead upto

one chain and lift upto 5 feet. (Page No. 4, Item No.

22)

150,194.00 %0Cft 3,630.00 545,204.22

2 Add: extra lead 6 mile (referred from carriage of

materials schedule) 150,194.00 %Cft 771.96 1,159,437.60

3 SITU 1:3:6 

Cement concrete plain ratio (1:3:6) including

placing compacting, finishing and curing complete

(including screening and washing at stone

aggregate with shuttering (Page No. 15, Item No. 5-

h+17/19b(i))

990.00 %Cft 16,183.48 160,216.45

4 SUB FLOORING

3" thick - ratio (1:3:6) Cement concrete plain

including placing compacting, finishing and curing

complete (including screening and washing at stone

aggregate without shuttering (Page No. 15, Item

No. 5-h)

7,200.00 %Cft 12,595.00 906,840.00

5 CC TOPPING

Providing and laying 2" thick topping cement

concrete (1:2:4) including surface finishing and

dividing into panels. (Page No. 41, Item No. 16-c)
7,928.00 %Sft 3,275.50 259,681.64

6 Providing and laying 3" thick topping cement

concrete (1:2:4) including surface finishing and

dividing into panels. (Page No. 41, Item No. 16-d) 44,107.00 %Sft 4,411.82 1,945,921.45

7 BLOCK MASONRY

P/L 1:3:6 cement concert solid block masonry wall

6” thick above in thickness set in 1:6 cement

mortar in G.F. S/S I/c racking out joints and curing

etc. complete. (Page No. 19, Item No. 23) 
400.00 %Cft 14,621.64 58,486.56
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ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

EXTERNAL DEVELOPMENT WORK
 

[REMAINING WORK] BILL OF QUANTITIES  (Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

8 RCC WORK

Reinforced cement concrete work including all

labour and material except the cost of steel

reinforcement and its labour for bending and

binding which will be paid separately. This rate also

includes all kinds of forms moulds lifting shuttering

curing rendering and finishing the exposed surface

(including screening and washing of shingle) Page

No. 15. Item No. 6.

R.C. work in roof slab, beams columns rafts, lintels

and other structural members laid in situ or precast

laid in position complete in all respects. 550.00 Per Cft 337.00 185,350.00

9 STEEL REINFORCEMENT

Fabrication of mild steel reinforcement for cement

concrete including cutting, bending, laying in

position making joints and fastenings including cost

of binding wire (also includes removal of rust from

bars) Page No. 16, Item No. 8-b.

Using Tor Bars 35.00
Per 

Cwt
5,001.70 175,059.50

10 SURFACE RENDERING

Cement Plaster 1:5 upto 12' height 

¾" thick Wall Plaster (Page No. 51, Item No. 11-d)

only for block masonry 1,645.00 %Sft 3,191.76 52,504.45

11 PAVING / TOUGH BLOCKS

Providing and fixing cement paving / tough blocks

flooring having size of 197 X 197 X 80 (mm) of city /

quddra . Cobble shape with pigmented having

strength between 5000 psi to 8500 psi including

filling the joints with hill sand and laying in specified 

manner / pattern and design etc. complete (Page

No. 49, Item No. 74)

3,100.00 Per Sft 248.17 769,327.00
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ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

EXTERNAL DEVELOPMENT WORK
 

[REMAINING WORK] BILL OF QUANTITIES  (Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

12 KERB STONE

Providing and fixing Precast Edge Block 3750 PSI

Industrial made size 6" thick x 12" long x 18" high

including the cost of cartage, excavation, form work 

for haunching 1450 PSI lean concrete, 2250 PSI

concrete for huanching, 1:4 cement sand mortar.

VOL-III (Part-VI) (Page No. 15, Item No. 14) 

2,182.00
Per 

Rft
297.01 648,075.82

13 SEWAGE MANURE

Supplying, stacking and spreading well decayed

sewage manure from approved sources including

all leads and lifts. (Page No. 103, Item No. 44) 2,850.00
P.Cart 

Load
298.12 849,642.00

Sub Total Rs= 7,715,746.69

______ above / below

Cost of Civil Work (Scheduled Items) (A)
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ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

EXTERNAL DEVELOPMENT WORK
 

[REMAINING WORK] BILL OF QUANTITIES
Non-Schedule Items (Civil Work)

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

14 SUPPLY GARDEN SOIL (SWEET EARTH)

Supply and stacking garden approved garden soil

(sweet earth) free from salts, pebbles and grass

roots etc. including all leads and lifts. Complete in

all respect as per specification and instructions of

the Architect / Engineer-in-Charge. 

20,905.00 P.Cft 40.00 836,200.00

15 SPREADING GARDEN SOIL (SWEET EARTH)

Spreading approved garden soil (sweet earth) in

uniform thickness including mixing and breaking

clods and dressing fine for grassing including

disposal of rubbish with 3 chains (92 m) Complete

in all respect as per specification and instructions of

the Architect / Engineer-in-Charge. 

20,905.00 P.Cft 2.00 41,810.00

16 GRASSING

Supply live (Dacca) grass in slabs with earth intact

including all lead and lifts. 20,905.0 P.Sft 17.60 367,928.00

17 Grassing fine by dribbling grass roots 3" apart

including watering, weeding till such time the grass

is set and becomes green and is fit for mowing. 20,905.0 P.Sft 2.50 52,262.50

Cost of Civil Work (Non-Schedule Items) (B) Rs= 1,298,200.50

RS= 9,013,947.19Cost of External Development Work (A+B) =


