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ESTABLISHMENT OF GOVT. POLYTECHNIC INSTITUTE AT REHRI BIN QASIM TOWN, KARACHI
(REMAINING WORK)

SUMMARY OF COST

S# SUB HEAD TOTAL AMOUNT
1 Cost of Civil Work (Scheduled Items) (Page No.02-09) | Rs=
2 Cost of Civil Work (Non-Scheduled Items) (Page No. 10-11) Rs=
Sub Total of Civil Work (A)
3 Cost of Plumbing Work (Scheduled Items) (Page No. 12 - 14) Rs=
4 Cost of Plumbing Work (Non-Scheduled Items) (Page No. 15 - 16) Rs=
Sub Total of Plumbing Work (B)
5 Cost of Electrical Work (Scheduled Items) (Page No. 17 - 18) Rs=
6 Cost of Electrical Work (Non-Scheduled Items) (Page No. 19 - 20) Rs=
Sub Total of Electrical Work (C)
Total Cost of Work (A+B+C)= Rs=
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ESTABLISHMENT OF GOVT. POLYTECHNIC INSTITUTE AT REHRI BIN QASIM TOWN,
KARACHI (REMAINING WORK)

CONSTRUCTION WORK BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QTyY

UNIT

RATE

AMOUNT

EXCAVATION IN FOUNDATION

Excavation in Ordinary Soil in foundation of
Building Bridges and other structures including
dagbelling dressing, refilling around structure with
excavated earth watering and ramming lead upto 5
ft. (Page No. 4, Item No. 18-b)

IMPORTED EARTH FILL

Filling, watering and ramming earth under floor
with new earth (excavated from outside) lead upto
one chain and lift upto 5 feet. (Page No. 4, ltem
No. 22)

SUPPLY OF RIVER / PIT

Supply of clean / screened (river or pit) sand within
5 chains including removal of top crust of earth or
over burden and royalty to the Government or
cost to the Private Owner. (Page No. 6, Item No.
36)

Add: extra lead 6 mile (referred from carriage of
materials schedule)

TERMITE PROOFING

Providing anti-termite treatment by spraying /
sprinkling / spreading Neptachler 0.5% Emulsion as
an overall pre-construction treatment in slab type
construction under the slab and attached perches
or entrances etc. complete in all respect as per
directions of the Engineer-in-Charge (Page No. 108,
Item No. 92)

CCIN FOUNDATION

Cement concrete plain (ratio 1:4:8) including
placing compacting, finishing and curing complete
(including screining and washing at stone
aggregate without shuttering (Page No. 15, ltem
No. 5-i)

22,000.00

40,000.00

40,000.00

40,000.00

26,000.00

2,800.00

%0Cft

%0Cft

%Cft

%Cft

Per Sft

%Cft

3,176.25

3,630.00

420.00

771.96

9.74

11,288.75

69,877.50

145,200.00

168,000.00

308,784.00

253,240.00

316,085.00
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ESTABLISHMENT OF GOVT. POLYTECHNIC INSTITUTE AT REHRI BIN QASIM TOWN,

KARACHI (REMAINING WORK)

CONSTRUCTION WORK BILL OF QUANTITIES
Sindh Schedule of Rates 2012

(Civil Works)

S.NO DESCRIPTION QTyY UNIT RATE AMOUNT
6 | SUB FLOORING
Cement concrete plain 4" thick - ratio (1:3:6)
including placing compacting, finishing and curing
complete (including screening and washing at 6.600.00 %Cit | 12.595.00 831.270.00
stone aggregate without shuttering (Page No. 15,
Item No. 5-h)
7 RCC WORK
Reinforced cement concrete work including all
labour and material except the cost of steel
reinforcement and its labour for bending and
binding which will be paid separately. This rate also
includes all kinds of forms moulds lifting shuttering
curing rendering and finishing the exposed surface
(including screening and washing of shingle) Page
No. 15. Iltem No. 6.
R.C. work in roof slab, beams columns rafts, lintels
and other structural members laid in situ or
precast laid in position complete in all respects.
Columns Footing - Ratio (1:2:4) 90 |bs cement 2 cft Per
a sand 4 cft shingle %" to %" gauge. 3,800.00 Cht 337.00 1,280,600.00
Beam & Lintels - Ratio (1:2:4) 90 Ibs cement 2 cft Per
b | sand 4 cft shingle %" to %" gauge. 3,000.00 Cht 337.00 1,011,000.00
Slabs & Projection (6" thick) - Ratio (1:2:4) 90 lbs Per
€ | cement 2 cft sand 4 cft shingle %" to %" gauge. 11,500.00 Cft 337.00 3,875,500.00
q Sun Shade (4" thick) - Ratio (1:2:4) 90 lbs cement Per
2 cft sand 4 cft shingle %" to %" gauge. >00.00 Cft 337.00 168,500.00
. . Per
e Plinth Beam (Ratio 1:2:4) 3,000.00 Cht 337.00 1,011,000.00
P
f | Columns Super Structure 1:2:4 900.00 e 337.00 303,300.00

Cft
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ESTABLISHMENT OF GOVT. POLYTECHNIC INSTITUTE AT REHRI BIN QASIM TOWN,
KARACHI (REMAINING WORK)

CONSTRUCTION WORK BILL OF QUANTITIES (Civil Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION QTY UNIT RATE AMOUNT

8 SITU 1:3:6

Cement concrete plain ratio (1:3:6) including
placing compacting, finishing and curing complete
(including screening and washing at stone 3,000.00 %cCft | 16,183.48 485,504.40
aggregate with shuttering (Page No. 15, Item No. 5
h+17/19b(i))

9 DAMP PROOF COURSE
Damp proof course 2" thick with (cement sand and

Shingle concrete 124) including 2 coats Of 1.200.00 %Sft 3912.85 46.954.20
asphaltic mixture. (Page No. 18, Item No. 28-b)

10 | PLINTH PROTECTION

Excavation in foundation of Building Bridges and
other structures including dagbelling dressing,
refilling around structure with excavated earth
watering and ramming lead upto 5 ft. (Page No. 4,
Item No. 18-b)

a In Ordinary Sail 4,700.00 |%O0Cft| 3,176.25 14,928.38

Cement concrete plain including placing
compacting, finishing and curing complete
(including screining and washing at stone
aggregate without shuttering (Page No. 15, ltem

No. 5)
b Ratio 1:4:8 800.00 %Cft | 11,288.75 90,310.00
o Ratio 1:2:4 600.00 %Cft | 14,429.25 86,575.50

d %" thick Cement Plaster 1:4 upto 12' height. (Page

o)
No. 51, Item No. 11-c) 3,500.00 %Sft | 3,015.76 105,551.60
11 | STEEL REINFORCEMENT

Fabrication of mild steel reinforcement for cement

concrete including cutting, bending, laying in

position making joints and fastenings including cost

of binding wire (also includes removal of rust from

bars) Page No. 16, Item No. 8-b.

. Per
Using Tor Bars 1,400.00 5,001.70 7,002,380.00

Cwt
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ESTABLISHMENT OF GOVT. POLYTECHNIC INSTITUTE AT REHRI BIN QASIM TOWN,
KARACHI (REMAINING WORK)

CONSTRUCTION WORK BILL OF QUANTITIES (Civil Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION QTY UNIT RATE AMOUNT

12 | G.I.LFRAMES FOR DOOR

Providing and fixing G.l. Frames / Choukhats of size
7" X 2" or 4% X 3" for door using 20 gauge G.I.
sheet including welded hinges and fixing at site
with necessary hold fasts, filing with cement sand Per
slurry of ratio 1:6 and repairing the jambs. The cost 900.00 Rft 228.90 206,010.00
also includes all carriage tools and plants used in
making and fixing. (Page No. 92, Item No. 29)

13 | FLUSH DOOR

First class deodar wood wrought, joinery in doors
and windows etc. fixed in position including
chowkats hold fasts hinges, iron tower bolts, 1,200.00 |Persft| 998.46 1,198,152.00
chocks cleats handles and cords with hooks, etc.
(Page No. 57, Iltem No. 7b)

Rate of Door: Rs. 1,227.36 - G.l. Frame Rs. 228.90 =
Door & Windows (Rs. 998.46)

14 | ALUMINUM WINDOWS / VENTILATORS

Supply & fixing Deluxe Model (Bronze) in position
Aluminum channels framing for sliding windows &
ventilators of Alcop made with 5mm thick tinted
glass glazing (Belgium) & Aluminum fIy screen 2,240.00 Per Sft| 1,647.69 3,690,825.60
including handless stoppers & locking arrangement
etc. complete (Page No. 107, ltem No. 84(b)

15 | BLOCK MASONRY (6" THICK)

Providing and laying 1:3:6 cement concrete solid
block masonry wall 6" and below in thickness set in
1:6 cement mortar in ground floor super structure
including raking out joints and curing etc.
complete. (Page No. 18, Item No. 24)

13,000.00 | %Cft | 15,771.01 2,050,231.30

16 | TILES

Laying floor of approved with glazed / porcelain
tile %" thick in white cement 1:2 over %" thick
cement mortar 1:2. complete. (Page No. 42, ltem 28,800.00 %Sft | 27,678.86 7,971,511.68

No. 24)
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ESTABLISHMENT OF GOVT. POLYTECHNIC INSTITUTE AT REHRI BIN QASIM TOWN,

KARACHI (REMAINING WORK)

CONSTRUCTION WORK BILL OF QUANTITIES
Sindh Schedule of Rates 2012

(Civil Works)

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

17

18

19

20

21

White glazed tiles %" thick dado jointed in white
cement and laid over 1:2 cement sand mortar %"
thick including finishing. (Page No. 44, Item No. 37)

PRIMING COAT
Priming coat of chalk distemper (Page No. 53, Item
No. 22)

DISTEMPERING

Preparing surface and painting with Distemper- 1st
coat over priming coat (Page No. 53, Item No. 24-c)
3 Coats

INTERNAL WALL PAINTING

Preparing the surface and painting with matt finish
including rubbing the surface with bathy (silicon
carbide rubbing brick) filling the voids with zink /
chalk / plaster of paris mixture, applying first coat
premix, making the surface smooth and then
painting 3 coats with matt finish of approved make
etc. complete (new surface). Page No. 54, Item No.
36-b. (3 Coats)

WEATHER COAT

Preparing the surface and painting with weather
coat i/c rubbing the surface with rubbing brick /
sand paper, filling the voids with chalk / plaster of
paris and then painting with weather coat of
approved make. (Page No. 55, Item No. 38-a&b)

3,200.00

81,000.00

25,000.00

44,000.00

19,000.00

%Sft

%Sft

%Sft

%Sft

%Sft

28,253.61

442.75

1,079.65

3,444.38

2,567.95

904,115.52

358,627.50

269,912.50

1,515,527.20

487,910.50
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ESTABLISHMENT OF GOVT. POLYTECHNIC INSTITUTE AT REHRI BIN QASIM TOWN,
KARACHI (REMAINING WORK)

CONSTRUCTION WORK BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

22

23

24

25

26

27

TEXTURE COATING

Preparing the surface and applying rock wall /
shield (Natural wall texture) coating to provide
durable curst to wall thickness between 2mm to 32
mm (%") with acrylic co-polymer emulsion,
selected marble chips, adhesive and bactericdes
water resistance and fire and termite resistance
(upto 20'-0" height). Page No. 55, Item No. 43)

ENAMEL PAINT ON WOOD WORKS

Preparing surface and painting of doors and
windows any type (including edges) 3 Coats (Page
No. 68, Item No. 5-C-i+ii)

ENAMEL PAINT ON IRON WORKS

Painting guard bars, gates iron bars gratings, railing
including standard braces etc. and similar open
work (3 Coats) Page No. 68, Item No. 4-d-ii)

FALSE CEILING

Supplying and fixing false ceiling of plaster of paris
in panels including making frame work of deodar
wood including painting with soligia paint. (Page
No. 63, Item No. 52)

WOODEN ARCHITRAVE

Providing and fixing with sunk iron screws wooden
Architrave approved design / shape having width
not less than 2% inches as directed by Engineer-in-
Charge. (Page No. 65, Item No. 60)

GLAZED CERAMIC TILE (BATHROOM)

Laying floors of approved coloured glazed tiles %"
tihck laid in white cement and pigment on a bed of
%" thick cement mortar 1:2. (Page No. 42, Item No.
25)

100.00

2,400.00

5,250.00

100.00

1,800.00

1,550.00

%Sft

%Sft

%Sft

%Sft

Per
Rft

%Sft

4,504.50

2,116.41

977.40

25,293.42

49.97

27,747.06

4,504.50

50,793.84

51,313.50

25,293.42

89,946.00

430,079.43
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ESTABLISHMENT OF GOVT. POLYTECHNIC INSTITUTE AT REHRI BIN QASIM TOWN,
KARACHI (REMAINING WORK)

CONSTRUCTION WORK BILL OF QUANTITIES (Civil Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION QTY UNIT RATE AMOUNT

28 | Glazed tile dado %" thick laid in pigment over 1:2

cement sand mortar %" thick including finishing. 6.400.00 %sft | 28 299.30 1.811.155.20
(Page No. 44, Item No. 38)

29 | SURFACE RENDERING
Cement Plaster 1:5 upto 12' height

%" thick Plaster (Page No. 51, Item No. 12-a) 19,000.00 | %Sft | 2,166.72 411,676.80
a %" thick Ceiling Plaster (Page No. 51, Item No. 12-
b) 25,000.00 | %Sft | 2,241.80 560,450.00
b %" thick Internal Wall Plaster (Page No. 51, ltem
44,000.00 | %Sft | 2,241.80 986,392.00
No. 12-b)
o %" thick External Wall Plaster (Page No. 51, ltem
19,000.00 | %Sft | 2,678.50 508,915.00

No. 12-c)

30 | IRON GRILL

Providing and fixing iron steel grill using solid
square bars of size %" X %" placed at 4" including
and frame of flat iron patti of %" X %" including
circle shape at 1-0 apart equivalent fitted with 3,500.00 |PersSft| 194.16 679,560.00
screws are pins with painting 3 coats with 1st coat
of red oxide paint etc. (Page No. 93, Item No. 30)

31 | Providing and fixing iron collapsible gate with
channel framing of section 3/4" X 5/16" at 4"
including revitted with 3/4" X 1/8" flat iron patti
placed diagonally and provided with top & bottom
T-section 1" X 1" 1/8" along with rollers also
including locking arrangement and fixing in floor /
ceiling or wall etc, completed. (S.1.No.32/P-94)

200.00 Per Sft| 387.04 77,408.00

32 | PAVING BLOCKS

Providing and fixing cement paving blocks flooring
having size of 197 X 197 X 80 (mm) of city / quddra
. Cobble shape with pigmented having strength
between 5000 psi to 8500 psi including filling the 5,000.00 |Persft| 248.17 1,240,850.00
joints with hill sand and laying in specified manner
/ pattern and design etc. complete (Page No. 49,
Item No. 74)
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ESTABLISHMENT OF GOVT. POLYTECHNIC INSTITUTE AT REHRI BIN QASIM TOWN,
KARACHI (REMAINING WORK)

CONSTRUCTION WORK BILL OF QUANTITIES (Civil Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION QTY UNIT RATE AMOUNT

33 KERB STONE

Providing and fixing Precast Edge Block 3750 PSI
Industrial made size 6" thick x 12" long x 18" high
including the cost of cartage, excavation, form
work for haunching 1450 PSI lean concrete, 2250 500.00 Per 29701 148,505.00
PSI concrete for huanching, 1:4 cement sand Rft

mortar. VOL-III (Part-VI) (Page No. 15, Item No. 14)

34 | ROOF SCREEDING
a Providing and laying 3" thick topping cement
concrete (1:2:4) including surface finishing and

dividing into panels. (Page No. 41, Item No. 16-d) 26,000.00 | %sft | 4,411.82 1,147,073.20

b | Two coats of bitumen laid hot using 34 Ibs for %Sft
over roof and blinded with sand at one Cft Per

26,000.00 | %Sft | 1,887.40 490,724.00
%Sft. (Page No. 34, Item No. 13)

Sub Total Rs=  44,942,024.27

above / below

Cost of Civil Work (Scheduled Items)
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ESTABLISHMENT OF GOVT. POLYTECHNIC INSTITUTE AT REHRI BIN QASIM TOWN,

KARACHI (REMAINING WORK)

CONSTRUCTION WORK BILL OF QUANTITIES

Non-Schedule Items (Civil Work)

S.NO

DESCRIPTION

QTyY

UNIT

RATE

AMOUNT

35

36

37

DEMOLITION WORK

Demolition of existing deteriorated R.C.C
structure., block mansorny, all structure, columns,
foundation, steps, ancillary structure etc. complete
as directed including separating reinforcement
from concrete, stacking all material and steel gate
at site and disposal of all unusable dismantled
material outside GVS limit or as directed by the
Engineer-in-Charge.

NOTE: All the useable material brought from item
No. 35 shall be purchased and disposal by the
Contractor. The amount shall be deposited in
shape of crossed cheque / demand draft in favour
of STEVTA, Karachi.

STONE SOLING

Providing and laying soling stone 6" to 9" thick
under floor including packing with spawls and chips
and consolidation with compactor, watering etc.
complete in all respect as per instructions of the
Architect / Engineer-in-Charge.

Plinth Protection
Under Floor

ROOM DOOR LOCKS

Providing and fixing with C.P brass screws carona,
yale lock of approved design, manufacturer, and
colour Japan make, cutting wood to required
shape and size with three operating keys. complete
in all respect as per specification, drawings and
instructions of the Engineer-in-Charge.

Lumpsum

Lumpsum

1,400.00

6,500.00

Job

Job

P.Cft

P.Cft

Each
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ESTABLISHMENT OF GOVT. POLYTECHNIC INSTITUTE AT REHRI BIN QASIM TOWN,

KARACHI (REMAINING WORK)

CONSTRUCTION WORK BILL OF QUANTITIES

Non-Schedule Items (Civil Work)

S.NO

DESCRIPTION

QryY

UNIT RATE AMOUNT

38

39

40

BOTICINA MARBLE TO STAIR RISER

Providing and laying boticina marble to stair Riser
using %" inch thick of approved quality laid over
bed of C.C. 1:6 using cement and screened sand
mix with larger grain size not exceeding %" inch
including filling of joints using white cement and
pigment (if required) in match color of marble
tiles including, grinding and wax polish complete
in all respect as per instructions by the Architect /
Engineer.

DOOR CLOSER

Providing and fixing with brass screws or specially
supplied screws hydraulic door closer Rayobi, Yale
or approved manufacturer Japan make, cutting
wood etc to required shape and size. Complete in
all respect as per specification, drawings and
instructions of the Engineer-in-Charge.

HANDRAILING

Providing, fabricating and fixing staircase railing
with 2" dia S.S. 16" handrail gauge and 1%" dia
balustrade and %" dia intermediate horizontal bars
etc. complete hand railing as per detail on drawing
embedded properly in RCC works. Complete in all
respect as per drawings, specification and
instructions of the Architect / Engineer-in-Charge.

950

50.00

Sft

Each

P.Rft

Cost of Civil Work (Non-Schedule Items)

Rs=
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ESTABLISHMENT OF GOVT. POLYTECHNIC INSTITUTE AT REHRI BIN QASIM TOWN,

KARACHI (REMAINING WORK)

CONSTRUCTION WORK BILL OF QUANTITIES
Sindh Schedule of Rates 2012

(Plumbing Works)

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

41

42

43

PAKISTANI WC

Providing and fixing squating type white glazed
earthen ware W.C. Pan with front flush inlet and
complete with including the cost of flushing cistern
with internal fitting and flush pipe with bend and
making requisite number of holes in walls plinth
and floor for pipe connection and making good in
cement concrete 1:2:4 (foreign equivalent) with 4"
dia C.I. Trap (Page No. 1, Item No. 2-a)

EUROPEAN WC

Providing and fixing European white glazed
earthen ware wash down W.C. Pan complete with
and including the cost of white / black plastic seat
(best quality) and lid with c.p. brass hinges and
buffers, 3 gallons white glazed earthen ware low
level flushing cistern with siphon fitting 1" dia
white porcelain enamelled flush bend %" dia and
making requisite number of holes in walls plinth
and floor for pipe connections and making good in
cement 1:2:4 (foreign quality) Page No. 2, Item No.
5.

LAVATORY BASIN

Providing and fixing 24" X 18" lavatory basin in
white glazed earthen ware complete with &
including the cost of W.I. or C.I. cantilever brackets
6" built into walls painted white in two cats after a
primary coat of red lead paint a pare of %" dia
rubber plug and chrome plated brass chain 1%" dia
malleable iron or brass unions and making
requisite number of holes in walls, plinth and floor
for pipe connections and making good in cement
concrete 1:2:4 (foreign equivalent) Page No. 3,
Item No. 10.

25

20

Each

Each

Each

5,728.80

4,440.70

4,928.00

143,220.00

22,203.50

98,560.00




ESTABLISHMENT OF GOVT. POLYTECHNIC INSTITUTE AT REHRI BIN QASIM TOWN,
KARACHI (REMAINING WORK)

CONSTRUCTION WORK BILL OF QUANTITIES (Plumbing Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION QTY UNIT RATE AMOUNT

44 | BATHROOM ACCESSORIES

Supply and fixing Bathroom Accessories set (7
Piece) including towel rod, brush holder, soap tray,
shelf of approved design including cost of screws,

nuts etc. complete (Master Brand or as 12 Each | 10,322.40 123,868.80
recommended by Engineer-in-Charge). Page No.
19, Item No. 23

45 | BIB COCKS
Supply and fixing C.P. Muslim Shower with double

Bib Cock and ring pipe etc. complete (Page No. 19, 30 Each | 3,432.00 102,960.00
Item No. 19-a)

46 | MUSLIM SHOWER
Supply and fixing C.P. Muslim Shower with crystal
head etc. complete (Page No. 19, Item No. 19-b) 30 Each | 3.432.00 102.960.00

47 | STOP COCK

Supply and fixing concealed tee- stop cock of
superior quality with c.p. head %" dia (Page No. 18, 30 Each 843.92 25,317.60
Item No. 12-a)

48 | Supply & fixing long bib cock of superior quality
with c.p.head %" dia. (Ch'6, Page No. 19, Item No. 10 Each 1.109.46 11.094.60
13-b)

49 | uPVC Pipe

Providing and laying uPVC Pipes of Class 'D' fixing
in trench including cutting, fitting and jointing with
solven cement including testing with water to a
head of 122 meter or 400 ft. (Page No. 24, Item

No. 6).
a %" dia 300.00 Rft 12.00 3,600.00
b %" dia 200.00 Rft 19.00 3,800.00
c 1" dia 200.00 Rft 27.00 5,400.00
d 1%" dia 250.00 Rft 33.00 8,250.00

e 1%" dia 400.00 Rft 43.00 17,200.00
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ESTABLISHMENT OF GOVT. POLYTECHNIC INSTITUTE AT REHRI BIN QASIM TOWN,

KARACHI (REMAINING WORK)

CONSTRUCTION WORK BILL OF QUANTITIES

(Plumbing Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

50

51

52

GUN METAL VALVES

Providing and fixing full way gun metal valves with
wheels, threaded or flanged ends with rubber
washers (standard pattern) Page No. 17, Item No.
4-b

%" dia
1" dia

RCC PIPE

Providing following sizes RCC Pipe with collars class
'‘B' and digging the trenche to required depth and
fixing imposition including cutting, fitting and
jointingwith maxphalt composition & cement
mortar 1:1 and testing with water pressure to a
head of 4 feet above the top of hte highest pipe
and refilling with excavated stuff.

4" dia (CH-X-Page No. 23, Item No. 2-b)

6" dia (CH-X-Page No. 23, Item No. 2-c)

MANHOLE

Constructing manhole or inspectoin chamber for
the required diameter of circular sewer and 3'-6"
(1067 mm) dept with walls of BB in cement sand
mortar 1:3 cement plastered 1:3, %" thick inside of
walls and 1" thick over benching and channel
including fixing C.l.Mahole cover with frame of
clear opening 1-%' X 1-%' of 1.75 cwt. (88.9 kg)
embaded in plain CC 1:2:4 and fixing ™" dia MS
steps 6" wide projecting 4" from the face of wall at
12" CC duly painted etc. complete as per standard
specifications and drawing. (4" to 12" dia 2' X 2' X
3'-6") Page No. CH-Il, Page No. 46, Item No. P-a.

10

200.00
300.00

Each
Each

P.Rft
P.Rft

Each

227.92
271.92

146.57
199.25

14,748.00

2,279.20
1,631.52

29,314.00
59,775.00

73,740.00

Sub Total
above / below

Cost of Plumbing Work (Scheduled Items)

Rs=

835,174.22
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ESTABLISHMENT OF GOVT. POLYTECHNIC INSTITUTE AT REHRI BIN QASIM TOWN,
KARACHI (REMAINING WORK)

CONSTRUCTION WORK BILL OF QUANTITIES

Non Scheduled Items (Plumbing Work)

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

53

54

55

56

57

58

SEPTIC TANK

Construction of Septic tank as per design and
specification in R.C.C Structure (size 9'-0" X 5'-0" X
4'-0"). Work complete in all respect as per
instructions of the Architect / Engineer-in-Charge.

MUSLIM BIB COCK

Providing and fixing chromium plated Muslim Bib
Cock without Muslim Shower of (Master Make
best quality). Complete in all respect as per
instructions of Engineer-in-Charge.

FLOOR TRAP

Providing and fixing approved make best quality
PVC Floor Trap of 100 mm dia with stainless top
cover (150 mm x 150 mm) and stainless steel
grating with or without a vent arm complete with
and including making requisite number of holes in
walls, plinth and floor for pipe connection and
making good in cement concrete 1:2:4. Complete
in all respect as per instructions of Engineer-in-
Charge.

GULLY TRAP

Making CC 1:2:4 Gully Trap of 12" X 12" internal
dimension, including excavation, CC 1:4:8 brick
masonry, plaster, C.I. Cover and frame, number of
holes etc. complete in all respect as per drawings,
design and instructions of the Architect / Engineer-
in-Charge.

CHECK VALVE

Providing & fixing 1%" dia brass chuck valve
complete with best quality kit of approved make.
Complete in all respect as per instructions of the
Engineer-in-Charge.

FOOT VALVE

Providing & fixing best quality approved make
required dia brass foot valve complete with kit
local make. Complete in all respect as per
instructions of the Engineer-in-Charge.

30

12

30

Each

Each

Each

Each

Each

Each
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ESTABLISHMENT OF GOVT. POLYTECHNIC INSTITUTE AT REHRI BIN QASIM TOWN,
KARACHI (REMAINING WORK)

CONSTRUCTION WORK BILL OF QUANTITIES

Non Scheduled Items (Plumbing Work)

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

59

60

61

62

63

MONO BLOCK PUMPING SET

Providing and fixing mono block pumping set
complete with 2 HP pump 2900 RPM complete
with AC 220 V single phase motor on a common
base plate having suction & discharge 1-%5" X 1-%"
as approved including excavation, cast of RC
foundation in ratio 1:2:4 S.R.C fairface including
supply and installation of foundation bolts and
nuts etc. of required dia meter. Complete in all
respect as per instructions of the Engineer-in-
Charge.

BRAS GATE VALVE

Providing & fixing brass gate valve 1%" dia handle
type imported make. Complete in all respect as per
instructions of the Engineer-in-Charge.

MOTOR STARTER

Providing and fixing manual operated star delta
starter suitable for AC. Single phase 50 cycle supply
upto 12/25 amps trip rating on a prepared board.
Complete in all respect as per instructions of the
Engineer-in-Charge.

3" DIA NON RETURN VALVE

Providing & fixing 1%" dia non return valve.
Complete in all respect as per instructions of the
Engineer-in-Charge.

ELECTRIC WATER COOLER

Providing and fixing capacity 20 US gallons (MECO
Model ME-30SS) electric water coolers totally rust
proof, pressure type with stainless steel body as
manufactured by MECO including 3 stage water
filter (mabzi or equalvent) as approved by the
Engineer.

Each

Each

Each

Each

Each

Cost of Plumbing Works (Non-Schedule Items)

Rs
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ESTABLISHMENT OF GOVT. POLYTECHNIC INSTITUTE AT REHRI BIN QASIM TOWN,

KARACHI (REMAINING WORK)

CONSTRUCTION WORK BILL OF QUANTITIES
Sindh Schedule of Rates 2012

(Electrical Works)

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

64

65

66

67

68

69

70

WIRING FOR LIGHT / FAN

Wiring for light or fan point with 3/.029 PVC
insulated wire in 20 mm (3/4") PVC conduit
recessed in the wall or column as required.(Page
No. 15, Item No. 124)

WIRING FOR PLUG POINT

Wiring for Plug point with 3/.029 PVC insulated
wire in 20 mm (3/4") PVC conduit recessed in the
wall or column as required.(Page No. 15, Item No.
125)

CEILING ROSE
Providing and fixing bakelite ceiling rose with two
terminals (Page No. 330, Item No. B-228)

CEILING FAN

Providing and fixing brass ceiling fan 56" i/c Fan
Clamp good and best approved quality locally
manufactured sweep ceiling fans complete with
required down rod, blades, flexible cord PVC / PVC
required to connect the fan etc. (Page No. 34, Item
No. C-235)

WIRING FOR LIGHT CIRCUIT

Providing & Laying (Main or Sub Main) PVC
insulated with size 2-3/.036 copper conductor wire
in %" dia PVC conduit on surface. (Page No. 1, Item
No. 2)

MAIN / SUB MAIN

Providing and laying (MAIN or SUB MAIN) PVC
insulated with size 2-7/044 copper conductor in 1"
dia PVC conduit on surface. (Page No. 1, Iltem No.
5)

Providing and fixing one way SP 5 amp switch flush
type (Page No. 330, Item No. 219)

130.00

62.00

43

23.00

100.00

130

Per
Point

Per
Point

Each

Each

Per
Meter

Per
Meter

Each

1,130.00

669.00

72.00

3,185.00

139.00

305.00

54.00

146,900.00

41,478.00

432.00

136,955.00

3,197.00

30,500.00

7,020.00
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ESTABLISHMENT OF GOVT. POLYTECHNIC INSTITUTE AT REHRI BIN QASIM TOWN,

KARACHI (REMAINING WORK)

CONSTRUCTION WORK BILL OF QUANTITIES
Sindh Schedule of Rates 2012

(Electrical Works)

S.NO DESCRIPTION QTy UNIT RATE AMOUNT
71 | Providing and fixing 3 pin 5 amp plug & socket
flush type (Page No. 330, Item No. 223) 62 Each 91.00 5,642.00
72 | Providing and fixing 3 pin 10/15 amp plug & socket
flush type (Page No. 330, Item No. 224) 1 Each | 151.00 151.00
73 | Providing and fixing circuit breaker
6,10,15,20,30,40,50,&63 amps DP (TB-55 )on 30 Each | 2,456.00 73,680.00
prepared board as required. (Page No. 31/204)
Sub Total Rs= 445,955.00
above / below Rs=

Cost of Civil Work (Scheduled Items)

Rs
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ESTABLISHMENT OF GOVT. POLYTECHNIC INSTITUTE AT REHRI BIN QASIM TOWN,
KARACHI (REMAINING WORK)

CONSTRUCTION WORK BILL OF QUANTITIES

Non-Schedule Items (Electrical Work)

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

74

75

76

77

78

EXHAUST FAN

Supply & Installation of 8" dia plastic body exhaust
fan including all civil works required for complete
installation and including all labour and materials
as required. Complete in all respect as per
instructions of Engineer-in-Charge.

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangement as per
drawing ,vermin protected duly powder coated
paint i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as
required.

FAN DIMMER

Providing & fixing polycarbonate flame retardant
fan dimmer with plate fixed on existing board
recessed in wall or column including connection as
required. Complete in all respect as per
instructions of Engineer-in-Charge.

FAN CLAMP BOX

Providing & fixing 75 mm X 100 mm X 113 mm size
(14SWG) thick recessed type fan clamp box 13 mm
dia MS bar fan clamp fixed in roof at casting time
as required. Complete in all respect as per
instructions of Engineer-in-Charge.

LIGHTING

Providing and fixing following light and light
fixtures. Complete in all respect as per drawing,
design, specification and instructions of the
Engineer-in-Charge. (all lighting and fixtures should
be Philips make or equalvent) Complete in all
respect as per instructions of Engineer-in-Charge.

LED 10" size

LED 6" size

43

43

110

Each

Per Sft

Each

Each

Each

Each
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ESTABLISHMENT OF GOVT. POLYTECHNIC INSTITUTE AT REHRI BIN QASIM TOWN,
KARACHI (REMAINING WORK)

CONSTRUCTION WORK BILL OF QUANTITIES

Non-Schedule Items (Electrical Work)

S.NO DESCRIPTION QryY UNIT RATE AMOUNT

79 | EARTHING SET

Providing and fixing earthing set with 600 mm X
600 mm X 6 mm copper plate buried in the ground
at a depth of 3.6 m or less if water come out from
the ground level (with salt and charcoal, or earth
chemical powder) etc., making the pit 3.6 m feet
deep by excavation of all type of soil (except soft 1 Job
or hard rock) including fixing of 8 SWG copper wire
in 13 mm Gl pipe. Complete in all respect as per
instructions of Engineer-in-Charge.

Cost of Electrical Work (Non-Schedule Items) Rs=




