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UP-GRADATION OF MONOTECHNIC INSTITUTE TO THE LEVEL OF POLYTECHNIC 

(ADD 2-TECHNOLOGIES TEXTILE WEAVING AT SECTOR 51-1, KORANGI, KARACHI  

[REMAINING WORK] BILL OF QUANTITIES  (Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

1 IMPORTED EARTH FILL

Filling, watering and ramming earth under floor

with new earth (excavated from outside) lead upto

one chain and lift upto 5 feet. (Page No. 4, Item No.

22)

10,112.00 %0Cft 3,630.00 36,706.56

2 SUPPLY OF RIVER / PIT

Supply of clean / screened (river or pit) sand within

5 chains including removal of top crust of earth or

over burden and royalty to the Government or cost

to the Private Owner. (Page No. 6, Item No. 36)
10,112.00 %Cft 420.00 42,470.40

Add: extra lead 6 mile (referred from carriage of

materials schedule)
10,112.00 %Cft 771.96 78,060.60

3 CC BRICK STONE BALLAST

Cement Concrete brick stone ballast 1½" to 2"

gauge (ratio 1:4:8) (Page No. 10, Item No. 19-c) 2,528.06 %Cft 9,416.28 238,049.21

4 TILES

Laying floor of approved with glazed / porcelain tile

¼" thick in white cement 1:2 over ¾" thick cement

mortar 1:2. complete. (Page No. 42, Item No. 24) 6,560.00 %Sft 27,678.86 1,815,733.22

5 FINISH FLOORING

Providing and laying 3" thick topping cement

concrete (1:2:4) including surface finishing and

dividing into panels. (Page No. 41, Item No. 16-c)
5,060.00 %Sft 4,411.82 223,238.09

6 CHEMICAL POLISHING

Applying chemical polishing on existing mosaic /

marble flooring / dado including cleaning, grinding

with carborandum stone / sand paper and applying

chemical polish as per requirement. (Page No. 48,

Item No. 70)

33,965.00 P.Sft 36.60 1,243,119.00
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UP-GRADATION OF MONOTECHNIC INSTITUTE TO THE LEVEL OF POLYTECHNIC 

(ADD 2-TECHNOLOGIES TEXTILE WEAVING AT SECTOR 51-1, KORANGI, KARACHI  

[REMAINING WORK] BILL OF QUANTITIES  (Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

7 BITUMEN

Two coats of bitumen laid hot using 34 lbs for %Sft

over roof and blinded with sand at one Cft Per %Sft.

(Page No. 34, Item No. 13)
32,008.00 %Sft 1,887.40 604,118.99

8 GRAFFIATO WALL COATING

Providing and applying wall finish coat of Graffiato

wall coating 1/16" thick in any approved colour all

work to be completed as per drawing, specification

and instruction of the Architect / Engineer-in-

Charge. 

4,517.00 Per Sft 45.00 203,265.00

Sub Total Rs= 4,484,761.06

____ % above / below except item no. 8 Rs=

Cost of Scheduled Items (Civil Work) Rs=


