Page No. 1

SHAHZAD
AS@@@I][A‘H’FZ@

nnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnn

ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

[REMAINING WORK] SUMMARY OF COST

S# SUB HEAD TOTAL AMOUNT
1 Cost of Civil Work (Scheduled Items) (Page No. 02 - 04) Rs=
2 Cost of Civil Work (NSI) (Page No. 05 - 06) Rs=
Sub Total of Civil Work (A)

3 Cost of Plumbing Work (Scheduled Items) (Page No. 07 - 09) Rs=

4 Cost of Plumbing Work (NSI) (Page No. 10 - 11) Rs=
Sub Total of Plumbing Work (B)

5 Cost of Electrical Work (Scheduled Items) (Page No. 12 - 13) Rs=

6 Cost of Electrical Work (NSI) (Page No. 14 - 15) Rs=
Sub Total of Electrical Work (C)

7 Cost of External Development Work (Page No. 16 - 19) "D" Rs=
Total Cost of Work (A+B+C+D)= Rs=
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ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

BUILDING WORK

[REMAINING WORK] BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

G..FRAMES FOR DOOR

Providing and fixing G.I. Frames / Choukhats of size
7" X 2" or 4% X 3" for door using 20 gauge G.l.
sheet including welded hinges and fixing at site
with necessary hold fasts, filing with cement sand
slurry of ratio 1:6 and repairing the jambs. The cost
also includes all carriage tools and plants used in
making and fixing. (Page No. 92, Item No. 29)

FLUSH DOOR

First class deodar wood wrought, joinery in doors
and windows etc. fixed in position including
chowkats hold fasts hinges, iron tower bolts,
chocks cleats handles and cords with hooks, etc.
(Page No. 57, Item No. 7b)

Rate of Door: Rs. 1,227.36 - G.l. Frame Rs. 228.90 =
Door & Windows (Rs. 998.46)

COLLAPSIBLE GATE

Providing and fixing iron collapsible gate with
channel framing of section 3/4” x 5/16” at 4” |/c
revitted with %” x 1/8” flat iron patti placed
diagonally and provided with top & bottom T-
section 1”7 x 1” 1/8” along with rollers also I/c
locking arrangement and fixing in floor/ceiling or
wall etc, completed. (Page No. 94, Item No.32)

ALUMINUM WINDOWS / VENTILATORS

Supply & fixing Deluxe Model (Bronze) in position
Aluminum channels framing for sliding windows &
ventilators of Alcop made with 5mm thick tinted
glass glazing (Belgium) & Aluminum fly screen
including handless stoppers & locking arrangement
etc. complete (Page No. 107, Item No. 84(b)

23.00

2,308.00

493.00

5,656.00

Per
Rft

Per Sft

Per Sft

Per Sft

228.90

998.46

387.04

1,647.69

5,264.70

2,304,445.68

190,810.72

9,319,334.64
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ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

BUILDING WORK

[REMAINING WORK] BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

10

TILES

Laying floor of approved with glazed / porcelain tile
%" thick in white cement 1:2 over %" thick cement
mortar 1:2. complete. (Page No. 42, Item No. 24)

WEATHER COAT

Preparing the surface and painting with weather
coat i/c rubbing the surface with rubbing brick /
sand paper, filling the voids with chalk / plaster of
paris and then painting with weather coat of
approved make. (Page No. 55, ltem No. 38-a&b)

ENAMEL PAINT ON WOOD WORKS

Preparing surface and painting of doors and
windows any type (including edges) 3 Coats (Page
No. 68, Item No. 5-C-i+ii)

WOODEN ARCHITRAVE

Providing and fixing with sunk iron screws wooden
Architrave approved design / shape having width
not less than 2% inches as directed by Engineer-in-
Charge. (Page No. 65, Item No. 60)

GLAZED CERAMIC TILE (BATHROOM)

Laying floors of approved coloured glazed tiles %"
thick laid in white cement and pigment on a bed of
%" thick cement mortar 1:2. (Page No. 42, Item No.
25)

Glazed tile dado %" thick laid in pigment over 1:2
cement sand mortar %" thick including finishing.
(Page No. 44, Item No. 38)

440.00

18,485.00

4,616.00

522.00

1,755.00

6,279.00

%Sft

%Sft

%Sft

Per
Rft

%Sft

%Sft

27,678.86

2,567.95

2,116.41

49.97

27,747.06

28,299.30

121,786.98

474,685.56

97,693.49

26,084.34

486,960.90

1,776,913.05
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ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

BUILDING WORK

[REMAINING WORK] BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

11

12

13

IRON GRILL

Providing and fixing iron steel grill using solid
square bars of size %" X %" placed at 4" including
and frame of flat iron patti of %" X %" including
circle shape at 1-0 apart equivalent fitted with
screws are pins with painting 3 coats with 1st coat
of red oxide paint etc. (Page No. 93, Item No. 30)

COMPOUND WALL

ANGLE IRON FOR BARBED WIRE

Providing and fixing angle iron vertical posts for
barbed wire fencing of size 2" X 2" %" embedded in
RCC masonry pillars i/c making cuts / holders @ 12"
i/c fixing in pillars by chiseling and filling with
cement sand mortar spreading & finishing the
surface. (Page No. 94, Item No. 8)

BARBED WIRE

Providing and fixing barbed wire fencing with 12
gauge 4 points @ 6" apart barbed wire i/c
straightening and fixing in angle iron vertical posts.
(Page No. 95, Item No. 9)

7,275.00

590.00

2,955.00

Per Sft

Per
Rft

Per
Rft

194.16

169.18

8.38

1,412,514.00

99,816.20

24,762.90

Sub Total

above / below

Cost of Civil Work (Scheduled Items)

Rs=

16,341,073.16
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CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

BUILDING WORK

[REMAINING WORK] BILL OF QUANTITIES

Non-Schedule Items (Civil Work)

S.NO

DESCRIPTION

Qry

UNIT RATE AMOUNT

14

15

16

GRAFFITO

P/A Graffito %"X %" thick the product composed of
material marble guard stone, iron oxide detonium
HSC natural colour, chip and pigments ammonia
nitrogen jelicoal heated on high temperature on
ultra violet mixed with acrylic resisting anti
bacterial 7 fungal addities and anti fuming against
alkali, showing no blistering wrinkling or lifting after
application, resistant to accelerated weather
changed and resistant to water head of 100 liters
per 8 hours drying time having touch dry from 4 to
8 hours and full dry in 72 hours the specific gravity
varies from texture to texture from 2.5 to 2.8.
complete in all respect as per instructions of the
Engineer-in-Charge.

FACING TILE

Providing and fixing best quality approved Facing
Tiles 24" X 24" of approved pattern and colour on
%" thick cement plaster base ratio 1:4 (with
matching colour slurry) upto any height. Complete
in all respect as per drawings, specifications and
instructions of the Engineer-in-Charge.

ROOM DOOR LOCKS

Providing and fixing with C.P brass screws carona,
yale lock of approved design, manufacturer, and
colour Japan make, cutting wood to required shape
and size with three operating keys. complete in all
respect as per specification, drawings and
instructions of the Engineer-in-Charge.

7,800.00

650.00

66

Sft

Sft

Each
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ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

BUILDING WORK

[REMAINING WORK] BILL OF QUANTITIES

Non-Schedule Items (Civil Work)

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

17

18

19

S.S. STAIRCASE RAILING (Dull Finish)

Providing Fabricating and fixing staircase railing
with 2" Dia S.S 16" gauge Hand Railing as per detail
on drawing embedded properly in RCC work,
specifications and as directed by Architect /
Engineer-in-Charge. (all levels)

PVC RAIN DOWN PIPE

Providing and fixing 3" dia polyving chloride rain
water down pipe including tees, socket, bend and
clamp bolts et, complete in all respect as per
instruction by the Architect / Engineer. (DADEX or
approved equivalent) upto any height and floor.

DOOR CLOSER

Providing and fixing with brass screws or specially
supplied screws hydraulic door closer Rayobi, Yale
or approved manufacturer Japan make, cutting
wood etc to required shape and size. Complete in
all respect as per specification, drawings and
instructions of the Engineer-in-Charge.

170.00

150.00

Per
Rft

Per
Rft

Each

Cost of Civil Work (Non-Schedule Items)

Rs




Page No. 7

cor

SHAHZAD
@xgssﬁ@@um*g@

uuuuuuu G ARCHITECT, ENGINEERS & PLANNER

ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

BUILDING WORK

[REMAINING WORK] BILL OF QUANTITIES

(Plumbing Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

20

21

22

PAKISTANI WC

Providing and fixing squatting type white glazed
earthen ware W.C. Pan with front flush inlet and
complete with including the cost of flushing cistern
with internal fitting and flush pipe with bend and
making requisite number of holes in walls plinth
and floor for pipe connection and making good in
cement concrete 1:2:4 (foreign equivalent) with 4"
dia C.I. Trap (Page No. 1, Item No. 2-a)

EUROPEAN WC

Providing and fixing European white glazed earthen
ware wash down W.C. Pan complete with and
including the cost of white / black plastic seat (best
quality) and lid with c.p. brass hinges and buffers, 3
gallons white glazed earthen ware low level
flushing cistern with siphon fitting 1%" dia white
porcelain enamelled flush bend %" dia and making
requisite number of holes in walls plinth and floor
for pipe connections and making good in cement
1:2:4 (foreign quality) Vol-lll, PartV-B, Page No. 2,
Item No. 5.

LAVATORY BASIN

Providing and fixing 24" X 18" lavatory basin in
white glazed earthen ware complete with &
including the cost of W.I. or C.I. cantilever brackets
6" built into walls painted white in two cats after a
primary coat of red lead paint a pare of %" dia
rubber plug and chrome plated brass chain 1%" dia
malleable iron or brass unions and making requisite
number of holes in walls, plinth and floor for pipe
connections and making good in cement concrete
1:2:4 (foreign equivalent) Vol-lll, PartV-B, Page No.
3, Item No. 10.

21

17

Each

Each

Each

5,728.80

11,477.40

4,928.00

120,304.80

45,909.60

83,776.00
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CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

BUILDING WORK

[REMAINING WORK] BILL OF QUANTITIES

(Plumbing Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

23

24

25

26

27

28

29

Add extra for labour for providing & fixing of
earthen ware pedestal white or coloured glazed
(foreign or equvalent) Vol-lll, PartV-B, Page No. 3,
Item No. 11.

Providing and fixing 6" x 2" or 6" x 3" C.I. floor trap
of the approved self cleaning design with a C.I.
screwed down grating with or without a vent arm
complete with and including making requisite
number of holes in walls, plinth and floor for pipe
connection & making good in cement concrete
1:2:4. Vol-lll, PartV-B, Page No. 6, ltem No. 20.

Providing and fixing in position nylon connections
complete with 1/2" dia brass stop cock with pair of
brass nuts and lining joints to nylon connection.
Vol-lll, PartV-B, Page No. 6, tem No. 23.

Supplying and fixing long bib cock of crystal head
with C.P. 1/2" dia. Vol-lll, PartV-B, Page No. 19,
Item No. 13.

Supplying and fixing concealed stop cock of
superior quality with crystal head 1/2" dia. Vol-Ill,
PartV-B, Page No. 18, Item No. 11-a.

Supplying and fixing swan type piller cock of
superior quality with crystal head. Vol-Ill, PartV-B,
Page No. 19, Iltem No. 16-b.

SOAP TRAY
Supplying and fixing soap tray earthen ware with
each CP Screws etc. complete. CH-lI-Page No. 8§,
Item No. 5)

17

50

42

25

42

Each

Each

Each

Nos

Nos

Nos

Each

153.07

2,042.43

447.15

1,109.46

478.28

877.80

497.20

2,602.19

102,121.50

18,780.30

27,736.50

20,087.76

21,945.00

994.40
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ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

BUILDING WORK

[REMAINING WORK] BILL OF QUANTITIES

(Plumbing Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

30

31

32

33

34

HANDLE VALVE

Providing and fixing handle valves (china) with
wheels, threaded or flanged ends with rubber
washers (standard pattern)

CH-VI-Page No. 17, Item No. 5-ii
CH-VI-Page No. 17, Item No. 5-iii

Providing and fixing chrome plated brass towel rail
complete with brackets fixing on wooden cleats
with 1" long C.P. brass screws. ii, Towel rail 30"
long, 3/4" dia round or square (S.I.No.1-ii-a/p-7)
(Standard pattern)

Providing and fixing bavelled edge mirror of
Belgium glass complete with 1/8" thick hardboard

and C.P. screws fixed to wooden plate. (S.I.No.3-b/a-

7) (Standard pattern).

Construction of main hole or inspection chamber
for the required dia for sewer and 3'-6" depth with
walls of 13.13 cement mortar 1:3 1/2" thick
cement plaster c/cl main hole cover and c/c with
framed 1/2" 11/2" c.c 1:2:4 and c/c duly painted
etc. (S.HO=1 PNO=39 PHE)

RCC PIPE

Providing 9" dia RCC Pipe with collars class 'B' and
digging the trenches to required depth and fixing
imposition including cutting, fitting and jointing
with maxphalt composition & cement mortar 1:1
and testing with water pressure to a head of 4 feet
above the top of the highest pipe and refilling with
excavated stuff. (CH-X-Page No. 23, Item No. 2-d)

IN

17

56

1,050.00

Each
Each

Nos

Nos

Nos

Rft

271.92
365.42

1,082.95

1,711.60

14,748.00

250.60

543.84
2,192.52

2,165.90

29,097.20

825,888.00

263,130.00

Sub T otal
___ % above / below

Cost of Plumbing Work (Scheduled Work)

Rs=

Rs=

Rs=

1,567,275.51
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CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

BUILDING WORK

[REMAINING WORK] BILL OF QUANTITIES

(Plumbing Works) NSI

S.NO DESCRIPTION Qry UNIT RATE AMOUNT
35 | P/F uPVC Pipe of such 80 i/c cutting fitting
complete and including the cost of breaking
through wall and roof and making good with CC
and testing with water to pressure head of 200 feet
and handling etc. complete
S A 200 Rft
b | g 350 Rft
C 1@ 700 Rft
36 | P/F uPVC socket of schedule 80 i/c fitting etc.
complete as directed by Engineer-in-Charge.
R AN 10 Each
b | % g 18 Each
Cl1"g 40 Each
37 | P/F uPVC elbow of schedule 80 i/c fitting etc.
complete as directed by Engineer-in-Charge.
a »'@ 10 Each
b | % g 18 Each
¢ 1"@ 40 Each
d 1ag 45 Each
38 | P/F uPVC tee of schedule 80 i/c fitting etc.
complete as directed by Engineer-in-Charge.
S AN 10 Each
b | % g 18 Each
C 1@ 40 Each
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ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

BUILDING WORK

[REMAINING WORK] BILL OF QUANTITIES

(Plumbing Works) NSI

S.NO DESCRIPTION Qry UNIT RATE AMOUNT
39 | P/F 1" uPVC union of schedule 80 i/c fitting etc.
complete as directed by Engineer-in-Charge. 6 Each
40 | P/F uPVC clamp of schedule 80 i/c fitting etc.
complete as directed by Engineer-in-Charge.
S A 10 Each
b % g 18 Each
C 1@ 40 Each
41 | P/F uPVC bush of schedule 80 i/c fitting etc.
complete as directed by Engineer-in-Charge.
R AN 15 Each
b | % g 15 Each
C 1@ 15 Each
42 | P/F uPVC end cap of schedule 80 i/c fitting etc.
complete as directed by Engineer-in-Charge.
a »'@ 15 Each
b | % g 15 Each
C 1@ 15 Each
43 | UPVC PIPES
Providing and fixing 4" dia un plasticized Polyvinyl
Chloride Pipe (U.P.V.C) class 'B' for cold & hot water
with fitting tees, bends, elbows, sockets, reducing
sockets, union (all specials) and clamps including
fixing cutting and fitting etc. breaking through Per
walls, beams and chase cutting etc. and making 800.00 Rt
good condition. complete in all respect as per
instructions of the Architect / Engineer - in -
Charge. (DADEX or approved equalvent)
Cost of Plumbing Work (NSI) Rs=
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CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

BUILDING WORK

[REMAINING WORK] BILL OF QUANTITIES

(Electrical Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

44

45

46

47

48

49

50

WIRING

Wiring for light or fan point with 3/.029 PVC
insulated wire in 20 mm (3/4") PVC conduit
recessed in the wall or column as required.(Page
No. 15, Item No. 124)

Wiring for Plug point with 3/.029 PVC insulated
wire in 20 mm (3/4") PVC conduit recessed in the
wall or column as required.(Page No. 15, Item No.
125)

Wiring for call bell point 3/.029 PVC insulated wire
in 20 mm (3/4") channel patti on surface as
required (Page No. 15, ltem No. 131)

CEILING ROSE
Providing and fixing bakelite ceiling rose with two
terminals (Page No. 330, Item No. B-228)

CEILING FAN

Providing and fixing brass ceiling fan 56" i/c Fan
Clamp good and best approved quality locally
manufactured sweep ceiling fans complete with
required down rod, blades, flexible cord PVC / PVC
required to connect the fan etc. (Page No. 34, Item
No. C-235)

WIRING FOR LIGHT CIRCUIT

Providing & Laying (Main or Sub Main) PVC
insulated with size 2-3/.036 copper conductor wire
in %" dia PVC conduit on surface. (Page No. 1, ltem
No. 2)

MAIN / SUB MAIN
Providing and laying (MAIN or SUB MAIN) PVC
insulated with size 2-7/044 6mm? copper
conductor in 1" dia PVC conduit on surface. (Page
No. 1, Item No. 5)

100.00

50.00

12.00

12

162

20.00

400.00

Per
Point

Per
Point

Per
Point

Each

Each

Per
Meter

Per
Meter

1,130.00

669.00

1,590.00

72.00

3,185.00

139.00

305.00

113,000.00

33,450.00

19,080.00

864.00

515,970.00

2,780.00

122,000.00
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ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

BUILDING WORK

[REMAINING WORK] BILL OF QUANTITIES

(Electrical Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

51

52

53

54

55

56

57

58

59

Providing and laying (MAIN or SUB MAIN) PVC
insulated and PVC sheeted 4 core armoured copper
conductor 600/1000 volts size 16 mm 2. (Page No.
13, Item No. 113)

Providing and fixing one way SP 5 amp switch flush
type (Page No. 330, Item No. 219)

Providing and fixing 3 pin 5 amp plug & socket flush
type (Page No. 330, Item No. 223)

Providing and fixing 3 pin 10/15 amp plug & socket
flush type (Page No. 330, Iltem No. 224)

Providing and fixing circuit breaker
6,10,15,20,30,40,50 & 63 amps DP (TB-55 )on
prepared board as required. (Page No. 31, Item No.
204)

Providing and fixing circuit breaker 3 5 10 15 20 30
amps TP (XS-30 SN) (NB) on prepared board as
required. (Page No. 31, Iltem No. 205)

Providing and fixing circuit breaker 15 20 30 40 50
60 amps TP (XE-100 CS) (CB) on prepared board as
required. (Page No. 31, Item No. 206)

125, 150, 200 & 225 amps TP (XS-225 NS) on
prepared board as required. (Page No. 31, Item No.
208)

Providing and laying (MAIN or SUB MAIN) PVC
insulated and PVC sheeted 4 core armoured copper
conductor 600/1000 volts size 120 mm 2. (Page No.
14, Item No. 119)

200.00

422

190

30

140

80.00

Per
Meter

Each

Each

Each

Each

Each

Each

Each

Per
Meter

1,679.00

54.00

91.00

151.00

2,456.00

5,301.00

5,221.00

25,541.00

9,606.00

335,800.00

22,788.00

17,290.00

4,530.00

343,840.00

15,903.00

15,663.00

25,541.00

768,480.00

Sub Total

above / below

Cost of Civil Work (Scheduled Items)

Rs=

Rs=

Rs=

2,356,979.00
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CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

BUILDING WORK

[REMAINING WORK] BILL OF QUANTITIES

NSI - Electrical Works

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

60

61

62

63

64

EXHAUST FAN

Supply & Installation of 8" dia plastic body exhaust
fan including all civil works required for complete
installation and including all labour and materials as
required. Complete in all respect as per instructions
of Engineer-in-Charge.

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangement as per
drawing ,vermin protected duly powder coated
paint i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as
required.

FAN DIMMER

Providing & fixing polycarbonate flame retardant
fan dimmer with plate fixed on existing board
recessed in wall or column including connection as
required. Complete in all respect as per instructions
of Engineer-in-Charge.

FAN CLAMP BOX

Providing & fixing 75 mm X 100 mm X 113 mm size
(14SWG) thick recessed type fan clamp box 13 mm
dia MS bar fan clamp fixed in roof at casting time as
required. Complete in all respect as per instructions
of Engineer-in-Charge.

LIGHTING

Providing and fixing following light and light
fixtures. Complete in all respect as per drawing,
design, specification and instructions of the
Engineer-in-Charge. (all lighting and fixtures should
be Philips make or equalvent) Complete in all
respect as per instructions of Engineer-in-Charge.

LED size 10" (18 W)

LED size 6" (12 W)

12

162

10

320

56

Each

Per Sft

Each

Each

Each

Each
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LTING ARCHITECT, ENGINEERS & PLANNER:

ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

BUILDING WORK

[REMAINING WORK] BILL OF QUANTITIES

Non-Schedule Items (Electrical Work)

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

65

EARTHING SET

Providing and fixing earthing set with 600 mm X
600 mm X 6 mm copper plate buried in the ground
at a depth of 3.6 m or less if water come out from
the ground level (with salt and charcoal, or earth
chemical powder) etc., making the pit 3.6 m feet
deep by excavation of all type of soil (except soft or
hard rock) including fixing of 8 SWG copper wire in
13 mm Gl pipe. Complete in all respect as per
instructions of Engineer-in-Charge.

Job

Cost of Electrical Work

Rs=
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SHARZAD
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CONSULTING ARCHITECT, ENGINEERS & PLANNERS

ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

EXTERNAL DEVELOPMENT WORK

[REMAINING WORK] BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

IMPORTED EARTH FILL

Filling, watering and ramming earth under floor
with new earth (excavated from outside) lead upto
one chain and lift upto 5 feet. (Page No. 4, Item No.
22)

Add: extra lead 6 mile (referred from carriage of
materials schedule)

SITU 1:3:6

Cement concrete plain ratio (1:3:6) including
placing compacting, finishing and curing complete
(including screening and washing at stone
aggregate with shuttering (Page No. 15, Item No. 5-
h+17/19b(i))

SUB FLOORING

3" thick - ratio (1:3:6) Cement concrete plain
including placing compacting, finishing and curing
complete (including screening and washing at stone
aggregate without shuttering (Page No. 15, Item
No. 5-h)

CC TOPPING

Providing and laying 2" thick topping cement
concrete (1:2:4) including surface finishing and
dividing into panels. (Page No. 41, ltem No. 16-c)

Providing and laying 3" thick topping cement
concrete (1:2:4) including surface finishing and
dividing into panels. (Page No. 41, Iltem No. 16-d)

BLOCK MASONRY

P/L 1:3:6 cement concert solid block masonry wall
6” thick above in thickness set in 1:6 cement
mortar in G.F. S/S I/c racking out joints and curing
etc. complete. (Page No. 19, Item No. 23)

150,194.00

150,194.00

990.00

7,200.00

7,928.00

44,107.00

400.00

%0Cft

%Cft

%Cft

%Cft

%Sft

%Sft

%Cft

3,630.00

771.96

16,183.48

12,595.00

3,275.50

4,411.82

14,621.64

545,204.22

1,159,437.60

160,216.45

906,840.00

259,681.64

1,945,921.45

58,486.56
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SHARZAD
E ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

EXTERNAL DEVELOPMENT WORK

[REMAINING WORK] BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

10

11

RCC WORK

Reinforced cement concrete work including all
labour and material except the cost of steel
reinforcement and its labour for bending and
binding which will be paid separately. This rate also
includes all kinds of forms moulds lifting shuttering
curing rendering and finishing the exposed surface
(including screening and washing of shingle) Page
No. 15. Item No. 6.

R.C. work in roof slab, beams columns rafts, lintels
and other structural members laid in situ or precast
laid in position complete in all respects.

STEEL REINFORCEMENT

Fabrication of mild steel reinforcement for cement
concrete including cutting, bending, laying in
position making joints and fastenings including cost
of binding wire (also includes removal of rust from
bars) Page No. 16, Item No. 8-b.

Using Tor Bars

SURFACE RENDERING

Cement Plaster 1:5 upto 12' height

%" thick Wall Plaster (Page No. 51, Item No. 11-d)
only for block masonry

PAVING / TOUGH BLOCKS

Providing and fixing cement paving / tough blocks
flooring having size of 197 X 197 X 80 (mm) of city /
quddra . Cobble shape with pigmented having
strength between 5000 psi to 8500 psi including
filling the joints with hill sand and laying in specified
manner / pattern and design etc. complete (Page
No. 49, ltem No. 74)

550.00

35.00

1,645.00

3,100.00

Per Cft

Per
Cwt

%Sft

Per Sft

337.00

5,001.70

3,191.76

248.17

185,350.00

175,059.50

52,504.45

769,327.00
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SHARZAD
IE ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

EXTERNAL DEVELOPMENT WORK

[REMAINING WORK] BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION Qry UNIT RATE AMOUNT

12 | KERB STONE
Providing and fixing Precast Edge Block 3750 PSI
Industrial made size 6" thick x 12" long x 18" high
including the cost of cartage, excavation, form work
for haunching 1450 PSI lean concrete, 2250 PSI 2,182.00 Per 297.01 648,075.82
concrete for huanching, 1:4 cement sand mortar. Rft
VOL-III (Part-VI) (Page No. 15, Item No. 14)

13 | SEWAGE MANURE
Supplying, stacking and spreading well decayed
sewage manure from approved sources including P.Cart
all leads and lifts. (Page No. 103, Item No. 44) 2,850.00 Load 298.12 849,642.00
Sub Total Rs= 7,715,746.69

above / below

Cost of Civil Work (Scheduled Items) (A)
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SHARZAD
E ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

ESTABLISHMENT OF POLYTECHNIC INSTITUTE (G) AT NEW KARACHI TOWN, KARACHI

EXTERNAL DEVELOPMENT WORK

[REMAINING WORK] BILL OF QUANTITIES

Non-Schedule Items (Civil Work)

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

14

15

16

17

SUPPLY GARDEN SOIL (SWEET EARTH)

Supply and stacking garden approved garden soil
(sweet earth) free from salts, pebbles and grass
roots etc. including all leads and lifts. Complete in
all respect as per specification and instructions of
the Architect / Engineer-in-Charge.

SPREADING GARDEN SOIL (SWEET EARTH)
Spreading approved garden soil (sweet earth) in
uniform thickness including mixing and breaking
clods and dressing fine for grassing including
disposal of rubbish with 3 chains (92 m) Complete
in all respect as per specification and instructions of
the Architect / Engineer-in-Charge.

GRASSING
Supply live (Dacca) grass in slabs with earth intact
including all lead and lifts.

Grassing fine by dribbling grass roots 3" apart
including watering, weeding till such time the grass
is set and becomes green and is fit for mowing.

20,905.00

20,905.00

20,905.0

20,905.0

P.Cft

P.Cft

P.Sft

P.Sft

Cost of Civil Work (Non-Schedule Items)

(B)

Rs

Cost of External Development Work (A+B) =

RS




