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Sr.
 
# 0
1
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

NAME WORK: -        	 Improvement of streets by cc flooring in streets of photo lane & Karo lane and 
			Improvement of water supply lines & sewerage system in same areas i/c. Road 
			Restoration of Noorani Mohallah NA-248, Lyari Zone DMC (South)			

(ITEM BASED ON SCHEDULE RATE) 

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	PART-A (SEWERAGE WORK)

	01
	Dismantling cements concrete plain 1:2:4. Etc. complete
	1346
	3327.50
	% Cft
	44,788

	02
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	13650
	4650.00
	‰Cft
	63,473

	03
	Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.  300 mm    (12” Dia)
	1560
	412.00
	P/Rft
	6,42,720

	04
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc. complete.
	8190
	2760.00
	%.0 Cft
	22,604

	05
	Construction manhole or inspection chamber for the required diameter of circular sewer and 3’-6” (1067mm) depth with walls of B.B. in center sand mortar 1:3 cement plastered 1:3  ½” thick inside of walls and 1” (25mm) thick over benching and channel i/c fixing C.I. manhole cover with frame of clear opening 1½’ x 1½’ (457 x 457mm) of 1.75 Cwt (88.9 Kg) embedded in plain C.C. 1:2:4 and fixing 1” (25mm) dia M.S. steps (150mm) wide projecting 4” (102mm) from the face of walls at 12” (305mm) C.C. duly painted etc complete as per standard specification and drawing.
	31
	14748.00
	Each
	4,57,188

	06
	Manufacturing and supplying of R.C.C. ring slab of 21” inside 36” outside 7.5” width and 6” thick i/c 3/8” for steel bars two concentric ring with 3/8”  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	15
	1906.60
	Each
	28,599

	07
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles. 21” Dia.
	19
	913.63
	Each
	17,359

	08
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5 Miles etc)                          
	9536
	714.29
	% Cft
	68,115

	PART-B (FLORING WORK)

	01
	Earth work excavation undressed lead upto a single throw of Kassi Phawarh or Shovel in ordinary soil etc complete.
	20648
	1361.25
	‰Cft
	28,107

	02
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5 Miles etc)                          
	20648
	714.29
	% Cft
	1,47,487
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	03
	P/L aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc i/c watering with all lead and lift etc.
	20648
	5542.24
	%Cft
	11,44,362

	04
	P/L 2” thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc complete.
	62570
	3275.50
	%Sft
	20,49,480

	PART-B (ROAD RESTORATION WORK)

	01
	Earth work excavation undressed lead upto a single throw of Kassi Phawarh or Shovel in ordinary soil etc complete.
	10560
	1361.25
	‰Cft
	14,375

	02
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5 Miles etc)                          
	10560
	714.29
	% Cft
	75,429

	03
	P/L aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc i/c watering with all lead and lift etc.
	10560
	5542.24
	%Cft
	5,85,261

	04
	Laying mechanically to proper line and grade plant mixed Asphalt Concrete specified formula according to job mixed formula approved by the Engineer Incharge rolling and finishing to design proper grade line level and comber etc (Machinery with POLs Cost of material carriage)
	40000
	6873.79
	%Sft
	27,49,516

	TOTAL AMOUNT
	81,38,863/-

	Contingency Amount 1%
	81,388/-

	Grand Total:-
	82,20,252/-


Nomenclature, Quantities and Rates etc checked
and found correct.	


SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************
QUOTED BID (SUMMARY)
I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 81,38,863/- __________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)
Contingency amount 1% of schedule rate shown as above has already been fixed.
		
  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________

	

 (
Sr.
 
# 
02
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	Providing Sewerage Line at Jamila Street / Repair of Waheed Murad Road & 				Muhammad Shah Street NA-249, DMC (South)					

	(ITEM BASED ON SCHEDULE RATE)

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc.   (V-III P-VI P-1/4)     
	10350
	1437.00
	% .0 Cft
	14873

	02
	Excavation for pipe line in trenches etc. complete
	37800
	3600.00
	%.0 Cft
	136080

	03
	Providing RCC pipes & Collars of Class “B” and fitting in trench i/c curing, fitting and joining with maxphalt composition and cement mortar (1:1) i/c testing with water to a head of 22.5 meter or 75 ft.
A) 12” Dia
B)   15” Dia    
C)   18” Dia  
	300
500
400
	246.00
309.00
351.00
	P/Rft
P/Rft
P/Rft
	73800
154500
140400

	04
	Back filling the earth i/c leveling & dressing etc. complete.
	36244
	2760.00
	%.0 Cft
	100033

	05
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)                          
	11906
	1065.04
	% Cft
	126804

	06
	Providing manhole 4 dia (in side) and 5 ft clear depth cost in situ with 1:2:4 c.c. (add 50% extra crushed) in benching ½” thick cement plastering with 1:3 cement motor on all inside wall surface channel and benching i/c making required NOS of main and branch channels ¾ dia M.s footrest @ 12” dia C/C i/c cost of excavation in all kinds of soil backfilling and disposal of exerted stuff etc. complete as per design of the Engineer In-charge.
	50
	9307.86
	Each 
	465743

	07
	Add / Less for extra depth beyond 5” depth less then 5. Depth deduct at the some rote.
	50
	1609.15
	P/Rft
	80457

	08
	P/L aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.
	10329
	5542.24
	% Cft
	572458

	09
	PRIM COAT
Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.
	62800
	64.96
	% Sft
	40795

	10
	Laying to proper line and grade plant mixed asphalt concrete paver finished (Hydraulic / Electronic control) prepared to specified formula according to job max formula approved by Engineer in- of materials roller. T&P and carriage of materials from source of supply to plant and plant to site of work. Asphalt (60/70 grade) content Wight 4.5 % of total mix. (Use of natural sand in cleaned from rubbish etc. and must be sticky by sticky by virtue of tack or prime coat to make up-slippery than 40 degree centigrade Asphalt concrete shall be laid with paver and compacted by steel and pneumatic tyre roller at a density of 100% of the according to AASHTO-T-180 method D (Modified) Asphalt concrete wearing course shall be 1000 Kg  (minimum) on stability and 20 % (maximum) on loss of stability at Marshal test criteria . All the material and methodology shall fully comply to the rests and specification of AASHTO and as directed by the Engineer In-charge (Rates include cost of material. (P-IV - 11/26-B)            1.5” inch thick 
	62800
	6873.79
	% Sft
	4316740

	TOTAL AMOUNT
	62,22,683/-
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Nomenclature, Quantities and Rates etc checked
and found correct.	



SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************
QUOTED BID (SUMMARY)

I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 62,22,683/- __________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)
		


  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________


 (
Sr.
 
# 
03
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	Improvement 0f Internal Streets/Sewerage Line In Hormusjee Street, Hafiz 
			Muhammad Shahid Shaheed Street, Masjid Street, Abba Soomar Street,
			Feroz Shah Street In The Area of Gariahata NA-250, DMC (South)	

	(ITEM BASED ON SCHEDULE RATE)

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Dismantling cements concrete plain 1:2:4. (V-III-P-III P-10/19-C)         
	38
	3327.00
	% Cft
	1264

	02
	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc.   (V-III P-VI P-1/4)     
	969
	1437.00
	% .0 Cft
	1392

	03
	Excavation for pipe line in trenches etc. complete
	19012
	3600.00
	%.0 Cft
	68443

	04
	Providing RCC pipes & Collars of Class “B” and fitting in trench i/c curing, fitting and joining with maxphalt composition and cement mortar (1:1) i/c testing with water to a head of 22.5 meter or 75 ft.
A) 15” Dia
B) 12” Dia 
	500
800
	309.00
246.00
	P/Rft
P/Rft
	154500
196800

	05
	Back filling the earth i/c leveling & dressing etc. complete.
	12604
	2760.00
	%.0 Cft
	34787

	06
	Providing manhole 4 dia (in side) and 5 ft clear depth cost in situ with 1:2:4 c.c. (add 50% extra crushed) in benching ½” thick cement plastering with 1:3 cement motor on all inside wall surface channel and benching i/c making required NOS of main and branch channels ¾ dia M.s footrest @ 12” dia C/C i/c cost of excavation in all kinds of soil backfilling and disposal of exerted stuff etc. complete as per design of the Engineer In-charge.
	36
	9307.86
	Each 
	335084

	07
	Add / Less for extra depth beyond 5” depth less then 5. Depth deduct at the some rote.
	14
	1609.15
	P/Rft
	( - )   22528

	08
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5/10 Miles etc)                          
	3267
	1065.04
	% Cft
	34795

	09
	P/L aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.
	4846
	5542.24
	%  Cft
	            268577

	10
	Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.
	88200
	64.96
	% Sft
	57295

	11
	Laying mechanically to proper line and grade plant mixed Asphalt Concrete specified formula according to job mixed formula approved by the Engineer In charge rolling and finishing to design proper grade line level and comber etc (Machinery with POLs Cost of material carriage)
	88200
	6873.79
	%Sft
	6062683

	TOTAL AMOUNT
	71,93,086/-
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Nomenclature, Quantities and Rates etc checked
and found correct.	



SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************

QUOTED BID (SUMMARY)

I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 71,93,086/- __________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)

		

  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________












 (
Sr.
 
# 0
4
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	 Improvement of streets by cc flooring of Ghareeb Shah / Ghanchi Mohallah / Ali 
			Muhammad Mohallah & improvement of water supply & sewerage system in same 
			areas i/c. road restoration of Wali Muhammad Hassan Ali road,NA-248 Lyari Zone
			 DMC (South)										

(ITEM BASED ON SCHEDULE RATE) 

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	PART-A (SEWERAGE WORK)

	01
	Dismantling cements concrete plain 1:2:4. Etc. complete
	300
	3327.50
	% Cft
	9,983

	02
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	22750
	4650.00
	‰Cft
	105788

	03
	Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.  300 mm    (12” Dia)
	2600
	412.00
	P/Rft
	1071200

	04
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc. complete.
	13650
	2760.00
	%.0 Cft
	37674

	05
	Construction manhole or inspection chamber for the required diameter of circular sewer and 3’-6” (1067mm) depth with walls of B.B. in center sand mortar 1:3 cement plastered 1:3  ½” thick inside of walls and 1” (25mm) thick over benching and channel i/c fixing C.I. manhole cover with frame of clear opening 1½’ x 1½’ (457 x 457mm) of 1.75 Cwt (88.9 Kg) embedded in plain C.C. 1:2:4 and fixing 1” (25mm) dia M.S. steps (150mm) wide projecting 4” (102mm) from the face of walls at 12” (305mm) C.C. duly painted etc complete as per standard specification and drawing.
	42
	14748.00
	Each
	619416

	06
	Manufacturing and supplying of R.C.C. ring slab of 21” inside 36” outside 7.5” width and 6” thick i/c 3/8” for steel bars two concentric ring with 3/8”  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	10
	1906.60
	Each
	19066

	07
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles. 21” Dia.
	10
	913.63
	Each
	9136

	08
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5 Miles etc)                          
	9400
	714.29
	% Cft
	67143

	PART-B (FLORING WORK)

	01
	Earth work excavation undressed lead upto a single throw of Kassi Phawarh or Shovel in ordinary soil etc complete.
	18401
	1361.25
	‰Cft
	25048

	02
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5 Miles etc)                          
	18401
	714.29
	% Cft
	131437
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	03
	P/L aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc i/c watering with all lead and lift etc.
	18401
	5542.24
	%Cft
	1019828

	04
	P/L 2” thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc complete.
	55761
	3275.50
	%Sft
	1826452

	PART-B (ROAD RESTORATION WORK)

	01
	Earth work excavation undressed lead upto a single throw of Kassi Phawarh or Shovel in ordinary soil etc complete.
	17820
	1361.25
	‰Cft
	24257

	02
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5 Miles etc)                          
	17820
	714.29
	% Cft
	127286

	03
	P/L aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc i/c watering with all lead and lift etc.
	17820
	5542.24
	%Cft
	987627

	04
	Laying mechanically to proper line and grade plant mixed Asphalt Concrete specified formula according to job mixed formula approved by the Engineer In charge rolling and finishing to design proper grade line level and comber etc (Machinery with POLs Cost of material carriage)
	54000
	6873.79
	%Sft
	3711847

	TOTAL AMOUNT
	97,93,188/-

	Contingency Amount 2%
	1,95,864/-

	Grand Total:-
	99,89,259/-


Nomenclature, Quantities and Rates etc checked
and found correct.	


SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************
QUOTED BID (SUMMARY)
I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 97,93,188/- __________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)
Contingency  amount 2% of schedule rate shown as above has already been fixed.
		
  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________
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Sr.
 
# 0
5
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	 Improvement of streets by CC flooring of Hingorabad / Rexer lane / Pishni Mohallah
			 / Kala Kot / Singo Lane / Nawa Lane  & improvement of water supply & sewerage 
			system in same areas i/c. Road restoration of Shaikh Masjid road, NA-248  Lyari 
			Zone DMC (South)									

(ITEM BASED ON SCHEDULE RATE) 

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	PART-A (SEWERAGE WORK)

	01
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	27563
	4650.00
	‰Cft
	1,28,168

	02
	Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.  300 mm    (12” Dia)
	2850
	412.00
	P/Rft
	11,74,200

	03
	Providing Laying & fixing in trench i/c fitting jointing & testing etc complete in all respect the high density polythelne PE pipes (HDPE-100) for W/S confirming ISO 4427/DIN8074/8075 B.S 3580 & PSI 3051. (PN-10)
(Vol-IV, Part-VI, CH-2, Pg-25, Sr.f-1)
	300
	268.00
	P/Rft
	80,400

	04
	Refilling the excavated stuff in trenches 6” thick layer i/c watering remming to full compaction etc. complete.
	16538
	2760.00
	%.0 Cft
	45,645

	05
	Construction manhole or inspection chamber for the required diameter of circular sewer and 3’-6” (1067mm) depth with walls of B.B. in center sand mortar 1:3 cement plastered 1:3  ½” thick inside of walls and 1” (25mm) thick over benching and channel i/c fixing C.I. manhole cover with frame of clear opening 1½’ x 1½’ (457 x 457mm) of 1.75 Cwt (88.9 Kg) embedded in plain C.C. 1:2:4 and fixing 1” (25mm) dia M.S. steps (150mm) wide projecting 4” (102mm) from the face of walls at 12” (305mm) C.C. duly painted etc complete as per standard specification and drawing. 
	57
	14748.00
	Each
	8,40,636

	06
	Manufacturing and supplying of R.C.C. ring slab of 21” inside 36” outside 7.5” width and 6” thick i/c 3/8” for steel bars two concentric ring with 3/8”  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	15
	1906.60
	Each
	28,599

	07
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles. 21” Dia.
	15
	913.63
	Each
	13,704

	08
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5 Miles etc)                          
	11025
	714.29
	% Cft
	78,750

	PART-B (FLORING WORK)

	01
	Earth work excavation undressed lead upto a single throw of Kassi Phawarh or Shovel in ordinary soil etc complete.
	27582
	1361.25
	‰Cft
	37,546

	02
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5 Miles etc)                          
	27582
	714.29
	% Cft
	1,97,015
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	03
	P/L aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc i/c watering with all lead and lift etc.
	27582
	5542.24
	%Cft
	15,28,661

	04
	P/L 2” thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc complete.
	83582
	3275.50
	%Sft
	27,37,728

	PART-B (ROAD RESTORATION WORK)

	01
	Earth work excavation undressed lead upto a single throw of Kassi Phawarh or Shovel in ordinary soil etc complete.
	6864
	1361.25
	‰Cft
	9,344

	02
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5 Miles etc)                          
	6864
	714.29
	% Cft
	49,029

	03
	P/L aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc i/c watering with all lead and lift etc.
	6864
	5542.24
	%Cft
	3,80,419

	04
	Laying mechanically to proper line and grade plant mixed Asphalt Concrete specified formula according to job mixed formula approved by the Engineer Incharge rolling and finishing to design proper grade line level and comber etc (Machinery with POLs Cost of material carriage)
	35800
	6873.79
	%Sft
	24,60,817

	TOTAL AMOUNT
	97,90,661/-

	Contingency Amount 1%
	1,95,813/-

	Grand Total:-
	99,86,474/-


Nomenclature, Quantities and Rates etc checked
and found correct.	


SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************
QUOTED BID (SUMMARY)
I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 97,90,661/- __________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)
Contingency amount 1% of schedule rate shown as above has already been fixed.
		
  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________


 (
Sr.
 
# 
06
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	Improvement of road / CC flooring / Sewerage Line  in the area of Akber road,
			 Mohan road, Urdu Bazar roundabout, Camble road, Rattan Tallou, Gawali 
			Lane & Railway colony in the jurisdiction, NA-250, DMC (South)			

	(ITEM BASED ON SCHEDULE RATE)

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc.   (V-III P-VI P-1/4)     
	35869
	1437.00
	% .0 Cft
	51,544

	02
	Dismantling cements concrete plain 1:2:4. (V-III-P-III P-10/19-C)         
	3025
	3327.00
	% Cft
	1,00,642

	03
	Excavation for pipe line in trenches etc. complete
	34676
	3600.00
	%.0 Cft
	1,24,834

	04
	Excavation of wet silt i/c all lead and lift etc. complete
	18000
	2722.50
	%.0 Cft
	49,005

	05
	Providing RCC pipes & Collars of Class “B” and fitting in trench i/c curing, fitting and joining with maxphalt composition and cement mortar (1:1) i/c testing with water to a head of 22.5 meter or 75 ft.
A)   9” Dia
B) 12” Dia 
C) 15” Dia
D) 18” Dia       
	200
2000
500
400
	142.00
246.00
309.00
351.00
	P/Rft
P/Rft
P/Rft
P/Rft
	28,400
4,92,000
1,54,500
1,40,400

	06
	Back filling the earth i/c leveling & dressing etc. complete.
	29879
	2760.00
	%.0 Cft
	82,466

	07
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5/10 Miles etc)                          
	55659
	1065.04
	% Cft
	5,92,791

	08
	Providing manhole 4 dia (in side) and 5 ft clear depth cost in situ with 1:2:4 c.c. (add 50% extra crushed) in benching ½” thick cement plastering with 1:3 cement motor on all inside wall surface channel and benching i/c making required NOS of main and branch channels ¾ dia M.s footrest @ 12” dia C/C i/c cost of excavation in all kinds of soil backfilling and disposal of exerted stuff etc. complete as per design of the Engineer In-charge.
	80
	9307.86
	Each 
	7,44,629

	09
	Add / Less for extra depth beyond 5” depth less then 5. Depth deduct at the some rote.
	25
	1609.15
	P/Rft
	( - )   40,229

	10
	P/L 1:4:8 Cement concrete brick or stone ballast 1.5” to 2” gauge etc compt. (V-III P-III P-15/4-B)
	6850
	9416.28
	% Cft
	6,45,015

	11
	Providing and laying 2” thick toping cement concert i/c surface finishing and dividing in to panels. 2” thick (V-III-P-III-P-42/16-C)  
	60150
	
3275.50
	% Sft
	19,70,213

	12
	Making diagonal groves 1-1/2” x 1-1/2” etc complete on road surface. 
	75500
	
146.41
	% Sft
	1,10,540

	13
	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc. 
	46170
	5542.24
	% Cft
	25,58,852

	14
	Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.
	174775
	64.96
	% Sft
	1,13,534
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	15
	Laying mechanically to proper line and grade plant mixed Asphalt Concrete specified formula according to job mixed formula approved by the Engineer Incharge rolling and finishing to design proper grade line level and comber etc (Machinery with POLs Cost of material carriage)
	174775
	6873.79
	%Sft
	1,20,13,666

	TOTAL AMOUNT
	1,99,32,802/-



Nomenclature, Quantities and Rates etc checked
and found correct.	



SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************
QUOTED BID (SUMMARY)

I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 1,99,32,802/- __________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)

		

  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________












 (
Sr.
 
# 0
7
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	 Improvement of streets by cc flooring in UC-02 & UC-03, PS-108, 
			 Lyari Zone DMC (South)						

(ITEM BASED ON SCHEDULE RATE) 

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	42000
	4650.00
	‰Cft
	1,95,300/-

	02
	Providing laying RCC pipes with (Rubber Ring Joint and fitting in trench i/c cutting , fitting and jointing with rubber ring i/c testing with water to specified pressure 300 mm (12”dia).
	3800
	367.00
	
	13,94,600/-

	03
	Refilling the excavated stuff in trenches 6” thick layer i/c watering remming to full compaction etc. complete.
	33600
	2760.00
	%.0 Cft
	92,736/-

	04
	Construction manhole or inspection chamber for the required diameter of circular sewer and 3’-6” (1067mm) depth with walls of B.B. in center sand mortar 1:3 cement plastered 1:3  ½” thick inside of walls and 1” (25mm) thick over benching and channel i/c fixing C.I. manhole cover with frame of clear opening 1½’ x 1½’ (457 x 457mm) of 1.75 Cwt (88.9 Kg) embedded in plain C.C. 1:2:4 and fixing 1” (25mm) dia M.S. steps (150mm) wide projecting 4” (102mm) from the face of walls at 12” (305mm) C.C. duly painted etc complete as per standard specification and drawing. 
	68
	14748.00
	Each
	10,02,864/-

	05
	Manufacturing and supplying of R.C.C. ring slab of 21” inside 36” outside 7.5” width and 6” thick i/c 3/8” for steel bars two concentric ring with 3/8”  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	95
	1906.60
	Each
	1,81,127/-

	06
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles. 21” Dia.
	100
	913.63
	Each
	91,363/-

	07
	Earth work excavation undressed lead upto a single throw of Kassi Phawarh or Shovel in ordinary soil etc complete.
	97267
	1361.25
	‰Cft
	1,32,405/-

	08
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5 Miles etc)                          
	105667
	714.29
	% Cft
	7,54,769/-

	09
	P/L aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc i/c watering with all lead and lift etc.
	64196
	5542.24
	%Cft
	35,57,896/-

	10
	P/L 2” thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc complete.
	194533
	3275.50
	%Sft
	63,71,928/-

	TOTAL AMOUNT
	1,37,74,988/-

	Contingency Amount 2%
	2,75,500/-

	Grand Total:-
	1,40,50,695/-
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Nomenclature, Quantities and Rates etc checked
and found correct.	



SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************
QUOTED BID (SUMMARY)
I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 1,37,74,988/- __________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)
Contingency amount 2% of schedule rate shown as above has already been fixed.
		

  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________




 (
Sr.
 
# 0
8
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	Improvement of streets by cc flooring in UC-04 / 05 / 06 & 07, PS-108, 
			Lyari Zone DMC (South)							

(ITEM BASED ON SCHEDULE RATE) 

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	50593
	4650.00
	‰Cft
	2,35,257/-

	02
	Providing laying RCC pipes with (Rubber Ring Joint and fitting in trench i/c cutting , fitting and jointing with rubber ring i/c testing with water to specified pressure 300 mm (12”dia).
	3300
	367.00
	
	12,11,100/-

	03
	Refilling the excavated stuff in trenches 6” thick layer i/c watering remming to full compaction etc. complete.
	40474
	2760.00
	%.0 Cft
	1,11,708/-

	04
	Construction manhole or inspection chamber for the required diameter of circular sewer and 3’-6” (1067mm) depth with walls of B.B. in center sand mortar 1:3 cement plastered 1:3  ½” thick inside of walls and 1” (25mm) thick over benching and channel i/c fixing C.I. manhole cover with frame of clear opening 1½’ x 1½’ (457 x 457mm) of 1.75 Cwt (88.9 Kg) embedded in plain C.C. 1:2:4 and fixing 1” (25mm) dia M.S. steps (150mm) wide projecting 4” (102mm) from the face of walls at 12” (305mm) C.C. duly painted etc complete as per standard specification and drawing. 
	72
	14748.00
	Each
	10,61,856/-

	05
	Manufacturing and supplying of R.C.C. ring slab of 21” inside 36” outside 7.5” width and 6” thick i/c 3/8” for steel bars two concentric ring with 3/8”  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	161
	1906.60
	Each
	3,06,963/-

	06
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles. 21” Dia.
	161
	913.63
	Each
	1,47,094/-

	07
	Earth work excavation undressed lead upto a single throw of Kassi Phawarh or Shovel in ordinary soil etc complete.
	115050
	1361.25
	‰Cft
	1,56,612/-

	08
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5 Miles etc)                          
	125169
	714.29
	% Cft
	8,94,070/-

	09
	P/L aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc i/c watering with all lead and lift etc.
	75933
	5542.24
	%Cft
	42,08,389/-

	10
	P/L 2” thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc complete.
	230100
	3275.50
	%Sft
	75,36,926/-

	TOTAL AMOUNT
	1,58,69,975/-

	Contingency Amount 2%
	3,17,400/-

	Grand Total:-
	1,61,87,582/-
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Nomenclature, Quantities and Rates etc checked
and found correct.	



SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************

QUOTED BID (SUMMARY)

I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 1,58,69,975/- __________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)
Contingency amount 2% of schedule rate shown as above has already been fixed.

		
  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________


 (
Sr.
 
# 0
9
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	Construction of intermediate sewerage pumping station at the junction of Shah 
			Bhittai road and Mirza Adam Khan road for improvement of sewerage system, 
			PS-108, Lyari Zone DMC (South)							

(ITEM BASED ON SCHEDULE RATE) 

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Excavation for tanks and reservoir in net silt clay or mud i/c trimming and dressing sides to true alignment and shape leveling of beds of tranches to correct level and grade cutting joints holes and disposal of surplus earth with in a one chain as directed by Engineer incharge. Providing fence guards lights flags and temporary crossing for non vehicular traffic wherever required lift upto 5’ and lead of upto one chin.
Lift     0’ to 5’
Lift     5’ to 8’
Lift   8’ to 11’
Lift 11’ to 14’
Lift 14’ to 17’
Lift 17’ to 20’
	3125 
1875 
1728 
1728 
1728 
793.5 
	4800.00
5350.00
5900.00
6450.00
7000.00
7550.00
	%0Cft
%0Cft
%0Cft
%0Cft
%0Cft
%0Cft
	15,000/-
10,031/-
10,195/-
11,146/-
12,096/-
5,991/-

	02
	Hire Charge of the pumping set per day inclusive of wages of driver and assistant and driver fuel or electric energy platform required for placing pumps etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches i/c the cost of excavation and dismantling after completion the job. Hire charges pumping st upto (10 hp) from 15 deep trench . 

	53 
	2000.00
	P/Day
	1,06,000/-

	03
	Providing and fixing close timbering to trenches for depth exceeding 10’ upto 20 ft depth.
10’ Deep
	1275 
	16681.00
	% Sft
	2,12,683/-

	04
	Cement concrete plain including placing compacting finishing and curing complete including screening and washing at stone aggregate without shuttering.
For bottom slab (I) 1: 4:8
	400 
	1.1288.75
	%Cft
	45,155/-

	05
	Fabrication of mil steel reinforcement for cement concrete including cutting bending laying in position making joints and fastening including cost of binding wire (also includes removal of (b) Tor Bar.
	141.609
	5001.70
	P/Cwt
	7,08,286/-

	06
	Reinforced concrete work including all albour charges material except the cost pf steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kind of forms moulds lifting shuttering curing rendering and finishing curing rendering. (Including screening and washing of shingle).
(a) RCC work in slab, beams, columns rafts lintels and other structural members laid in situ or precast laid in position complete in all respect.
(i) Ratio (1:2:4) 90 Ibs cement 2 sand 4 cft shingle 1/8” to ¼ “  gauge.
	1762.52
	337.00
	P/Cft
	5,93,969/-

	07
	P/L 1” thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc complete.
(e) 2” thickness
(d) 3” thickness
	289 
450 
	3275.50
4411.82
	%Sft
%Sft
	9,466/-
19,853/-
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	08
	P/Applying (tibond) (scalar) water proofing polymer modified commutations slurries ( WPMCS) to be used as water proofing anticorrosion, water resistance or curing, membrane for fresh concrete having thickness up to 2mm in two coats  having up to 20’ height textured or trowel finish gray or colored i/c preparing the surface for application as directed by Engineer.
	949
	2282.77
	%Sft
	21,663/-

	09
	Cement Plaster 1:6 upto 12’ height.
( c ) ¾” thick
	780
	
2795.30
	%Sft
	21,803/-

	10
	Cement Plaster 1:3 upto 12’ height at
(b) ½ “ thick
	3013.08
	2203.60
	%Sft
	66,487/-

	11
	Cement Neru Plaster 1:2 cement & saved.
( c ) ½ “ thick, ¼ “ thick
	949
	1176.83
	%Sft
	11,168/-

	12
	External cost due to use of Hibond per-package polymer modified mortar mixture mix for increasing durability to be used in concreting flooring block / brick / stone masonry for plastering as % by eight of cement in (Bottom slab)
	17001 
	459.80
	P/Kg
	7,821/-

	13
	Providing and laying 1:3:6 cement concrete solid block masonry wall 6” and below in thickness set in 1:6 cement mortar in ground floor surface structure ice racking out joints and curing etc.
	196.50
	15771.01
	% Cft
	30,990/-

	14
	Making and finishing steel doors with 1/16” thick sheeting ice angle iron frame 2” x 2” x 3/8” and ¾” square bars 4” c/c with looking arrangement.
	21
	726.72
	P/Sft
	15,261

	15
	White washing                  (a) one cost over priming coat.
(b)                            Two Coats
	1426.98
1426.98
	416.63
425.84
	%Sft
% Sft
	5,945/-
6,077/-

	16
	Color washing (b) two coats
	1426.98
	1043.90
	%Sft
	14,896/-

	17
	Painting new surface:
( c )preparing surface and painting of doors and windows any type ice edges.                  (i)         Priming Coat
(ii) Each subsequent
	42
42
	862.95
826.73
	% Sft
% Sft
	362/-
347/-

	18
	P/F manhole covers C.I  size 24” x 24”
	02
	10300
	Each 
	20,600/-

	19
	P/F of KSB vertical non-clogging pump model 150-315 for 6” x 6” suction and discharge size capable of giving flow 14000 GMP at 40 ft head with 30 HP Siemens motor at 1450 Rmp.
	01
	1839000
	Each 
	18,39,000/-

	TOTAL AMOUNT
	38,13,291/-


Nomenclature, Quantities and Rates etc checked
and found correct.	


SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************
QUOTED BID (SUMMARY)
I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 38,13,291/- __________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)
		
  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________


 (
Sr.
 
# 
10
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	Providing / laying 36” dia RCC sewer pipe (for storm water) from peoples playground
			 to Picture nallah near ICI bridge, PS-108, Lyari Zone DMC (South)		

(ITEM BASED ON SCHEDULE RATE) 

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Dismantling and removing road metaling etc.
	12100
	605.00
	% Cft
	73,205/-

	02
	Sealing executing road surface etc

	12100 
	116.16
	P/Day
	14,055/-

	03
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead up to 01 chain.
	48400
	4650.00
	‰Cft
	2,25,060/-

	04
	Add every (03) three ft additional lift all execution etc. 
upto 5’ to 8’
	24200
	5200.00
	%Cft
	1,25,840/-

	05
	P/L RCC Pipes with (Rubber Ring joint and fitting in trench ice cutting fitting and jointing with rubber ring ice testing with water to specified pressure.             36” dia
	2200
	1467.00
	P/Cwt
	32,27,400/-

	06
	Full hire charges of the pumping set per day inclusive of wage of driver and Assistant fuel or electric energy plate forms required for placing pumps etc. at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches i/c the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 Hp pumping out water from 10 ft deep trench.
	32
	1500.00
	P/Day
	48,000/-

	07
	Providing manhole 4 dia (in side) and 5 ft clear depth cost in situ with 1:2:4 c.c. (add 50% extra crushed) in benching ½” thick cement plastering with 1:3 cement motor on all inside wall surface channel and benching i/c making required NOS of main and branch channels ¾ dia M.s footrest @ 12” dia C/C i/c cost of excavation in all kinds of soil backfilling and disposal of exerted stuff etc. complete as per design of the  In-charge.
	15
	14529.29
	Each 
	2,17,939/-

	08
	Add / deduct per ft depth
	(+) 23.5
	2538.62
	P/Feet
	59,657/-

	09
	Making connection with the existing manhole ice the cost of cutting holes in walls making them good in cement concert 1:2:4 and making the required channel etc.
	02
	180.00
	Each 
	360/-

	10
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	79408
	2760.00
	‰Cft
	2,19,166/-

	11
	Earth work excavation undressed lead upto a single throw of Kassi Phawarh or Shovel in ordinary soil etc complete.
	11000
	1361.25
	‰Cft
	14,974/-

	12
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5 Miles etc)                          
	15292
	714.29
	% Cft
	1,09,229/-

	13
	Preparing sub-base by supplying and spreading well graded pit or bed run gravel having a liquit limit not greater than 25 and plasticity index not greater than 6 in proper camber and grade including watering rolling and compacting in layers, thickness of each compacted layer not exceeding 6” compacted  upto 98-100% density as per modified AASHO density (rate i/c all cost of materials T&P and carriage upto 3 chains)
	13241
	3341.71
	%Cft
	4,42,476/-
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	14
	P/L aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc i/c watering with all lead and lift etc.
	8402
	5542.24
	%Cft
	4,65,659/-

	15
	P/L 2” thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc complete.
	17604
	3275.50
	%Sft
	5,76,619/-

	TOTAL AMOUNT
	58,19,639/-

	Contingency Amount 2%
	1,16,393/-

	Grand Total:-
	59,36,032/-



Nomenclature, Quantities and Rates etc checked
and found correct.	



SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************

QUOTED BID (SUMMARY)

I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 58,19,639/- __________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)
Contingency amount 2% of schedule rate shown as above has already been fixed.
		

  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule rate
              either Above or Below not accepted          Address: __________________________________________
              item basis or part wise.
                                                                                      __________________________________________________


 (
Sr.
 
# 
11
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	Improvement of sewerage system in Gul Muhammad lane i/c. restoration of CC
			 streets, PS-109,Lyari Zone DMC (South)						

(ITEM BASED ON SCHEDULE RATE) 

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	26250
	4650.00
	‰Cft
	1,22,063/-

	02
	Providing laying RCC pipes with (Rubber Ring Joint and fitting in trench i/c cutting , fitting and jointing with rubber ring i/c testing with water to specified pressure 300 mm (12”dia).
	2500
	367.00
	
	9,17,500/-

	03
	Refilling the excavated stuff in trenches 6” thick layer i/c watering remming to full compaction etc. complete.
	13125
	2760.00
	%.0 Cft
	36,225/-

	04
	Preparing sub-base by supplying and spreading well graded pit or bed run gravel having a liquit limit not greater than 25 and plasticity index not greater than 6 in proper camber and grade including watering rolling and compacting in layers, thickness of each compacted layer not exceeding 6” compacted  upto 98-100% density as per modified AASHO density (rate i/c all cost of materials T&P and carriage upto 3 chains)
	13125
	3341.71
	%Cft
	4,38,599/-

	05
	Construction manhole or inspection chamber for the required diameter of circular sewer and 3’-6” (1067mm) depth with walls of B.B. in center sand mortar 1:3 cement plastered 1:3  ½” thick inside of walls and 1” (25mm) thick over benching and channel i/c fixing C.I. manhole cover with frame of clear opening 1½’ x 1½’ (457 x 457mm) of 1.75 Cwt (88.9 Kg) embedded in plain C.C. 1:2:4 and fixing 1” (25mm) dia M.S. steps (150mm) wide projecting 4” (102mm) from the face of walls at 12” (305mm) C.C. duly painted etc complete as per standard specification and drawing. 
	40
	14748.00
	Each
	5,89,920

	5-A
	Add or less Extra Depth.
	15
	1437.80
	P/Rft
	21,567/-

	06
	Manufacturing and supplying of R.C.C. ring slab of 21” inside 36” outside 7.5” width and 6” thick i/c 3/8” for steel bars two concentric ring with 3/8”  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	30
	1906.60
	Each
	57,198/-

	07
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles. 21” Dia.
	30
	913.63
	Each
	27,409/-

	08
	Earth work excavation undressed lead upto a single throw of Kassi Phawarh or Shovel in ordinary soil etc complete.
	30713
	1361.25
	‰Cft
	41,808/-

	09
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5 Miles etc)                          
	43838
	714.29
	% Cft
	1,13,130/-
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	P/L aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc i/c watering with all lead and lift etc.
	20270
	5542.24
	%Cft
	11,23,412/-

	11
	P/L 2” thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc complete.
	61425
	3275.50
	%Sft
	20,11,976/-

	TOTAL AMOUNT
	57,00,807/-

	Contingency Amount 2%
	1,14,016/-

	Grand Total:-
	58,15,030/-



Nomenclature, Quantities and Rates etc checked
and found correct.	



SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************

QUOTED BID (SUMMARY)

I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 57,00,807/- __________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)
Contingency amount 2% of schedule rate shown as above has already been fixed.
	
	
  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________


 (
Sr.
 
# 
12
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	Improvement of sewerage system in block A,B,C & D in Shahd Baig lane i/c. 
			Restoration of CC streets, PS-109, Lyari Zone DMC (South) 			

					(ITEM BASED ON SCHEDULE RATE) 

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	37800
	4650.00
	‰Cft
	1,75,770/-

	02
	Providing laying RCC pipes with (Rubber Ring Joint and fitting in trench i/c cutting , fitting and jointing with rubber ring i/c testing with water to specified pressure 300 mm (12”dia).
	3600
	367.00
	
	13,21,200/-

	03
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc. complete.
	18900
	2760.00
	%.0 Cft
	52,164/-

	04
	Preparing sub-base by supplying and spreading well graded pit or bed run gravel having a liquit limit not greater than 25 and plasticity index not greater than 6 in proper camber and grade including watering rolling and compacting in layers, thickness of each compacted layer not exceeding 6” compacted  upto 98-100% density as per modified AASHO density (rate i/c all cost of materials T&P and carriage upto 3 chains)
	18900
	3341.71
	%Cft
	6,31,583/-

	05
	Construction manhole or inspection chamber for the required diameter of circular sewer and 3’-6” (1067mm) depth with walls of B.B. in center sand mortar 1:3 cement plastered 1:3  ½” thick inside of walls and 1” (25mm) thick over benching and channel i/c fixing C.I. manhole cover with frame of clear opening 1½’ x 1½’ (457 x 457mm) of 1.75 Cwt (88.9 Kg) embedded in plain C.C. 1:2:4 and fixing 1” (25mm) dia M.S. steps (150mm) wide projecting 4” (102mm) from the face of walls at 12” (305mm) C.C. duly painted etc complete as per standard specification and drawing. 
	71
	14748.00
	Each
	10,47,108/-

	5-A
	Add or less Extra Depth.
	20
	1437.80
	P/Rft
	28,756/-

	06
	Manufacturing and supplying of R.C.C. ring slab of 21” inside 36” outside 7.5” width and 6” thick i/c 3/8” for steel bars two concentric ring with 3/8”  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	30
	1906.60
	Each
	57,198/-

	07
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles. 21” Dia.
	30
	913.63
	Each
	27,409/-

	08
	Earth work excavation undressed lead upto a single throw of Kassi Phawarh or Shovel in ordinary soil etc complete.
	48473
	1361.25
	‰Cft
	65,984/-

	09
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5 Miles etc)                          
	72173
	714.29
	% Cft
	5,15,525/-


CONT……….PAGE # 02

							


 (
Sr.
 
# 
12
)PAGE # 02
	10
	P/L aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc i/c watering with all lead and lift etc.
	31993
	5542.24
	%Cft
	17,73,129/-

	11
	P/L 2” thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc complete.
	96942
	3275.50
	%Sft
	31,75,335/-

	TOTAL AMOUNT
	88,71,161/-

	Contingency Amount 2%
	1,77,423/-

	Grand Total:-
	90,48,791/-



Nomenclature, Quantities and Rates etc checked
and found correct.	



SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************

QUOTED BID (SUMMARY)

I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 88,71,161/- __________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)
Contingency amount 2% of schedule rate shown as above has already been fixed.
		

  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________



 (
Sr.
 
# 
13
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	Improvement of Sewerage System in Rahimabad and Phool Pati Lane Mohallah i/c 
			Restoration Of CC Streets, PS-109, Lyari Zone DMC (South)			

					(ITEM BASED ON SCHEDULE RATE) 

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	30450
	4650.00
	‰Cft
	1,41,593/-

	02
	Providing laying RCC pipes with (Rubber Ring Joint and fitting in trench i/c cutting , fitting and jointing with rubber ring i/c testing with water to specified pressure 300 mm (12”dia).
	2900
	367.00
	
	10,64,300/-

	03
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc. complete.
	15225
	2760.00
	%.0 Cft
	42,021/-

	04
	Preparing sub-base by supplying and spreading well graded pit or bed run gravel having a liquit limit not greater than 25 and plasticity index not greater than 6 in proper camber and grade including watering rolling and compacting in layers, thickness of each compacted layer not exceeding 6” compacted  upto 98-100% density as per modified AASHO density (rate i/c all cost of materials T&P and carriage upto 3 chains)
	15225
	3341.71
	%Cft
	5,08,775/-

	05
	Construction manhole or inspection chamber for the required diameter of circular sewer and 3’-6” (1067mm) depth with walls of B.B. in center sand mortar 1:3 cement plastered 1:3  ½” thick inside of walls and 1” (25mm) thick over benching and channel i/c fixing C.I. manhole cover with frame of clear opening 1½’ x 1½’ (457 x 457mm) of 1.75 Cwt (88.9 Kg) embedded in plain C.C. 1:2:4 and fixing 1” (25mm) dia M.S. steps (150mm) wide projecting 4” (102mm) from the face of walls at 12” (305mm) C.C. duly painted etc complete as per standard specification and drawing. 
	55
	14748.00
	Each
	8,11,140/-

	5-A
	Add or less Extra Depth.
	25
	1437.80
	P/Rft
	35,945/-

	06
	Manufacturing and supplying of R.C.C. ring slab of 21” inside 36” outside 7.5” width and 6” thick i/c 3/8” for steel bars two concentric ring with 3/8”  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	25
	1906.60
	Each
	47,665/-

	07
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles. 21” Dia.
	25
	913.63
	Each
	22,841/-

	08
	Earth work excavation undressed lead upto a single throw of Kassi Phawarh or Shovel in ordinary soil etc complete.
	63175
	1361.25
	‰Cft
	85,997/-

	09
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5 Miles etc)                          
	78400
	714.29
	% Cft
	5,60,003/-
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	10
	P/L aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc i/c watering with all lead and lift etc.
	41696
	5542.24
	%Cft
	23,10,892/-

	11
	P/L 2” thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc complete.
	126350
	3275.50
	%Sft
	41,38,594/-

	TOTAL AMOUNT
	97,69,766/-

	Contingency Amount 2%
	1,95,395/-

	Grand Total:-
	99,65,368/-



Nomenclature, Quantities and Rates etc checked
and found correct.	



SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************

QUOTED BID (SUMMARY)

I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 97,69,766/- __________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)
Contingency amount 2% of schedule rate shown as above has already been fixed.
		


  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________



 (
Sr.
 
# 
14
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	Improvement of sewerage system in Soomra Mohallah i/c. Restoration of CC streets 			and roads, PS-109, Lyari Zone DMC (South)					

					(ITEM BASED ON SCHEDULE RATE) 

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	PART-A (SEWERAGE WORK)

	01
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	20000
	4650.00
	‰Cft
	93,000/-

	02
	Providing laying RCC pipes with (Rubber Ring Joint and fitting in trench i/c cutting , fitting and jointing with rubber ring i/c testing with water to specified pressure 300 mm (12”dia).
	2000
	367.00
	
	7,34,000/-

	03
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc. complete.
	10000
	2760.00
	%.0 Cft
	27,600/-

	04
	Preparing sub-base by supplying and spreading well graded pit or bed run gravel having a liquid limit not greater than 25 and plasticity index not greater than 6 in proper camber and grade including watering rolling and compacting in layers, thickness of each compacted layer not exceeding 6” compacted  upto 98-100% density as per modified AASHO density (rate i/c all cost of materials T&P and carriage upto 3 chains)
	10000
	3341.71
	%Cft
	3,34,171/-

	05
	Construction manhole or inspection chamber for the required diameter of circular sewer and 3’-6” (1067mm) depth with walls of B.B. in center sand mortar 1:3 cement plastered 1:3  ½” thick inside of walls and 1” (25mm) thick over benching and channel i/c fixing C.I. manhole cover with frame of clear opening 1½’ x 1½’ (457 x 457mm) of 1.75 Cwt (88.9 Kg) embedded in plain C.C. 1:2:4 and fixing 1” (25mm) dia M.S. steps (150mm) wide projecting 4” (102mm) from the face of walls at 12” (305mm) C.C. duly painted etc complete as per standard specification and drawing. 
	40
	14748.00
	Each
	5,89,920/-

	5-A
	Add or less Extra Depth.
	15
	1437.80
	P/Rft
	21,567/-

	06
	Manufacturing and supplying of R.C.C. ring slab of 21” inside 36” outside 7.5” width and 6” thick i/c 3/8” for steel bars two concentric ring with 3/8”  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	18
	1906.60
	Each
	34,319/-

	07
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles. 21” Dia.
	18
	913.63
	Each
	16,445/-

	PART-B (FLOORING WORK)

	01
	Earth work excavation undressed lead upto a single throw of Kassi Phawarh or Shovel in ordinary soil etc complete.
	16500
	1361.25
	‰Cft
	22,461/-

	02
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5 Miles etc)                          
	16500
	714.29
	% Cft
	1,17,858/-
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	03
	P/L aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc i/c watering with all lead and lift etc.
	13695
	5542.24
	%Cft
	7,59,010/-

	04
	P/L 2” thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc complete.
	33000
	3275.50
	%Sft
	10,80,915/-

	PART-C (ROAD RESTORATION WORK)

	01
	Earth work excavation undressed lead upto a single throw of Kassi Phawarh or Shovel in ordinary soil etc complete.
	20250
	1361.25
	‰Cft
	27,565/-

	02
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5 Miles etc)                          
	20250
	714.29
	% Cft
	1,44,644/-

	03
	P/L aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc i/c watering with all lead and lift etc.
	20250
	5542.24
	%Cft
	11,22,304/-

	04
	Laying mechanically to proper line and grade plant mixed Asphalt Concrete specified formula according to job mixed formula approved by the Engineer Incharge rolling and finishing to design proper grade line level and comber etc (Machinery with POLs Cost of material carriage)
	40500
	6873.79
	%Sft
	27,83,885/-

	TOTAL AMOUNT
	79,09,664/-

	Contingency Amount 2%
	1,58,193/-

	Grand Total:-
	80,68,064/-



Nomenclature, Quantities and Rates etc checked
and found correct.	


SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************
QUOTED BID (SUMMARY)
I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 79,09,664/- __________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)
Contingency amount 2% of schedule rate shown as above has already been fixed.
		
  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________



 (
Sr.
 
# 
15
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	Repair / Maintenance of Sabri Masjid Road from Madina Masjid Road to Sabri
			 Masjid, PS-109, Lyari Zone DMC (South)						

					(ITEM BASED ON SCHEDULE RATE) 

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Earth work excavation undressed lead upto a single throw of Kassi Phawarh or Shovel in ordinary soil etc complete.
	9790
	1361.25
	‰Cft
	13,327/-

	02
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5 Miles etc)                          
	9790
	714.29
	% Cft
	69,929/-

	03
	P/L aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc i/c watering with all lead and lift etc.
	9790
	5542.24
	%Cft
	5,42,585/-

	04
	Laying mechanically to proper line and grade plant mixed Asphalt Concrete specified formula according to job mixed formula approved by the Engineer Incharge rolling and finishing to design proper grade line level and comber etc (Machinery with POLs Cost of material carriage)
	39012
	6873.79
	%Sft
	26,61,603/-

	TOTAL AMOUNT
	33,07,444/-

	Contingency Amount 2%
	66,149/-

	Grand Total:-
	33,73,593/-




Nomenclature, Quantities and Rates etc checked
and found correct.	


SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************
QUOTED BID (SUMMARY)
I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 33,07,444/- __________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)
Contingency amount 2% of schedule rate shown as above has already been fixed.
	
	
  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________



 (
Sr.
 
# 
16
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	Repair / Maintenance of Khaldiya Masjid Road from Tannery Road to Madina Masjid 
	   	   Road, PS-109, Lyari Zone DMC (South)						

	(ITEM BASED ON SCHEDULE RATE)

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Earth work excavation undressed lead upto a single throw of Kassi Phawarh or Shovel in ordinary soil etc complete.
	13365
	1361.25
	‰Cft
	18,193/-

	02
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5 Miles etc)                          
	15990
	714.29
	% Cft
	1,14,215/-

	03
	P/L aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc i/c watering with all lead and lift etc.
	13365
	5542.24
	%Cft
	7,40,720/-

	04
	Laying mechanically to proper line and grade plant mixed Asphalt Concrete specified formula according to job mixed formula approved by the Engineer Incharge rolling and finishing to design proper grade line level and comber etc (Machinery with POLs Cost of material carriage)
	40500
	6873.79
	%Sft
	27,83,885/-

	TOTAL AMOUNT
	36,57,013/-

	Contingency Amount 2%
	73,140/-

	Grand Total:-
	37,30,360/-




Nomenclature, Quantities and Rates etc checked
and found correct.	


SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************
QUOTED BID (SUMMARY)
I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 36,57,013/- __________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)
Contingency amount 2% of schedule rate shown as above has already been fixed.
	
	
  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________


 (
Sr.
 
# 
17
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	Improvement of Jamila street, Nanakwara, Old Dispensary road and providing 				sewerage line with C.C. Flooring at mission compound, PS-110, Saddar Zone 
			DMC (South)										

	(ITEM BASED ON SCHEDULE RATE)

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Dismantling cements concrete plain 1:2:4(V-III-P-III P-10/19-C)         
	287
	3327.50
	% Cft
	9,550

	02
	Dismantling of existing asphalt concrete road i/c base and sub base disposable of material. 
	1215
	773.86
	%  Sft
	9,402

	03
	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc.   (V-III P-VI P-1/4)     
	13895
	1437.00
	% .0 Cft
	19,967

	04
	Excavation for pipe line in trenches etc. complete
	9668
	3600.00
	%.0 Cft
	34,805

	05
	Providing RCC pipes & Collars of Class “B” and fitting in trench i/c curing, fitting and joining with maxphalt composition and cement mortar (1:1) i/c testing with water to a head of 22.5 meter or 75 ft.
                         A-   9” Dia
                                                                          B- 12” Dia        
	700
300
	142.00
246.00
	P/Rft
P/Rft
	99,400
73,800

	06
	Back filling the earth i/c leveling & dressing etc. complete.
	8701
	2760.00
	%.0 Cft
	24,015

	07
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5 Miles etc)                          
	13895
	804.52
	% Cft
	1,11,792

	08
	Providing manhole 4 dia (in side) and 5 ft clear depth cost in situ with 1:2:4 c.c. (add 50% extra crushed) in benching ½” thick cement plastering with 1:3 cement motor on all inside wall surface channel and benching i/c making required NOS of main and branch channels ¾ dia M.s footrest @ 12” dia C/C i/c cost of excavation in all kinds of soil backfilling and disposal of exerted stuff etc. complete as per design of the Engineer In-charge.
	20
	9307.86
	Each 
	1,86,157

	09
	Add / Less for extra depth beyond 5” depth less then 5. Depth deduct at the some rote.
	15
	1609.15
	P/Rft
	( - )   24,137

	10
	P/L 1:4:8 Cement concrete brick or stone ballast 1.5” to 2” gauge etc compt. (V-III P-III P-15/4-B)
	4701
	9416.28
	% Cft
	4,42,659

	11
	Providing and laying 2” thick toping cement concert i/c surface finishing and dividing in to panels. 2” thick (V-III-P-III-P-42/16-C)  
	18804
	
3275.50
	% Sft
	6,15,925

	12
	P/L aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.
	15639
	5542.24
	% Cft
	8,66,751

	13
	Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.
	34000
	64.96
	% Sft
	22,086
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	14
	Laying to proper line and grade plant mixed asphalt concrete paver finished (Hydraulic / Electronic control) prepared to specified formula according to job max formula approved by Engineer in- of materials roller. T&P and carriage of materials from source of supply to plant and plant to site of work. Asphalt (60/70 grade) content Wight 4.5 % of total mix. (Use of natural sand in cleaned from rubbish etc. and must be sticky by sticky by virtue of tack or prime coat to make up-slippery than 40 degree centigrade Asphalt concrete shall be laid with paver and compacted by steel and pneumatic tyre roller at a density of 100% of the according to AASHTO-T-180 method D (Modified) Asphalt concrete wearing course shall be 1000 Kg  (minimum) on stability and 20 % (maximum) on loss of stability at Marshal test criteria . All the material and methodology shall fully comply to the rests and specification of AASHTO and as directed by the Engineer In-charge (Rates include cost of material. 
(P-IV - 11/26-B)            1.5” inch thick 
	68400
	6873.79
	% Sft
	47,01,672

	TOTAL AMOUNT
	71,93,844/-



Nomenclature, Quantities and Rates etc checked
and found correct.	



SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************
QUOTED BID (SUMMARY)

I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 71,93,844/- __________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)
		


  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________




 (
Sr.
 
# 
18
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	Improvement of sewerage system at Saddar by providing / laying 24” dia 18” dia 12” 			dia & 8” dia at Kharadar / Old Town / Nishter road / Tathai Compound / Chappal Gali 			to M.A. Jinnah road, Saddar Zone DMC (South)					

(ITEM BASED ON SCHEDULE RATE) 

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Sealing executing road surface etc

	17150 
	116.16
	P/Day
	19921.00

	02
	Dismantling and removing road metaling etc.
	34300
	605.00
	% Cft
	207515.00

	03
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead up to 01 chain.
(i) Lift 0’-5’
(ii) Lift 5’-8’
(iii) Lift 8’-11’
(iv) Lift 11’-14’
	51450
40200
29400
19400
	4650.00
5200.00
5750.00
6300.00
	‰Cft
‰Cft
‰Cft
‰Cft
	239243.00
209040.00
169050.00
122220.00

	
	Full hire charges of the pumping set per day inclusive of wage of driver and Assistant fuel or electric energy plate forms required for placing pumps etc. at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches i/c the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 Hp pumping out water from 10 ft deep trench.
	220
	1500.00
	P/Day
	330000.00

	04
	Providing laying RCC pipes with (Rubber Ring Joint and fitting in trench i/c cutting , fitting and jointing with rubber ring i/c testing with water to specified pressure.
                                                                          4” Dia
                                                                          12” Dia
                                                                          18” Dia
                                                                          24” Dia
	1500
1200
1000
800
	206.00
367.00
539.00
790.00
	
	309000.00
440400.00
539000.00
632000.00

	05
	Providing manhole 4 dia (in side) and 5 ft clear depth cost in situ with 1:2:4 c.c. (add 50% extra crushed) in benching ½” thick cement plastering with 1:3 cement motor on all inside wall surface channel and benching i/c making required NOS of main and branch channels ¾ dia M.s footrest @ 12” dia C/C i/c cost of excavation in all kinds of soil backfilling and disposal of exerted stuff etc. complete as per design of the  In-charge.
	120
	14529.29
	Each 
	1743515.00

	06
	Add / deduct per ft depth
	(+) 602
	2538.62
	P/Feet
	1528249.00

	07
	Making connection with the existing manhole ice the cost of cutting holes in walls making them good in cement concert 1:2:4 and making the required channel etc.
	40
	180.00
	Each 
	7200.00

	08
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	140450
	2760.00
	‰Cft
	387642.00\

	09
	Sand haaro or any other source sand of the same modules of the fitness (Hill Sand).
	32816
	2425.00
	
	795800.00

	11
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5 Miles etc)                          
	42000.5
	804.52
	% Cft
	337902.00


CONT……….PAGE # 02
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	12
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles. 21” Dia.
	920
	913.63
	Each
	840236.00

	13
	Cleaning inside sewerage lines completely restoring original silt free space. Dia meter of pipe lines by labour and equipment (mechanically electrically driven) ice accessories like pulley’s steel rope, bucket. And draggers sizizing from 6” to 18” dia their to  and fro pulling action (No of passes (first phase in entire lenth from dawn stream to up stream) bringing dawn pick hours sewerage to flow pipe line ( as free flow) and I entire length ensuring no silt is observed in buckets (6” to 18”) except only sewage water and finally passing a steel ball of dia 12” lesser then the diameter of the pipe but not exceeding 48” dia bal even for large dia pipe to ensure perfect cleaning. The job includes all the hire / cost of equipment and accessories of above winching machine / devices along with engienes with winching drum set having rope pulley’s mount over it steel bukets for 6” to 18” dia hooks and other protection likes safety barriers, traffic cones ensuring no other puplic property lives and removal of site etc . complete as per full satisfaction of site Engineer.
A) 12” dia
B) 15” dia
C) 18” dia
	2000
2450
2350
	80.50
96.60
128.80
	P/Rft
P/Rft
P/Rft
	161000.00
236670.00
302680.00

	14
	Manufacturing and supplying of R.C.C. ring slab of 21” inside 36” outside 7.5” width and 6” thick i/c 3/8” for steel bars two concentric ring with 3/8”  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	485
	1906.60
	Each
	924701.00

	15
	Shifting to the site and fixing of 36” dia ring slab in perfect position on damaged manholes ice cutting of damaged portion on manhole in proper shape and laying of cement mortor of 2” thickness and disposal debris.
	485
	563.09
	
	273099.00

	PART-B (ROAD WORK)

	01
	Preparing sub-base by supplying and spreading well graded pit or bed run gravel having a liquit limit not greater than 25 and plasticity index not greater than 6 in proper camber and grade including watering rolling and compacting in layers, thickness of each compacted layer not exceeding 6” compacted  upto 98-100% density as per modified AASHO density (rate i/c all cost of materials T&P and carriage upto 3 chains)
	20250
	3341.71
	%Cft
	676696.00

	02
	P/L aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller) i/c watering with all lead & lift etc.
	6750
	5542.24
	% Cft
	374101.00

	03
	Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.
	13500
	64.96
	% Sft
	8770.00
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	04
	Providing 1” thick (consolidation) premix carpet in proper camber and grade including supplying 10 cft: bajri 4cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (Hill sand 2 Cft: for dusting) (Rate includes all cost of materials T&P and carriage up to 3 chain).
	72000
	4168.40
	% Sft
	3001248

	TOTAL AMOUNT
	1,48,16,898/-






Nomenclature, Quantities and Rates etc checked
and found correct.	
[



SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************
QUOTED BID (SUMMARY)
I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 1,48,16,898/-__________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)
		

  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________



















 (
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# 
19
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	Providing / laying of old rusted contaminated damaged / chocked 4”, 6” & 8” dia a. 			c/c.i, w/l by 110 mm, 16m & 20mm p.e. pipe at Kharadar, Nanak Wada, Ranchor 				Lane areas,  PS-110,  Saddar  (Old City)  for  the  improvement  of water  supply
			 Position in District South.								

(ITEM BASED ON SCHEDULE RATE) 

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Dismantling and removing road metaling etc.
	23750
	605.00
	% Cft
	143687.00

	02
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	118750
	4650.00
	‰Cft
	552187.50

	03
	Providing Laying & fixing in trench i/c fitting jointing & testing etc complete in all respect the high density polythelne PE pipes (HDPE-100) for W/S confirming ISO 4427/DIN8074/8075 B.S 3580 & PSI 3051. (PN-10)
                                                                         110mm
                                                                        160mm
                                                                         200mm
	4100
2000
3400
	268.00
530.00
833.00
	P/Rft
P/Rft
P/Rft
	1098800.00
1060000.00
2832200.00

	04
	Providing C.I Sluice Valve heavy pattern test pressure 21.0 kg/sq. corner 300 lb/sq. inch (imported.
                                                                          4” Dia
                                                                          6” Dia
                                                                          8” Dia
                                                                          12” Dia
                                                                         18” Dia
                                                                         24” Dia
	04
04
04
01
01
02
	5460.00
9360.00
17940.00
78000.00
110700.00
196800.00
	Each
Each
Each Each
Each
Each
	21840.00
37440.00
71760.00
78000.00
110700.00
393600.00

	05
	Fixing of Sluice Valve with 2 cast iron Tail pieces, one end flanged and other with socket ice the cost of nuts bolts and rubber packing. Labour etc complete.
                                                                          4” Dia
                                                                          6” Dia
                                                                          8” Dia
                                                                          12” Dia
                                                                         18” Dia
                                                                         24” Dia
	04
04
04
01
01
02
	1532.00
1886.00
2790.00
3821.00
6951.00
8613.00
	Each
Each
Each Each
Each
Each
	6128.00
7544.00
11160.00
3821.00
6951.00
17226.00

	06
	Providing fixing M.S tail peace (Dholki) on A.C pipe fabricated ¼”thick M.S plate, having dimensions and weight as mentioned against each item.it includes the cost of labour and sealing material etc complete. 
                                                                          4” Dia
                                                                          6” Dia
                                                                          8” Dia
                                                                          12” Dia
                                                                         18” Dia
                                                                         24” Dia
	04
06
04
01
02
04
	1098.00.
1422.00.
2199.00
2997.00
4370.00
5547.00
	Each
Each
Each Each
Each
Each
	4392.00
8532.00
8796.00
2997.00
8740.00
22188.00

	07
	High Density polythelyne fittings (PE-100) equivalent make (PN-10).
Stab End Piece                                                  100mm
                                                                            160mm
	04
02
	2020.00
4233.00
	Each
Each
	8080.00
8466.00
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	08
	P/F M.S Split Collar tee on PRCC pipe of different sizes having width as mentioned against each item, to suit the size of connection, fabricated with 3/8” thick M.S plate excluding the cost of ¾”thick M.S square bars on both ends, 4 nos ¾” thick M.S Finger with a total weight as mentioned against each item. it includes the cost of labour and sealing material and all the tools and plants.
Weight = 104.860 kg                           12”x12” (2’.0”)
Weight = 162.120 kg                           24”x24” (2’.0”)
	07
06
	19037.00
29155.00
	Each
Each
	133259.00
174930.00

	09
	P/F 0’-9”  long – 3/8” thick M.S Neck to existing M.S pipe or to a split collar tee having a total weight as mentioned against each item. It includes the cost of fabrication and welding to the split collar tee.
Weight =  6.666  kg                                         4” Dia Weight = 10.909 kg                                         6” Dia Weight = 15.757 kg                                        8” Dia
	12
02
03
	1229.00
1984.00
2804.00
	Each
Each
Each
	14748.00
3968.00
8412.00

	10
	Construction of C.C block masonry chamber (inside dimension ) with 24x24 C.I cover frame weighting 65kg fixed on R.C.C 1:2:4 Slab 6” thick with steel ½” dia to main bars @ 6” c/c ¼” dia @8” C/C distribution bars, 6” thick C.C 1:3:6 to all inside wall surfaces. Top and bottom slab, outer side wall surface, 1’-0” deep upto roof slab ice M.S Foot rest 5/8” dia bars every 2’-0” deep , curing excavation, dewatering, refilling etc. complete.                                                             4’x4’x4’ 
	08
	28357.00
	Each
	226856.00

	11
	Full hire charges of the pumping set per day inclusive of wage of driver and Assistant fuel or electric energy plate forms required for placing pumps etc. at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches i/c the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 Hp pumping out water from 10 ft deep trench.
	45
	1500.00
	P/Day
	67500.00

	12
	Add / Less for extra depth beyond 5” ft 4 ft  dia manholes ice footrest.
	96
	187.20
	P/Inch
	( - )   17971.20

	13
	Sand haaro or any other source sand of the same modules of the fitness (Hill Sand).
	21473
	2425.00
	% Cft
	520720.25

	14
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc. complete.
	95000
	2760.00
	%.0 Cft
	262200.00

	PART-B (ROAD WORK)

	01
	Preparing sub-base by supplying and spreading well graded pit or bed run gravel having a liquit limit not greater than 25 and plasticity index not greater than 6 in proper camber and grade including watering rolling and compacting in layers, thickness of each compacted layer not exceeding 6” compacted  upto 98-100% density as per modified AASHO density (rate i/c all cost of materials T&P and carriage upto 3 chains)
	35625
	3341.71
	%Cft
	1190484.00

	02
	P/L aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller) i/c watering with all lead & lift etc.
	23750
	5542.24
	% Cft
	618624.00
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	03
	Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.
	23750
	64.96
	% Sft
	15428.00

	
04
	Providing 1” thick (consolidation) premix carpet in proper camber and grade including supplying 10 cft: bajri 4cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (Hill sand 2 Cft: for dusting) (Rate includes all cost of materials T&P and carriage up to 3 chain).
	73625
	4168.40
	% Sft
	3068985.00

	TOTAL AMOUNT
	1,28,49,321/-



Nomenclature, Quantities and Rates etc checked
and found correct.	



SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************
QUOTED BID (SUMMARY)
I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 1,28,49,321/- __________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)
	
	
  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________
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)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	Improvement / Repair / Maintenance of Lighting System at Methadar Surrounding 			areas, PS-110,  Saddar Zone DMC (South)						

	(ITEM BASED ON SCHEDULE RATE)

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Providing & laying  (MAIN or SUB MAIN) PVC insulated with single core copper conductor 250/440 volts size 2-3/.029  (E/W Page 6 Item 34)
	900
	          69.00 
	P/Mtr
	       62,100 

	02
	Providing & laying  (MAIN or SUB MAIN) PVC insulated with single core copper conductor 250/440 volts size 2-7/.029   (E/W Page 6 Item 45)
	450
	        118.00 
	P/Mtr
	       53,100 

	03
	Manufacturing providing & fixing GI single Arm double arch as per site requirement with instruction of EI with following specification GI pipe 2” dia 10 SWG-7’ long 2 Nos MS clamps with nuts & bolts (E/W Page 21 Item 145)
	3
	    1,876.00 
	Each
	         5,628 

	04
	P/F of street light 250 watts (SON) having IP54 classification with 250w lamp, choke,capacitor & Internal wiring complete in all respect at the height up to 31ft as per site requirement and instruction of EI.(E/W Page 25 Item 161)
	3
	  10,105.00 
	Each
	       30,315 

	05
	P/F one way SP 10/15amp switch as req.(E/W Page 33 Item 218)
	132
	          58.00 
	Each
	         7,656 

	06
	P/F holder for 250/400 watts light @ as per site requirement & instruction of EI.  (E/W Page 26 Item 190)
	10
	        423.00 
	Each
	         4,230 

	07
	P/F 250 watts (SON-T) Lamp @ the height as per site requirement & instruction of EI.  (E/W Page 27 Item 175)
	114
	    2,105.00 
	Each
	     239,970 

	08
	Providing & fixing 250 watts (SON-T) Chowk @ the height as per site requirement & instruction of EI.  (E/W Page 27 Item 176)
	114
	    3,990.00 
	Each
	     454,860 

	09
	P/F 250 watts (SON) ignitor in all respect at the height up to 40ft with the help of Hydraulic crane & manual labor as per site requirement and instruction of EI.  (E/W Page 28 Item 178)
	114
	    1,119.00 
	Each
	     127,566 

	10
	P/F acrylic cover for 250 watts light @ as per site requirement & instruction of EI.  (E/W Page 29 Item 188)
	22
	        662.00 
	Each
	       14,564 

	TOTAL AMOUNT
	9,99,989/-



Nomenclature, Quantities and Rates etc checked
and found correct.	



SUB-ENGINEER (M&E)               ASSTT: EX-ENGINEER (M&E)	          EXECUTIVE ENGINEER (M&E)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************
QUOTED BID (SUMMARY)
I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 9,99,989/- __________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)
	
	
  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________


 (
Sr.
 
# 
21
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	Improvement / Repair / Maintenance of Lighting System at Kharadar Surrounding 			areas, PS-110,  Saddar Zone DMC (South)						

	(ITEM BASED ON SCHEDULE RATE)

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Providing & laying  (MAIN or SUB MAIN) PVC insulated with single core copper conductor 250/440 volts size 2-3/.029  (E/W Page 6 Item 34)
	900
	          69.00 
	P/Mtr
	       62,100 

	02
	Providing & laying  (MAIN or SUB MAIN) PVC insulated with single core copper conductor 250/440 volts size 2-7/.029   (E/W Page 6 Item 45)
	450
	        118.00 
	P/Mtr
	       53,100 

	03
	Manufacturing providing & fixing GI single Arm double arch as per site requirement with instruction of EI with following specification GI pipe 2” dia 10 SWG-7’ long 2 Nos MS clamps with nuts & bolts (E/W Page 21 Item 145)
	4
	    1,876.00 
	Each
	         7,504 

	04
	P/F of street light 250 watts (SON) having IP54 classification with 250w lamp, choke,capacitor & Internal wiring complete in all respect at the height up to 31ft as per site requirement and instruction of EI.(E/W Page 25 Item 161)
	5
	  10,105.00 
	Each
	       50,525 

	05
	P/F one way SP 10/15amp switch as req.(E/W Page 33 Item 218)
	135
	          58.00 
	Each
	         7,830 

	06
	P/F holder for 250/400 watts light @ as per site requirement & instruction of EI.  (E/W Page 26 Item 190)
	10
	        423.00 
	Each
	         4,230 

	07
	P/F 250 watts (SON-T) Lamp @ the height as per site requirement & instruction of EI.  (E/W Page 27 Item 175)
	111
	    2,105.00 
	Each
	     233,655 

	08
	Providing & fixing 250 watts (SON-T) Chowk @ the height as per site requirement & instruction of EI.  (E/W Page 27 Item 176)
	111
	    3,990.00 
	Each
	     442,890 

	09
	P/F 250 watts (SON) ignitor in all respect at the height up to 40ft with the help of Hydraulic crane & manual labor as per site requirement and instruction of EI.  (E/W Page 28 Item 178)
	111
	    1,119.00 
	Each
	     124,209 

	10
	P/F acrylic cover for 250 watts light @ as per site requirement & instruction of EI.  (E/W Page 29 Item 188)
	21
	        662.00 
	Each
	       13,902 

	TOTAL AMOUNT
	9,99,945/-



Nomenclature, Quantities and Rates etc checked
and found correct.	



SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************
QUOTED BID (SUMMARY)
I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 9,99,945/- __________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)
	
	
  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________



 (
Sr.
 
# 
22
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	Improvement / Repair / Maintenance of Lighting System at Jubilee Surrounding 				areas,PS-110,Saddar Zone DMC (South)						

	(ITEM BASED ON SCHEDULE RATE)

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Providing & laying  (MAIN or SUB MAIN) PVC insulated with single core copper conductor 250/440 volts size 2-3/.029  (E/W Page 6 Item 34)
	810
	          69.00 
	P/Mtr
	       55,890 

	02
	Providing & laying  (MAIN or SUB MAIN) PVC insulated with single core copper conductor 250/440 volts size 2-7/.029   (E/W Page 6 Item 45)
	450
	        118.00 
	P/Mtr
	       53,100 

	03
	Manufacturing providing & fixing GI single Arm double arch as per site requirement with instruction of EI with following specification GI pipe 2” dia 10 SWG-7’ long 2 Nos MS clamps with nuts & bolts (E/W Page 21 Item 145)
	3
	    1,876.00 
	Each
	         5,628 

	04
	P/F of street light 250 watts (SON) having IP54 classification with 250w lamp, choke,capacitor & Internal wiring complete in all respect at the height up to 31ft as per site requirement and instruction of EI.(E/W Page 25 Item 161)
	3
	  10,105.00 
	Each
	       30,315 

	05
	P/F one way SP 10/15amp switch as req.(E/W Page 33 Item 218)
	100
	          58.00 
	Each
	         5,800 

	06
	P/F holder for 250/400 watts light @ as per site requirement & instruction of EI.  (E/W Page 26 Item 190)
	10
	        423.00 
	Each
	         4,230 

	07
	P/F 250 watts (SON-T) Lamp @ the height as per site requirement & instruction of EI.  (E/W Page 27 Item 175)
	115
	    2,105.00 
	Each
	     242,075 

	08
	Providing & fixing 250 watts (SON-T) Chowk @ the height as per site requirement & instruction of EI.  (E/W Page 27 Item 176)
	115
	    3,990.00 
	Each
	     458,850 

	09
	P/F 250 watts (SON) ignitor in all respect at the height up to 40ft with the help of Hydraulic crane & manual labor as per site requirement and instruction of EI.  (E/W Page 28 Item 178)
	115
	    1,119.00 
	Each
	     128,685 

	10
	P/F acrylic cover for 250 watts light @ as per site requirement & instruction of EI.  (E/W Page 29 Item 188)
	23
	        662.00 
	Each
	       15,226 

	TOTAL AMOUNT
	9,99,799/-



Nomenclature, Quantities and Rates etc checked
and found correct.	



SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************
QUOTED BID (SUMMARY)
I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 9,99,799/- __________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)
	
	
  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________


 (
Sr.
 
# 
23
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	Improvement / Repair / Maintenance of Lighting System at Nanakwara Surrounding 			areas, PS-110, Saddar Zone DMC (South)						

	(ITEM BASED ON SCHEDULE RATE)

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Providing & laying  (MAIN or SUB MAIN) PVC insulated with single core copper conductor 250/440 volts size 2-3/.029  (E/W Page 6 Item 34)
	990
	          69.00 
	P/Mtr
	       68,310 

	02
	Providing & laying  (MAIN or SUB MAIN) PVC insulated with single core copper conductor 250/440 volts size 2-7/.029   (E/W Page 6 Item 45)
	540
	        118.00 
	P/Mtr
	       63,720 

	03
	Manufacturing providing & fixing GI single Arm double arch as per site requirement with instruction of EI with following specification GI pipe 2” dia 10 SWG-7’ long 2 Nos MS clamps with nuts & bolts (E/W Page 21 Item 145)
	4
	    1,876.00 
	Each
	         7,504 

	04
	P/F of street light 250 watts (SON) having IP54 classification with 250w lamp, choke,capacitor & Internal wiring complete in all respect at the height up to 31ft as per site requirement and instruction of EI.(E/W Page 25 Item 161)
	4
	  10,105.00 
	Each
	       40,420 

	05
	P/F one way SP 10/15amp switch as req.(E/W Page 33 Item 218)
	100
	          58.00 
	Each
	         5,800 

	06
	P/F holder for 250/400 watts light @ as per site requirement & instruction of EI.  (E/W Page 26 Item 190)
	16
	        423.00 
	Each
	         6,768 

	07
	P/F 250 watts (SON-T) Lamp @ the height as per site requirement & instruction of EI.  (E/W Page 27 Item 175)
	110
	    2,105.00 
	Each
	     231,550 

	08
	Providing & fixing 250 watts (SON-T) Chowk @ the height as per site requirement & instruction of EI.  (E/W Page 27 Item 176)
	110
	    3,990.00 
	Each
	     438,900 

	09
	P/F 250 watts (SON) ignitor in all respect at the height up to 40ft with the help of Hydraulic crane & manual labor as per site requirement and instruction of EI.  (E/W Page 28 Item 178)
	110
	    1,119.00 
	Each
	     123,090 

	10
	P/F acrylic cover for 250 watts light @ as per site requirement & instruction of EI.  (E/W Page 29 Item 188)
	21
	        662.00 
	Each
	       13,902 

	TOTAL AMOUNT
	9,99,964/-



Nomenclature, Quantities and Rates etc checked
and found correct.	



SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************
QUOTED BID (SUMMARY)
I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 9,99,964/-__________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)
	
	
  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________


 (
Sr.
 
# 
24
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	Improvement / Repair / Maintenance of Lighting System at Old area & Surrounding 			areas PS-110,Saddar Zone DMC (South)						
	(ITEM BASED ON SCHEDULE RATE)

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Providing & laying  (MAIN or SUB MAIN) PVC insulated with single core copper conductor 250/440 volts size 2-3/.029  (E/W Page 6 Item 34)
	1080
	          69.00 
	P/Mtr
	       74,520 

	02
	Providing & laying  (MAIN or SUB MAIN) PVC insulated with single core copper conductor 250/440 volts size 2-7/.029   (E/W Page 6 Item 45)
	360
	        118.00 
	P/Mtr
	       42,480 

	03
	Manufacturing providing & fixing GI single Arm double arch as per site requirement with instruction of EI with following specification GI pipe 2” dia 10 SWG-7’ long 2 Nos MS clamps with nuts & bolts (E/W Page 21 Item 145)
	2
	    1,876.00 
	Each
	         3,752 

	04
	P/F of street light 250 watts (SON) having IP54 classification with 250w lamp, choke,capacitor & Internal wiring complete in all respect at the height up to 31ft as per site requirement and instruction of EI.(E/W Page 25 Item 161)
	4
	  10,105.00 
	Each
	       40,420 

	05
	P/F one way SP 10/15amp switch as req.(E/W Page 33 Item 218)
	98
	          58.00 
	Each
	         5,684 

	06
	P/F holder for 250/400 watts light @ as per site requirement & instruction of EI.  (E/W Page 26 Item 190)
	11
	        423.00 
	Each
	         4,653 

	07
	P/F 250 watts (SON-T) Lamp @ the height as per site requirement & instruction of EI.  (E/W Page 27 Item 175)
	113
	    2,105.00 
	Each
	     2,37,865 

	08
	Providing & fixing 250 watts (SON-T) Chowk @ the height as per site requirement & instruction of EI.  (E/W Page 27 Item 176)
	113
	    3,990.00 
	Each
	4,50,870 

	09
	P/F 250 watts (SON) ignitor in all respect at the height up to 40ft with the help of Hydraulic crane & manual labor as per site requirement and instruction of EI.  (E/W Page 28 Item 178)
	113
	    1,119.00 
	Each
	     126,447 

	10
	P/F acrylic cover for 250 watts light @ as per site requirement & instruction of EI.  (E/W Page 29 Item 188)
	20
	        662.00 
	Each
	       13,240 

	TOTAL AMOUNT
	9,99,931/-



Nomenclature, Quantities and Rates etc checked
and found correct.	



SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************
QUOTED BID (SUMMARY)
I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 9,99,931/-__________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)
	
	
  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________


 (
Sr.
 
# 
25
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	Repair of road carpeting at Ghazi Nagar Gali no. 1 & 12, Usmanabad Koila Gudam, 
			Shalimar street and c.c. flooring at Pelo / Islamia / Sualah Muhammad / Kalakari / 			Maqbol-un-Nisa / Allah Mahar  Alwar / Rustumjee / Jabbar / Chalis Jugi compound, 			PS-111, Saddar Zone DMC (South)							

	(ITEM BASED ON SCHEDULE RATE)

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Dismantling cements concrete plain 1:2:4.         
	750
	3327.50
	% Sft
	24,956

	02
	Earth work excavation for road side nails i/c forming its banks all putting the same on embankment as directed cold breaking dressing etc 
	5933
	1437.00
	% o. Cft
	8,525

	03
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5 Miles etc)                          
	6683
	804.52
	% Cft
	53,766

	04
	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc. 
	3998
	5542.24
	% Cft
	2,21,579

	05
	Applying priming coat or tack coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.
	11500
	64.96
	% Sft
	7,470

	06
	Providing 1” thick (consolidation) premix carpet in proper camber and grade including supplying 10 cft: bajri 4cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (Hill sand 2 Cft: for dusting) (Rate includes all cost of materials T&P and carriage up to 3 chain).
	59700
	4168.40
	% Sft
	24,88,535

	07
	P/L 1:4:8 Cement concrete brick or stone ballast 1.5” to 2” gauge etc compt. (V-III P-III P-15/4-B)
	1889
	9416.28
	% Cft
	1,77,874

	08
	Providing and laying 2” thick toping cement concert i/c surface finishing and dividing in to panels. 2” thick (V-III-P-III-P-42/16-C)  
	61700
	
3275.50
	% Sft
	20,20,983

	TOTAL AMOUNT
	50,03,688/-



Nomenclature, Quantities and Rates etc checked
and found correct.	
[


SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************
QUOTED BID (SUMMARY)
I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 50,03,688/- __________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)
		
  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________


 (
Sr.
 
# 
26
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	Improvement of Road & Street different Portion of Siddique Wahab Road from Ghass 			Mandi to Dhobi Ghat, Saria Gali, Major Abdul Rehman Road & PIB Street, PS-111, 
			Saddar Zone DMC (South)								

					(ITEM BASED ON SCHEDULE RATE)

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Dismantling of existing asphalt concrete road i/c base and sub base disposable of material. 
	100
	773.86
	% Sft
	774

	02
	Earth work excavation fo road side nails i/c forming its banks all putting the same on embankment as directed cold breaking dressing etc 
	40767
	1437.00
	% o. Cft
	58,582

	03
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5 Miles etc)                          
	40867
	804.52
	% Cft
	3,28,783

	04
	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc. 
	24200
	5542.24
	% Cft
	13,41,222

	05
	PRIM COAT
Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.
	48850
	64.96
	% Sft
	31,733

	06
	Providing 1” thick (consolidation) premix carpet in proper camber and grade including supplying 10 cft: bajri 4cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (Hill sand 2 Cft: for dusting) (Rate includes all cost of materials T&P and carriage up to 3 chain).
	14500
	4168.40
	% Sft
	6,04,418

	07
	Laying mechanically to proper line and grade plant mixed Asphalt Concrete specified formula according to job mixed formula approved by the Engineer Incharge rolling and finishing to design proper grade line level and comber etc (Machinery with POLs Cost of material carriage)
	183800
	6873.79
	%Sft
	1,26,34,026

	TOTAL AMOUNT
	1,49,99,538/-



Nomenclature, Quantities and Rates etc checked
and found correct.	
[


SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************
QUOTED BID (SUMMARY)
I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 1,49,99,538/-__________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)
		
  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________


 (
Sr.
 
# 
28
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI


Name Work: -        	Improvement of Sewerage System at Saddar by Providing Pipe Line at Ghulam 				Hussain Qasim, Siddique Wahab Road & Moin Niazi near Nishter Road Mama
			 Chall Street, PS-111, Saddar Zone DMC (South)					


					(ITEM BASED ON SCHEDULE RATE)


	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Dismantling of existing asphalt concrete road i/c base and sub base disposable of material. 
	5450
	773.86
	% Sft
	42175

	02
	Excavation for pipe line in trenches, and pits in soft soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer In-charge providing fence guards lights flags and temporary crossings for non vehicular traffic were ever required lift up to 5’ ft. (1.52M) and lead up to one chain (30.5M)
	27250
	3600.00
	%.0 Cft
	98100

	03
	add additional lift of every three ft or part three of in item (A&B) for excavation for pipe lines & storage tanks trenches and pits
	16350
	550.00
	%.0 Cft
	8992

	04
	Full hire charges of the pumping set per day inclusive of wage of driver and Assistant fuel or electric energy plate forms required for placing pumps etc. at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches i/c the cost of erection and dismantling after completion of the job.
	10
	1500
	P/Day
	15000

	05
	Providing RCC pipes & Collars of Class “B” and fitting in trench i/c curing, fitting and joining with maxphalt composition and cement mortar (1:1) i/c testing with water to a head of 22.5 meter or 75 ft                                                              
                                                            A)   15” Dia                                         
                                                         B)   24” Dia
	750
800
	367.00
617.00
	P/Rft
P/Rft
	275250
793600

	06
	Back filling the earth i/c leveling & dressing etc. complete.
	29997
	2760.00
	%.0 Cft
	82792

	07
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 05 Miles etc)                          
	13963
	804.55
	% Cft
	112339

	08
	Providing manhole 4 dia (in side) and 5 ft clear depth cost in situ with 1:2:4 c.c. (add 50% extra crushed) in benching ½” thick cement plastering with 1:3 cement motor on all inside wall surface channel and benching i/c making required NOS of main and branch channels ¾ dia M.s footrest @ 12” dia C/C i/c cost of excavation in all kinds of soil backfilling and disposal of exerted stuff etc. complete as per design of the  In-charge.
	40
	14529.29
	Each 
	581172

	09
	Add / Less for extra depth beyond 5” depth less then 5. Depth deduct at the some rote.
	10
	1609.15
	P/Rft
	16091

	10
	Preparing sub base course i/c supplying & spreading well graded pit or bed gravel i/c watering compaction etc. as per AASHTO demisting etc. complete 
	5450
	3341.71
	% Cft
	182123

	11
	P/L aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller) i/c watering with all lead & lift etc.
	2725
	5542.24
	% Cft
	151026


CONT……….PAGE # 02


 (
Sr.
 
# 
28
)PAGE # 02
	12
	Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.
	5450
	64.96
	% Sft
	3540

	13
	Providing 1” thick (consolidation) premix carpet in proper camber and grade including supplying 10 cft: bajri 4cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (Hill sand 2 Cft: for dusting) (Rate includes all cost of materials T&P and carriage up to 3 chain).
	9300
	4168.40
	% Sft
	387661

	14
	Manufacturing and supplying of R.C.C. ring slab of inside 36” dia outside 7.5 width and 6” thick i/c 3/8” dia tor steel bars two concentric rings with 3/8” did 8 Nos.. cross linked bars welded and two sunk type hooks, casted in a 1:1:1/2:3 conc. With embedded 15 Kg C.I frame in perfect position i/c transportation charges for an average lead of 20 Km. Per trip from casting yard to town offices.
 (A minimum of 25 slabs per trip will be transported)     
	80
	1906.60
	Each
	152528

	15
	Manufacturing and supplying R.C.C. manhole cover cast in 1:2:4 concrete ratio 3 inch deep at center reinforced with 3/8” dia tor steel bars at 4” c/c welded to 1/8” thick 2.5 inch deep M.S plate i/c curing. Stacking and transportation within 10 miles 21” Dia
	105
	913.63
	Each
	95931

	TOTAL AMOUNT
	29,98,320/-



Nomenclature, Quantities and Rates etc checked
and found correct.	
[



SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************
QUOTED BID (SUMMARY)
I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 29,98,320/-__________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)
		

  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________







 (
Sr.
 
# 
29
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	Providing & Fixing / Repair / Maintenance Of Street Light System at Badshahi
			 Road, Hira Nand Kham Singh Road & Internal Street, PS-111,  Saddar Zone 
			DMC (South)										

	(ITEM BASED ON SCHEDULE RATE)

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Providing & laying  (MAIN or SUB MAIN) PVC insulated with single core copper conductor 250/440 volts size 2-3/.029   (E/W Page 6 Item 43)
	1800
	            69.00 
	P/Mtr
	124200

	02
	Providing & laying  (MAIN or SUB MAIN) PVC insulated with single core copper conductor 250/440 volts size 2-7/.029 (E/W Page 6 Item 45)
	1080
	           118.00 
	P/Mtr
	127440

	03
	P/F  (MAIN or SUB MAIN) PVC insulated with single core copper conductor 250/440 volts size 2-7/.036 4mm2  (E/W Page 6 Item 46)
	990
	           147.00 
	P/Mtr
	145530

	04
	P/F holder for 250/400 watts light @ as per site requirement & instruction of EI.(E/W Page 29 Item 190)
	30
	           423.00 
	Each
	12690

	05
	P/F MS Tubular pole  31ft log buried in the ground as per following specification 20ft (6" dia) x 5.5ft (5' dia) x 5.5.ft ( 4" dia) = 31ft wall thickness 8 SWG base plate 16" x 16"  x 1/4" two coats red oxide as rust preventive two coats oil paint excavation of hard/soft soil 2'x2'x6'lean size 2'x2'x6' wotj 1:4:8 ration cc work 1:3:6 cast in situ in one mould of (1-1/2" dia) i/c form work rodding curing etc. complete with c.c. collar about 2ft high from ground level duly plastered as per site requirement & instruction of EI. (E/W Page 17 Item 137)
	10
	      26,956.00 
	Each
	        269,560 

	06
	Manufacturing providing & fixing GI single Arm double arch as per site requirement with instruction of EI with following specification GI pipe 2” dia 10 SWG-7’ long 2 Nos MS clamps with nuts & bolts  (E/W Page 21 Item 145)
	15
	        1,876.00 
	Each
	28140

	07
	P/F 250 watts (SON-T) Lamp @ the height as per site requirement & instruction of EI.  (E/W Page 27 Item 175)
	470
	        2,105.00 
	Each
	989350

	08
	P/F 250 watts (SON-T) Chowk @ the height as per site requirement & instruction of EI.  (E/W Page 27 Item 176)
	470
	        3,990.00 
	Each
	1875300

	09
	P/F  250 watts (SON) ignitor in all respect at the height up to 40ft with the help of hydraulic crane & manual labor as per site requirement and instruction of EI. (E/W Page 28 Item 178)
	470
	        1,119.00 
	Each
	525930

	10
	P/F acrylic cover for 250 watts light @ as per site requirement & instruction of EI. (E/W Page 29 Item 188)
	28
	           662.00 
	Each
	18536

	11
	P/F of street light 250 watts (SON) having IP54 classification with 250w lamp, choke, capacitor & Internal wiring complete in all respect at the height up to 31ft as per site requirement and instruction of EI.  (E/W Page 25 Item 161)
	79
	      10,105.00 
	Each
	        798,295 

	12
	P/F 75 & 100 Amps TP circuit breaker (Tersaki/LG/Muiller) after removing of existing burnt/damage/old circuit breaker after disconnection of main power supply and reconnection the same after fixing of circuit breaker as required as per instruction of EI. (E/W Page 32 Item 214)
	3
	        6,804.00 
	Each
	          20,412 

	13
	P/F Magnetic contractor FC65N (110A) as required as per instruction of EI.(E/W Page 37 Item 254)
	3
	      13,075.00 
	Each
	          39,225 

	14
	P/F 10 Amps Photo cell (National Japan) after removing of exiting burnt/damage/old photo cell after disconnection of main power supply & reconnection the same after fixing of photo cell as required as per instruction of EI.(E/W Page 41 Item 287)
	3
	        4,494.00 
	Each
	          13,482 
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	15
	P/F one way SP 10/15amp switch as req.(E/W Page 33 Item 218)
	200
	            58.00 
	Each
	          11,600 

	TOTAL AMOUNT
	49,99,690/-




Nomenclature, Quantities and Rates etc checked
and found correct.	




SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************
QUOTED BID (SUMMARY)
I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 49,99,690/- __________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)
	
	
  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________


 (
Sr.
 
# 
30
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	Improvement of road / CC flooring / Sewerage Line  in the area of Akber road,
			 Mohan road, Urdu Bazar roundabout, Camble road, Rattan Tallou, Gawali 
			Lane & Railway colony in the jurisdiction, NA-250, DMC (South)			

	(ITEM BASED ON SCHEDULE RATE)

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Dismantling cements concrete plain 1:2:4.         
	1161
	3327.50
	% Sft
	38,632/-

	02
	Excavation for pipe line in trenches etc. complete
	65550
	3600.00
	%.0 Cft
	2,35,980/-

	03
	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc.   (V-III P-VI P-1/4)     
	104600
	1437.00
	% .0 Cft
	1,50,310/-

	04
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5 Miles etc)                          
	84609
	804.52
	% Cft
	6,80,696/-

	05
	Providing RCC pipes & Collars of Class “B” and fitting in trench i/c curing, fitting and joining with maxphalt composition and cement mortar (1:1) i/c testing with water to a head of 22.5 meter or 75 ft.
A)  6” Dia
B)    9” Dia    
C)  12” Dia  
	2500
2500
2500
	142.00
142.00
246.00
	P/Rft
P/Rft
P/Rft
	3,55,000/-
3,55,000/-
6,15,000/-

	06
	Back filling the earth i/c leveling & dressing etc. complete.
	9450
	2760.00
	%.0 Cft
	26,082/-

	07
	Providing manhole 4 dia (in side) and 5 ft clear depth cost in situ with 1:2:4 c.c. (add 50% extra crushed) in benching ½” thick cement plastering with 1:3 cement motor on all inside wall surface channel and benching i/c making required NOS of main and branch channels ¾ dia M.s footrest @ 12” dia C/C i/c cost of excavation in all kinds of soil backfilling and disposal of exerted stuff etc. complete as per design of the Engineer In-charge.
	170
	9307.86
	Each 
	15,82,336/-

	08
	Manufacturing and supplying of R.C.C. ring slab of inside 36” dia outside 7.5 width and 6” thick i/c 3/8” dia tor steel bars two concentric rings with 3/8” did 8 Nos.. cross linked bars welded and two sunk type hooks, casted in a 1:1:1/2:3 conc. With embedded 15 Kg C.I frame in perfect position i/c transportation charges for an average lead of 20 Km. Per trip from casting yard to town offices.
 (A minimum of 25 slabs per trip will be transport.  
	199
	1906.60
	Each
	3,79,413/-

	09
	Manufacturing and supplying R.C.C. manhole cover cast in 1:2:4 concrete ratio 3 inch deep at center reinforced with 3/8” dia tor steel bars at 4” c/c welded to 1/8” thick 2.5 inch deep M.S plate i/c curing. Stacking and transportation within 10 miles 21” Dia
	199
	913.63
	Each
	1,81,812/-

	10
	P/L 1:4:8 Cement concrete brick or stone ballast 1.5” to 2” gauge etc compt. (V-III P-III P-15/4-B)
	43150
	9416.28
	% Cft
	40,63,125/-

	11
	Providing and laying 2” thick toping cement concert i/c surface finishing and dividing in to panels. 2” thick (V-III-P-III-P-42/16-C)  
	1,72,600
	
3275.50
	% Sft
	56,53,513/-

	12
	P/L aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.
	24600 Cft
	5542.24
	%  Cft
	13,63,391/-
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	13
	PRIM COAT
Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.
	102000
	64.96
	% Sft
	66259/-

	14
	Providing 1” thick (consolidation) premix carpet in proper camber and grade including supplying 10 cft: bajri 4cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (Hill sand 2 Cft: for dusting) (Rate includes all cost of materials T&P and carriage up to 3 chain).
	102000
	4168.40
	% Sft
	42,51,768/-

	TOTAL AMOUNT
	1,99,98,317/-



Nomenclature, Quantities and Rates etc checked
and found correct.	



SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************
QUOTED BID (SUMMARY)
I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 1,99,98,317/- __________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)

		
  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________





 (
Sr.
 
# 
31
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	Improvement of internal street of c.c flooring /  Sewerage Pipe Line in Sector 
			C & D at Hijrat Colony PS-112, DMC (South)					

	(ITEM BASED ON SCHEDULE RATE)

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Dismantling cements concrete plain 1:2:4.         
	1109
	3327.50
	% Sft
	36,902

	02
	Excavation for pipe line in trenches etc. complete
	62844
	3600.00
	%.0 Cft
	2,26,238/-

	03
	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc.   (V-III P-VI P-1/4)     
	103000
	1437.00
	% .0 Cft
	1,48,011/-

	04
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5 Miles etc)                          
	83287
	804.52
	% Cft
	6,70,061/-

	05
	Providing RCC pipes & Collars of Class “B” and fitting in trench i/c curing, fitting and joining with maxphalt composition and cement mortar (1:1) i/c testing with water to a head of 22.5 meter or 75 ft.
A)  6” Dia
B)    9” Dia    
C)  12” Dia  
	1000
2500
3000
	142.00
142.00
246.00
	P/Rft
P/Rft
P/Rft
	1,42,000/-
3,55,000/-
7,38,000/-

	06
	Back filling the earth i/c leveling & dressing etc. complete.
	9156
	2760.00
	%.0 Cft
	25,271/-

	07
	Providing manhole 4 dia (in side) and 5 ft clear depth cost in situ with 1:2:4 c.c. (add 50% extra crushed) in benching ½” thick cement plastering with 1:3 cement motor on all inside wall surface channel and benching i/c making required NOS of main and branch channels ¾ dia M.s footrest @ 12” dia C/C i/c cost of excavation in all kinds of soil backfilling and disposal of exerted stuff etc. complete as per design of the Engineer In-charge.
	195
	9307.86
	Each 
	18,15,033/-

	08
	Manufacturing and supplying of R.C.C. ring slab of inside 36” dia outside 7.5 width and 6” thick i/c 3/8” dia tor steel bars two concentric rings with 3/8” did 8 Nos.. cross linked bars welded and two sunk type hooks, casted in a 1:1:1/2:3 conc. With embedded 15 Kg C.I frame in perfect position i/c transportation charges for an average lead of 20 Km. Per trip from casting yard to town offices.
 (A minimum of 25 slabs per trip will be transport.  
	175
	1906.60
	Each
	3,33,655/-

	09
	Manufacturing and supplying R.C.C. manhole cover cast in 1:2:4 concrete ratio 3 inch deep at center reinforced with 3/8” dia tor steel bars at 4” c/c welded to 1/8” thick 2.5 inch deep M.S plate i/c curing. Stacking and transportation within 10 miles 21” Dia
	175
	913.63
	Each
	1,59,885/-

	10
	P/L 1:4:8 Cement concrete brick or stone ballast 1.5” to 2” gauge etc compt. (V-III P-III P-15/4-B)
	68125
	9416.28
	% Cft
	64,14,841/-
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	11
	Providing and laying 2” thick toping cement concert i/c surface finishing and dividing in to panels. 2” thick (V-III-P-III-P-42/16-C)  
	272500
	
3275.50
	% Sft
	89,25,738/-

	TOTAL AMOUNT
	1,99,90,635/-



Nomenclature, Quantities and Rates etc checked
and found correct.	



SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************
QUOTED BID (SUMMARY)

I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 1,99,90,635/- __________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)


		
  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________




 (
Sr.
 
# 
32
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	Improvement of Road / C.C Flooring / Sewerage & water  line at Hindu Parrah nea  	Clifton Medical Center Block-1 in PS (Reserved seat) Clifton,  DMC (South	
	(ITEM BASED ON SCHEDULE RATE)

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Dismantling cements concrete plain 1:2:4(V-III-P-III P-10/19-C)         
	5125 
	3327.50
	% Cft
	1,70,534

	02
	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc.   (V-III P-VI P-1/4)     
	114098 
	1437.00
	% .0 Cft
	1,63,958

	03
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)                          
	124648 
	1065.04
	% Cft
	13,27,551

	04
	P/L 1:4:8 Cement concrete brick or stone ballast 1.5” to 2” gauge etc compt. (V-III P-III P-15/4-B)
	17099 
	9416.28
	% Cft
	16,10,090

	05
	Providing and laying 2” thick toping cement concert i/c surface finishing and dividing in to panels. 2” thick (V-III-P-III-P-42/16-C)  
	65350 
	
3275.50
	% Sft
	21,40,539

	06
	Excavation for pipe line in trenches etc. complete
	97350 
	3600.00
	%.0 Cft
	3,50,460

	07
	Back filling the earth i/c leveling & dressing etc. complete.
	97350 
	2760.00
	%.0 Cft
	2,68,686

	08
	P/L &fixing in trench i/c fitting jointing & testing etc. complete in all respect the high density polyethylene P.E Pipes                         4” Dia
	2000 
	224.00
	P/Rft
	4,48,000

	09
	Providing RCC pipes & Collars of Class “B” and fitting in trench i/c curing, fitting and joining with maxphalt composition and cement mortar (1:1) i/c testing with water to a head of 22.5 meter or 75 ft.                                                          12” Dia
18”  Dia
	500 
2000 
	246.00
351.00
	P/Rft
	1,23,000
7,02,000

	10
	Providing manhole 4 dia (in side) and 5 ft clear depth cost in situ with 1:2:4 c.c. (add 50% extra crushed) in benching ½” thick cement plastering with 1:3 cement motor on all inside wall surface channel and benching i/c making required NOS of main and branch channels ¾ dia M.s footrest @ 12” dia C/C i/c cost of excavation in all kinds of soil backfilling and disposal of exerted stuff etc. complete as per design of the Engineer In-charge.
	63  
	9307.86
	Each 
	5,86,395

	11
	P/L aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.
	40565 
	5542.24
	%  Cft
	22,48,209

	12
	Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.
	128735 
	64.96
	% Sft
	83,626
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	13
	Laying to proper line and grade plant mixed asphalt concrete paver finished (Hydraulic / Electronic control) prepared to specified formula according to job max formula approved by Engineer in- of materials roller. T&P and carriage of materials from source of supply to plant and plant to site of work. Asphalt (60/70 grade) content Wight 4.5 % of total mix. (Use of natural sand in cleaned from rubbish etc. and must be sticky by sticky by virtue of tack or prime coat to make up-slippery than 40 degree centigrade Asphalt concrete shall be laid with paver and compacted by steel and pneumatic tyre roller at a density of 100% of the according to AASHTO-T-180 method D (Modified) Asphalt concrete wearing course shall be 1000 Kg  (minimum) on stability and 20 % (maximum) on loss of stability at Marshal test criteria . All the material and methodology shall fully comply to the rests and specification of AASHTO and as directed by the Engineer In-charge (Rates include cost of material. (P-IV - 11/26-B)            1.5” inch thick 
	128735 
	6873.79
	% Sft
	88,48,973

	TOTAL AMOUNT
	1,90,72,021/-



Nomenclature, Quantities and Rates etc checked
and found correct.	



SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************
QUOTED BID (SUMMARY)

I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 1,90,72,021/- __________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)

		

  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________


 (
Sr.
 
# 
33
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	Improvement of road / C.C. flooring / sewerage line at Clifton Block-2 & Upper Gizri 	in jurisdiction, PS - Reserved seat Dr.Seema Zia,  Saddar Zone DMC (South)	
	(ITEM BASED ON SCHEDULE RATE)

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Dismantling cements concrete plain 1:2:4. (V-III-P-III P-10/19-C)         
	4250
	3327.00
	% Cft
	1,41,398

	02
	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc.   (V-III P-VI P-1/4)     
	87014
	1437.00
	% .0 Cft
	1,25,039

	03
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5/10 Miles etc)                          
	94024
	1065.04
	% Cft
	10,01,393

	04
	P/L 1:4:8 Cement concrete brick or stone ballast 1.5” to 2” gauge etc compt. (V-III P-III P-15/4-B)
	12768
	9416.28
	% Cft
	12,02,270

	05
	Providing and laying 2” thick toping cement concert i/c surface finishing and dividing in to panels. 2” thick (V-III-P-III-P-42/16-C)  
	37250
	
3275.50
	% Sft
	12,20,124

	06
	Excavation for pipe line in trenches etc. complete
	26250
	3600.00
	%.0 Cft
	94,500

	07
	Back filling the earth i/c leveling & dressing etc. complete.
	26250
	2760.00
	%.0 Cft
	72,450

	08
	Providing RCC pipes & Collars of Class “B” and fitting in trench i/c curing, fitting and joining with maxphalt composition and cement mortar (1:1) i/c testing with water to a head of 22.5 meter or 75 ft.
A)  12” Dia    
B)  18” Dia  
	1000
600
	
246.00
351.00
	P/Rft
P/Rft
	2,46,000
2,10,600

	09
	Providing manhole 4 dia (in side) and 5 ft clear depth cost in situ with 1:2:4 c.c. (add 50% extra crushed) in benching ½” thick cement plastering with 1:3 cement motor on all inside wall surface channel and benching i/c making required NOS of main and branch channels ¾ dia M.s footrest @ 12” dia C/C i/c cost of excavation in all kinds of soil backfilling and disposal of exerted stuff etc. complete as per design of the Engineer In-charge.
	45
	9307.86
	Each 
	4,18,853

	10
	Cement concrete plain including placing Compacting finishing curing complete including screening of washing of stone aggregate without shuttling ratio. 1:2:4  (V-III-P-III-P-16-5-F)
	15800
	14429.25
	% Cft
	2,27,9821

	11
	P/L 1:3:6 c.c. solid block masonry 6” & blow in S/Structure i/c jointing with 1:6 CM etc. complete.
	1386
	15771.01
	% Cft
	2,18,586

	12
	1/2” thick cement plaster 1:4 cement motor i/c finishing and curing etc. complete.
	25890
	2283.93
	% Sft
	5,91,309

	13
	P/F Machine made Kerb stone 18”x12”x6” in S.R. Cement having a minimum work cube cursing strength of 3000 PSI after 28 days with 1;2;4 i/c filling the joint with 1;4 C.M  (Approved industrial Made)
	1500
	A/R



220.00
	P/Rft
	3,30,000

	14
	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc. 
	14933
	5542.24
	% Cft
	8,27,622
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	15
	Erection & removal of centering for RCC or plan C.C. work etc Complete (V-III-P-III-P-19/B-II)
	25180
	3127.41
	% Sft
	7,87,482

	16
	Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.
	145200
	64.96
	% Sft
	94,322

	17
	Laying mechanically to proper line and grade plant mixed Asphalt Concrete specified formula according to job mixed formula approved by the Engineer Incharge rolling and finishing to design proper grade line level and comber etc (Machinery with POLs Cost of material carriage)
	145200
	6873.79
	%Sft
	99,80,743

	TOTAL AMOUNT
	1,98,42,512/-



Nomenclature, Quantities and Rates etc checked
and found correct.	



SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************
QUOTED BID (SUMMARY)

I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 1,98,42,512/- __________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)

		

  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________




 (
Sr.
 
# 
34
)DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI

Name Work: -        	Repair / Maintenance of lighting system at Burns road, Pakistan chowck, Gizri and 			Hijrat colony at PS-Reserve seat, PS - Reserved seat Dr. Seema Zia, 
			Saddar Zone DMC (South)								


	(ITEM BASED ON SCHEDULE RATE)

	Sr.#
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Providing & laying  (MAIN or SUB MAIN) PVC insulated with single core copper conductor 250/440 volts size 2-3/.029  (E/W Page 6 Item 34)
	2070
	          69.00 
	P/Mtr
	1,42,830

	02
	Providing & laying  (MAIN or SUB MAIN) PVC insulated with single core copper conductor 250/440 volts size 2-7/.029   (E/W Page 6 Item 45)
	270
	        118.00 
	P/Mtr
	31,860

	03
	P/F holder for 250/400 watts light @ as per site requirement & instruction of EI.  (E/W Page 26 Item 190)
	29
	        423.00 
	Each
	12,267

	04
	P/F 250 watts (SON-T) Lamp @ the height as per site requirement & instruction of EI.  (E/W Page 27 Item 175)
	122
	    2,105.00 
	Each
	2,56,810

	05
	Providing & fixing 250 watts (SON-T) Chowk @ the height as per site requirement & instruction of EI.  (E/W Page 27 Item 176)
	122
	    3,990.00 
	Each
	4,86,780

	06
	P/F 250 watts (SON) ignitor in all respect at the height up to 40ft with the help of Hydraulic crane & manual labor as per site requirement and instruction of EI.  (E/W Page 28 Item 178)
	122
	    1,119.00 
	Each
	1,36,518

	07
	P/F acrylic cover for 250 watts light @ as per site requirement & instruction of EI.  (E/W Page 29 Item 188)
	25
	        662.00 
	Each
	16,550

	08
	P/F one way SP 10/15amp switch as req.(E/W Page 33 Item 218)
	110
	          58.00 
	Each
	6,380

	TOTAL AMOUNT
	10,89,995/-



Nomenclature, Quantities and Rates etc checked
and found correct.	



SUB-ENGINEER (B&R               ASSTT: EX-ENGINEER (B&R)	          EXECUTIVE ENGINEER (B&R)
       DMC(SOUTH)                                 DMC(SOUTH)	                                    DMC(SOUTH)
                                                                  *********************************
QUOTED BID (SUMMARY)
I/We hereby quoted as follows.
Item Based on S/R amounting Rs. 10,89,995/-__________ % Above / Below of the S/R    Rs._________________
In figure (____________________________________________________________________________________)
	
	
  Note: - Contractor should be quoted the rate       Contractor’s Signature with Seal: _______________________
              on the total amount of Schedule 
              rate either Above or Below not                  Address: __________________________________________
              accepted item basis or part wise.
                                                                                      __________________________________________________

