

**OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION (R&T) KARACHI.**

HIGHWAY DIVISION (R&T) KARACHI.

GULSHAN-E-IQBAL NEAR NIPA CHOWRANGI KARACHI.

NO.T.C/G-55/E.E/R&T/ /08/

/KARACHI Dated: 26/02/2016

NOTICE INVITING TENDERS.

(As per SPPRA Directives & Guidelines 2010)

Sealed tenders in (SBD's) form for the following works are invited from the interested contractors/ firms/parties meeting the eligibility criteria / **Registered from Pakistan Engineering Council 2015-16 (PEC)** in relevant category, limit of the category of following works, valid NTN certificate , Professional tax challan & attested copy of CNIC, Registration Certificate of Board of Revenue should participate under SPPRA rules 2010 amended 2013 .

| S.NO | NAME OF WORK | ESTT: COST (IN MILL) | EARNEST MONEY | TENDER FEE. | PERIOD ALLOWED | CATE- GORY |
|------|--|----------------------------|------------------|----------------|-------------------|-----------------------------|
| 1. | Re-construction of Road at Atta Mill UC-08 DMC (West) Baldia. | 10.00 (M) | 0.500 (M) | Rs.3,000 | 4 Months | C-6 (CE01,CE 09,CE10) |
| 2. | Improvement / Repair of Road through machine carpet from Noorani Masjed to Asifabad Degree College in UC-05 in SITE Town DMC West . | 10.00 (M) | 0.500 (M) | Rs.3,000 | 4 Months | C-6 (CE01,CE 09,CE10) |
| 3. | Improvement of road from Jameel Biryani and UC office Road in UC-15,SITE Zone DMC West. | 10.00 (M) | 0.500 (M) | Rs.3,000 | 4 Months | C-6 (CE01,CE 09,CE10) |
| 4. | Improvement of Farooq-e-Azam Road from Govt. Girls Degree to the Educators. | 3.985 | 0.200 (M) | Rs.3,000 | 4 Months | C-6 (CE01,CE 09,CE10) |
| 5. | Construction of Main Road Connecting UC-3 & UC-4 PS-94. | 10.00 (M) | 0.500 (M) | Rs.3,000 | 4 Months | C-6 (CE01,CE 09,CE10) |
| 6. | Reconditioning of Road and Laying sewerage line in Mansoor Nagar Ortangi Town(PS-95) Karachi. | 9.998(M) | 0.500 (M) | Rs.3,000 | 4 Months | C-6 (CE01,CE 09,CE10) |
| 7. | Improvement of sewerage line and roads in Siddiq-e-Akber Colony Mansoor Nagar sheet No.03 and sheet No.04,G-10 Road Orangi Town Karachi(PS-95) | 9.999(M) | 0.500 (M) | Rs.3,000 | 4 Months | C-6 (CE01,CE 09,CE10) |
| 8. | Rehabilitation of Road sewerage System and water distribution line from Masjed-e- Safina Ehle Bait Masoomabad and Zia-ul-Haq Shaheed Chowk to Dabba Mor Karachi(PS-95) | 10.00 (M) | 0.500 (M) | Rs.3,000 | 4 Months | C-6 (CE01,CE 09,CE10) |
| 9. | Rehabilitation of road, Water Line, Sewerage system & C.C Flooring near Masjid-e-Hanfia, Toori Bangash Police Chowki, I-D Stop near Masjid-e-Salman Farsi PS-95. | 9.972 (M) | 0.500 (M) | Rs.3,000 | 4 Months | C-6 (CE01,CE 09,CE10) |
| 10. | Improvement of Hussain Bux road in UC-43 of PS-89,i/c RCC pipe Drain in Keamari Zone DMC(West) | 9.771 (M) | 0.500 (M) | Rs.3,000 | 4 Months | C-6 (CE01,CE 09,CE10) |
| 11. | Improvement of road & laying of sewerage line in Yaqoob Shah Basti & surrounding areas. | 14.00 (M) | 0.700 (M) | Rs.3,000 | 4 Months | C-6 (CE01,CE 09,CE10) |

TERMS & CONDITIONS.

Tender schedule shall be as follows:

| <u>SCHEDULE</u> | <u>DATE & TIME.</u> | <u>VENUE</u> |
|---|--------------------------------|---|
| Receiving of Application for issuance of Tender up to | 15.03.2016 | (At the office of E.E. Highway Division (R&T) Karachi. |
| Dropping of Tender | 17.03.2016 2.00 P.M. | (At the of office of Deputy Commissioner (West) S.I.T.E. Karachi. |
| Opening of Tender | 17.03.2016 2.30 P.M. | (At the of office of Deputy Commissioner (West) S.I.T.E. Karachi. |

- The tender documents will be issued to the firms on submission of application in their original letter head along with pay order of Tender Cost in favor of Executive Engineer, Highway Division (R&T) Karachi as mentioned above.
- 5% Five) of Bid quoted amount in shape of Pay order/Bank Draft, in favor of Executive Engineer, Highway Division (R&T) Karachi must be attached with the tender documents, the remaining amount of 5% Security Deposit will be deducted from R.A. Bills.
- The contractor must mention their complete and correct present postal address in tender documents & quote the rates both in words & in figures, incomplete/ conditional tenders will not be accepted. In addition the

bidders must be furnished documentary evidence against each eligibility criteria as mentioned above, otherwise their tender will be summarily rejected without consideration.


4. The tender can be downloaded from SPPRA's website.
5. In case the date of opening declared as a Public holiday by the Government or non working day due to any reason the next official working day shall be deemed to be the date for submission and opening of tenders at the same time.
6. The procuring agency may reject all or any bids or proposals at any time prior to the acceptance of a bid or proposal, subject to the relevant provision of SPPRA rule 2010 amended 2013.
7. In case of firm being partners/ partnership deed, given full particulars of Director/ Proprietors or other connected along with power of attorney. In case of being whole proprietor such under taking on affidavit is furnished.
8. Affidavit to the effect that the firm is not involved in any court case and that no work has been left by the firm incomplete.
9. Firm/Contractors are bound to provide at-least (2) last work done completion certificates, specifically in road sector (Asphaltic roads) other than from this office.
10. An affidavit to the effect that the firm/ contractor are not blacklisted by any executing agency should be enclosed with the bid.
11. If any fake documents are found the tender is liable to rejected / cancelled without any reason thereof with penalty as per rules
12. Canvassing in any manner for tenders is strictly prohibited and if found the Contractor will liable for rejection.
13. Tenders will not be received after the schedule time.
14. It is advised to all Contractors/Firms to participate in the bids at their own will. As the position of funds may very time to time hence the Department will not indulged in any litigations.
15. Due to the short passage of time Firm / Contractors may be issued not more then (2) **Two tenders** as the current financial year 2015-16 is near to close.
16. Bank Statement of last (2) years **(in original)** must be attached with application.

The successful contractors, whose tenders are accepted, will have to obtain adhesive stamps from Assistant Superintendent Stamps, Govt. of Sindh; Karachi on payment of Stamps according to Schedule prescribed in the clause (a) article 15 of the stamp act 1899 amended rule 2009 and signs the agreement.

EXECUTIVE ENGINEER
HIGHWAY DIVISION(R&T)
KARACHI.

Copy along with copy of NIT f.w.cs. to:-

1. The Commissioner Karachi for favour of his kind information.
2. The Director General (Technical Services) Engineering Department, KMC.
3. The Deputy Commissioner (West) Karachi for favour of his kind information.
4. The Superintending Engineer, W&S Department, Karachi.
5. The Director of Information, Govt. of Sindh, Karachi along with 6-copies of NIT for publication in news papers English, Urdu & Sindhi for publicity.
6. The Director, SPPRA, Block-8, Secretariat 4A, Court Road Karachi. The tender documents & SPPRA bidding document for procurement of works are also on CD for information & post on our website as per SPPRA rules.
7. Copy to Assistant Engineer (all), under this Division.
8. Copy to Notice Board for wide publicity.
9. Office file / record.


EXECUTIVE ENGINEER
HIGHWAY DIVISION(R&T)
KARACHI.



Ph-021-32596600
32572222
Fax-021-32596601

OFFICE OF THE DEPUTY COMMISSIONER KARACHI-WEST

Estate Avenue Road, Opp. Habib Bank, SITE, Karachi
Deputycommissionerkarachiwest@gmail.com
No. DC (W)/ADC-II/K/ 343 / 2016, Karachi dated: 24.02.2016

To,

1. The Superintendent Engineer,
District Municipal Corporation,
Karachi West.
2. The Executive Engineer,
Works & Service Department
Government of Sindh, Karachi.
3. The Executive Engineer,
District Council,
Karachi.
4. The Superintendent Engineer,
Karachi Water & Sewerage Board,
District West Karachi.

SUBJECT: ADMINISTRATIVE APPROVAL.

The Administrative Approval of the following schemes regarding Community Development Program for Sustainable Development Goals 2015-16, approved by the District Development Committee (DDC) meeting under ADP No. 55, held on 17-02-2016 at 02:30 pm, is hereby accorded:-

| S.NO. | NAME OF SCHEMES (PS-89) | COST IN MILLION |
|-------|--|-----------------|
| 01 | Improvement of Hussain Bux Road in UC-43 of PS-89 I/C, P/L RCC Pipe Drain in Keamari Zone DMC (West) | 9.916 Millions |
| 02 | Providing/ Laying Water Supply Line at KPT Ground Massan Chowk in Keamari Zone, DMC (West). | 9.771 Million |
| 03 | Providing/ Laying Water Supply line at Jungle Shah to Kamella Chowk in Keamari Zone, DMC (West). | 9.903 Million |
| 04 | Rehabilitation of Nallah in Bhit Island UC. No. 41, Keamari Zone, DMC (West). | 2.875 Million |
| 05 | Rehabilitation of Nallah in Baba Island UC. No. 41, Keamari Zone, DMC (West). | 2.887 Million |
| 06 | Construction of R.C.C. Dust Bin in Various Places in Keamari Zone, DMC (West). | 2.284 Million |

| | | |
|--------------|---|------------------------|
| 07 | Rehabilitation of RCC Pipe Drain in UC-No. 44, Bhutta Village, Keamari Zone, DMC West | 2.092 Million |
| S.NO. | NAME OF SCHEMES (PS-90) | COST IN MILLION |
| 01 | Re- Construction/ Improvement of CC Street & RCC Pipe Drain in Sector A/3, to D/3and 4/B to 4/D in UC-04 & 05 PS-90 DMC West Baldia Zone | 10.00 Million |
| 02 | Re-Construction/ improvement of CC Street & RCC Pipe Drain in Hydrant to Arai Hospital Sector 8/B, 9/C, 9/D in UC-03 & 04 PS-90 DMC (West) Baldia Zone. | 10.00 Million |
| 03 | Re-construction/ Improvement of C.C. street & RCC Pipe Drain in Sector 9/A to 9/D & 8A to 12/C1, Qaim Khani in UC-2 & 03 including construction of culvert at Gulshan-e-Ghazi Road PS-90 DMC West, Balcia Zone. | 8.4 Million |
| 04 | Providing & Laying of Sewerage line Newabadi, Lasi Para Saeedabad. PS-90, DMC West Baldia Zone. | 2.500 Million |
| 05 | Replacement of Worn out/ Unserviceable 12" Dia R.C.C. Sewer Line at Church Street Grex Mauripur, Keamari Zone DMC (West). | 1.006 Million |
| 06 | Rehabilitation of RCC pipe drain in Masroor Colony, Madni Colony & Father Colony, UC. No. 40 of PS-90 Mauripur, Keamari Zone DMC West. | 3.070 Million |
| 07 | Construction of RCC Water Tank at Mauripur and Moach Goth in Keamari Zone, DMC West. | 4.939 Million |
| S.NO. | NAME OF SCHEMES (PS-91) | COST IN MILLION |
| 01 | Re-Construction/ Improvement of CC Street & RCC Sewerage Line Sector 5/G, A/3, D/3 in UC-05, PS-91, DMC West Baldia Zone | 10.00 Million |
| 02 | Re-construction/ Improvement of CC Street & RCC Sewerage Line Madina Colony, CHor Warah, Rohani Masjid Ghous Nagar in UC-06, PS-91 DMC (West) Baldia Zone. | 10.00 Million |
| 03 | Re-construction/ Improvement of CC Street & Rcc Sewerage Line Anjam Colony, Makka Colony, Gujrat Colony, Kokan Colony, Govt. School in UC-07, PS-91, DMC West Baldia Zone | 10.00 Million |
| 04 | Re-construction of Atta Mill Road UC-08 DMC (West) Baldia Zone. | 10.00 Million |
| S.NO. | NAME OF SCHEMES (PS-92) | COST IN MILLION |
| 01 | Improvement/ Rehabilitation of Sewerage System of Urdu Bazar, Shershah Road & Pretam Das Atma Ram Road towards Lyari Expressway PS-92 DMC West | 12.5 Million |
| 02 | Improvement and Layint 12" Dia Sewerage Line for improvement and Rehabilitation of Sewerage system in Labour Square SITE Zone DMC West | 5.00 Million |

| 07 | Rehabilitation of RCC Pipe Drain in UC-No. 44, Bhutta Village, Keamari Zone, DMC West | 2.092 Million |
|-------|---|-----------------|
| S.NO. | NAME OF SCHEMES (PS-90) | COST IN MILLION |
| 01 | Re- Construction/ Improvement of CC Street & RCC Pipe Drain in Sector A/3, to D/3and 4/B to 4/D in UC-04 & 05 PS-90 DMC West Baldia Zone | 10.00 Million |
| 02 | Re-Construction/ improvement of CC Street & RCC Pipe Drain in Hydrant to Arai Hospital Sector 8/B, 9/C, 9/D in UC-03 & 04 PS-90 DMC (West) Baldia Zone. | 10.00 Million |
| 03 | Re-construction/ Improvement of C.C. street & RCC Pipe Drain in Sector 9/A to 9/D & 8A to 12/C1, Qaim Khani in UC-2 & 03 including construction of culvert at Gulshan-e-Ghazi Road PS-90 DMC West, Balcia Zone. | 8.4 Million |
| 04 | Providing & Laying of Sewerage line Newabadi, Lasi Para Saeedabad. PS-90, DMC West Baldia Zone. | 2.500 Million |
| 05 | Replacement of Worn out/ Unserviceable 12" Dia R.C.C. Sewer Line at Church Street Grex Mauripur, Keamari Zone DMC (West). | 1.006 Million |
| 06 | Rehabilitation of RCC pipe drain in Masroor Colony, Madni Colony & Father Colony, UC. No. 40 of PS-90 Mauripur, Keamari Zone DMC West. | 3.070 Million |
| 07 | Construction of RCC Water Tank at Mauripur and Moach Goth in Keamari Zone, DMC West. | 4.939 Million |
| S.NO. | NAME OF SCHEMES (PS-91) | COST IN MILLION |
| 01 | Re-Construction/ Improvement of CC Street & RCC Sewerage Line Sector 5/G, A/3, D/3 in UC-05, PS-91, DMC West Baldia Zone | 10.00 Million |
| 02 | Re-construction/ Improvement of CC Street & RCC Sewerage Line Madina Colony, CHor Warah, Rohani Masjid Ghous Nagar in UC-06, PS-91 DMC (West) Baldia Zone. | 10.00 Million |
| 03 | Re-construction/ Improvement of CC Street & Rcc Sewerage Line Anjam Colony, Makka Colony, Gujrat Colony, Kokan Colony, Govt. School in UC-07, PS-91, DMC West Baldia Zone | 10.00 Million |
| 04 | Re-construction of Atta Mill Road UC-08 DMC (West) Baldia Zone. | 10.00 Million |
| S.NO. | NAME OF SCHEMES (PS-92) | COST IN MILLION |
| 01 | Improvement/ Rehabilitation of Sewerage System of Urdu Bazar, Shershah Road & Pretam Das Atma Ram Road towards Lyari Expressway PS-92 DMC West | 12.5 Million |
| 02 | Improvement and Layint 12" Dia Sewerage Line for improvement and Rehabilitation of Sewerage system in Labour Square SITE Zone DMC West | 5.00 Million |

| | | |
|--------------|---|------------------------|
| 03 | Improvement/ Repair of CC Street in Central Muslimabad Chitta Gong Colony Qureshi Colony i/c replacement of damaged sewerage line in different of UC-06 in SITE Zone DMC West. | 5.00 Million |
| 04 | Repair and replacement of damaged sewerage line i/e P/I CC flooring in Asif Colony, Zubairi Colony, Willayatabad Pak Modern Colony in UC-05 in SITE Town | 5.00 Million |
| 05 | Improvement/ Repair of Road through machine carpet from Noorani Masjid to Asifabad Degree College in UC-05 in SITE Town DMC West. | 10.000 Million |
| 06 | Providing and Installation of R.O. Plant including Boring at Muhammadi Road Block-B, in UC-01, Shershah SITE Zone DMC West. | 2.5 Million |
| S.NO. | NAME OF SCHEMES (PS-93) | COST IN MILLION |
| 01 | Improvement of road from Jameel Biryani and UC office Road in UC-15, in SITE Zone DMC West. | 10.00 Million. |
| 02 | Replacement of Damaged Sewerage Line i/c P/L CC Flooring in UC-23 in SITE Zone DMC West | 10.00 Million |
| 03 | Replacement of Sewerage Line & Including Laying of CC Flooring in UC-15 in SITE Zone DMC West. | 5.00 Million |
| 04 | Rehabilitation of sewerage line & water line replacement in Bijli Nagar Mominabad in Jurisdiction PS-93 . | 7.5 Millions |
| 05 | Improvement of Farooq-e-Azam Road, from Govt. Girls Degree College to the Educators. | 3.985 Million |
| 06 | Replacement of sewerage lines from KESC office to Metro lines Hospital i/c laying of CC Flooring in Street (KMC & DMC). | 3.221 Million |
| S.NO. | NAME OF SCHEMES (PS-94) | COST IN MILLION |
| 01 | Construction of Main Road connection UC-3 & UC-4 | 10.00 Million |
| 02 | Rehabilitation Improvement of CC Street, Sewerage System, Road, Water Line replacement Rahim Shah Colony, Tauheed Colony, Baba Willayat Ali Shah Colony, Block-D, Millat Colony & other colonies in jurisdiction of PS-94 | 10.00 Million |
| 03 | Rehabilitation/ Improvement of road sewerage system, water line replacement & CC street road in Sector 10 & other places & Colonies in PS-94 | 10.00 Million |
| 04 | Rehabilitation of Road sewerage system and water line replacement of Nishan-e-Hyder Chowk upto preshan Chowk, Faqeer Colony, Madina Colony, Mustafa Colony near GBPS, Qasim-ul-uloom (Sindh Goth) "L" Block Touheed Colony PS-94. | 10.00 Million |

| S.NO. | NAME OF SCHEMES (PS-95) | COST IN MILLION |
|-------|--|-----------------|
| 01 | Reconditional of Road and Laying sewerage line in Mansoor Nagar Orangi Town (PS-95) Karachi | 9.998 Million |
| 02 | Improvement of Sewerage line and roads in Siddique-e-Akber Colony Mansoor Nagar Sheet No. 03 and Sheet No. 4 G-10 Road Orangi Town Karachi (PS-95) | 9.999 Million |
| 03 | Rehabilitation of Road Sewerage System and water distribution line from Masjid-e-Safina Ehle Bait Masoomabad and Zia-ul-Haq Shaheed Chowk to Dabba Mor PS-95 | 10.00 Million |
| 04 | Rehabilitation of Road, water distribution line, sewerage system and CC flooring near Masjid-e-Hanfia, Toori Bangash Police Chowki, 1-D Stop near Masjid-e-Salman Farsi, PS-95 | 9.972 Millions |
| S.NO. | NAME OF SCHEMES (PS-96) | COST IN MILLION |
| 01 | P/L 12" Dia MS Pipe Line at From near Qasba more to new Constructed pump House at UC-13 and near Bilal Masjid Sector 1-B for Improvement of Water Supply at UC-8 & UC-13 Orangi Town | 9.21 Million |
| 02 | Construction of underground Tank and Pumping Station at UC-13, Orangi Town for Improvement of water supply at UC-8 & UC-13, Orangi Town | 8.711 Million |
| 03 | Supplying & Erection and Commissioning of DWT Pump with all Accessories for Improvement of Water Supply at New Constructed Pump at UC-13 Orangi Town | 5.677 Million |
| 04 | Installation and Erection all Mechanical and Electrical Work at New Constructed Pumping Station at UC-13 Orangi Town | 9.91 Million |
| 05 | Improvement and Rehabilitation of Ghousia Road UC-9, PS-96, DMC West | 6.481 Million |
| S.NO. | NAME OF SCHEMES (PS-97) | COST IN MILLION |
| 01 | Improvement of Sewerage system through laying of sewerage line Saleem Goth and Al-Ghazi Villas UC-05 PS-97 | 3.00 Million |
| 02 | Replacement of Worn Out/ Unservicable 12" DIA RCC Sewer Line at Sector 7-D, Surjani Gadap Town | 1.5 Million |
| 03 | Providing/ laying and Rehabilitation of sewerage line at Yousuf Goth to Allah Waii, UC-Yousuf Goth | 3.00 Million |
| 04 | Providing/ laying and Rehabilitation of sewerage line at Pakhtoonabad UC- Manghopir | 3.00 Million |
| 05 | Providing/ laying and Rehabilitation of sewerage line at Umer Mengal Goth UC-Manghopir | 3.00 Million |
| 06 | Improvement/ Repair of Sewerage Line i/c Laying of CC Flooring Sector 5-C UC-39 PS-97 | 2.00 Million |

| S.NO. | NAME OF SCHEMES (PS-95) | COST IN MILLION |
|-------|--|-----------------|
| 01 | Reconditional of Road and Laying sewerage line in Mansoor Nagar Orangi Town (PS-95) Karachi | 9.998 Million |
| 02 | Improvement of Sewerage line and roads in Siddique-e-Akber Colony Mansoor Nagar Sheet No. 03 and Sheet No. 4 G-10 Road Orangi Town Karachi (PS-95) | 9.999 Million |
| 03 | Rehabilitation of Road Sewerage System and water distribution line from Masjid-e-Safina Ehle Bait Masoomabad and Zia-ul-Haq Shaheed Chowk to Dabba Mor PS-95 | 10.00 Million |
| 04 | Rehabilitation of Road, water distribution line, sewerage system and CC flooring near Masjid-e-Hanfia, Toori Bangash Police Chowki, 1-D Stop near Masjid-e-Salman Farsi, PS-95 | 9.972 Millions |
| S.NO. | NAME OF SCHEMES (PS-96) | COST IN MILLION |
| 01 | P/L 12" Dia MS Pipe Line at From near Qasba more to new Constructed pump House at UC-13 and near Bilal Masjid Sector 1-B for Improvement of Water Supply at UC-8 & UC-13 Orangi Town | 9.21 Million |
| 02 | Construction of underground Tank and Pumping Station at UC-13, Orangi Town for Improvement of water supply at UC-8 & UC-13, Orangi Town | 8.711 Million |
| 03 | Supplying & Erection and Commissioning of DWT Pump with all Accessories for Improvement of Water Supply at New Constructed Pump at UC-13 Orangi Town | 5.677 Million |
| 04 | Installation and Erection all Mechanical and Electrical Work at New Constructed Pumping Station at UC-13 Orangi Town | 9.91 Million |
| 05 | Improvement and Rehabilitation of Ghousia Road UC-9, PS-96, DMC West | 6.481 Million |
| S.NO. | NAME OF SCHEMES (PS-97) | COST IN MILLION |
| 01 | Improvement of Sewerage system through laying of sewerage line Saleem Goth and Al-Ghazi Villas UC-05 PS-97 | 3.00 Million |
| 02 | Replacement of Worn Out/ Unservicable 12" DIA RCC Sewer Line at Sector 7-D, Surjani Gadap Town | 1.5 Million |
| 03 | Providing/ laying and Rehabilitation of sewerage line at Yousuf Goth to Allah Wali, UC-Yousuf Goth | 3.00 Million |
| 04 | Providing/ laying and Rehabilitation of sewerage line at Pakhtoonabad UC- Manghopir | 3.00 Million |
| 05 | Providing/ laying and Rehabilitation of sewerage line at Umer Mengal Goth UC-Manghopir | 3.00 Million |
| 06 | Improvement/ Repair of Sewerage Line i/c Laying of CC Flooring Sector 5-C UC-39 PS-97 | 2.00 Million |

| | | |
|----|--|--------------|
| 07 | Improvement of sewerage line from Degree College to Rao Banglow through Al-Kareemi Masjid in UC-38 PS-97 | 3.00 Million |
| 08 | Improvement/ Repair of Road through Machine Carpet Sector L-1 Surjani. | 4.00 Million |
| 09 | Construction of metalled Road through 1-1/2", thick machine carpet alongwith Lasi Para UC-Manghopir. | 3.50 Million |
| 10 | Providing lying/ Rehabilitation of Sewerage Line at Sultanabad Sector-2, UC-Manghopir | 4.00 Million |

Provincial Assembly Constituency No. RSW-132


| | | |
|----|---|---------------|
| 01 | Improvement of road & laying of sewerage line in Yaqoob Shah Basti & surrounding areas. | 14.00 Million |
|----|---|---------------|

Provincial Assembly Constituency No. RSW-133

| | | |
|----|--|---------------|
| 01 | Construction of Family Park Adjacent Football Ground opp. Afreedi Muhallah Mevashah DMC (West) | 10.00 Million |
|----|--|---------------|

The Expenditure involved should be debited under the Head of account "Community Development Programme of Sustainable Development Goals 2015-16" under ADP No. 55 in the current financial year 2015-16.

The concerned officer shall fulfill all the legal and codal formalities before execution of work. The concerned officer is also responsible to furnish a monthly progress report to the undersigned regularly. Execution of work / purchase shall be made only as per specification given in the PC-1.


DEPUTY COMMISSIONER
KARACHI WEST

Copy forwarded for information & necessary action to:

1. The Additional Chief Secretary, Planning & Development Department, Government of Sindh, Karachi.
2. The Secretary Finance Department, Government of Sindh, Karachi with a request to issue necessary orders please.
3. The Accountant General Sindh Karachi.
4. The Commissioner Karachi Division Karachi.
5. The Deputy Secretary staff to the Chief Secretary Sindh.


DEPUTY COMMISSIONER
KARACHI WEST

MINUTE OF THE MEETING OF DISTRICT DEVELOPMENT COMMITTEE REGARDING
COMMUNITY DEVELOPMENT PROGRAM FOR SUSTAINABLE DEVELOPMENT
GOALS FOR 2015-2016 HELD ON 17.02.2016 AT 02:30 P.M, UNDER THE
CHAIRMANSHIP OF DEPUTY COMMISSIONER, KARACHI WEST.

The meeting commenced with the name of Allah. The following attended the meeting:-

- | | |
|--------------------------------|---|
| 1. Mr. Muhammad Asif Jameel | Deputy Commissioner, Karachi West (in chair) |
| 2. Mr. Owais Malik | Superintendent Engineer (KW&SB) Karachi West |
| 3. Mr. Iqtidar Ahmed | Superintendent Engineer (DMC) Karachi West |
| 4. Mr. Maqsood Badar ud Din | Executive Engineer, Baldia DMC, Karachi West |
| 5. Syed Shabi ul Hassan | Executive Engineer, SITE DMC, Karachi West |
| 6. Mr. Muhammad Fazal Gill | District Engineer, District Council Karachi. |
| 7. Mr. Shakeel Ahmed | Executive Engineer, District Council Karachi |
| 8. Mr. Samad | Executive Engineer, DMC Karachi West. |
| 9. Mr. Zahid Fayaz | Executive Engineer, Orangi, DMC Karachi West |
| 10. Mr. Fazal M. Mangi | Provincial Road & Transport, Karachi. |
| 11. Mr. Muhammad Bilal Maqbool | Assistant Accountant General, Accountant General Office, Karachi. |
| 12. Mr. Faisal Majeed | Assistant Engineer (R & T, SD-III, Karachi) |
| 13. Mr. Mumtaz Ali Zardari | (AEE), District Council, Karachi |
| 14. Mr. Aqif A. Hameed | (A.E) |
| 15. Mr. Rustam Bashir | Assistant Director, Local Government Karachi. |

The chair sharing the existing infrastructure scenario of District Karachi West, said that the schemes should be prioritized to provide immediate relief & services to the people. Various aspects of Community Development Program under Sustainable Development Goals-2015-16 were also shared. Thereafter the Engineers from DMC Karachi West, KW&SB and Provincial Works & Services gave detailed briefing about their proposed schemes to be carried out under Community Development Program for Sustainable Development Goals for 2015-16.

It was informed by the Engineers that the proposed schemes carry standard estimates as per Sindh Schedule rates-2012 and all codal formalities have been strictly complied for the preparation of the PC-I. They also assured that the schemes are free from any duplication/ overlapping of any approved schemes of the current financial year for which certificates in this regard were also submitted.

It was assured by the respective Engineers that all schemes will be completed with the current financial year subject to early release of funds.

Schemes in respect of PS-97 were considered to the tune of 30 Millions only, on account of the fact that 2/3rd area of the constituency falls in District Karachi West and 1/ 3rd in District Malir.

After threadbare discussion, following schemes were approved by the committee :-

| S.NO. | NAME OF SCHEMES (PS-89) | COST IN MILLION |
|-------|---|-----------------|
| 01 | Improvement of Hussain Bux Road in UC-43 of PS-89 I/C, P/L RCC Pipe Drain in Keamari Zone DMC (West) | 9.916 Millions |

| | | |
|--------------|---|------------------------|
| 02 | Providing/ Laying Water Supply Line at KPT Ground Massan Chowk in Keamari Zone, DMC (West). | 9.771 Million |
| 03 | Providing/ Laying Water Supply line at Jungle Shah to Kamella Chowk in Keamari Zone, DMC (West). | 9.903 Million |
| 04 | Rehabilitation of Nallah in Bhit Island UC. No. 41, Keamari Zone, DMC (West). | 2.875 Million |
| 05 | Rehabilitation of Nallah in Baba Island UC. No. 41, Keamari Zone, DMC (West). | 2.887 Million |
| 06 | Construction of R.C.C. Dust Bin in Various Places in Keamari Zone, DMC (West). | 2.284 Million |
| 07 | Rehabilitation of RCC Pipe Drain in UC-No. 44, Bhutta Village, Keamari Zone, DMC West | 2.092 Million |
| S.NO. | NAME OF SCHEMES (PS-90) | COST IN MILLION |
| 01 | Re- Construction/ improvement of CC Street & RCC Pipe Drain in Sector A/3, to D/3 and 4/B to 4/D in UC-04 & 05 PS-90 DMC West Baldia Zone | 10.00 Million |
| 02 | Re-Construction/ improvement of CC Street & RCC Pipe Drain in Hydrant to Arai Hospital Sector 8/B, 9/C, 9/D in UC-03 & 04 PS-90 DMC (West) Baldia Zone. | 10.00 Million |
| 03 | Re-construction/ Improvement of C.C. street & RCC Pipe Drain in Sector 9/A to 9/D & 8A to 12/C1, Qaim Khani in UC-2 & 03 including construction of culvert at Gulshan-e-Ghazi Road PS-90 DMC West, Baldia Zone. | 8.4 Million |
| 04 | Providing & Laying of Sewerage line Newabadi, Lasi Para Saeedabad. PS-90, DMC West, Baldia Zone. | 2.500 Million |
| 05 | Replacement of Worn out/ Unserviceable 12" Dia R.C.C. Sewer Line at Church Street Grex Mauripur, Keamari Zone DMC (West). | 1.006 Million |
| 06 | Rehabilitation of RCC pipe drain in Masroor Colony, Madni Colony & Father Colony, UC. No. 40 of PS-90 Mauripur, Keamari Zone DMC West. | 3.070 Million |
| 07 | Construction of RCC Water Tank at Mauripur and Moach Goth in Keamari Zone, DMC West. | 4.939 Million |
| S.NO. | NAME OF SCHEMES (PS-91) | COST IN MILLION |
| 01 | Re-Construction/ Improvement of CC Street & RCC Sewerage Line Sector 5/G, A/3, D/3 in UC-05, PS-91, DMC West Baldia Zone | 10.00 Million |
| 02 | Re-construction/ Improvement of CC Street & RCC Sewerage Line Madina Colony, Chor Warah, Rohani Masjid Ghous Nagar in UC-06, PS-91 DMC (West) Baldia Zone. | 10.00 Million |

| | | |
|--------------|--|------------------------|
| 03 | Re-construction/ Improvement of CC Street & Rcc Sewerage Line Anjam Colony, Makka Colony, Gujrat Colony, Kokan Colony, Govt. School in UC-07, PS-91, DMC West Baldia Zone | 10.00 Million |
| 04 | Re-construction of Atta Mill Road UC-08 DMC (West) Baldia Zone. | 10.00 Million |
| S.NO. | NAME OF SCHEMES (PS-92) | COST IN MILLION |
| 01 | Improvement/ Rehabilitation of Sewerage System of Urdu Bazar, Shershah Road & Pretam Das Atma Ram Road towards Lyari Expressway PS-92 DMC West | 12.5 Million |
| 02 | Improvement and Layint 12" Dia Sewerage Line for improvement and Rehabilitation of Sewerage system in Labour Square SITE Zone DMC West | 5.00 Million |
| 03 | Improvement/ Repair of CC Street in Central Muslimabad Chitta Gong Colony Qureshi Colony i/c replacement of damaged sewerage line in different of UC-06 in SITE Zone DMC West. | 5.00 Million |
| 04 | Repair and replacement of damaged sewerage line i/e P/I CC flooring in Asif Colony, Zubairi Colony, Willayatabad Pak Modern Colony in UC-05 in SITE Town | 5.00 Million |
| 05 | Improvement/ Repair of Road through machine carpet from Noorani Masjid to Asifabad Degree College in UC-05 in SITE Town DMC West. | 10.000 Million |
| 06 | Providing and Installation of R.O. Plant including Boring at Muhammadi Road Block-B, in UC-01, Shershah SITE Zone DMC West. | 2.5 Million |
| S.NO. | NAME OF SCHEMES (PS-93) | COST IN MILLION |
| 01 | Improvement of road from Jameel Biryani and UC office Road in UC-15, in SITE Zone DMC West. | 10.00 Million. |
| 02 | Replacement of Damaged Sewerage Line i/c P/L CC Flooring in UC-23 in SITE Zone DMC West | 10.00 Million |
| 03 | Replacement of Sewerage Line & Including Laying of CC Flooring in UC-15 in SITE Zone DMC West. | 5.00 Million |
| 04 | Rehabilitation of sewerage line & water line replacement in Bijli Nagar Mominabad in Jurisdiction PS-93 . | 7.5 Millions |
| 05 | Improvement of Farooq-e-Azam Road, from Govt. Girls Degree College to the Educators. | 3.985 Million |
| 06 | Replacement of sewerage lines from KESC office to Metro lines Hospital i/c laying of CC Flooring in Street (KMC & DMC). | 3.221 Million |
| S.NO. | NAME OF SCHEMES (PS-94) | COST IN MILLION |
| 01 | Construction of Main Road connection UC-3 & UC-4 | 10.00 Million |

| | | |
|--------------|--|------------------------|
| 02 | Rehabilitation Improvement of CC Street, Sewerage System, Road, Water Line replacement Rahim Shah Colony, Tauheed Colony, Baba Willayat Ali Shah Colony, Block-D, Millat Colony & other colonies in jurisdiction of PS-94 | 10.00 Million |
| 03 | Rehabilitation/ Improvement of road sewerage system, water line replacement & CC street road in Sector 10 & other places & Colonies in PS-94 | 10.00 Million |
| 04 | Rehabilitation of Road sewerage system and water line replacement of Nishan-e-Hyder Chowk upto preshan Chowk, Faqeer Colony, Madina Colony, Mustafa Colony near GBPS, Qasim-ul-uloom (Sindh Goth) "L" Block Touheed Colony PS-94 | 10.00 Million |
| S.NO. | NAME OF SCHEMES (PS-95) | COST IN MILLION |
| 01 | Reconditional of Road and Laying sewerage line in Mansoor Nagar Orangi Town (PS-95) Karachi | 9.998 Million |
| 02 | Improvement of Sewerage line and roads in Siddique-e-Akber Colony Mansoor Nagar Sheet No. 03 and Sheet No. 4 G-10 Road Orangi Town Karachi (PS-95) | 9.999 Million |
| 03 | Rehabilitation of Road Sewerage System and water distribution line from Masjid-e-Safina Ehle Bait Masoomabad and Zia-ul-Haq Shaheed Chowk to Dabba Mor PS-95 | 10.00 Million |
| 04 | Rehabilitation of Road, water distribution line, sewerage system and CC flooring near Masjid-e-Hanfia, Toori Bangash Police Chowki, 1-D Stop near Masjid-e-Salman Farsi, PS-95 | 9.972 Millions |
| S.NO. | NAME OF SCHEMES (PS-96) | COST IN MILLION |
| 01 | P/L 12" Dia MS Pipe Line at From near Qasba more to new Constructed pump House at UC-13 and near Bilal Masjid Sector 1-B for Improvement of Water Supply at UC-8 & UC-13 Orangi Town | 9.21 Million |
| 02 | Construction of underground Tank and Pumping Station at UC-13, Orangi Town for Improvement of water supply at UC-8 & UC-13, Orangi Town | 8.711 Million |
| 03 | Supplying & Erection and Commissioning of DWT Pump with all Accessories for Improvement of Water Supply at New Constructed Pump at UC-13 Orangi Town | 5.677 Million |
| 04 | Installation and Erection all Mechanical and Electrical Work at New Constructed Pumping Station at UC-13 Orangi Town | 9.91 Million |
| 05 | Improvement and Rehabilitation of Ghousia Road UC-9, PS-96, DMC West | 6.481 Million |
| S.NO. | NAME OF SCHEMES (PS-97) | COST IN MILLION |
| 01 | Improvement of Sewerage system through laying of sewerage line Saleem Goth and Al-Ghazi Villas UC-05 PS-97 | 3.00 Million |
| 02 | Replacement of Worn Out/ Unservicable 12" DIA RCC Sewer Line at Sector 7-D, Surjani Gadap Town | 1.5 Million |


| | | |
|----|--|--------------|
| 03 | Providing/ laying and Rehabilitation of sewerage line at Yousuf Goth to Allah Wali, UC-Yousuf Goth | 3.00 Million |
| 04 | Providing/ laying and Rehabilitation of sewerage line at Pakhtoonabad UC- Manghopir | 3.00 Million |
| 05 | Providing/ laying and Rehabilitation of sewerage line at Umer Mengal Goth UC-Manghopir | 3.00 Million |
| 06 | Improvement/ Repair of Sewerage Line i/c Laying of CC Flooring Sector 5-C UC-39 PS-97 | 2.00 Million |
| 07 | Improvement of sewerage line from Degree College to Rao Banglow through Al-Kareemi Masjid in UC-38 PS-97 | 3.00 Million |
| 08 | Improvement/ Repair of Road through Machine Carpet Sector L-1 Surjani. | 4.00 Million |
| 09 | Construction of metalled Road through 1-1/2", thik machine carpet alongwith Lasi Para UC-Manghopir. | 3.50 Million |
| 10 | Providing lying/ Rehabilitation of Sewerage Line at Sultanabad Sector-2, UC-Manghopir | 4.00 Million |


Provincial Assembly Constituency No. RSW-132


| | | |
|----|---|---------------|
| 01 | Improvement of road & laying of sewerage line in Yaqoob Shah Basti & surrounding areas. | 14.00 Million |
|----|---|---------------|


Provincial Assembly Constituency No. RSW-133


| | | |
|----|--|---------------|
| 01 | Construction of Family Park Adjacent Football Ground opp. Afreedi Muhallah Mevashah DMC (West) | 10.00 Million |
|----|--|---------------|



Mr. Iqtidar Ahmed
Superintendent Engineer/ District Officer,
DMC, Karachi West.


Mr. Owais Malik
Superintendent Engineer/ District Officer,
(KW&SB), Karachi West.


Mr. Maqsood Babar Ud Din
Executive Engineer Baldia,
DMC, Karachi West.



Syed Shabi ul Hassan
Executive Engineer SITE,
DMC, Karachi West.


Mr. Abdul Samad Jamlani
Executive Engineer,
Keamari Zone, Karachi.



Mr. Sharif Ahmed
Executive Engineer,
District Council, Karachi



Mr. Zahid Fayaz,
Executive Engineer,
Orangi Zone (DMC) Karachi West.



Mr. Fazal M. Mangi
Executive Engineer/ District Officer,




Mr. Muhammad Bilal Maqbool
Assistant Accountant General,
Accountant General Office, Karachi.



Mr. Rustam Bashir,
Assistant Director,
Local Government, Karachi.



Mr. Muhammad Fazal Gill,
District Engineer,
District Council, Karachi.



Muhammad Asif Jameel,
Deputy Commissioner,
Karachi West.



**OFFICE OF THE
COMMISSIONER KARACHI DIVISION
KARACHI**

4, Club Road, Karachi. Tel No. 99205607, 99205610 Fax 99205652

e-mail: commissionerkarachi@gmail.com

No. PS/CKD/ 38 /2016

Karachi the 10th Feb 2016

The Secretary,
Local Government Department,
Government of Sindh,
Karachi.

SUBJECT: CONSTITUTION OF PROCUREMENT COMMITTEE (CLAUSE 7) & COMPLAINT REDRESSAL COMMITTEE (CLAUSE 31) OF SPP RULES 210 (AMENDED 2013) IN ALL DEPUTY COMMISSIONER KARACHI OFFICES.
(PAK MDG's & SDG's Programme at the disposal of Dy. Commissioners Karachi Division)

It is to inform that the Dy. Commissioners of Karachi Division were assigned the task of Project Incharge / Coordinator Principal Accounting Officer for PAK MDG's (meant for NA constituencies) and / or Sustainable Development Goals (SDG's) for Community Development Programme (meant for PA constituencies).

The Deputy Commissioners of Karachi have been approaching Commissioner Karachi for constitution of Procurement Committees & Complaint Redressal Committees (CRC) in compliance to clause 7 & 31 of SPP Rules 2010 (amended 2013).

To make a uniform mechanism of constitution of both the committees by complying SPP Rules, following proposals are made:-

1. Procurement Committee

| | | |
|----|--|----------|
| 01 | Additional Dy. Commissioner-I | Chairman |
| 02 | Superintending Engineer, DMC (Concerned) | Member |
| 03 | DAO of AG (Sindh) | Member |
| 04 | Executive Engineer (Concerned) | Member |
| 05 | Assistant Director, Local Government | Member |

The function & responsibility of the Procurement Committee shall be as defined in SPP Rules 2010 (amended 2013)


2. Complaint Redressal Committee (CRC)

| | | |
|----|--|----------|
| 01 | Deputy Commissioner (Concerned) | Chairman |
| 02 | Representative of AG (Sindh) | Member |
| 03 | Chief Engineer (Design & Contract Management), KMC | Member |

The Mechanism of CRC shall be as defined in SPP Rule 2010 (amended 2013)

As it was stated by Dy. Commissioner that SPPRA requirement is to endorse / approval of the constitution of committees from the Head of the Department i.e Secretary to Government of Sindh concerned and since the development fund is placed at the disposal of Dy. Commissioner so Local Government Department is the Administrative Department in this case.

It is therefore requested that approval may be accorded to the above proposed both committees so that the Deputy Commissioners can start their time line development activities.


[ASIF HYDER SHAH]

COMMISSIONER KARACHI DIVISION

Copy to:-

1. The Managing Director, SPPRA.
2. The Addl. Chief Secretary (Dev) P&D Deptt., Govt. of Sindh, Karachi.
3. The Secretary, Finance Department, Govt. of Sindh, Karachi.
4. The Administrator, KMC.
5. The Deputy Commissioner, District West, East, Malir, Korangi, South & Central, Karachi.
6. The Deputy Secretary (Staff) to Chief Secretary Sindh, Karachi.
7. The Director General (TS) Engg. Deptt., KMC
8. Office File.