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OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION (R&T) KARACHI,
HIGHWAY DIVISION (R&T) KARACIIL
GULSHAN-E-IQBAL NEAR NIPA CHOWRANGI KARACHI,
NOT.C/GSSIEER&T  Jof) /[KARACHI Dated: 2.6/02 12010

NOTICE INVITING TENDERS.
(As per SPPRA Directives & Guidelines 2010)

Sealed tenders in (SBD’s) form for the following works are invited from the interested contractors: firms/purtics
meeting the eligibility criteria / Registered from Pakistan Enginecring Council 2015-16 (PEC) in relevant
category, limit of the category of following works, valid NTN certificate , Professional tax challan & attested copy
of CNIC, Registration Certificate of Board of Revenue should participate under SPPRA rules 2010 amended 2015

Tender schedule shall be as follows:

TERMS & CONDITIONS.

f
|

SCHEDULE DATE & TIME, VENUE
Receiving  of Apptlication  for 15.03.2016 (At the office of E.E. Highway Division
| issuance of Tender up to (R&T) Karachi. o B
Dropping or Tender ‘ 17.03.2016 (At the of office of Deputy C ommissioner
- B 2.00 P.M. (West) S.LT.E. Karacht. o
O|5Ac11i11g of Tender 17.03.2016 (At the of office of Deputy Commissioner
] 2.30 P.M. (West) S.I.'T.E. Karachi, -

1.

[

(US]

The tender documents will be issued to the firms on submission of application in their original letier Luad
along with pay order of Tender Cost in favor of Executive Engineer, Highway Division (Récl) naecn as
mentionied above.

5% Iive) of Bid quoted amount in shape of Pay order/Bank Draft, in favor of Executive Engincer. Hhighway
Division (R&T)  Karachi must be attached with the tender documents, the remaining amount oi' 5%
Sceuritn Deposit will be deducted from R.A. Bills.

The contractor must mention their complete and correct present postal address in tender documesits &aote

the rates both in words & in figures, incomplete/ conditional tenders will not be aceepted. In add o e

“SNO NAME OF WORK ESTT: | EARNEST | TENDER | PERIOD | CAtE-
: COST MONEY | FEE. ALLOWLED | GORY
(IN MILL) -
1 1. Re-construction of Road at Atta Mill UC-08 | 10.00 (M) | 0.500 (M) | Rs.3,000 4 Months ' C-6
DMC (West) Baldia. Pl '%l» P
VA '
2. Improvement / Repair of Road through machine | 10.00 (M) | 0.500 (M) | Rs.3.000 | 4 Months C-0
carpet from Noorani Masjed to Asifabad Lo
Degree College in UC-05 in SITE Town DMC VoL
West .
3. Impm\ ement of road from Jameel 1 Birvani and | 10.00 (M) | 0.500 (M) Rs3.000 | 4 Months -6
UC office Road in UC-15SITE Zone DMC Lo
Wu,\l . j
4. lmplmemun of Farooq-e-Azam Road from 3.985 0.200 (M) | Rs.3.000 4 Months C-0
Govt. Girls Degree to the Educators. :ﬁ;*;‘_l”h\ L
5. Consiruction of Main Road Connecting UC-3 & | 10.00 (M) | 0.500 (M) | Rs.3,000 I Months | C-6
UC-4 PS-94. | i
6. Reconditioning of Road and Laying sewerage | 9.998(M) | 0.500 (M) | Rs.3,000 4 Months Lo
line in Mansoor Nagar Ortangi Town(PS-95) L
_ Karachi. e
7. Improvement of sewerage line and roads in | 9.999(M) | 0.500 (M) | Rs.3.000 4 Months | C-6
Siddig-e-Akber Colony Mansoor Nagar sheet | (CL
No.03 and sheet N0.04,G-10 Road Orangi ‘ et
- T()\\[xflllrachl(l’S -95) o ) o
8 Rehabilitation of Road sewerage System and | 10.00 (M) | 0.500 (M) | Rs.3.000 4 Months | C-0
water distribution line {rom Masjed-e- Safina ‘( :
Ehle Bait Masoomabad and Zia-ul-Hag | MLy
| Shaheed Chowk to Dabba Mor Karachi(PS-95) N N
9, i Rehaoitiiation of road. Water Line, Sewerage 9.972 (M) | 0.500 (M) | Rs.3,000 4 Months 1 C-6
system & C.C Flooring near Masjid-e-Hanfia. o
Toori Bangash Police Chowki, 1-D Stop near e
2 Masjid-e-Salman Farsi PS-95. o
10. | Improvement of Hussain Bux road in UC-43 of | 9.771 (M) | 0.500 (M) | Rs.3.000 4 Months | C-0
PS-89.i/c RCC pipe Drain in Keamari Zone NISERIRSS
) DMC (West) e
1. | Improvement ot road & laying of sewerage line | 14.00 (M) | 0.700 (M) | Rs.3.000 I Months | C-0
in Yaqoob Shah Basti & surrounding areas. DRI
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bidders must be furnished documentary evidence against each eligibility criteria as mentioned ahove, other-
wise their tender will be summarily rejected without consideration.

4. The tender can be downloaded from SPPRA’s website.

5. In case the date of opening declared as a Public holiday by the Government or non working day due tc any
reason the next official working day shall be deemed to be the date for submission and opening of tenders at
the same time.

6. The procuring agency may reject all or any bids or proposals at any time prior to the acceptance of a bid or
proposal, subject to the relevant provision of SPPRA rule 2010 amended 2013.

~J

In case of firm being partners/ partnership deed, given full particulars of Director/ Proprictors or other
connected along with power of attorney. In case of being whole proprietor such under taking on affidavit is
furnished.

8. Affidavit to the effect that the firm is not involved in any court case and that no work has been left by the
firm incomplete.

9. Firm/Contractors are bound to provide at-least (2) last work done completion certificates, specifica’ly in
road sector (Asphaltic roads) other than from this office.

10. An affidavit to the effect that the firm/ contractor are not blacklisted by any executing agency should be
enclosed with the bid.

11. If any fake documents are found the tender is liable to rejected / cancelled without any reason thereof with
penalty as per rules

12. Canvassing in any manner for tenders is strictly prohibited and if found the Contractor will liable for
rejection.

13. Tenders will not be received after the schedule time.

14, Itis advised to all Contractors/Firms to participate in the bids at their own will. As the position of funds mav
very time to time hence the Department will not indulged in any litigations.

15, Due to the short passage of time Firm / Contractors may be issued not more then (2) Two tenders as the
current financial year 2015-16 is near to close.

16. Bank Statement of last (2) years (in original) must be attached with application.

The successful contractors, whose tenders are accepted, will have to obtain adhesive stamps from Assistant Superintendent
Stamps, Gowvt. of Sindh; Karachi on payment of Stamps according to Schedule prescribed in the clause (a) article 15 of the
stamp act 1899 amended rule 2009 and signs the agreement. /

EXECUTIVE ENGINEER
HIGHWAY DIVISION(R&T)
KARACHL

Copy along with copy of NIT f.w.cs. to:-

The Commissioner Karachi for favour of his kind information.

The Director General (Techncial Services) Engineering Department, KMC.

The Deputy Commissioner (West) Karachi for favour of his kind information.

The Superintending Engineer, W&S Department, Karachi.

The Director of Information, Govt. of Sindh, Karachi along with 6-copies of NIT for publication in
news papers English, Urdu & Sindhi for publicity.

6. The Director, SPPRA, Block-8, Secretariat 4A, Court Road Karachi. The tender documents &
SPPRA bidding document for procurement of works are also on CD for information & pest or our
website as per SPPRA rules.

7. Copy to Assistant Engineer (all), under this Division.
8. Copy to Notice Board for wide publicity.
9. Office file / record.

o L) RN —

KARAC




OFFICE OF THE DEPUTY COMMISSIONER
KARACHI-WEST

Estate Avenue Road, Opp. Habib Bank, SITE, Karachi
Deputycommissionerkarachiwest@gmail.com

No. DC (W)/ADC—H/K/fz)\/L? / 2016, Karachi dated: 6’2/\( .02.2016

N

Ph.021-325%6600

’7\7’7’77’)

Fax-021-32596601

To,

Y

The Superintendent Engineer,
District Municipal Corporatlon,
Karachi West. :

2. The £xecutive Engineer,
Works & Service Department
Government of Sindh, Karachi.

3. The Executive Engineer,
District. Council,
Karachi.

4. The Superintendent Engineer, »
Karachi Water & Sewerage Board,
District West Karachi.

SUBJECT: ADMINISTRATIVE APPROVAL.

The Administrative Approval of the following schemes regarding Community
Development Program for Sustainable Development Goals 2015-16, approved by the District
Development Committee (DDC) meeting under ADP No. 55, held on 17-02-2016 at 02:30 pm, is
hereby accorded:-

% | COSTIN
i S.NO, | NAME OF SCHEMES {PS-89) MILLION
01 limprovement of Hussain Bux Road in UC-43 of PS-89 I/C, | 9.916 Millions
- 7“ P/LRCC Pipe Drainin Keamari Zone DMC (West) ¢ |
[}62‘ B [ Providin g/ Laying Water Supply Line at KPT Ground Massan | 9.771 Million
[ iChowk in Keamari Zone, DMC (West).
| 03 |  Providing/ Laying Water Supply line at Jungle Shah to 9.903 Million
! ' Kamella Chowk in Keamari Zone, DMC (West.
f 04 ; Rehabilitation of Nallah in Bhit Island UC. No. 41, Keamari | 2.875 Million
: . Zone, DMC (West). o o
OQ '?‘e‘habll itation of Nallah in Baba Island UC. No. 41, Kearmr; 2.887 Million
j L j Zone, DMC (West). 4
‘ 06  Construction of R.C.C. Dust Bin in Various Places in Keamari | 2.284 Million ’
i | Zone, DMC (West . N L s




L improvement and Rehabilitation of Sewerage system in
| Labour Square SITE Zane DMC West

107 ' Rehabilitation of RCC Pipe Drain in UC-No. 44, Bhutta 2.092 Million
f Village, Keamari Zone, DMC West |
| i fRaxt RS ) AN -
SNO. NAME OF SCHEMES (PS-90) COSTIN
I o | MILLION

| ol I Re- Construction/ improvement of CC Street & RCC Pipe | 10,00 Million

i Drain in Sector A/3, to D/3and 4/B to 4/D in UC-04 & 05 PS- {
’ f 90 DMC West Baldia Zone ;
’ 02 ! Re-Construction/ improvement of CC Street & RCC Pipe 10.00 Million

; Drainin Hydrant to Arai Hospital Sector 8/B, 9/C, 9/D in

' UC-03 & 04 PS-90 DMC (West) Baldia Zone.

% 03 | Re-construction/ Improvement of C.C. street & RCC Pipe | 8.4 Million 7[
g ( Drain in Sector 9/A to 9/D & 8A to 12/C1, Qaim Khani in

; UC-2 & 03 including construction of culvert at Guishan-e-

1 | Ghazi Road PS-90 DMC West, Balcia Zone. |
04 ; Providing & Laying of Sewerage line Newabadi, Lasi Para | 2.500 Million '
: | Saeedabad. PS-90, DMC West Baldia Zone. |
‘ 05 [ Replacement of Worn out/ Unserviceable 12" Dia R.C.C. | 1.006 Million 1
f | Sewer Line at Church Street Grex Mauripur, Keamari Zone :
! DMC (West).

; 06 Rehabilitation of RCC pipe drain in.Masroor Colony, Madni | 3.070 Miliion

| Colony & Father Colony, UC. No. 40 of PS-30 Mauripur,

i Keamari Zone DMC West. )

‘ a7 Construction of RCC Water Tank at Mauripur and Moach | 4.939 Million

! Goth in Keamari Zone, DMC West.

’ COSTIN
i__S.NO' NAME OF SCHEMES (PS-91) MILLION |
' 01 Re-Construction/ improvement of CC Street & RCC 10.00 Miltion

3‘ | Sewerage Line Secter 5/G, A/3, D/3 in UC-05, PS-91, DMC !
. ['West Baldia Zone 3 |
| 02 | Re-construction/ Improvement of CC Street & RCC 10.00 Miltion |
| ' Sewerage Line Madina Colony, CHor Warah, Rohani Masjid |
1 ' Ghous Nagar in UC-06, PS-91 DMC (West) Baldia Zone. !
103 | Re-construction/ Imgrovement of CC Street & Rec 1"10.00 miltion }
i ; Sewerage Line Anjam Colony, Makka Colony, Gujrat }
g ‘ Colony, Kokan Colony, Govt. School in UC-07, PS-91, DMC [
E | West Baldia Zone

[ B
5[ 04 | Re-construction of Atta Mill Road UC-08 DMC (West) Baldia | 10.00 Million ;
| | Zone. L
r S.NO NAME OF SCHEMES (PS-92) COSTIN ;
| R - MILLION |
g 01 iImprovement/ Rehabilitation of Sewerage System of Urdu | 12.5 Million |
| | Bazar, Shershah Road & Pretam Das Atma Ram Road

1 ‘ towards Lyari Expressway PS-92 DMC West

§ 02 } Improvement and Layint 12" Dia Sewerage Line for 5.00 Million

l




[ 07 | Rehabilitation of RCC Pipe Drain in UC-No. 44, Bhutta 2.092 Million {

Village, Keamari Zone, DMC West ]

f; 5 COST IN

; SE\JO { # NAME OF SCHE{\#/lNF?S (PS~90) B N_’_\QL_EQ_N

4 vl Re- Constructon/ improvement of CC street & RCC Ppe 10.00 Million 3

j Drain in Sector A/3, to D/3and 4/8 to 4/D in UC-04 & OS5 PS-

| 90 DMC West Baldia Zone

| 02 Re-Construction/ improvement of CC Street & RCC Pipe 10.00 Million

5 Drain in Hydrant to Arai Hospital Sector 8/B, 9/C, 9/D in

| UC-03 & 04 PS-90 DMC {West) Baldia Zone. ]

03 | Re-construction/ Improvement of C.C. street & RCC Pipe 8.4 Miltion

' Drain in Sector 9/A to 9/D & 8A to 12/C1, Qaim Khani in

? j UC-2 & 03 including construction of culvert at Gulshan-e-

; f Ghazi Road PS-90 DMC West, Balcia Zone.

] 04 ; Providing & Laying of Sewerage line Newabadi, Lasi Para | 2.500 Million |

. Saeedabad. PS-90, DMC West Baldia Zone.

L 05 | Replacement of Worn out/ Unserviceable 12” Dia R.C.C. | 1.006 Million _—1‘

r Sewer Line at Church Street Grex Mauripur, Keamari Zone ]

; DMC {West). ;

j 06 Rehabilitation of RCC pipe drain in. Masroor Colony, Madni | 3.070 Million ;

| Colony & Father Colony, UC. No. 40 of PS-90 Mauripur,

i Keamari Zone DMC West, ‘

\ 07 Construction of RCC Water Tank at Mauripur and Moach | 4.939 Million i

| ' Goth in Keamari Zone, DMC West. ‘ :

; COSTIN |

] S.NO. | NAME OF SCHEMES (PS-91) | MILLION §

' 01 i Re-Construction/ Improvement of CC Street & RCC ; 10.00 Million [

\ f Sewerage Line Sector 5/G, A/3, D/3 in UC-05, PS-91, DMC | |

? | West Baldia Zone ‘ § |

L 02 (‘ Re-construction/ Improvement of CC Street & RCC | 10.00 Million |

J | Sewerage Line Madina Colony, CHor Warah, Rohani Masjid !

1 | Ghous Nagar in UC-06, PS-31 DMC (West) Baldia Zone. |

. 03 E Re-construction/ Improvement of CC Street & Rcc 110.00 Mmillion ;

; l Sewerage Line Anjam Colony, Makka Colony, Gujrat 3

’ | Colony, Kokan Colony, Govt. School in UC-07, PS-91, DMC j

1 [ West Baldia Zone .

] ; : '

04 | Re-construction of Atta Mill Road UC-08 DMC (West) Baldia | 10.00 Million i

! !Zone. J

| S.NO { NAME OF SCHEMES (PS-92) COSTIN

| >0 ‘ MILLION

| 01 | Improvement/ Rehabilitation of Sewerage System of Urdu | 12.5 Million

! | Bazar, Shershah Road & Pretam Das Atma Ram Road

} ! towards Lyari Expressway PS-92 DMC West

j 02 } Improvement and Layint 12”7 Dia Sewerage Line for | 5.00 Million

! ‘improvement and Rehabilitation of Sewerage system in f

' Labour Square SITE Zone DMC West |

% | |
2



Chowk, Faqeer Colony, Madina Colony, Mustafa Colony
near GBPS, Qasim-ul-uloom (Sindh Goth) “L” Block

[ 03 f Improvement/ Repair of CC Street in Central Muslimabad | 5.00 Million
i  Chitta Gong Colony Qureshi Colony i/c replacement of |
! ~damaged sewerage fine in different 6f UC-06 In SITE Zone
i | DMC West.
| 04 ! Repair and replacement of damaged sewerage line i/e P/l | 5.00 Million |
E , CC flooring in Asif Colony, Zubairi Colony, Willayatabad Pak *
| i Modern Colony in UC-05 in SITE Town
jOS glmprovement/ Repair of Road through machine carpet | 10.000 Million ?
; from Noorani Masjid to Asifabad Degree College in UC-05 !
! | in SITE Town DMC West. j
1 06 { Providing and Instaflation of R.O. Plant including Boring at | 2.5 Million !
i | Muhammadi Road Block-8, in UC-01, Shershah SITE Zone |
| DMIC West. f
1 ! COSTIN |
| S.NO. 1( NAME OF SCHEMES (PS-93) MILLION |
1 01 Improvement of road from Jameel Biryani and UC office 10.00 Million. !
§ Road in UC-15, in SITE Zone DMC West. ’
g 02 Replacement of Damaged Sewerage Line i/c P/L CC | 10.00 Million 1
| | Flooring in UC-23 in SITE Zone DMC West J
03 Replacement of Sewerage Line & Including Laying of CC 5.00 Million f
| Flooring in UC-15 in SITE Zone DMC West. |
f 04 ‘ Rehabifitation of sewerage line & water line replacement in | 7.5 Millions 1
| I Bijli Nagar Mominabad in Jurisdiction PS-93 . ’
| 05 : Improvement of Faroog-e-Azam Road, from Govt. Girls ] 3.985 Million ‘
| ' Degree College to the Educators. i |
; 06 } Replacement of sewerage lines from KESC office to Metro | 3.221 Million |
} [ lines Hospital i/c laying of CC Flooring in Street (KMC & J J
| DMC), | |
i { T i
i ) 1 COSTIN I
| 5.NO. f NAME OF SCHEMES (PS-94) | Milton |
lOl { Construction of Main Road connection UC-3 & UC-4 | 10.00 Million |
1702 | Rehabilitation Improvement of CC Street, Sewerage | 10.00 Million
i System, Road, Water Line replacement Rahim Shah Colony,
| Tauheed Colony, Baba Willayat Ali Shah Colony, Block-D,
! Miltat Colony & other colonies in jurisdiction of PS-94
l .
! 03 Rehabilitation/ Improvement of road sewerage system, | 10.00 Million
\\ water line replacement & CC street road in Sector 10 &
} | other places & Colonies in PS-94 N
504 {Rehabmtatron of Road sewerage system and water line | 10.00 Million ]’
| 'replacement of Nishar-e-Hyder Chowk upto preshan !
|

Touheed Colony PS-94.




COSTIN

Flooring Sector 5-C UC-39 PS-97

! ! \ -
‘ S.NO. ‘ NAME OF SCHEMES (PS-95) MILLION |
|01 ‘ Reconditional of Road and Laying sewerage line in Mansoor | 9.998 Million |
[ | Nagar Orangi Town {PS-95) Karachi |
f 02 | Improvement of Sewerage line and roads in Siddigue-e- | 9.999 Million
| ﬁ Akber Colony Mansoor Nagar Sheet No. 02 and Sheet No. 4 ;
' G-10 Road Orangi Town Karachi (P$-95) "
‘1 03 ‘ Rehabilitation of Road Se@erage System and water | 10.00 Million
| | distribution  line  from  Masjid-e-Safina Ehle  Bait
i‘Masoomabad and Zia-ul-Hag Shaheed Chowk to Dabba
| Mor PS-95
f 04 [ Rehabilitation of Road, water distribution line, sewerage | 9.972 Millions
' ! system and CC flooring near Masjid-e-Hanfia, Toori
Bangash Police Chowki, 1-D Stop near Masjid-e-Salman
Farsi, PS-95
COSTIN
S.NO. NAME OF SCHEMES (PS-96) MILLION
§ 01 P/L 12" Dia MS Pipe Line at From near Qasha more to new | 9.21 Million '
j Constructed pump House at UC-13 and near Bilal Masjid f
| Sector 1-B for Improvement of Water Supply at UC-8 & UC-
{ | 13 Orangi Town : 1
} 02 1 Construction of underground Tank and Pumping Station at | 8.711 Million f
| | UC-13, Orangi Town for Improvement of water supply at
- UC-8 & UC-13, Orangi Town |
‘JO3 Supplying & Erection and Commissioning of DWT Pump | 5.677 Million {
“ with all Accessories for Improvement of Water Supply at f
{ i New Constructed Pump at UC-13 Orangi Town i‘
04 Installation and Erection all Mechanical and Electrical Work | 9.91 Million E
at New Constructed Pumping'Station at UC-13 Orangi Town
05 Improvement and Rehabilitation of Ghousia Road UC-9, PS- | 6.481 Million '
| 96, DMC West : i
1 1
S5.NO ’T NAME OF SCHEMES (PS-97) COSTIN 15
T , MILLION |
01 ' Improvement of Sewerage system through laying of , 3.00 Million ;
‘ sewerage line Saleem Goth and Al-Ghazi Villas UC-05 PS-97 | |
I 02 ' Replacement of Worn Out/ Unservicable 12 DIA RCC | 1.5 Million J
J I Sewer Line at Sector 7-D, Surjani Gadap Town [
| ?
§O3 5 Providing/ laying and Rehzbilitation of sewerage line at | 3.00 Million ;
l | Yousuf Goth to Allah Wali, UC-Yousuf Goth 4
| 04 [‘ Providing/ laying and Rehabilitation of sewerage line at | 3.00 Million !
L Pakhtoonabad UC- Manghopir | _ )
' 05 | Providing/ laying and Rehabilitation of sewerage line at | 3.00 Million |
[ | Umer Mengal Goth UC-Manghopir t
06 | Improvement/ Repair of Sewerage Line i/c Laying of CC | 2.00 Million }
|




COST IN

S.NO. NAME OF SCHEMES (PS-95) [ !
i 01 r; feconditional of Road and Laying sewerage line in Manscor | 9.998 Million }
| i Nagar Orangi Town (PS-95) Karachi
;OZ improvement of Sewerage line and roads in Siddique-e- | 8.999 Million
1 f Akber Colony Mansoor Nagar Sheet No. 03 and Sheet No. 4 |
, ' G-10 Road Orangi Town Karachi (PS-95)
| 03 Rehabilitation of Road Sewerage System and water | 10.00 Million
' distribution  line  from Masjid-e-Safina Ehle  Bait
‘ Masoomabad and Zia-ul-Haq Shaheed Chowk to Dabba
{ Mor PS-95
fO4 Rehabilitation of Road, water distribution line, sewerage | 9.972 Millions
‘i system and CC flooring near Masjid-e-Hanfia, Toori
Bangash Police Chowki, 1-D Stop near Masjid-e-Salman !
| Farsi, PS-95 !
. COSTIN
| s.NO. NAME OF SCHEMES (PS-96) VILLON
o1 P/L 12" Dia MS Pipe Line at From near Qasba more to new | 9.21 Million f
| \ Constructed pump House at UC-13 and near Bilal Masjid f
i \ Scctor 1-8 for Improvement of Water Supply at UC-8 & UC- | ?
| 13 Orangi Town ' | "
| 02 | Construction of underground Tank and Pumping Station at | 8.711 Million i
i f UC-13, Orangi Town for improvement of water supply at
| UC-8 & UC-13, Orangi Town ,’
{03 1j"Supplying & Erection and Commissioning of DWT Pump | 5.677 Millicn f
1 \' with all Accessories for Improvement of Water Supply at ‘
! | New Constructed Pump at UC-13 Orangi Town ‘
| 04 - Installation and Erection all Mechanical and Electrical Work | 9.91 Million
’ | at New Constructed Pumping Station at UC-13 Orangi Town
| 05 l Improvement and Rehabilitation of Ghousia Road UC-3, PS- | 6.481 Million
‘ | 96, DMC West |
r : { i
S.NO ‘ NAME OF SCHEMES (PS-97) ; COSTIN ;
e ___MILLION |
01 Improvement of Sewerage system through laying of | 3.00 Million |
L_“_w _»E_S(_ewerage line Saleem Goth and Al-Ghazi Villas UC-05 PS-97 B ‘_"
L 02 ' Replacement of Worn Out/ Unservicable 12”7 DIA RCC | 1.5 Million
1, ‘ Sewer Line at Sector 7-D, Surjani Gadap Town ' |
i 03 | Providing/ laying and Rehabilitation of sewerage line at | 3.00 Million
| ‘ Yousuf Goth to Allah Waii, UC-Yousuf Goth [
04 " Providing/ laying and Rehabilitation of sewerage line at | 3.00 Million
;‘ Pakhtoonabad UC- Manghopir f :’
05 | Providing/ laying and Rehabilitation of sewerage line at l 3.00 Million
Umer Mengal Goth UC-Manghopir ‘; .
06 Improvement/ Repair of Sewerage Line i/c Laying of CC } 2.00 Millien
Flooring Sector 5-C UC-39 PS-97 ;
| |




: 07 J improvement of sewerage line from Degree College to Rao | 3.00 Million ?
| | Banglow through Al-Kareemi Masjid in  UC-38 PS-97 |
| 08 | improvement/ Repair-of Road f.f;r—ough Machine Carpet— 4.00 Million
f Sector L-1 Surjani. i
TOS’ | Construction of metalied Road through 1-1/2”, thik | 3.50 Million j
3 | machine carpet alongwith Lasi Para UC-Manghopir. |
| 10 Providing lying/ Rehabilitation of Sewerage Line at | 4.00 Million

lL | Sultanabad Sector-2, UC-Manghopir 5

Provincial Assembly Constituency No. RSW-132

|01 i Improvement of road & iaying of sewerage line in Yagoob | 14.00 Million :
’, Shah Basti & surrounding areas. [

Provincial Assembly Constituency No. RSW-133

l

T
I

01 ; Constructicn of Family Park Adjacent Foothall Ground opp. [ 10.00 Million
m}__'/.\vf'»x‘__(?q(li Muhallah M(’_}\{g]';hnh DMC (West) ]

The Expenditure involved should be debited under the Head of account
“Community Development Programe of Sustainable Development Goals 2015-16” under ADP

No. 55 in the current financial year 2015-16.

The concerned officer shall fulfill all the legal and codal formalities before
execution of work. The concerned officer is also responsible to furnish a monthly progress
report to the undersigned regularly. Execution of work / purchase shall be made only as per
specification given in the PC-1.

NAL—

DEPUTY COMMISSIONER -
KARACHI WEST

Copy forwarded for information & necessary action to:
1. The Additicnai Chief Secretary, Planning & Development Department, Government of Sindh,

Karachi.
2. The Secretary Finance Department, Government of Sindh, Karachi with a request to issue

necessary orders please.
3. The Accountant General Sindh Karachi.

4. The Commissioner Karachi D:vision Karachi.
i R T
5. The Deputy Secretary staff to the Chief Secretary Sindh. __Z/\/M/MW
LA

DEPUTY COMMISSIONER
KARACHI WEST



MINUTE OF THE MEETING OF DISTRICT DEVELOPMENT COMMITTEE REGARDING
; COMMUNITY DEVELOPMENT PROGRAM FOR SUSTAINABLE DEVELOPMENT
GOALS FOR 2015-2016 HELD ON 17.02.2016 AT 02:30 P.M, UNDER THE
CHAIRMANSHIP OF DEPUTY COMMISSIONER, KARACH! WEST.

The meeting commenced with the name of Allah. The following attended the

rmeeting:-
1. Mr. Muhammad Asif Jameel Deputy Commissioner, Karachi West [in chair)
2. Mr. Owais Malik Superintendent Engineer (KW&SEB) Karachi West
3. Mr. iqtidar Ahmed Superintendent Engineer (DMIC) Karachi West
4. Mr. Magsood Badar ud Din Executive Engineer, Baldia DIMC, Karachi West
5. Syed Shabi uf Hassan Executive Engineer, SITE DMC, Karachi West
6. Mr. Muhammad Fazal Gill District Engineer, District Council Karachi.
7. Mr. Shakeel Ahmed Executive Engineer, District Council Karachi
8. Mr. Samad Executive Engineer, DMC Karachi West.
9. Mr. Zahid Fayaz Executive Engineer, Orangi, DMC Karachi West
16. Mr. Fazal M. Mangi Provincial Road & Transport, Karachi.
11. Mr. Muhammad Bilal Magbool Assistant Accountant General, Accountant General
. Office, Karachi.
12. Mr. Faisal Majeed Assistant Engineer (R & T, SD-1H, Karachi)
12. Mr. Mumtaz Ali Zardari (AEE), District Council, Karachi
14. Mr. Agif A. Homeed (A.E)
15. Mr. Rustam Bashir Assistant Director, Local Government Karachi.

The chair sharing the existing infrastructure scenario of District Karachi West, suid that
the schemes should be prioritized to provide immediate relief & services to the people. Various af; 2Cs
of Community Development Program under Sustainable Development Gozis-2015-1C were :—:iso
shared. Thereafter the Engineers from DMC Karachi West, KW&S8 and Provincial Works & §~ es
gave detailed briefing about their proposed schemes to be carried out under Cormmunity bevuop aeont
Program for Sustainable Development Goals for 2015-16.

It was informed by the Engineers that the proposed schemes carry standard cstirnates
as per Sindh Schedule rates-2012 and all codal formalities have been strictly complied fcr the
preparation of the PC-l. They also assured that the schemes are free from any duplication/ overizpping
of any approved schemes of the current financial year for which certificates in this regard were aico
submitted.

It was assured by the respective Engineers that all schemes will be completea with the

current financial year subject to early release of funds.
Schemes in respect of PS-97 were considered to the tune of 30 Miilions only, on account
of the fact that 2/3" area of the constituency falls in District Karachi West and 1/ 3in District Malir,
After threadbare discussion, following schemes were approved by the committec -

e

| S.NO NAME OF SCHEMES (PS-89) { COSTIN
T | ] ___MILLION
01 Improvement of Hussain Bux Road in UC-43 of PS-89 1/C, P/L | 9.916 Miliions

\
RCC Pipe Drain in Keamari Zone DMC (West) ‘
\

)

3



9.771 pdiliion

J2 | Providing/ Laying Water Supply Line at KPT Ground Massan
| Chowk in Keamari Zone, DMC (West). :
] 03 Providing/ Laying Water Supply line at Jungle Shah to Kamella | 9.903 Million
Chowk in Keamari Zone, DMC (West. |
04 Rehabilitation of Naliah in Bhit Island UC. No. 41, Keamari | 2.875 Million J
Zone, DMC (West). [
| 05 Rehabilitation of Nallah in Baba Island UC. No. 41, Keamari | 2.887 Million :
Zone, DMC (West). L }
C6 Construction of R.C.C. Dust Bin in Various Places in Keamari 2.284 Million
| Zone, DMC (West). ! q
07 Rehabilitation of RCC Pipe Drain in UC-No. 44, Bhutta Vlllage 2.092 Million
Keamari Zone, DMC West | !
E OF SCHEMES (PS-90 | COSTIN j
S.NO. NAME OF SCHEMES (PS-90) MILLION |
01 Re- Construction/ improvement of CC Street & RCC Pipe Drain | 10.00 Million ‘
in Sector A/3, to D/3and 4/B to 4/D in UC-04 & 05 PS-90 DMC ‘
West Baldia Zone é
02 Re-Construction/ improvement of CC Street & RCC Pipe Drain | 10.00 Mitlion ‘
in Hydrant to Arai Hospital Sector 8/B, 9/C, 9/D in UC-03 & 04 |
PS-90 DMC (West) Baldia Zone. |
03 Re-construction/ Improvement of C.C. street & RCC Pipe Drain | 8.4 Miltion J
in Sector 9/A to 9/D & 8A to 12/C1, Qaim Khani in UC-2 & 03 |
| including construction of culvert at Gulshan-e-Ghazi Road PS- ’
‘ 90 DMC West, Balcia Zone.
| 04 ! Providing & Laying of Sewerage line Newabadi, Lasi Para ! 2.500 Miliion
Saeedabad. PS-90, DMC West, Baldia Zone.
05 Replacement of Worn out/ Unserviceable 12” Dia R.C.C. | 1.008 Miition
Sewer Line at Church Street Grex Mauripur, Keamari Zone
DMC (West). |
1 06 1 Rehabilitation of RCC pipe drain in Masroor Cclony, Madni | 3.070 Miliion 1,
Colony & Father Colony, UC. No. 40 of PS-90 Mauripur, | !
Keamari Zone DMC West.
a7 Construction of RCC Water Tank at Mauripur and Moach Goth | 4.939 Mitlion ,
in Keamari Zone, DMC West. |
S.NO NAME OF SCHEMES (PS-91 COSTIN
' ( ) . MILLION |
01 | Re-Construction/ Improvement of CC Street & RCC Sewerage | 10.00 Million
Line Sector 5/G, A/3, D/3 in UC-05, PS-91, DMC West Baldia
onne | j
02 Re-construction/ Improvement of CC Street & RCC Sewerage | 10.00 Million ‘

Line Madina Colony, CHor Warah, Rohani Masjid Ghous Nagar
in UC-06, PS-91 DMC (West) Baldia Zone.

—

P



f Re-construction/ Improvement of CC Street & Rec Sewerage

10.00 Million

03 |
: | Line Anjam Colony, Makka Colony, Gujrat Colony, Kokan
’ ; Colony, Govt. School in UC-07, PS-91, DMC West Baldia Zone (
| | |
' 04 Re-construction of Atta Mili Road UC-08 DMC (West) Baldia { 10.0C Million |
! Zone. |

| COSTIN %
| - i i
S.NO NAME OF SCHEMES (PS-92) | MILLION f
01 Improvement/ Rehabilitation of Sewerage System of Urdu | 12.5 Million ;
| Bazar, Shershah Road & Pretam Das Atma Ram Road towards |
Lyari Expressway PS-92 DMC West
| 02 Improvement and layint 12" Dia Sewerage Lline for | 5.00 Millior
improvement and Rehabilitation of Sewerage system in f
| Labour Square SITE Zone DMC West ‘ | B
03 | Improvement/ Repair of CC Street in Central Muslimabad ; 5.00 Million ‘
[ Chitta Gonpg Colony Qureshi Colony i/c replacement of ‘ !
| damaged sewerage line in different of UC-06 in SITE Zone ;
| DMC West. |
| 04 | Repair and replacement of damaged sewerage line i/e P/l CC } 5.00 Miliion
flooring in Asif Colony, Zubairi Coleny, Willayatabad Pak
Modern Colony in UC-05 in SITE Town ‘
05 improvement/ Repair of Road through machine carpet from | 10.00C Million
Noorani Masjid to Asifabad Degree College in UC-05 in SITE
Town DMC West. E
06 Providing and Installation of R.O. Plant including Boring at | 2.5 Million |
Muhammadi Road Block-B, in UC-01, Shershah SITE Zone DMC
West. | !
[ !
S.NO. NAME OF SCHEMES (PS-93) | COSTIN
‘ VIILLION ]
¢1 Improvement of road from Jameel Biryani and UC office Road | 10.00 Million.
| | in UC-15, in SITE Zone DMC West,

02 | Replacement of Damaged Sewerage Line i/c P/L CC Floori:‘wgiﬁm[blé‘.“ét‘ihl’\/!'iivl;iorhr o
B UC-23 in SITE Zone DMC West | 5
il 03 Replacement of Sewerage Line & Including Laying of CC 5.00 Million 3
| Flooring in UC-15 in SITE Zone DMC West. |
‘ 04 Rehabilitation of sewerage line & water line replacement in 7.5 Millions ;
! Bijii Nagar Mominabad in Jurisdiction PS-93 .
i 05 Improvement of Faroog-e-Azam Road, from Govt. Girls | 3.985 Million ’
! Degree College to the Educators. ‘
! 06 Replacement of sewerage lines from KESC office to Metro 3.221 Million |
| | lines Hospital i/c laying of CC Flooring in Street (KMC & DMC), |
| s.no. NAME OF SCHEMES (PS-94) COSTIN
| | MILLION
( 01 Construction of Main Road connection UC-3 & UC-4 ’ 10.00 Million
1

|




i 1 T e e < i

0z Rehabilitation Improvement of CC Street, Sewerage System, | 10.00 Million f
| | Road, Water Line replacement Rahim Shah Colony, Tauheed
1 Colony, Baba Willayat Ali Shah Colony, Block-D, Miilat Colony ‘
f & other colonies in jurisdiction of PS-94 |
03 Rehabilitation/ Improvement of road sewerage system, water | 10.00 Million
| line replacement & CC street road in Sector 10 & other places

& Colonies in PS-94 |
04 Rehablitationof Road sewerage system and water line | 10.00 Miliion
replacement of Nishan-e-Hyder CHowk upto preshan Chowk,
Fageer Colony, Madina Colony, Mustafa Colony near GBPS, |
Qasim-ul-uloom (Sindh Goth} “L” Block Touheed Colony PS-94
| COSTIN |
| S.NO. NAME OF SCHEMES (PS-95) MILLION 1
01 Reconditional of Road and Laying sewerage line in Mansoor | 9.998 Million
Nagar Orangi Town (PS-95) Karachi {
|02 Improvement of Sewerage line and roads in Siddique-e-Akber | 9.999 Million ‘E
| Colony Mansoor Nagar Sheet No. 03 and Sheet No. 4 G-10 {
‘! Read Orangi Town Karachi (PS-95) , ‘
J a3 | Rehabilitation of Road Sewerage System and water ‘] 1C.00 Miltion |
distribution line from Masjid-e-Safina Ehle Bait Masoomabad |
| and Zia-ul-Hag Shahesed Chowk to Dabba Mor PS-55 | ;
04 Rehabilitation of Road, water distribution line, sewerage | 9.972 Millions
system and CC flooring near Masjid-e-Hanfia, Toori Bangash
Police Chowki, 1-D Stop near Masjid-e-Salman Farsi, PS-95
COST IN |
S.NO. NAME OF SCHEMES (PS-96) | MILLION ‘
01 P/L 12” Dia MS Pipe Line at From near Qasha more to new ' 9.21 Million !
Constructed pump House at UC-13 and near Bilal Masjid Sector 1-8
for Improvement of Water Supply at UC-8 & UC-13 Orangi Town
02 Construction of underground Tank and Pumping Statien at UC-13, | 8.711 Million
Orangi Town for Improvement of water supply at UC-8 & UC-13, |
Orangi Town |
’ 03 Supplying & Erection and Commissioning of DWT Pump with all | 5.677 million
! , Accessories for Improvement of Water Supply at New Constructed ;
J | Pump at UC-13 Orangi Town | B
| 04 Installation and Erection ail Mechanical and Electrical Work at ‘ 9.91 Million ]
f | New Constructed Pumping Station at UC-13 Orangi Town
| 05 Improvement and Rehabilitation of Ghousia Road UC-9, P$S-96, | 6.481 Million
DMC West ‘
| | COSTIN
S.NO. NAME OF SCHEMES (PS-97) ! MILLIGN
01 improvement of Sewerage system through laying of sewerage | 3.00 Million
line Saleem Goth and Al-Ghazi Villas UC-05 PS-97
02 Replacement of Worn Out/ Unservicable 12” DIA RCC Sewer | 1.5 Million
Line at Sector 7-D, Surjani Gadap Town




s3 "Providing/ laying and Rehabilitation of sewerage line at|3.00Million
Yousuf Goth to Allah Wali, UC-Yousuf Goth
4 | Providing/ laying and Rehabilitation of sewerage line at | 3.00 Million

Pakhtoonabad UC- Manghepir

3.00 Million

|
I
E
|
| L.
05 ‘, Providing/ laying and Rehabilitation of su'vorage line at Umer 13
! !
| Mengal Goth UC-Manghopir L
06 Elmprovement/ Repair of Sewerage Line i/¢ Laying of CC f 2.00 Million
' Flooring Sector 5-C UC-39 PS-97 : , |
07 ﬁ Improvement of sewerage line from Degree College to Rao J 3.00 Miltion !
B | Banglow through Al-Kareemi Masjid in UC-38 PS-97 | .
08 ' Improvement/ Repair of Road through Machine Carpet Sector 1 4.00 Miilion
L-1 Surjani. ' !
’ 09 Construction of metalled Road through 1-1/2”, thik machine | 3 50 Million |
| carpet alongwith Lasi Para UC-Manghopir. 1
‘ 10 Providing lying/ Rehabilitation of Sewerage Line at Sultanabad ! 4.00 Million ’
i Sector-2, UC-Manghopir | :
Provincial Assembly Constituency No. RSW-132
EOl ] Improvement of road & laying of sewerage fine in Yagoob | 14.00 Million
{ | Shah Basti & surrounding areas. {
Provincial Assembly Constituency No. RSW-133
01 | Construction of Family Park Adjacent Football Ground opp. , 10.00 Mittion

4! LAfre;adi—MqhaHah Mevashah DMC (West)

/ ) | //\\,L

= LT

Mr. Igtidar Ahmed Mr. Owais Malik~

Superintendent Engineer/ District Officer, Superintendent Engineer/ District Officer,
DMC, Karachi West. (KW&SB), Karachi West.

~

M - ﬁv

v

Vir. Magsood Babar Ud Din 45 ed Shabi ul Hassan
-

Executive Engineer Baldia, xecutive Enxgineer SITE,

DMC, Karachi West. DMC, Karachi West
\ .
1 !/\
\ /
i \w/
Mr. Abd ad Jamlani Mr. Shaeé) Ahmed
Executive Engineer, Executive Engineer,
Keamari Zoné, Karachi. District Council, Karachi



Mr. Zahid Fayaz,
Executive Engineer,
Orangi Zone (DMC) Karachi West.

0OL
WW i

Assnsta nt Accouhtsént“ﬁlén%\
Accountant Gene lOfﬁfe Karachl

Mr. I\m d Fazat'Gili,

District Engineer;
District Council, Karachi.

Mr. Rustam Bashir,
Assistant Director,
Local Government, Karachi.

——

VALV
Muhammad Asif Jameel, o
Deputy Commissioner, i
Karachi West.



7 AR v ° RO = I R Pl

o ot e e R i T e o . e Tt

H

:
»
i

OFFICE
COMMISSIONER KARACHI DIVISICN
KARACHI

4, Club Road, Karachi. Tel No. 99205607, 95205610 Fax 99205652

e-mail; commissionerkarachiizgmajl.com

No. PS/CKD/ 3 § /2016
Karachi the (ol Fed 20 /(
The Secretary,
Local Government Department,
Government of Sindh, . p
Karachi.

SUBJECT:  CONSTITUTION OF PROCURLMENT__COMMITIEF (CLAUSE 7) &
COMPLAINT REDRESSAL COMIMHTTEE (CLAUSE 31) OF SPP RULES 210

, [// /‘ {AMENDED 2013} IN ALL DEPUTY COMMISSIONER KARACH!] OFFICES.
A‘VB L /// : (PAK MDG's & SDG's Programme at the disposal of Dy.
//ﬂ/{/ww/t/’ . Commissioners Karachi Division)
~ G i~
il It is to inform that the Dy. Commissioners of arachi Division were
/\l assigned the task of Project incharge / Coordinator Principal Accounting Officer for
/ PAK MDG's {meant for NA constituencies) and / or Sustainable Development Goals
L;.; (SDG's) for Coammunity Development Programme {meant for PA constituencies).

The Deputy Commissioners of Karachi have been approaching
Zommissioner arachi for constitution of Procurement Committees & Complaint
“edressal Committees (CRC) in compliance to clause 7 & 21 of $SPP Rules 2010
Y {an‘xf;ﬁc‘ed 2013).

7

T

{
\'.\ y

&."“\// Yo make a uniform mechanism of constitution of both the
/{/ commniittees by complying SPP Rules, following propesals are made:-

1. Procurement Committes

- ey T e —— e ———

i
01 | Additional Dy. Commissioner-! , Ch;‘r’:rm:m
02 | Superintending Engme’cr, DMC (Concerned) f ’\fﬂmbes !
|03 | DAO of AG (Sindh) 7 ' Member
gq (Concemed\ - Member
: - . —
05 ernment . Member
The function & responsibility of the Procurement Committee shall be

as defined in SPP Rules 2010 (amended 2013)



S5 Pus. 2D0S SrsTRe Po
2. Complaint Redressal Committee {CRC)
|01 ’ Dop'uty Commissioner (Concerned) ‘ ¢ Chalrman
| 02 | Representative o of NG (Sindh) e \_jtj_n_l_b_(i B
03 | Chief Engineer (Desxgn & Contract Mana gome nt), | embor

l KMC

Uy U —

The Mechanism of CRC shall be as defined in SPP Rule 2010 (amended
2013)

As it was stated by Dy. Commissioner that SPPRA chmr(m-m\* S de!
endorse /*approval of the constitution of committees from the Head of the
Department i,e Secretary to Government of Sindh concerned and since the
development fund is placed at the disposal of Dy. Commissioner so Local
Government Department is the Administrative Department in this case.

It is therefore requested that approval may be accorded to the above
proposed both committecs so that the Doputy Commistsionars can start their time
line development activities.

e
7 e
AASIFHAYRER SHAH]
COMIVIISSIONER KARACHI DIVISION
Copy to:-

1. The Managing Director, SPPRA,
2. The Addl. Chief Secretary (Dev) P&D Deptt., Govt. of Sindh, Karachi,
3. The Secretary, Finance Department, Govt. of Sindh, Xarachi.
4. The Administrator, KIMC.
5. The Deputy Commissioner, District West, Cast, Malir, Korangi, South &

Central, Karachi.

o

The Deputy Secretary {Staff) to Chief Secretary Sindh, Karachi.
7. The Director General (TS) Engg. Deptt., KMC
8. Office File,

)
N
)

N
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