



OFFICE OF THE DEPUTY COMMISSIONER

DISTRICT MALIR KARACHI

Office Address: Main Quaidabad Chowk, Karachi.

Email Address: dcmaliroffice@yahoo.com

No. DC/Malir/K/ Dev. Br./872/2016, Karachi Dated: 4-3-2016

Ph: 02135001306
02135011101
Fax: 02135001301

NOTICE INVITING TENDER


1. The Deputy Commissioner, District Malir, Karachi, invites sealed tenders under SPPRA Rules-2010 (Amended 2013) on Composite Schedule of Rates (CSR) from interested contractors/firms in respect of following works / schemes under Community Development Program for Sustainable Development Goals (SDGs):

Sr. No.	Name of Work	Estimated Cost (in Million)	Bid Security	Tender Fee (in PKR)	Time for completion
1.	Improvement / Rehabilitation / Construction of Road & Providing / Laying Sewerage Line & C.C Flooring in Khokhrapar, "D" & "D-I" Area, "C" Area "B" & "G" Area & Surrounding Area of Ghouseia Masjid, Azam Colony, DMC (Malir), PS-127, Karachi.	9.993 (M)	2%	3000/-	Two months
2.	Improvement & Rehabilitation of roads & C.C Flooring & Providing / Laying sewerage line in "F" South, Ammar-e-Yasir, Aleemabad, Madina Colony & Saudia Colony, DMC (Malir), PS-127, Karachi.	9.984 (M)	2%	3000/-	Two months
3.	Providing Laying Sewerage Lines at Gharibabad Goth & Meeran Goth, U.C Gharibabad DMC Malir.	2.405 (M)	2%	3000/-	Two months
4.	Providing and Laying C.C. Tiles flooring at Sher Muhammad, Pir Mehfooz & Salar Goth, UC-10 Ghazi Dawood Brohi, DMC Malir.	2.473 (M)	2%	3000/-	Two months
5.	Construction of road in Gulshan-e-Umair, Kazimabad Near Hera Masjid and Improvement of sewerage System near Awami Hotel, DMC (Malir), Karachi.	9.993 (M)	2%	3000/-	Two months
6.	Construction of road / laying sewerage system and electrification in Sub Division Assistant Commissioner Airport.	5.152 (M)	2%	3000/-	Two months
7.	Providing and laying 12" dia (ASTM) sewer line at Ali Akbar Shah Goth UC-29 Bin Qasim.	1.012 (M)	2%	3000/-	Two months
8.	Providing and laying 12" dia (ASTM) sewer line at Moosani Muhalla UC-31 Bin Qasim.	2.963 (M)	2%	3000/-	Two months
9.	Providing and fixing of street lights at Sindhi Muslim Co-operative Society internal street and graveyard Quaidabad Bin Qasim DMC Malir.	1.957 (M)	2%	3000/-	Two months
10.	Providing and laying branch sewer 12" dia at Rindh Goth & Mari Baloch goth UC-5 Cattle Colony Bin Qasim.	2.963 (M)	2%	3000/-	Two months
11.	Providing and laying 12" dia (ASTM) sewer line at Muzfarabad UC-3 Sub-Division Bin Qasim.	2.963 (M)	2%	3000/-	Two months
12.	Providing and laying water supply scheme Mehran highway to Qasim Town UC-5 Bin Qasim.	4.00 (M)	2%	3000/-	Two months
13.	Providing and laying 12" dia (ASTM) sewer line at lalabad C-Area UC-30 Chashma Goth Bin Qasim.	2.467 (M)	2%	3000/-	Two months
14.	Road carpeting from Lalabad C-Area UC-30 to W-18 Stop & Neavy Boundary wall to Mari Wali Shop UC-30 Bin Qasim.	1.795 (M)	2%	3000/-	Two months
15.	Road carpeting from main road to graveyard Zaffar Town UC-07 Bin Qasim.	1.800 (M)	2%	3000/-	Two months
16.	Providing and fixing street lights from D.C office to landhi station along S.S.P office to National Highway Bridge Quaidabad.	0.949 (M)	2%	3000/-	Two months
17.	Improvement of road from D.C Malir office to Landhi Station and Allah Wala Market to Bridge National Highway Quaidabad.	3.574 (M)	2%	3000/-	Two months
18.	Construction and improvement of central I Land with rasing including wall choking of Quaidabad Chowrangi Quaidabad.	0.915 (M)	2%	3000/-	Two months
19.	Providing / laying RCC sewerage line from ground to Sukhan Nadi UC-Quaidabad.	4.80 (M)	2%	3000/-	Two months
20.	Repair and maintenance sewerage line in UC-Khuldabad.	0.825 (M)	2%	3000/-	Two months
21.	Repair and Maintenance of manholes at various areas of UC-Landhi.	0.271 (M)	2%	3000/-	Two months

2. **Eligibility:** Valid Registration with tax authorities & Sindh Revenue Board;
3. **Method of Procurement:** *Single Stage - One Envelope.*
4. **Pay Orders:** *Both the pay orders of 2% Earnest Money and Tender Fee should be in favour of Deputy Commissioner, Malir Karachi.*
5. **Bidding/Tender Documents:**
 - (i) **Issuance:** Tender documents will be issued to the contractors on submission of written request on their letterhead from 24th March, 2016 of publication (**during office hours**), on payment of tender fee of Rs 3000/- (*Non-refundable*) in shape of pay order in favour of **Deputy Commissioner, Malir Karachi** upto 23rd March, 2016 till 1200 hours.
 - (ii) **Submission:** Last date will be (24th March, 2016 till 1400 hours).
 - (iii) **Opening:** will be opened on (24th March, 2016 at 1500 hours).
 - (iv) **Place of**
 - a). Issuance: Office of the Superintending Engineer, DMC Malir Karachi.
 - b). Submission, inquiries and opening will be: - Office of the Assistant Commissioner, Shah Mureed Sub Division, Malir Halt, Jinnah Avenue, District Malir, Karachi.
Telephone Number(s): 021-35001306
 - (v) **Un-responded tender** will again be issued/submitted/opened on following dates:-
2nd Attempt
 - (a) Issue date: 25th March, 2016 to 8th April, 2016 (during office hours)
 - (b) Submission date: 11th April, 2016 (till 1400 hours)
 - (c) Opening date: 11th April, 2016 at 1500 hours.
 - (d) Venue: Same as above.
6. **Terms & Conditions:**
 - (a) Under following conditions bid will be rejected -
 - (i) Conditional and telegraphic bids/tenders;
 - (ii) Bids not accompanied by bid security of required amount and form;
 - (iii) Bids received after specified date and time.
 - (iv) Black listed firms.
 - (v) In case the date of opening is declared as a public holiday by the government, the next official working day shall be deemed to the date/time of submission and opening of tender.
 - (b) **Bid validity Period: (90) days.**
 - (c) Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rules 2010
 - (d) **Responsive Bidder is required to submit following documents with bid:**
 - (i) List of similar assignments with cost of Rs.2.000 million or above (at least 05 works with their cost) undertaken over the past (3) years;
 - (ii) Details of equipments, machineries and transport owned by firm/contractor;
 - (iii) Financial Statement (summary) and income tax return for the last 3 years.
 - (iv) Affidavit that firm has never been black listed,


 SUPERINTENDING ENGINEER,
 DMC MALIR KARACHI

Forwarded to the Director Advertisement, Information Department, Government of Sindh, Karachi with the request for publication of the above Notice Inviting Tenders (NIT) in leading Newspapers. Further that bills of the said publication may be sent to this office, which will be paid by this office accordingly.


 ADDITIONAL DEPUTY COMMISSIONER-II
 FOR DEPUTY COMMISSIONER,
 DISTRICT MALIR, KARACHI

OFFICE OF THE DEPUTY COMMISSIONER

DISTRICT MALIR KARACHI

Office Address: Main Quidabad Chowk, Karachi
Email Address: dcmaliroffice@yahoo.com




No. DC/Malir/K/ Dev. Br./ /2016, Karachi Dated: - 2016

ANNUAL PROCUREMENT PLAN

(FINANCIAL YEAR 2015-16)

Sr. No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost (in Million)	Funds allocated (in Million)	Source of funds (ADP / Non-ADP)	Proposed procurement	Timing of procurements				Remarks
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1.	Improvement / Rehabilitation / Construction of Road & Providing / Laying Sewerage Line & C.C Flooring in Khokhrapar, "D" & "D-I" Area, "C" Area "B" & "G" Area & Surrounding Area of Ghousia Masjid, Azam Colony, DMC (Malir), PS-127, Karachi.	Not applicable	Not applicable	9.993 (M)	9.993 (M)	Community Dev. Prog. GOS	Single Stage - One Envelop			3 rd Qtr	4 th Qtr	Two months
2.	Improvement & Rehabilitation of roads & C.C Flooring & Providing / Laying sewerage line in "F" South, Ammar-e-Yasir, Aleemabad, Madina Colony & Saudia Colony, DMC (Malir), PS-127, Karachi.	Not applicable	Not applicable	9.984 (M)	9.984 (M)	Community Dev. Prog. GOS	Single Stage - One Envelop			3 rd Qtr	4 th Qtr	Two months
3.	Providing Laying Sewerage Lines at Gharibabad Goth & Meeran goth, U.C Gharibabad DMC Malir Karachi.	Not applicable	Not applicable	2.405 (M)	2.405 (M)	Community Dev. Prog. GOS	Single Stage - One Envelop			3 rd Qtr	4 th Qtr	Two months
4.	Providing and Laying C.C. Tiles flooring at Sher Muhammad, Pir Mehfooz & Salar Goth, UC-10 Ghazi Dawood Brohi, DMC Malir.	Not applicable	Not applicable	2.473 (M)	2.473 (M)	Community Dev. Prog. GOS	Single Stage - One Envelop			3 rd Qtr	4 th Qtr	Two months
5.	Construction of road in Gulshan-e-Umair, Kazimabad Near Hera Masjid and Improvement of sewerage System near Awami Hotel, DMC (Malir), Karachi.	Not applicable	Not applicable	9.993 (M)	9.993 (M)	Community Dev. Prog. GOS	Single Stage - One Envelop			3 rd Qtr	4 th Qtr	Two months
6.	Construction of road / laying sewerage system and electrification in Sub Division Assistant Commissioner Airport.	Not applicable	Not applicable	5.152 (M)	5.152 (M)	Community Dev. Prog. GOS	Single Stage - One Envelop			3 rd Qtr	4 th Qtr	Two months
7.	Providing and laying 12" dia (ASTM) sewer line at Ali Akbar Shah Goth UC-29 Bin Qasim.	Not applicable	Not applicable	1.012 (M)	1.012 (M)	Community Dev. Prog. GOS	Single Stage - One Envelop			3 rd Qtr	4 th Qtr	Two months
8.	Providing and laying 12" dia (ASTM) sewer line at Moosani Muhalla UC-31 Bin Qasim.	Not applicable	Not applicable	2.963 (M)	2.963 (M)	Community Dev. Prog. GOS	Single Stage - One Envelop			3 rd Qtr	4 th Qtr	Two months
9.	Providing and fixing of street lights at Sindhi Muslim Co-operative Society internal street and graveyard Quidabad Bin Qasim DMC Malir.	Not applicable	Not applicable	1.957 (M)	1.957 (M)	Community Dev. Prog. GOS	Single Stage - One Envelop			3 rd Qtr	4 th Qtr	Two months

10.	Providing and laying branch sewer 12" dia at Rindh Goth & Mari Baloch goth UC-5 Cattle Colony Bin Qasim.	Not applicable	Not applicable	2.963 (M)	2.963 (M)	Community Dev. Prog. GOS	Single Stage - One Envelop	3 rd Qtr	4 th Qtr	Two months
11.	Providing and laying 12" dia (ASTM) sewer line at Muzfarabad UC-3 Sub-Division Bin Qasim.	Not applicable	Not applicable	2.963 (M)	2.963 (M)	Community Dev. Prog. GOS	Single Stage - One Envelop	3 rd Qtr	4 th Qtr	Two months
12.	Providing and laying water supply scheme Mehran highway to Qasim Town UC-5 Bin Qasim.	Not applicable	Not applicable	4.00 (M)	4.00 (M)	Community Dev. Prog. GOS	Single Stage - One Envelop	3 rd Qtr	4 th Qtr	Two months
13.	Providing and laying 12" dia (ASTM) sewer line at Lalabad C-Area UC-30 Chashma Goth Bin Qasim.	Not applicable	Not applicable	2.467 (M)	2.467 (M)	Community Dev. Prog. GOS	Single Stage - One Envelop	3 rd Qtr	4 th Qtr	Two months
14.	Road carpeting from Lalabad C-Area UC-30 to W-18 Stop & Neavy Boundary wall to Mari Wali Shop UC-30 Bin Qasim.	Not applicable	Not applicable	1.795 (M)	1.795 (M)	Community Dev. Prog. GOS	Single Stage - One Envelop	3 rd Qtr	4 th Qtr	Two months
15.	Road carpeting from main road to graveyard Zaffar Town UC-07 Bin Qasim.	Not applicable	Not applicable	1.800 (M)	1.800 (M)	Community Dev. Prog. GOS	Single Stage - One Envelop	3 rd Qtr	4 th Qtr	Two months
16.	Providing and fixing street lights from D.C office to Landhi station along S.P office to National Highway Bridge Quaidabad.	Not applicable	Not applicable	0.949 (M)	0.949 (M)	Community Dev. Prog. GOS	Single Stage - One Envelop	3 rd Qtr	4 th Qtr	Two months
17.	Improvement of road from D.C Malir office to Landhi Station and Allah Wala Market to Bridge National Highway Quaidabad.	Not applicable	Not applicable	3.574 (M)	3.574 (M)	Community Dev. Prog. GOS	Single Stage - One Envelop	3 rd Qtr	4 th Qtr	Two months
18.	Construction and improvement of central I Land with raising including wall choking of Quaidabad Chowranghi Quaidabad.	Not applicable	Not applicable	0.915 (M)	0.915 (M)	Community Dev. Prog. GOS	Single Stage - One Envelop	3 rd Qtr	4 th Qtr	Two months
19.	Providing / laying RCC sewerage line from ground to Sukhan Nadi UC-Quaidabad.	Not applicable	Not applicable	4.80 (M)	4.80 (M)	Community Dev. Prog. GOS	Single Stage - One Envelop	3 rd Qtr	4 th Qtr	Two months
20.	Repair and maintenance sewerage line in UC-Khulidabad.	Not applicable	Not applicable	0.825 (M)	0.825 (M)	Community Dev. Prog. GOS	Single Stage - One Envelop	3 rd Qtr	4 th Qtr	Two months
21.	Repair and Maintenance of manholes at various areas of UC-Landhi.	Not applicable	Not applicable	0.271 (M)	0.271 (M)	Community Dev. Prog. GOS	Single Stage - One Envelop	3 rd Qtr	4 th Qtr	Two months


 SUPERINTENDING ENGINEER, DMC MALIR
 FOR DEPUTY COMMISSIONER,
 DISTRICT MALIR KARACHI



OFFICE OF THE COMMISSIONER KARACHI DIVISION KARACHI

4, Club Road, Karachi. Tel No. 99205607, 99205610 Fax 99205680
e-mail: commissionerkarachi@gmail.com

No. PS/CKD/ 38 /2016
Karachi the 10th Feb'2016

The Secretary,
Local Government Department,
Government of Sindh,
Karachi.

- 1: CONSTITUTION OF PROCUREMENT COMMITTEE (CLAUSE 7) & COMPLAINT REDRESSAL COMMITTEE (CLAUSE 31) OF SPP RULES 2010 (AMENDED 2013) IN ALL DEPUTY COMMISSIONER KARACHI OFFICES. (PAK MDG's & SDG's Programme at the disposal of Dy. Commissioners Karachi Division)

It is to inform that the Dy. Commissioners of Karachi Division were assigned the task of Project Incharge / Coordinator Principal Accounting Officer for PAK MDG's (meant for NA constituencies) and / or Sustainable Development Goals (SDG's) for Community Development Programme (meant for PA constituencies).

The Deputy Commissioners of Karachi have been approaching Commissioner Karachi for constitution of Procurement Committees & Complaint Redressal Committees (CRC) in compliance to clause 7 & 31 of SPP Rules 2010 (amended 2013).

To make a uniform mechanism of constitution of both the committees by complying SPP Rules, following proposals are made:-

1. Procurement Committee

01	Additional Dy. Commissioner-I	Chairman
02	Superintending Engineer, DMC (Concerned)	Member
03	DAO of AG (Sindh)	Member
04	Executive Engineer (Concerned)	Member
05	Assistant Director, Local Government	Member

The function & responsibility of the Procurement Committee shall be as defined in SPP Rules 2010 (amended 2013)


2. Complaint Redressal Committee (CRC)

01	Deputy Commissioner (Concerned)	Chairman
02	Representative of AG (Sindh)	Member
03	Chief Engineer (Design & Contract Management), KMC	Member

The Mechanism of CRC shall be as defined in SPP Rule 2010 (amended 2013)

As it was stated by Dy. Commissioner that SPPRA requirement is to endorse / approval of the constitution of committees from the Head of the Department i.e Secretary to Government of Sindh concerned and since the development fund is placed at the disposal of Dy. Commissioner so Local Government Department is the Administrative Department in this case.

It is therefore requested that approval may be accorded to the above proposed both committees so that the Deputy Commissioners can start their on-line development activities.


[ASIF HYDER SHAH]

COMMISSIONER KARACHI DIVISION

Copy to:-

1. The Managing Director, SPPRA.
2. The Addl. Chief Secretary (Dev) P&D Deptt., Govt. of Sindh, Karachi.
3. The Secretary, Finance Department, Govt. of Sindh, Karachi.
4. The Administrator, KMC.
5. The Deputy Commissioner, District West, East, Malir, Korangi, South & Central, Karachi.
6. The Deputy Secretary (Staff) to Chief Secretary Sindh, Karachi.
7. The Director General (TS) Engg. Deptt., KMC
8. Office File.



**GOVERNMENT OF SINDH
SERVICES, GENERAL ADMINISTRATION &
COORDINATION DEPARTMENT**

NOTIFICATION

NO:SO(C-IV) SGA&CD/4-9/15: In continuation of this department's Notification of even number dated 08-04-2015, the Government of Sindh is pleased to authorize District Development Committee (DDC) for (i) District (South), (ii) District (East), (iii) District (West), (iv) District (Central), (v) District (Malir), (vi) District (Korangi) of Karachi Division, constituted for the purpose of implementation of development Schemes under "Pak MDGs Community Development Program" and "Community Development Program for Sustainable Development Goals 2015-16" with the following composition and TORs;

Composition:-

1.	Deputy Commissioner	Chairman
2.	District Accounts Officer	Member
3.	Executive Engineer concerned	Member
4.	Assistant Director Local Government	Member
5.	Concerned District Officer	Member/Secretary
6.	Public Representative to be nominated by the Chief Minister	Member

Terms of Reference:

- The DDC shall have the power to approve the development schemes under "Community Development Program for Sustainable Development Goals 2015-16" of the District up to Rs.40.000 Million.
- The Deputy Commissioner shall be the overall Coordinator and will act as Principal Accounting Officer (PAO) of "Community Development Program for Sustainable Development Goals 2015-16".

MUHAMMAD SIDDIQUE MEMON

P.A.S.


CHIEF SECRETARY SINDH

NO:SO(C-IV)SGA&CD/4-9/15:

Karachi, dated the 29th January, 2016.

Copy is forwarded for information & necessary action to:-

- Additional Chief Secretary (All), Government of Sindh, Karachi.
- Principal Secretary to Governor Sindh.
- Principal Secretary to Chief Minister Sindh.
- Administrative Secretaries (all), Government of Sindh.
- Commissioner, Karachi Division, Karachi.
- Deputy Commissioners (All), Karachi Division, Karachi.
- Chairman/Members (all) of the Committee.
- Deputy Secretary (Staff) to Chief Secretary.
- P.S. to Chief Secretary Sindh.
- P.S. to Secretary (I&C), SGA&CD.
- Master file.


 29/1/2016
(SYED SAADAT ALI)
SECTION OFFICER (C-IV)



OFFICE OF THE DEPUTY COMMISSIONER

DISTRICT MALIR KARACHI

Office Address: Quaidabad Chowk, District Malir, Karachi.

E-Mail: deoffice@malir@yahoo.com

Ph: 021-35001306

021-35011101

Fax: 021-350011301

No. DC/Malir/K/I&E Br/ 790 /2016 Karachi, dated: 12-07-2016

SUBJECT: ADMINISTRATIVE APPROVAL

In pursuance to the Development Program launched by the Government of Sindh in the name of "Community Development Program for Sustainable Development Goals" in ADP 2015-16 communicated by the Planning & Development Department, Government of Sindh vide letter No.P&D/TPP/CDP/SDG/Criteria/01/2015 dated: 10-07-2015, No.P&D/TPP/CDP/SDG/Criteria/01/2015 dated: 11-12-2015 & Notification of SGA & CD Govt. of Sindh No.SO(C-IV)/SGA&CD/4-9/15 dated: 29-01-2016 the Administrative Approval to the Schemes under Community Development Program for Sustainable Development for the constituency of PS-97, PS-127, PS-123, PS-124, PS-125, PS-126, PS-127, PS-128, PS-129, PS-130 & RSW-141 is hereby accorded and conveyed as under:-

Sr #	P.S.	Sub-Division	No.	Scheme Title	Estimated Cost	Executing Agency	Remarks
	97	Shah Mureed	1.	P/L main cable from PMT to Water Supply Scheme with new submersible motor and pump with other accessories for Foul Khaskheli Goth UC Shah Mureed	1.667 Million	District Council	Approved
			2.	Rehabilitation work of mechanical and electrical for the water supply scheme for Ramzan Lasi Goth UC-Shah Mureed	1.175 Million	District Council	Approved
			3.	Providing & fixing Solar System of submersible Motor & pump with complete accessories for the Water Supply Scheme for Hatbat Goth UC Allah Phulai	3.222 Million	District Council	Approved
			4.	Improvement construction of road sewerage System and electrification of Sub-Division Shah Mureed	3.936 Million	District Council	Approved
				Total:	10.00 Million		
2.	127	Murad Memon	1.	Improvement / Rehabilitation / Construction of road and providing / laying sewerage line and CC flooring in Bokharapur	9.993 Million	DNIC / MRC	Approved

[Handwritten signature]

				D&D-I area, C-Area B&G Area and surrounding areas of Ghousia Masjid Azam Colony PS-127 Karachi.			
			2.	Improvement and rehabilitation of road and CC flooring and providing / laying sewerage line in F-South, Ammar-e-Yasir, Aleemabad, Madina Colony and Saudia Colony PS-127 Karachi.	9.984 Million	DMB M.I.D	Approved
			3.	Providing and laying sewerage lines at Gareebabad Goth and Meeran Goth UC-Gareebabad.	2.405 Million	DMB M.I.D	Approved
			4.	Providing and laying C.C tiles Flooring at Sher Muhammad, Pir Mehfooz & Salar Goth UC-10 Ghazi Dawood Brohi.	2.473 Million	DMB M.I.D	Approved
	127	Airport	1.	Construction of Road in Gulshan-e-Umair Kazimabad near Hira Masjid and improvement of sewerage system near Awami Hotel.	9.993 Million	DMB M.I.D	Approved
			2.	Construction of road laying of sewerage System and electrification in Sub-Division Assistant Commissioner Airport.	5.152 Million	DMB M.I.D	Approved
				Total:	40.00 Million		
3.	128	Ibrahim Hyderi	1.	Repair of Main Road from Dawood Chowrangi to Future Colony	17.746 Million	Works & Services Dept.	Approved
			2.	Laying of Sewerage line and renovation of Road in Sher Pao Colony	5.602 Million	Works & Services Dept.	Approved
			3.	Improvement of roads in Manshira Colony	5.000 Million	Works & Services Dept.	Approved
			4.	Improvement of roads in Future Colony Karachi	3.000 Million	Works & Services Dept.	Approved

Handwritten signature/initials

			5.	Sewerage Work in Future Colony	4.012 Million	Works & Services Dept.	Approved
			6.	Sewerage work in Manshura Colony Karachi	4.610 Million	Works & Services Dept.	Approved
				Total:	40.00 Million		
4.	129	Ibrahim Hyderi	1.	Providing and laying 12" Dia (ASTM) Sewer line at Ali Akbar Shah Goth UC-29 Bin Qasim	1.012 Million	DMC Malir	Approved
			2.	Providing & laying 12" Dia (ASTM) Sewer line at Moosani Mohalla UC-31 Bin Qasim	2.963 Million	DMC Malir	Approved
			3.	Provision and fixing of street lights at Sindh Muslim Co-operative Society Internal street and graveyard Quidabad Bin Qasim DMC Malir Karachi.	1.957 Million	DMC Malir	Approved
			4.	Providing & laying branch sewer line 12" Dia at Rind Goth & Mari Baloch Goth UC-05 Cattle Colony Bin Qasim	2.963 Million	DMC Malir	Approved
			5.	Providing & laying 12" Dia (ASTM) Sewer line at Muzaffarabad UC-03 Sub-Division Bin Qasim	2.963 Million	DMC Malir	Approved
			6.	Providing & laying Water Supply Scheme Mehran Highway to Qasim Town UC-05 Bin Qasim	4.00 Million	DMC Malir	Approved
			7.	Providing & laying 12" Dia (ASTM) Sewer line at Lalabad C-Area UC-30 Chashma Goth Bin Qasim	2.467 Million	DMC Malir	Approved
			8.	Road Carpeting from Lalabad C-Area to W-18 Stop and Neavy boundary wall to Mari Wali Shop UC-30 Bin Qasim	1.795 Million	DMC Malir	Approved
			9.	Road Carpeting from main road to	1.300 Million	DMC Malir	Approved


[Handwritten signature]

				Graveyard Zaffar Town UC-07 Bin Qasim			
			10.	Providing and fixing of street lights from D.C. office to Landhi Station along S.S.P Office to National Highway Bridge Quaidabad	0.949 Million	D.C. Mahir	A.P. W.
			11.	Improvement of Road from D.C. Mahir Office to Landhi Station and Alahi Wala Market to Bridge (Concrete) Highway Quaidabad	3.574 Million	D.C. Mahir	A.P. W.
			12.	Construction and improvement of central 1 land with raising including wall Chalking of Quaidabad Chowrangi Quaidabad	0.915 Million	D.C. Mahir	A.P. W.
			13.	Providing / Laying RCC Sewerage Line from Ground to Sukhan Nadi UC- Quaidabad	4.80 Million	DMC Mahir	A.P. W.
			14.	Reconstruction of Road and 3 No culvert of 9' Feet SPAN Culvert at Bhens Colony in PS 129 Karachi	7.017 Million	Works & Services Dept.	A.P. W.
			15.	Repair & maintenance sewerage line in UC Khuldabad	0.825 Million	DMC Mahir	A.P. W.
				Total:	40.00 Million		
5.	130		1.	CC Flooring / Branch Sewer 15" & 12" Dia Haji Abdul Aziz Mohalla Haji Gul Hassan Goth UC-04 Chuhar Deh Amilano Gadap	19.878 Million	PHD Dept	A.P. W.
			2.	Main Sewer 18" & 15" Dia Haji Inayat Mohalla at Haji Gul Hassan Goth UC-04 Chuhar Deh Amilano Gadap	19.851 Million	PHD Dept	A.P. W.
			3.	Repair and maintenance of main holes at various area of UC-Landhi	0.271 Million	DMC Mahir	A.P. W.
				Total:	40.00 Million		

6.	RSW 141		1.	Construction of Cricket Ground at Khilji Gothi Deh Tore Gadap Town	11.098 Million	Education & Works Deptt	Approved
			2.	Construction of Football Ground at Young Noorani Football Club at Saffar Khoso Kathore	11.273 Million	Education & Works Deptt	Approved
			3.	Construction of Football ground at Ahmed Dawood Football Club Darasano Channo	12.097 Million	Education & Works Deptt	Approved
			4.	Re-Construction / Repair and renovation of GBPS Ali Nawaz Jokhio Gothi Darasano Channo	2.624 Million	Education & Works Deptt	Approved
			5.	Repair / Renovation of Community Center at Haji Gul Hassan Jokhio Gothi Deh Amilano Kathore Gadap	1.314 Million	Education & Works Deptt	Approved
			6.	Renovation / construction of compound wall at GBSS Bheero Village District Malir Karachi.	1.593 Million	Education & Works Deptt	Approved
			Total:		39.999 Million		

The expenditure involved should be debited under the head of account Community Development Program for Sustainable Development for the current Financial year 2015-16.

The concerned office / Executing Agency viz: District Council Karachi, DMU Malir Karachi, Works & Services Department, Public Health Engineering Department and Education & Works Department Government of Sindh would fulfill all the required codal formalities before the Execution of work the concerned Officers of the Executive Agencies shall also be responsible to furnish a monthly progress report to the undersigned regularly. Execution of work / purchase shall be made only as per specification given in the PC-I and timely completion of the schemes as per rules and regulations.



(SYED MUHAMMAD ALI SHAH)
DEPUTY COMMISSIONER
DISTRICT MALIR KARACHI

Copy to:

- The Secretary to Government of Sindh Finance Department Karachi with the request to allocate the funds / budget / aforesaid scheme as per Administrative Approval nos.
- The Additional Chief Secretary (Dev.) P&D Department Govt. of Sindh Karachi
- The Accountant General Sindh Karachi.
- The Commissioner, Karachi Division Karachi.
- The Executing Agencies.