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SEWEAGE

NO.KWSB/SE/WEST/2016/96-A

NOTICE INVITING TENDERS THROUGH PRESS
(ON OFFER RATE BASIS)

Sealed Tenders are invited (single stage one envelope system) as per SPPRA Rules
2010(Amended 2013) for the works mentioned below.

1. Name of Work

a) P/L 12”dia MS pipe line at from near Qasba
more to new constructed pump house at
UC-13 and near Bilal Masjid Sector 1-B for
improvement of water supply at UC-8 and
UC-13 Orangi Town.

(Estimate Cost Rs. 9.21 Million)

b) Construction of Underground Tank and
pumping Station at UC-13 orangi Town for
improvement of water supply at UC-8 and
UC-13 Orangi Town.

(Estimate Cost Rs. 8.711 Million)

c) Supplying and Erection and Commissioning
of DWT pump with all accessories for
improvement of water supply at New
Constructed Pump at UC-13 Orangi Town.
(Estimate Cost Rs. 5.677 Million)

d) Installation and Erection all Mechanical and
Electrical work at New Constructed
Pumping Station at UC-13 Orangi Town.
(Estimate Cost Rs. 9.91 Million)

e) Replacement of worn out unserviceable
12”dia RCC Sewer line at Sector 7D Surjani
Gadap Town.

(Estimate Cost Rs. 1.5 Million)

2. | Eligibility of Contractor

(1) Valid PEC in C-06 & above Category &
relevant field of specialization.

(2) NTN Certificate

(3) Valid Professional Tax

(4) S.R.B Certificate

(5) Bank Statement

(6) Relevant Experience

(7) Turnover of at least three years

3. Place of Purchase of Tender
Document.

From the Office of Accounts Officer Revenue KWSB
1° Floor Old KBCA building behind Civic Center
Guishan e Igbal Karachi from 9 am to 1pm.

4. | Tender Fee

Rs. 3000/- Non refundable in shape of pay order in
favor of KW&SB.

5. | Last Date of issuing Tender
Documents

One day before the date of opening tender i.e. up
to 16/03/2016.




6. | Date and time of Submission of 17/03/2016, up to 2.00 pm and will be opened at
Tender and Opening of Tender 2.30 pm, same day (i.e. 17/03/2016)
7. | Bid Security 2% of quoted amount in shape of pay order / bank
~ draft in favor of KW&SB.
8. | Place of Submission and Opening | Office of the Deputy Commissioner Karachi West,
of Tender. Located at Habib Bank Chowrangi SITE Karachi
9. | Scope of Work Improvement of Water and Sewerage System in
District West.

10. | Scope of funding Community Development Proramme for

| sustainable development Goals 2015-16
Note:

* The Procuring agency may reject all or any bids subject to the relevant provision of SPP
Rules-2010.

e The Bidder shall attach all evidence in compliance of the eligibility and minimum criteria
already mentioned in the bidding documents.

e Tender / bidding documents may be downloaded from SPPRA Website

e Canvassing in Connection with tenders is strictly prohibited and tenders submitted by
the contractors who report canvassing will liable for rejection.

¢ In Case of undesirable circumstances on submission of opening date & time or if
government declares holiday, the tender shall be submitted / opened on the next
working day at the same time and Venue.

¢ No tender shall be issued on the date of opening of tender

SUPERINTE
WEST, KW&SB
Copy to:

1. Deputy Commissioner — Karachi West.

2. Director, SPPRA. GOS.

3. Chief Engineer (West), KW&SB

4. Chief Engineer (IPD),KW&SB

5. Director (IT),KW&SB

6. Director Design, KW&SB

7. Accounts Officer-Revenue, KW&SB

8. Accounts Officer (West), KW&SB

9. Office Copy




SAY NO TO CORRUPTION

OFFICE OF THE DEPUTY COMMISSIONER
KARACH!I WEST

Estate Avenue Road, Opp. Habib Bank, SITE, Karachi
E-mail:  Deputycommissionerkarachiwest@gmail.com
No. DC (W)/ADC-u/K/gé" /2016, Karachi dated: 2-5 -02-2016

Ph. 021-32596600
32572222 MOST URGENT
Fax. 021-32596601 TIME LIMIT

The Director (Advertisement),
Information Department,
Government of Sindh, Karachi.

SUBJECT:- PUBLICATION OF NOTICE INVITING TENDERS REGARDING SCHEMES UNDER
COMMUNITY DEVELOPMENT PROGRAM FOR SUSTAINABLE DEVELOPMENT
GOALS-2015-16.

Enclosed please find herewith copies of 04 Notice inviting Tenders duly approved by
the undersigned, regarding schemes under Community Develcpment Program for Sustainabie

Development Goals-2015-16, with a request for publication in leading widely circulated English,
Urdu & Sindhi newspapers on TUESDAY 1* MARCH, 2016.

The bills for the said publication may be sent to this office for timely payment.

o

Z’L/{/\/L V/MMM/L~
DEPUTY COMIVIISSIONER, KARACH!-WEST/

PROJECT COORDINATOR. 24/,
o/t / 72¢

Copy for information to:-

The Commissioner Karachi Division. Karach:

The Secretary Information, Governmert of Sindh, Karachi.

The Managing Director, SPPRA, Karachi,

The Deputy Secretary (Staff} to Chief Secretary Sindh.

The Superintendent Engineer, DMC Karachi West.

The Superintendent Engineer, KW&S8B, Karachi West.

The Executive Engineer, Provincial Rood & Transport, Gavernment of Sindh, Karachi.
The Executive Engineer, District Council, Karachi,

PS to Additional chief Secretary, Planning & Development Department, Government of Sindh,
Karachi.

10. PSto Secretary Finance, Government of Sindh, Karachi.
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% | BFFICE OF THE SUPERINTENDING ENGINEER WEST
=06 KARACH] WATER AND SEWERAGE BOARD
E’}f O KWIB/SE/MWEST/2016/96-A DATED: 25-02-2016
RMOTIOE INVITING TERDERS THROUGH BRESS
(ON OFFER RATE BASIS)

Sealed Tenders are invited (single stage one envelope systemn) as per SPPRA Rules 2010 (Amended 201 3) Tor the works

o L
Lot

mentioned below:

1. [ Name of Work a) P/ a2"dia MS pipeline from near Qasba More 1o new construcled pump house at UC~"13{
and noar, Bilal Masjid Sector 1-B for improvoment of waler supply at UC-8 and UC-13
Orangi Town. (Estimated Cost Rs. 9.21 Million). i

by -Consiruction of Underground Tank and Pumping Station at UC-13 Orangi Town for -]
provement of water supply at UC-8 and UC-13 Orangi Town.
{Estimated Cost Rs. 8,711 Million).

|

|

¢). Supplying .and Erection and Commissioning of DWT pump with all accessories :f‘uj
improvemeant of water supply at New Construcled Pump at ‘UC-13 Orangt 7 1
{Estimated Cost Rs. 5.677 Miilion).

'd) - Installation and Erection.all Mechanical and Electrical work at New Constructed Pumping
Station at UC-13 Orangi Town. (Estimated Cost RBs. 6.91 Milfian).

ey Replacement of wom out un-serviceable 12" dia RCC Sewer line at Sector 7D Suvjani
| Gadap Town. (Estimated Cost-Rs. 1.5 Millior).

2. |Eligibitity of {1} Valid PEC in C-06 & above Category & relevant figld of specialization
Contractor, (2} NTN Certificaie . *,
. {3) ~ Valid Professional Tax l
(4). S.R.B Ceriificate ‘
(8) " Bank Statement A
(6) -Relovant Experience |
{(7) Turnover of atleast three years I
3. | Placement of " | From the-Office of Accounts Officer Revenue KWSB, 1st Floor, Old KBCA Bulding Senird Civic
' Purchase of | Center Lzulshan -e~lgbal Karachi from @ ami to 1 pm. o
Tender Document. o
4. [Tender Fee Rs. 3000/~ non refundable in shape of pay order in favour of KW&SB. N |
5. | Last Date of issuing One day before the dale of opening of tender i.e. upto 16/03/2016. l

of Tender Documents

8. | Date and Time of 17IOH016 upio 2.00 pin and will bo openca 22,30 pm Same d(lv e
Subission of Tendar

7. | Bid Security 2% of quoted amount in shape of pay order / bank drait in favour of KW&SB.

8. | Place of Submission | Office of the Depuly Commissioner Karachi West, localed al Habib Bank Chowiangt SITE

J
and Opening of Tender : l
|
(
and opening of Tender | Karachi. E

9. | Scape of Work Improvement of Water and Sewerage System in District West. i
10. | Scope of funding Community Development Programme for sustainable development Goals 2015-16, |
Note: ) '

°

The Procuring Ageﬂcy may reject all or any bid subject to the relevant provision of SPP Rules-2010.

The Bidder shall attach ail Mdencex in corrphdnce of the sligibility and minmum criteria already mentioned in ths pidding 4

documents.

Tender / b|ddmg documents. may bz downloaded from SPPRA Websie.

Canvassing n cannection with tenders is strictly prohibited and tenders submitied by- the contracters who re JO{'[ to

canvassing will liable for rejection.

fn case of undesirable circumstances on submission of opening date & time or if government declarers holiday, the tender

shall be submitted / opened on the next working day at the same time and venue:

No tender slmll be issuedon the date of opemng of tender.

' . SUPERINTE NDlNG ENGINEEH
' WEST, KW&SEB

INF-HERY Mo, 634/16

R
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ANNEXURE -l
PROCUREMENT PLAN (NON- DEVELPOMENT)

EXECUTIVE ENGINEER (SEW)
SITE TOWN
CHIEF ENGINEER (WEST)

S No | Fund Head Name of Work and Break up Allocated Items to be Method Of Anticipated / Anticipate | Anticipated Remarks
funds and Executed procurement | Actual date of | d/ Actual / Actual
breakup for Advertisement | date of Date of
different start Completion
locations/

Sites
1 Community P/L 12" DIA MS PIPE LINE AT | 9.21 Million | As per BOQ | Single Stage 2/3/2me6 | . 30-06-2016
Development FROM NEAR QASBA MORE
Program for TO NEW CONSTRUCTED
sustainable PUMP HOUSE AT UC-13 AND
mm%_wﬁmﬂﬁm NEAR BILAL MASJID SECTOR
1-B FOR IMPROVEMENT OF
WATER SUPPLY AT UC-8 &
UC-13, ORANG! TOWN.
2 Community INSTALLATION AND 9.91 Million | As per BOQ Single Stage | 2/3/2016 | .. 30-06-2016
Development ERECTION ALL MECHANICAL
Program for AND ELECTRICAL WORK AT
sustainable NEW CONSTRUCTED
mmwmwﬁmmm PUMPING STATION AT UC-
13 ORANGI TOWN
3 Community CONSTRUCTION OF UNDER 8.711 Million | As per BOQ | Single Stage 2/3/2016 P 30-06-2016
Development GROUND TANK & PUMPING |
Program for | STATION AT UC-13 ORANG . . B - o




=]

sustainable
development
Goals 2015-16

TOWN FOR IMPROVEMENT
OF WATER SUPPLY AT UC-
#08 & UC-# 13 ORANGI
TOWN

Community
Development
Program for
sustainable
development
Goals 2015-16

Supply and Erection and

Commissioning of DWT
pump with all accessories for
improvement of water
supply at New Constructed
Pump at Uc-13 Orangi Town

Community
Development
Program for
sustainable
development
Goals 2015-16

5.677 Million | As per BOQ Single Stage

Replacement of Wornout/
unserviceable 12”dia RCC
sewer line at Sec 7D Surjani
Gadap Town,

As per BOQ Single Stage 30-06-2016

STAFF ENGINEER
WEST, KW&SB
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REFERENCE

SUBJECT: APPROVAL FOR INVITING THE TENDERS

It is submitted that PC-I's Minutes of meeting of District Development
Committee (DDC) District west and administrative approval of schemes
funded under Community Development Program for sustainable
development goals for 2015-16 have been prepared and sent to Finance
Department Government of Sindh by the Deputy Commissioner West. In this
connection notice for inviting tenders through Press have been prepared and

attached at Flag’A’ for persual.

It is therefore requested approval may kindly be accorded for inviting the

tenders through news Papers at least three English, Urdu and Sindhi.

Submitted for approval please.

SUPERINT

/ WEST, KW&SB
Deput\LComm7. ner-West . /4_(/\/_/ {W,///yq/t/a, -

“
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OFFICE OF THE DEPUTY COMMISSIONER
KARACHI-WEST

Estate Avenue Road, Opp. Habib Bank, SITE, Karachi
Deputycommissionerkarachiwest@gmail.com
No. DC (W)/ADC-II/K/ %L( % / 2016, Karachi dated: “1L{ .02. 2016

PhO21-328966100
30572000

Fan-021-325000u0]

To,

1. The Superintendent Engineer,
District Municipal Corporation,
Karachi West.

2. The Executive Engineer,
Works & Service Department
Government of Sindh, Karachi.

3. The Executive Engineer,
District Council,

4. The Superintendent Engineer,
Karachi Water & Sewerage Board,
District West Karachi.

SUBJECT: ADMINISTRATIVE APPROVAL.

The Administrative Approval of the following schemes regarding Community
Development Program for Sustainable Development Goals 2015-16, approved by the District
Development Committee (DDC) meeting under ADP No. 55, held on 17-02-2016 at 02:30 pm, is
hereby accorded:-

‘ “ ) COST IN
S.NO. J‘ NAME OF SCHEMES (PS-89) B MILLION
01 ~Improvement of Hussain Bux Road in UC-43 of PS-89 1/C, 7 9.916 Millions 1
j P/L RCC Pipe Drain in Keamari Zone DMC (West) o e
202 Prowdmg/ Laying Water Supply Line at KPT Ground Massan  9.771 Million :
‘ B | Chowk in Keamari Zone, DMC (West). e - 1
03 [ Prov;dmg/ Laying Water Supply line at Jungle Shah to P 9. 903 Million 1
o ~Kfarmellaiﬁo_\{v»k in Keamari Zone, DMC (West. j B B
04 ' Rehabilitation of Nallah in Bhit Island UC. No. 41, Keamari 2.875 Million j
o /om DMC (West). 1
05 Rehab|lltat;on of Nallah in Baba Island UC. No. 41, Keamari 2,887 Millior
Zone DMC (West). \4 S
1 06 Constructlon of R.C.C. Dust Bin in Various Places in Keamari : 2.284 Million

; Zofnie,mDri\/C (West). B - S J,, -

~



|
i

improvement and Rehabilitation of Sewerage system in |
Labour Square SITE Zone DMC West |

07 Rehabilitation of RCC Pipe Drain in UC-No. 44, Bhutta 2.092 Mitlion
Village, Keamari Zone, DMC West e - —-,I
COSTIN ]
S.NO. NAME OF SCHEMES (PS-90) I MILLION |
01 Re- Construction/ improvement of CC Street & RCC Pipe i 10.00 Million
Drain in Sector A/3, to D/3and 4/B to 4/D in uc-04 & 05 PS- [
90 DMC West Baldia Zone |
02 Re-Construction/ improvement of CC Street & RCC Pipe 10.00 Million
Drain in Hydrant to Arai Hospital Sector 8/8, 9/C, 9/D in |
UC-03 & 04 PS-90 DMC {West) Baldia Zone. |
03 Re-construction/ Improvement of C.C. street & RCC Pipe 5 8.4 Million
Drain in Sector 9/A to 9/D & 8A to 12/C1, Qaim Khani in
UC-2 & 03 including construction of culvert at Gulshan-e- }
Ghazi Road PS-90 DMC West, Balcia Zone.
04 Providing & Laying of Sewerage line Newabadi, Lasi Para | 2.500 Million
Saeedabad. PS-90, DMC West Baldia Zone.
05 Replacement of Worn out/ Unserviceable 12”7 Dia R.C.C.?l 1.006 Million
Sewer Line at Church Street Grex Mauripur, Keamari Zone ’
DMC (West).
06 Rehabilitation of RCC pipe drain in Masroor Colony, Madni | 3.070 Million
Colony & Father Colony, UC. No. 40 of PS-90 Mauripur,
Keamari Zone DMC West.
07 Construction of RCC Water Tank at Mauripur and Moach | 4.939 Million
Goth in Keamari Zone, DMC West.
COST IN
S.NO. NAME OF SCHEMES (PS-91) MILLION
01 Re-Construction/ Improvement of CC Street & RCC 10.00 Million
Sewerage Line Sector 5/G, A/3, D/3 in UC-05, PS-91, DMC
| West Baldia Zone
02 | Re-construction/ Improvement of CC Street & RCC 10.00 Million
' Sewerage Line Madina Colony, CHor Warah, Rohani Masjid
Ghous Nagar in UC-06, PS-91 DMC (West) Baldia Zone.
03 Re-construction/ improvement of CC Street & Rcc ' | 10.00 Miltion ‘
Sewerage Line Anjam Colony, Makka Colony, Gujrat ' "
Colony, Kokan Colony, Govt. School in UC-07, PS-91, DMC
West Baldia Zone
04 Re-construction of Atta Mill Road UC-08 DMC (West) Baldia | 10.00 Million
Zone. 3 |
‘; COSTIN |
S.NO. NAME OF SCHEMES (PS-92) ] MILLION F
01 Improvement/ Rehabilitation of Sewerage System of Urdu | 12.5 Million |
Bazar, Shershah Road & Pretam Das Atma Ram Road {
towards Lyari Expressway PS-92 DMC West j
02 improvement and Layint 12” Dia Sewerage Line for | 5.00 Million ‘f
|
|




| 5.00 million

03 Improvement/ Repair of CC Street in Central Muslimabad i
Chitta Gong Colony Qureshi Colony i/c replacement of
damaged sewerage line in different of UC-06 in SITE Zone
DMC West.
04 Repair and replacement of damaged sewerage line i/e P/l | 5.00 Million |
CC flooring in Asif Colony, Zubairi Colony, Willayatabad Pak
Modern Colony in UC-05 in SITE Town
05 Improvement/ Repair of Road through machine carpet | 10.000 Million ]
from Noorani Masjid to Asifabad Degree College in UC-05
in SITE Town DMC West.
06 Providing and Installation of R.O. Plant including Boring at | 2.5 Million
Muhammadi Road Block-B, in UC-01, Shershah SITE Zone
DMC West.
COSTIN
S.NO. NAME OF SCHEMES (PS-93) MILLION
01 Improvement of road from Jameel Biryani and UC office 10.00 Million.
Road in UC-15, in SITE Zone DMC West. [
02 Replacement of Damaged Sewerage Line i/c P/L CC | 10.00 Mmillion
Flooring in UC-23 in SITE Zone DMC West
03 Replacement of Sewerage Line & Including Laying of CC 5.00 Million
Flooring in UC-15 in SITE Zone DMC West,
04 Rehabilitation of sewerage line & water line replacement in | 7.5 Millions
Bijli Nagar Mominabad in Jurisdiction PS-93 .
05 Improvement of Faroog-e-Azam Road, from Govt. Girls 3.985 Million
Degree College to the Educators.
06 Replacement of sewerage lines from KESC office to Metro 3.221 Million
lines Hospital i/c laying of CC Flooring in Street (KMC & J
DMC).
COSTIN
S.NO. NAME OF SCHEMES (PS-94) MILLION
01 Construction of Main Road connection UC-3 & UC-4 10.00 Million
02 Rehabilitation Improvement of CC Street, Sewerage ’ 10.00 Miltion ‘
System, Road, Water Line replacement Rahim Shah Colony, ; J
Tauheed Colony, Baba Willayat Ali Shah Colony, Block-D, l ‘
Millat Colony & other colonies in jurisdiction of PS-94 i J
03 Rehabilitation/ Improvement of road sewerage system, | 10.00 Million '
water line replacement & CC street road in Sector 10 & ’
other places & Colonies in PS-94 i
04 Rehabilitation of Road sewerage system and water line | 10.00 Million |

replacement of Nishan-e-Hyder Chowk upto preshan
Chowk, Fageer Colony, Madina Colony, Mustafa Colony
near GBPS, Qasim-ul-uloom (Sindh Goth) “L” Block
Touheed Colony PS-94.




[

|

| COSTIN
J

! S.NO. L NAME OF SCHEMES (PS-95) | MILLION |
01 | Reconditional of Road and Laying sewerage line in Mansoor | .998 Million ‘l
Nagar Orangi Town (PS-95) Karachi [ |
02 Improvement of Sewerage line and roads in Siddique-e- | 9.999 Million
Akber Colony Mansoor Nagar Sheet No. 03 and Sheet No. 4
G-10 Road Orangi Town Karachi (PS-95)
03 Rehabilitation of Road Sewerage System and water | 10.00 Million
distribution  line from Masjid-e-Safina  Ehle  Bait
Masoomabad and Zia-ul-Haq Shaheed Chowk to Dabba
Mor PS-95 |
04 Rehabilitation of Road, water distribution line, sewerage | 9.972 Millions
system and CC flooring near Masjid-e-Hanfia, Toori
Bangash Police Chowki, 1-D Stop near Masjid-e-Salman
Farsi, PS-95
COSTIN
S.NO. NAME OF SCHEMES (PS-96) MILLION
01 P/L 12” Dia MS Pipe Line at From near Qasba more to new | 9.21 Million
Constructed pump House at UC-13 and near Bilal Masjid
Sector 1-B for improvement of Water Supply at UC-8 & UC- ‘
13 Orangi Town ‘
02 Construction of underground Tank and Pumping Station at f 8.711 Million W
UC-13, Orangi Town for improvement of water supply at { |
UC-8 & UC-13, Orangi Town |
03 Supplying & Erection and Commissioning of DWT Pump | 5.677 Million
with all Accessories for Improvement of Water Supply at i
New Constructed Pump at UC-13 Orangi Town | \'
04 Installation and Erection all Mechanical and Electrical Work | 9.91 Million
at New Constructed Pumping Station at UC-13 Orangi Town |
05 Improvement and Rehabilitation of Ghousia Road UC-9, PS- ﬂ 6.481 Million
96, DMC West ’
T CoSTING |
S.NO. NAME OF SCHEMES (PS-97) ’J MILLION
01 Improvement of Sewerage system through laying of | 3.00 Million
sewerage line Saleem Goth and Al-Ghazi Villas UC-05 PS-97 {
02 Replacement of Worn Out/ Unservicable 12” DIA RCC | 1.5 Million Y
Sewer Line at Sector 7-D, Surjani Gadap Town < ;
03 Providing/ laying and Rehabilitation of sewerage line at | 3.00 Million "
Yousuf Goth to-Allah Wali, UC-Yousuf Goth \ “
04 Providing/ laying and Rehabilitation of sewerage line at J 3.00 Million ]‘
Pakhtoonabad UC- Manghopir o |
05 Providing/ laying and Rehabilitation of sewerage line at | 3.00 Million ‘
Umer Mengal Goth UC-Manghopir ‘ |
06 Improvement/ Repair of Sewerage Line i/c Laying of CC } 2.00 Million

Flooring Sector 5-C UC-39 PS-97 ‘

il




}’07 | Improvement of sewerage line from Degree College to Rao 1 3.00 Million i

Banglow through Al-Kareemi Masjid in UC-38 PS-97
08 Improvement/ Repair of Road through Machine Carpet | 4.00 Million
Sector L-1 Surjani.
09 Construction of metalled Road through 1-1/2”, thik | 3.50 Million
machine carpet alongwith Lasi Para UC-Manghopir.
10 Providing lying/ Rehabilitation of Sewerage Line at | 4.00 Million
J Sultanabad Sector-2, UC-Manghopir ! |

Provincial Assembly Constituency No. RSW-132

01 Improvement of road & laying of sewerage line in Yagoob | 14.00 Million
Shah Basti & surrounding areas. : f

Provincial Assembly Constituency No. RSW-133

Construction of Family Park Adjacent Football Ground 6’[3[37.1'—716.60 Million T
Afreedi Muhallah Mevashah DMC (West) | J

01

The Expenditure involved should be debited under the Head of account
“Community Development Programe of Sustainable Development Goals 2015-16" under ADP
No. 55 in the current financial year 2015-16.

The concerned officer shall fulfill all the legal and codal formalities before
execution of work. The concerned officer is also responsible to furnish a monthly progress
report to the undersigned regularly. Execution of work / purchase shall be made only as per

specification given in the PC-1. %

DEPUTY COMMISSIONER -
KARACHI WEST

Copy forwarded for information & necessary action to:

1. The Additional Chief Secretary, Planning & Development Department, Government of Sindh,
Karachi.

2. TheSecretary Finance Department, Government of Sindh, Karachi with a request to issue
necessary orders please.

3. The Accountant General Sindh Karachi.

The Commissioner Karachi Division Karachi.

5. The Deputy Secretary staff to the Chief Secretary Sindh.

R

DEPUTY COMMISSIONER
KARACHI WEST
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OFFICE OF THE

COMMISSIONER KARACEHS
KARACEHE

4, Club Road, Karachi. Tel No. 892 205607, 99203610 Fax 994705052

c-mail: commissionerks rharachic vmasl.com

Mo. PSICRD/ 28 /2016
Karachi thie /ofl Fed 25 /f
The Secretary,
Lecal Government Department,
Government of Sindh, . »
Karachi.

SUBJECT:  CONSTITUTION OF PROCUREMENT COMMITIEE (CLAUSE 7} &

- COMPLAINT REDRESSAL COMMITTEE (CLAUSE 313 OF SPP RULES 210
| / (AMENDED 2013) IN ALL DEPUTY COMNMISSIONER KARACH! GFFICES,
G’Z\(/ //" : (PAK MDG's & SDG's Programme at the disposal of Dy
//// _, O,/W . Commissioners Karachi Division)
D
(i Jt is to inform that the Dy. Commissiowr‘ of Warachi Sivision wiore
/ 2ssigned the task of Project Incharge / Coordinater Principal Accounting Offirer for
/ PAK MDG's (meant for NA constituencies) and / or Sustzinabie Development Goals
L (SD@G's) for Community Development Programme (mcant for PA constituencics).
p
¥ 'f, ’ The Deputy Commissioners of Karachi have
" Commissioner iarachi for constitution of Procurement Com
“edressal Committees (CRC) in compliance to clause 7 &1-
N (amended 2013).
\ d\K /// oy . - K el o \
\/".,‘fv;// Yo make a uniform mechanism of constitution of beus the
/i/ commiiitees by complying SPP Rules, following proposals are made:-

1, Procurement Commitiee

o A e —

01 | additional Dy. Commissioner-!

; 0z ‘ guperhuenq.n,ﬁz :n{fm cer, D v.C (:w cerl

(03 | BAQ o AG  (Sindh) - nh

E 04 | Executive Engineer {Concerned) b o

(05 Assistant Director, Local Government C Nember

| : miber

The function & responsibility of the P ocuremeant Committee cnall ke

as defined in SPP Rules 2010 (amended 2013)



2. Cernplaint Redressal Commitiea (CF

o1 | Deputy Commissioner (Lm.wrm A
L__ J_________,w

| 02 | Representative of /lg‘(s“”m

03 ] Chief Enginecr (Design & Contract Managoment, L
i ERREER
- lumc

The Mechanism of CRC shall he as detined in SPP Rule 2010 (ainended
2013)

¢

As it was stated by Dy. Commissioner that SPPRA requirement is to
endorse /rapproval of the constitution of committees from the Head of the
Department i.e Seccretary to Government of Sindh concerned and since the
development fund is placed at the disposal of Dy. Commissioner so Local
Government Department is the Administrative Department in this case.

proposed both commlttec
line development activities.

A gt
N ad 7
) oo /f/ g
e Vs /,/’

/' s - .

{ pae
TN Sy i - 37
/l/’\DUFIila Lz{bwur'!
/ ~To. i

COMMISSIONER KARACH! DIVISION
Copy to:-

1. The Managing Director, SPPRA,
2. The Addl. Chief Secretary (Dev) P&D Deptt., Govt. of Sindh, Karach:,
3. The Secretary, Finance Department, Govt. of Sindn, Xaracni.
4. The Administrator, KIMC.
5. The Deputy Commissioner, District West, East, Maiir, Korangl, South &
Central, Karachi.
The Deputy Secretary (Staﬁ) to Chief Secretary Sindh, Koracni
The Director General (7S) Eng
8. Office File,
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