SPPRA CONTENTS OF BIDDING DOCUMENTS

Rule: 21 CONTENTS OF BIDDING DOCUMENTS

=7 G

¢)] The Bidding Documents shall include the following information:
SNO Description Remarks __
a | Letter of invitation for bid, NITNo. /%6 5
Dated. -1
Attaglll(gd 7

b Data sheet containing information about the assignment; Attached
Instructions of preparing bids; Attached
Amount and manner of payment of bid security and Attached
performanceguarantee (where applicable);

e Manner and place, date and time for submission of bidding Attached
documents; ‘

f Manner place, date and time of opining of bids; Described / shown

g Method of procurement used; Single Envelope

h A detailed and unambiguous evaluation criteria Attached

i Terms and conditions of the contract agreements as for as already Attached
known by the procuring agency;

J Terms of Reference technical specification of goods, works or Attached
services to be procured, subject to Rule 13;

k Manner in which tender price is to be assessed and computed Described
including information about tax liability; ,

1 Currency in which tender price is to be formulated and ¢xpressed; Pak Rupees

m | Bid validity period, ' ' 90 days

n A copy of integrity pact to be signed by the partics (where Attached
applicable);

o Any other information which is specified in regulations to be Attached
issued by the Authority.

) Any information that becomes necessary for bidding or for bid evaluation, after the invitation to

bid or issue of the bidding documents to the interested bidders, shall be provided in a timely manner and
on equal opportunity basis. Where notification of such change, addition, modification or deletion becomes
essential, such notification shall be made in a manner similar to the original advertisement.

€)

Procuring agencies shall use standard bidding documents as and when notified by the Authority;

Providing that bidding documents already in use of procuring agencies may be retained in their respective
usage to the extent they are not inconsistent with these rules and till such time that the standard bidding

documents are notified.

r
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INTEGRITY PACT

DECLARATION OF FEES, COMMISSION AND PROKERAGE ETC,
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS,

Contract Number: Dated

Contract Value: Ret

Contract Title:

[Name of Supplier/Contractor/Consultant]  Fereby declares that it has not
obtained or induces the procurement of any contract, right, interest, privilege or other
obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or
agency thereof or any other entity owned or controlled by it (GoS) through any corrupt
business practice.

Without limiting the generality of the foregoing, [Name of Supplier/Contractor/Consuitant]
Represents and warrants that it has fully declared the brokerage, commission, fees etc,
paid or payable to anyone and not given or agreed to give and shall not give or agree to
give to anyone within or outside Pakistan either directly or indirectly through any natural or
juridical person, including its affiliate, agent, associate, broker, consultant, director,
promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's
fee or kickback, whether described as consultation fee or otherwise, with the object of
obtaining ot inducing the procurement of a contract, right, interast, privilege or other
obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which
has been expressly declared pursuant hereof,

[Name of Supplier/Contractor/Consultant] certifies that it has made and will
make full disclosure of all agreements and arrangements with all persons in respect of or
related to the transaction with PA and has not taken any action or will not take any action
to dircumvent the above declaration, representation or warranty.

[Name of Supplier/Contractor/Consultant]  accept full responsibility and strict
liability for making any false declaration, not making full disclosure, misrepresenting facts or
taking any action likely to defeat the purpose of this declaration, representation and
warranty, it agrees that any contract, right, interest, privilege or other obligation or benefit
obtained or procured as aforesaid shall, without prejudice to any other right and remedies
available to PA under any law, contract or other instrument be voidable at the option of PA,

Notwithstanding any rights and remedics exercised by PA in this regard

[Name of Supplier/Contractor/Consultant]  accept full responsibility and strict Hability for making any
false declaration, not making full disclosure, misrepresenting facts or taking any action lkely
to defeat the purpose of this declaration, representation and warranty, it agrees that any
contract, right, interest, privilege or other obligation or benefit obtained or procured as
aforesaid shall, without prejudice to any other right and remedies available to PA under any
law, contract or other instrument, be voidable at the option of PA.

-
h//(/ P
EXECUTIVE ENGINEER [Supplict/Contractor/Consulta: .|

BUILDINGS DIVISION
LARKANO



&

Q

@

"
Y

%

STANDARD FORM OF BIDDING DOCUMENT

FOR

PROCUREMENT OF WORKS

(For Contracts (Small) amounting between Rs.2.5 million to Rs.50 |

million)
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INSTRUCTIONS TO PROCURING AGENCIES
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INSTRUCTIONS TO PROCURING AGENCIES
{(Not to be included in Bidding Documents)

A. Basis of Documents

These Documents have been prepared as a global document intended to be used by different
ageneies/users according to their requirements. This document is cnvisaged for National
Competitive Bidding (NCB), meant for use for Works costing not more than Rs. 25 Million,
These documents may be tailored according to the scope of works as well as in case of
contracts on International Competitive Bidding (1CB) basis, funded by international {financial
institutions/donors, with payments in forcign currencics. Procuring agencics are then to tailor
the relevant clauses to suit their requirements including appropriate modifications in the
relevant sections of the documents in the light of SPPRA Bidding Documents for Large
Works.

The Procuring Agency is expected to manage the Contract itsclf. The role of Engincer may be
addced by the Procuring Agency, il the Procuring Agency wishes to engage a consultant. The
role of the Engincer with specitic delegated powers under various clauscs of Instructions to
Bidders such as clarifications of Bid Documents, Amendment of Bid Documents, evaluation
of Bids cte. and to administer the Contract under various clauses of Conditions of Contract
should have been specified. The Procuring Agency will be required to set out in the
specifications and drawings the full scope of work including the extent of design to be done
by the Contractor, if any.

B. Contents of Documents

As stated in Clause 1B.4 of lnstructions to Bidders, the complete Bidding Documents in
addition to Invitation for Bids shall comprisc items listed therein including any addendum to
Bidding Documents issued in accordance with IB.6. The Standard Form of Bidding
Documents (for Small Contracts) includes the following:

Instructions to Bidders & Bidding Data
Form of Bid & Schedules to Bid
Conditions of Contract & Contract Data
Standard Forms

Specilications

Drawings, if any

SN e L —

In addition, Instructions to procuring agencies are also provided at various locations of this
document within parcnthesis or as a Note(s). Procuring agencics arc cxpected to edit or
finalisc this document accordingly, by filling in all the relevant blank spaces and forms as per
the scope of the work, deleting all notes and instructions intended to help the bidders.

The procuring agency is required to prepare the following for completion of the Bidding

Documents:

(13 Invitation for Bids
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(1) Bidding Data

(111} Schedules to Bid (Samples)
(iv) Schedule of Prices (lFormat)
{(vy Contraes Data

(vi) Specifications

(vii) Drawings, if any

The Procuring ageney’s attention is drawn to the following while finalizing the Bidding
Documents.

C. Notice Inviting Tender/ Invitation for Bids/ Reqaest for Expression of Interest

The “Notice Inviting Tender” is meant for publication of tenders for calling bids in the
newspapers and SPPRA Website.

The blank spaces wherever shown are required to be filled by the Procuring Agency before
issuance of Bidding Documents.

‘The Procuring Agency may modify para | of Notice Inviting Tender as per its requirements.
The notice should be published so as to give the interested bidders suflicient working period
for preparation and submission of bids — not less than 15 days for National Competitive
Bidding and 45 days for International Competitive Bidding (SPP Rule 18).

1. The cligible bidders are defined in 1B.2; the text can be amended by the Procuring
Ageney as deemed appropriate.

2. ‘The non-refundable fee for the sale of Bidding Documents should be nominal so as to
cover printing/reproduction and mailing costs and to cnsurc that only bona-fide
bidders shall apply (SPP Rule 20).

"The amount of Bid Sccurity should be a Jump sum figure or a percentage, but not less
than 1% and more than 5% of bid pricc and should be in accordance with 113.13.1
(SPP Rule 37).

(OS]

4. If the venue of receipt of bids and the opening of bids is the same, the times for receipt
and opening of bids arc to be entereéd in last Para of the Notice Inviting Tender,
otherwise indicate the name, address and exact location for the opening of bids.
However the date for the receipt and the opening of bids shall be same (SPP Rule 41).

D. Instructions to Bidders

These Instructions to Bidders will not be part of Contract and will cease to have cffect onee
the Contract is signed along with Bidding Data.

The Instructions to Bidders can be used as given. Procuring agency may have to make
changes under Bidding Data.

The Procuring Agency’s or Engineer’s Representative, if any, shall exercise powers of the
Engincer/Procuring Ageney under and in connection with Clauses 18.5, 1B.6, 1B.16, ete. In
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case aik Engineer has been appointed by the Procuring Agency, the aforesaid clauses may be
modified accordingly to speciiy the role of the Engineer by the Procuring Agency, otherwisc
the Eigineer’s reference wherever exist, except Sub-Clause 1.1.20 & Clause 15 of Conditions
of Coniiract and ltem 1.1.20 of Contract Data, shall be deleted.

E. Bidding Data

The blank spaces wherever shown in Bidding Data are required to be filled by the
Enginecr/Procuring Agency before issuance of Bidding Documents.

L. Contents of 1B.10.3 may be retained or modified by the Procuring Agency.

2. Procuring Agency should inscrt required experience in 1B.11.2.

3. Referring to 1B.14.1, the period of bid validity may range from 30 to 90 days
depending upon the size and nature of the works. Number of days shall be tilied in as
per Procuring Agency’s requircments.

4, Contents of 13.16.3 to 1B.16.8 may be rctained or modified by the Procuring Agency
in accordance with ils requirements.

K. Schedules to Bid

Specimen of’ Schedules to Bid including format of Schedule of Prices are provided in this
document. The Procuring Agency may add/delete/modify as per its requirement.

The blank spaces wherever shown are required to be filled by the Engincer/Procuring Agency
before issuance of Bidding Documents except thosc required to be provided by the
Contractor.

G. Conditions of Contract

The procuring agency while preparing Contract Data. shall ensure that no Clause of
Conditions of Contract is defeted and that the changes included in Contract Data shall be such
as not to change the spirit of the document. Any adjustment or change in clauses of
Conditions of Contract to meet specific project featurcs shall be made with care and
incorporated in Contract Data.

I1. Contract Data

The blank spaces wherever shown are required to be filled by the Engincer/Procuring Agency
belore issuance of Bidding Documents.

l. Referring to Sub-Clause 1.1.1 of Conditions of’ Contract, the Engincer/Procuring
Ageney may add, in order of priority, such other documents as to form part of the
Contract, in Sub-Clausc 1.3 of the Contract Data.

2. The Procuring Agency’s Representative, if any, shall exercisc powers of the Procuring
Agency under and in conncction with Sub-Clauses 1.3, 2.3, 4.2, 4.3, 5.1, 7.3, 8.2,9.1,
9.2, 10.1, 10.2. 10.5, 11.1, 11.5, 12.1, 13.2 and 14.]1 of the Conditions of Contract. In
case an Lngincer has been appointed by the Procuring Agency, the aforesaid clauses
may be modified accordingly by the Procuring Ageney.
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The sum insured for different insurances including minimum amount of third party
insurance should be asscssed by the Lingincer/Procuring Agency and entered in
Contract Data. Such insurance cover shall be carried out with Insurance Company
having at lcast AA rating from PACRA /JCR in the favour of the procuring agency.

The time for completion of the whole of the works should be asscssed by the
Engincer/Procuring Agency and cntered in the Contract Data.

The Conditions of Contract contain no overall limit on the Contractor’s liability. The
amount of liquidated damages pcr day of dclay shall be entered by the
Engincer/Procuring Agency in Contract Data. Usually the liquidated damages are sct
between 0.0S percent and 0.10 perceut per day and the maximum limit as 10
percent of contract price stated in the Letter of Acceptance,

Any amendment and/or additions to the Conditions of the Contract that arc specific to
a given Bid/Contract should be included by the Procuring agency. This may include
but not be timited to the provisions regarding the following:

a) Terms of Payment should be prepared and incorporated in Contract Data by
the Engincer/Procuring Agency.

b) The Engincer/Procuring Agency to make sure that all taxcs and duties are
included by the Bidders/Contractors in their pricces.

Specifications
To be prepared and incorporated by the Engincer/Procuring Agency
Drawings

To be prepared and incorporated by the Engineer/Procuring Agency, if required.
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INVITATION FOR BIDS

Date:
Bid Reference No.:

The Procuring Ageney, [enter name of the procuring agency], invites sealed
bids from interested firms or persons licensed by the Pakistan Engincering Council in the
appropriate category( not required for works costing Rs 2.5 million or less) and/or duly
pre-qualified(if pre-qualification is done for specific scheme/project) with the Procuring
Agency for the Works, [enter title, type and financial volume of work], which
will be complcted in __ |enter appropriate time period] days.

A complete set of Bidding Documents may be purchased by an interested cligible bidder
on submission of a written application to the oflice given below and upon payment of a
non-refundable fee of Rupees (Insert Amount). Bidders may
acquirc the Bidding Documents from the Office of the Procuring Agency,
at (Mailing Address).

All bids must be accompanied by a Bid Sccurity in the amount of Rs.

(Rupces )_or percentage of bid priee in
the form of (pay order / demand drafi / bank guorantee) and must be delivered
to (Indicate Address and Exact Location) at or before _
hours,on _ (Date). Bids will be openedat _______ hours on the same day in
the presence of bidders’ representatives who choose to attend, at the same address

lindicate the address if it differs).

{Notc: 1. Procuring Agency o enter the requisite information in blank spaces.

2. The bid shall be opened within one hour  after the deadline for submission of
bids.]
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INSTRUCTIONS
TO BIDDERS
&
BIDDING DATA

Notes on the Instructions to Bidders

This section of the bidding documents should provide the information necessary for bidders
to prepare responsive bids, in accordance with the requirements of the Procuring Agency. 1t
should also give information on bid submission, opening and cvaluation, and on the award of
contract. '

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are not
normally included in this Section, but rather in the appropriate scctions ol the Conditions of
Contract and/or Contract Data.
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IB.1

1.1

1.2

1B.2

2.1

INSTRUCTIONS TO BIDDERS

(These Instructions to Ridders (IB) along with Bidding Data will not be part of
Contract and will cease to have effect once the Contract is signed).

A, GENERAL
Scope of Bid & Source of Funds
Scope of Bid

The Procuring Agency as delined in the Bidding Data (hercinafter called “the Procuring
Agency”) wishes to rceeive Bids for the Works summarized in the Bidding Data
(hereinafter referred to as “the Works™).

Bidders must quote for the complete scope of work. Any Bid covering partial scope of
work will be rejected as non-responsive.

Source of Funds

The Procuring Agency has arranged funds from its own sources or Federal/ Provincial
/Donor agency or any other source, which may be indicated accordingly in bidding data
towards the cost of the project/scheme.

Eligible Bidders
Bidding is open to all firms and persons meecting the following requirements:

a) duly licensed by the Pakistan Engineering Council (PEC) in the appropriate
category for value of works.

Provided that the works costing Rs. 2.5 million or less shall not require any registration
with PEC.

b) duly pre-qualificd with the Procuring Agency. (Where required).

In the cvent that prequalification of potential bidders has been undertaken, only bids from
prequalified bidders will be considercd for award of Contract.

¢) if prequalification has not undertaken , the procuring agency may ask information
and documents not limited to following:-
(i) . company profile;
(i)  works of similar nature and sizc for cach performed in last 3/5 years;
(iii)  construction cquipments;
(iv)  qualification and experience of technical personnel and key site
management;

- T T T e Y Pt Tty
A6

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk Eiaten m



(v) financial statement of last 3 years,
(vi)  information regarding litigations and abandoned works if any.
IB.3  Cost ol Bidding
3.1 The bidder shall bear all costs associated with the preparation and submission of its bid

and the Procuring Agency will in no case be responsiblc or liable for those costs,
regardiess of the conduet or outcome of the bidding process (SPP Rules 24 & 25).

B. BIDDING DOCUMENTS
1B.4  Contents of Bidding Documents
4.1 In addition to Invitation for Bids, the Bidding Documents arc those stated below, and
should be rcad in conjunction with any Addendum issued in accordance with Sub-Clause

13.6.1.

1. Instructions to Bidders & Bidding Data

2. Form of Bid, Qualification Information & Schedules to Bid
Schedules to Bid comprise the following:
(1) Schedule A: Schedule of Prices/ Bill of Quantitics (BoQ).
(11) Schedule B: Specific Works Data
(ii1) Schedule C: Works to be Performed by Subcontractors
(iv) Schedule D: Proposed Programme of Works
(v) Schedule E: Method of Performing Works
(vi) Schedule IF: Integrity Pact (works costing Rs 10 million and above)

3. Conditions of Contract & Contract Data

4. Standard FForms:
(i) Form of Bid Sccurity,
(i) Form of Performance Sceurity;
(iii)l‘orm of Contract Agrcement;
(iv) Form of Bank Guarantec for Advance Payment.

5. Specifications
6. Drawings, if any
IB.5 Clarification of Bidding Documents
5.1 A prospeetive bidder requiring any clarification(s) in respeet of the Bidding Documents may
notify the Engineer/Procuring Agency at the Engincer’s/ Procuring Agency’s address

indicated in the Bidding Data.

5.2 An interested bidder, who has obtained bidding documents, may request for clarification
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1B.6

6.1

6.2

6.3

IB.7

of contents of bidding documents in writing and procuring agency shall respond to such
quarries in writing within three calendar days, provided they are reeeived at least five
calendar days prior to the date of opening ol bid (SPP Rule 23-1).

Amendment of Bidding Documents (SPP Rules 22(2) & 22).

At any time prior to the deadline for submission of Bids, the Procuring Agency may, for
any rcason, whether at his own initiative or in responsc to a clarification requested by a
interested bidder, modify the Bidding Documents by issuing addendum.

Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-
Clause 6.1 hereof, and shall be communicated in writing to all purchasers of the Bidding
Documents. Prospective bidders shall acknowledge reecipt of cach addendum in writing
to the Procuring Agency.

To afford interested bidders reasonable time in which to take an addendum into account
in preparing their Bids, the Procuring Agency may at its discretion extend the deadline for
submission of Bids.

C. PREPARATION OF BIDS

Language of Bid

7.1 All documents relating to the Bid shall be in the language specified in the Contract Data.

1.8

8.1

1B.Y
9.1

e T T - T T "'*'Wéﬁﬂé\*‘%&w
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Documents Comprising the Bid
The Bid submitted by the bidder shall comprise the following:

(a) Offer /Covering Letter

(b)  Form ol Bid duly filled, signed and sealed, in accordance with 1B.14.3.

(©) Schedules (A to F) to Bid duly filled and initialed, in accordance with the
instructions containcd therein & in accordance with 113.14.3.

(d) Bid Sccurity furnished in accordance with 1B.13.

(e)  Power ol Attorney in accordance with 1B 14.5,

H Documentary cvidence in accordance with 1B.2(c) & 1B.11

) Documentary evidence in accordance with 1B.12.

Sufficiency of Bid

Each bidder shall satisfy himself before Bidding as to the correetness and sufficicney of

_his Bid and of the premium on the rates of CSR / rates and prices quoted/entered in the

Schedule of Prices, which rates and prices shall except in so far as it is othcrwise
expressly provided in the Contract, cover all his obligations under the Contract and all
matters and things nccessary for the proper completion of the works.
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13.10

10.1

10.2

10.2

0.4

18.11
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e bidder is advised to obtain for himself” at his own cost and responsibility all
mformation that may be necessary for preparing the bid and entering into a Contract for
exceution of the Works.

Bid Pricces, Currency of Bid and Payment

The bidder shall fill up the Schedule of Prices (Schedule A to Bid) indicating the
pereentage above or below the Composite Schedule of Rates/unit rates and prices of the
Works to be performed under the Contract. Prices in the Schedule of Prices/Bill of
Quantitics shall be quoted centircly in Pak Rupees keeping in view the instructions
contained in the Preamble to Schedule of Prices.

Unless otherwise stipulated in the Conditions of Contract, prices quoted by the bidder
shall remain fixed during the bidder’s performance of the Contract and not subject to
variation on any account.

The unit rates and prices in the Schedule of Prices or percentage above or below on the
compogite schedule of rates shall be quoted by the bidder in the currency as stipulated in
Bidding Data.

ftems for which no ratc or price is cntered by the Bidder will not be paid for by the
Procuring Agency when exceuted and shall be deemed covered by the other rates and
prices in the Bill of Quantities.

Documents Establishing Bidder’s Eligibility and Qualifications

Pursuant to Clause 1B.8, the bidder shall furnish, as part of its bid, documents cstablishing
the bidder’s cligibility to bid and its qualifications to perform the Contract if its bid is
accepted.

Bidder must possess and provide evidence of iis capability and the cxpericnee as
stipulated in Bidding Data and the Qualification Criteria mentioned in the Bidding
Pocuments.

Documents Establishing Works’ Conformity to Bidding Documents

The documentary evidence of the Works' conformity to the Bidding Documents may be
in the form of literature, drawings and data and the bidder shall furnish documcentation as
setout in Bidding Data,

The bidder shall note that standards for workmanship, material and equipment, and
references to brand names or cataloguc numbers, if any, designated by the Procuring
Agency in the Technical Provisions are intended to be descriptive only and not restrictive.




A

i3.13

13.2

13.3

13.4

18.14

14.1

14.2

14.3

14.4

iid Security

Each bidder shall furnish, as part of his bid, at the option of the bidder, a Bid Security as
percentage of bid price/estimated cost or in the amount stipulated in Bidding Data in Pak.
Rupees in the form of Deposit at Call/ Pavee's Order or a Bank Guarantee issucd by a
Scheduled Bank in Pakistan in favour of the Procuring Agency valid for a period up to
twenty eight (28) days beyond the bid validity date (Bid security should not be below
1%.and not exceeding 5% of bid price/estimated cost SPP Rule 37).

Any bid not accompanicd by an acceptable Bid Sccurity shall be rejected by the Procuring
Agency as non-responsive.

The bid securities of unsuccessful bidders will be returned upon award of contract to the
successful bidder or on the expiry of validity of Bid Security whichever is earlicr.

The Bid Security of the successful bidder will be returned when the bidder has furnished
the required Performance Sccurity, and signed the Contract A greement (SPP Rute 37).

The Bid Security may be forfeited:

(a) if a bidder withdraws his bid during the period of bid validity; or

(b) il'a bidder docs not accept the corrcetion of his Bid Price, pursuant to Sub-Clause
16.4 (b) hercof; or

(c) in the case ol a successful bidder, if he fails within the specified time limit to:

(1) furnish the required Performance Sceurity or
(1)  sign the Contract Agreement.

Validity of Bids, Format, Signing and Submission of Bid

Bids shall remain valid for the period stipulated in the Bidding Data after the date of bid
opening.

In cxceptional circumstances, Procuring Agency may request the bidders to extend the
period of validity for a additional period but not exceeding 1/3 of the original period. The
request and the bidders® responses shall be made in writing or by cable. A Bidder may
refuse the request without forfeiting the Bid Sccurity. A Bidder agreeing to the request
will not be required or permitted to otherwisc modify the Bid, but will be required to
extend the validity of Bid Security for the period of the extension, and in compliance with
[B.13 in all respects (SPP Rule 38).

All Schedules to Bid are to be properly completed and signed.
No altcration is to be made in the Form of Bid except in filling up the blanks as directed.

If any altcration be made or if these instructions be not fully complied with, the bid may
be rejected. ’
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14.6

14.7

1B.15

15.1

153

15.4

15.6
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Each bidder shall prepare Original and number of copics specificd in the Bidding Data of
the documents comprising the bid as deseribed in 1B.8 and clearly mark them
“"ORIGINAL” and "COPY™ as appropriate. In the cvent of diserepancy between them, the
original shall prevail.

The original and all copices of the bid shall be typed or written in indcelible ink and shall be
signed by a person or persons duly authorized to sign (in the casc of copics, Photostats arc
also acceptable). This shall be indicated by submitting a written Power of Attorney
authorising the signatory of the bidder to act for and on bchalf of the bidder. All pages of
the bid shall be initialed and official scal be affixed by the person or persons signing the
bid.

The Bid shall be delivered in person or sent by registered mail at the address to Procuring
Agencey as given in Bidding Data.

D. SUBMISSION OF BID
Dcadline for Submission, Modification & Withdrawal of Bids

Bids must be received by the Procuring Agency at the address/provided in Bidding Data
not later than the time and date stipulated therein.

The inner and outer envelopes shall

(a) be addressed to the Procuring Agencey at the address provided in the Bidding Data;

(b) bear the name and identification number of the Contract as defined in the Bidding
and Contract Data; and

(c) provide a warning not to open belore the speeified time and date for Bid opening
as defined in the Bidding Data.

(d) in addition to the identification required in 15.2, the inner envelopes shall indicate
the name and address of the Bidder to cnable the Bid to be returned unopened in
casc it is declared late. '

(¢) Il the outer envelope is not scaled and marked as above, the Procuring Agency will
assume no responsibility for the misplacement or premature opening of the Bid.

Bids submitted through telegraph, telex, fax or e-mail shall not be considered.

Any bid reecived by the Procuring /\gcncy after the deadline for submission preseribed in
Bidding Data will be returned unopened to such bidder,

Any bidder may modify or withdraw his bid after bid submission provided that the
modification or written notice of withdrawal is received by the Procuring Agency prior to
the deadline for submission of bids.

Withdrawal of a bid during the interval between the deadline for submission of bids and
the cxpiration of the period of bid validity speeificd in the Form of Bid may result in
forfeiture of the Bid Sceurity pursuant to 1B.13.5 (a).




k. BID OPENING AND EVALUATION
IB.16 Bid Opening, Clarilication and Evaluation (SPP Rules 41, 42 & 43)

16.1  The Procuring Agency will open the bids, in the presence of bidders’ representatives who
choosc to attend, at the time, date and in the place specified in the Bidding Data.

16.2  The bidder’s name, Bid Prices, any discount, the presenee or absence of Bid Sceurity, and
such other details as the Procuring Ageney at its discretion may consider appropriate, will
be announced by the Procuring Ageney at the bid opening. The Procuring Agency will
rccord the minutes of the bid opening. Representatives of the bidders who choose to
attend shall sign the attendance sheet.

Any Bid Price or discount which is not read out and rccorded at bid opening will not be
taken into account in the cvaluation of bid.

16.3  To assist in the examination, cvaluation and comparison of Bids the Enginecr/Procuring
Agency may, at its discretion, ask the bidder for a clarification of its Bid. The request for
claritication and the responsc shall be in writing and no change in the price or substance
of the Bid shall be sought, offcred or permitted (SPP Rule 43).

16.4  (a) Prior to the dctailed cvaluation, pursuant to [B.16.7 to 16.9, the
ingincer/Procuring Agency will determine the substantial responsivencss of each
bid to the Bidding Documents. For purposc of these instructions, a substantially
responsive bid is onc which conforms to all the terms and conditions of the
Bidding Documents without material deviations. It will include determining the
requircments listed in Bidding Data.

(b) Arithmetical crrors will be reetiticd on the following basis:

If there is a discrepancy between the unit price and total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total
price shall be correeted. If there is a discrepancy between the words and figures
the amount in words shall prevail. If there is a discrepancy between the Total Bid
price entered in Form of Bid and the total shown in Schedule of Prices-Summary,
the amount stated in the Form of Bid will be corrected by the Procuring Ageney in
accordance with the Corrected Schedule of Prices.

If the bidder does not aceept the correeted amount of BBid, his Bid will be rejected
and his Bid Sccurity {orfcited.

16.5 A Bid dctermined as substantially non-responsive will be rejected and  will not
subsequently be made responsive by the bidder by correction of the non-conformity.

16.6  Any minor informality or non-conformity or irrcgularity in a Bid which docs not
constitute a material deviation (major deviation) may be waived by Procuring Agency,
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provided such waiver does not prejudice or affect the relative ranking of any other

bidaers.

(A). Major (material) Deviations include:-

(1)
(i)
(iii)
(iv)
v)
(vi)

(vii)
(viii)
(ix)

has been not properly signed,

is not accompanicd by the bid sccurity of required amount and manner;

stipulating price adjustment when fixed price bids were called for;

failing to respond to specifications;

failing to comply with Mile-stones/Critical dates provided in Bidding Documents;

sub-contracting contrary to the Conditions of Contract specified in Bidding

Documents;

refusing to bear important responsibilitics and liabilities allocated in the Bidding

Documents, such as performance guarantees and insurance coverage;

taking cxception to critical provisions such as applicable law, taxes and dutics and

dispute resolution procedures;

a material deviation or rescrvation is onc :

(a) which affect in any substantial way the scope, quality or performance of the
works; _

(b) adoption/rectification whereofl would affect unfairly the competitive position
of other bidders presenting substantially responsive bids.

(B) Minor Deviations

Bids that offer deviations acceptable to the Procuring Agency and which

can be assigned a monetary value may be considered substantially responsive at least
as to the issuc of fairness. This value would however be added as an adjustment for
cvaluation purposcs only during the detailed cvaluation process.

16.7 The Engincer/Procuring Agency will evaluate and comparc only the bids previously
determined to be substantially responsive pursuant to 1B.16.4 to 16.6 as per requirements
given hereunder. Bids will be cvaluated for complete scope of works. The prices will be
compared on the basis of the Evaluated Bid Price pursuant to 18.16.8 hercin below.

Technical Evaluation: It will be examined in detail whether the works offered by
the bidder complics with the Technical Provisions of the Bidding Documents. For
this purpose, the bidder’s data submitted with the bid in Schedule B to Bid will be
compared with technical features/criteria of the works detailed in the Technical
Provisions. Other technical information submitted with the bid regarding the
Scope of Work will also be reviewed.

16.8 Lvaluated Bid Price

In cvaluating the bids, the Engincer/Procuring Agency will determine for each bid in
addition to the Bid Price, the following factors (adjustments) in the manncr and to the
cxtent indicated below to determine the Evaluated Bid Price:

(1)

making any correction for arithmetic crrors pursuant to 113.16.4 hercof.
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(i, discount, if any, offcred by the bidders as also read out and recorded at the time of
bid opening.

(i) cxcluding provisional sums and the provisions for contingencics in the Bill of
Quantitics if any, but including Day work, where priced competitively.

I1B.17 Process to be Confidential

}7.1  Subjeet to 1B.16.3 heretofore, no bidder shall contact Engineer/Procuring Agency on any
matter refating to its Bid from the time of the Bid opening to the time the bid evaluation
result is announced by the Procuring Ageney. The evaluation result shall be announced at
lcast seven (07) days prior 1o award of Contract (SPP Rule 45). The announcement to all
bidders will include table(s) comprising read out prices, discounted prices, price
adjustments made, final evaluated prices and recommendations against all the bids
evaluated.

7.2 Any cflort by a bidder to influence Engincer/Procuring Agency in the Bid evaluation, Bid
comparison or Contract Award decisions may result in the rejection of his Bid. Whereas
any bidder feeling aggrieved, may lodge a written complaint to Complaint Redressal
Committee as per terms and conditions mentioned in SPP Rules 31 & 32. However, mere
lact of todging a complaint shall not warrant suspension of procurement process.

17.3  Bidders may be excluded if involved in “Corrupt and Fraudulent Practices” means
either one or any combination of the practices given below SPP Rule2(q);

(1) “Cocrcive Practice” means any impairing or harming, or threatening to impair or harm,
dircetly or indirectly, any party or the property of the party to influence the actions of a party to
achicve a wrongful gain or to eause a wrongful loss to another party;

(i) “Collusive Practice” means any arrangement between (wo or more parties to the
procurement process or contract exccution, designed to achieve with or without the knowledge of
the procuring agency to establish prices at artificial, noncompetitive levels tor any wrongful gain;
(iii) “Corrupt Practice” means the offering, giving, receiving or soliciting, directly or
indircetly. of anything of value to influence the acts of another party for wrongful gain;

(iv) "Fraudulent Practice” mecans any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or atlempts to mislead, a party to obtain a financial or other
benefit or to avoid an obligation;

(v) “Obstructive Practice” means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in a procurement process, or affect the
axceution of a contract or deliberately destroying, falsifying, altering or concealing of

evidence material to the investigation or making false statements before investigators in order to
materially impede an investigation into allegations of a corrupt, fraudulent, coercive or collusive
practice; or threalening, harassing or intimidating any party to prevent it from disclosing its
knowledge of matters rclevant to the investigation or from pursuing the investigation, or acts
intended to materially impede the exercise of inspection and audit rights provided for under the
Rules.
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IB. 18,

18.1

18.2

113.19

9.1

19.2

1B.20

20.1

20.2

20.3

K. AWARD OF CONTRACT
ffosy Quahfication

The Procuring Agency, at any stage of the bid evaluation, having credible reasons for or
prima facie cvidence of any defect in contractor’s capacities, may require the contractors
to provide information concerning their professional, technical, financial, legal or
managerial competence whether already pre-qualified or not:

Provided, that such qualification shall only be laid down after recording reasons therefore
in writing. They shall form part of the records of that bid cvaluation report.

The dctermination will take into account the bidder’s financial and technical capabilities.
It will be based upon an examination of the documentary evidence of the bidders’
qualifications submitted under B.11, as well as such other information required in the
Bidding Documents.

Award Criteria & Procuring Agency’s Right

Subject to 1B.19.2, the Procuring Agency will award the Contract to the bidder whose bid
has been determined to be substantially responsive to the Bidding Documents and who
has offered the lowest evaluated Bid Price, provided that such bidder has been determined
to be qualified to satisfactory perform the Contract in accordance with the provisions of
the 1B.18.

Not withstanding IB.19.1, the Procuring Agency rescrves the right to accept or reject any
bid, and to annul the bidding process and reject all bids, at any time prior to award of
Contract, without thereby incurring any liability to the aftected bidders or any obligation
to inform the affected bidders of the grounds for the Procuring Agency’s action except
that the grounds for its rejection of all bids shall upon request be communicated, to any
bidder who submitted a bid, without justification of the grounds. Notice of the rejection
of all the bids shall be given promptly to all the bidders (SPP Rule 25).

Notification of Award & Signing of Contract Agreement

Prior to expiration of the period of bid validity prescribed by the Procuring Agency, the
Procuring Agency will notify the successful bidder in writing (“Letter of Acceptance™)
that his bid has been aceepted (SPP Rule 49).

Within seven (07) days from the date of furnishing of acceptable Performance Security
under the Conditions of Contract, the Procuring Agency will send the successful bidder
the Form of Contract Agrecement provided in the Bidding Documents, incorporating all
agreements between the partices.

The formal Agreement between the Procuring Agency and the successful bidder duly
stamped at rate of ----% of bid price(updated from time to time) stated in Letter of
Acceptance shall be executed within seven (07) days of the receipt of Form of Contract
Agreement by the successful bidder from the Procuring Agency.
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IB.21 Performance Security

21.1  The successful bidder shall furnish to the Procuring Agency a Performance Security in the
formi and the amount stipulated in the Conditions of Contract within a period of fourteen
(14) days after the receipt of Letter of Acceptance (SPP 39).

21.2  Failure of the successful bidder to comply with the requirecments of Sub-Clauses 13.20.2
& 20.3 or 21.1 or Clausc [B.22 shall constitutc sufficient grounds for the annulment of
the award and forfeiture of the Bid Sceurity.

21.3 Publication of Award of Contract: within scven days of the award of contract, the procuring

shall publish on the wcbsite of the authority and on its own website, if such a website cxists, the

results of the bidding process, identifying the bid through procurcment identifying Number if any
and the following information:

(1) Evaluation Report;

(2) Form of Contract and lctter of Award,;

(3) Bili of Quantitics or Schedule of Requirements. (SPP Rule 50)

IB.22 Integrity Paet The Bidder shall sign and stamp the Form of Integrity Pact provided at
Schedule-* to Bid in the Bidding Document for all Sindh Government procurcment contracts
exceeding Rupces ten (10) million. Failure to provide such Integrity Pact shall make the bid non-
responsive (SPP Rule 89).
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BIDDING DATA

(1his sccuon should be filled in by the Engincer/Procuring Agency before issuance of the
Bidding Documents. The following specific data for the works to be tendered shall complement,
amend, or supplement the provisions in the Instructions to Bidders. Wherever there is a conflict,
the provisions herein shall prevail over those in the Instructions to Bidders.)

Instructions to Bidders
Clause Reference

1 Name of Procuring Agency

Insert name of the Procuring Agenc
) g Agency

Bricf Desceription of Works

5.1 (a) Procuring Agency’s address:

(Insert acldress of the Procuring Agency with telex/fux)

(b) Engincer’s address:

(/nser‘t name and address of the ‘Engineer, if anv, with telex/fax.)
10.3  Bid shall be quoted entirely in Pak. Rupces. The payment shall be made in Pak. Rupees.

The bidder has the financial, technical and constructional capability necessary to perform

the Contract as lollows: (Insert required capabilities and documents)

i. Financial capacity: (must have turnover of Rs-----Million);

ii. ‘Technical capacity: (mention the appropriate category of registration with PEC and

qualification and experience of the staff),

iii. Construction Capacity: (mention the names and nunmber of cquipments required for the
work).

Sindh Public Procurement Repubatory Authority | www.pprasindh.eev.pk




120

13.1

14.1

14.4

14.6

15.1

16.1

16.4
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(@) A detailed  description of the Works, essential technical and performance
characteristics.

(b) Complete sct of technical information, description data, litcrature and drawings as
required in accordance with Schedule B to Bid, Specific Works Data. This will
include but not be limited 10 a sufficicnt number of drawings, photographs,
catalogues, illustrations and such other information as is nccessary to illustrate
clearly the significant characteristics such as general construction dimensions and
other relevant information about the works to be performed.

Amount of Bid Sccurity

(Fill in lump sum amount or in % age of bid amount /estimated cost, but not below 1%
and not exceeding 5%)

Period of Bid Validity

(Fill in “number of days " not exceeding 90)

Number of Copices of the Bid to be submitted:

Onc original plus copics.

(a) Procuring Agency's Address for the Purpose of Bid Submission

(insert postal uddress or location of bid box for delivery by hand)
Deadline for Submission of Bids
Time: __ AM/PMon
Venue, Time, and Date of Bid Opening

Venue: e
Time: _ _  Date

Rcsponsivchcss of Bids

(1)  Bid is valid till required period,




ity Isid prices are firm during currency of contract/Price adjustment;
(i) Completion period offered is within specified limits,

(iv)  Bidder is cligible to Bid and possesses the requisite experience, capability and
qualification.

(v)  Bid does not deviate from basic technical requirements and
(vi) Bids arc generally in order, cte.
*Procuring agencey can adopt cither of two options. (Select either of then)

(a)  Fixed Price contract: In these contracts no escalation will be provided
during currency of the contract and normally period of completion of thesc
works is upto 12 months.

(b)  Price adjustment contract: In thesc contracts cscalation will be paid only

on those items and in the manncr as notified by Finance Department,
Government of Sindh, after bid opening during currency of the contract.
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FORM OF BID AND SCHEDULES TO BID
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Bid Relerence

FORM OF BID
(LETTER OF OFFER)

No.

(Name of Works)

To:

Gentlemen,

1.

Having examincd the Bidding Documents including Instructions to Bidders,
Bidding Data, Conditions of Contract, Contract Data, Specilications,
Drawings, if any, Schedule of Prices and Addenda  Nos.

for the cxccution of the above-named works,

IS

we, the undersigned, being a company doing busincss under the name ol and
address

and being
duly incorporated under the laws of Pakistan hereby offer to exccute and
complete such works and remedy any defects therein in conformity with the
said Documents including Addenda thercto for the Total Bid Price of
Rs __(Rupees ) or such other

sum as may be ascertained in accordance with the said Documents.

We understand that all the Schedules attached hercto form part of this Bid.

As sccurity for duc performance of the undertakings and obligations of this
Bid, we submit herewith a Bid Sccurity in the amount of

drawn in your favour or made payable to you
and valid for a period of twenty cight (28) days beyond the period of validity
of Bid.

We undertake, if our Bid is accepted, to commence the Works and to deliver
and complete the Works comprised in the Contract within the time(s) stated in
Contract Data.

We agree to abide by this Bid for the period of ___ days from the date
fixed for recciving the same and it shall remain binding upon us and may be
accepted at any time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed, this Bid,
together with your written acceptance thereof, shall constitute a binding

contract between us.

We undertake, if our Bid is accepted, to execute the Performance Security
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referred 1o n Conditions of Contract for the due performance of the Contract.

8. We understand that you are not bound to aceept the lowest or any bid you may
receive,

9. We do hereby declare that the Bid is made without any collusion, comparison
of figures or arrangement with any other person or persons making a bid for
the Works.

Dated this __dayof , 20

Signature -

in the capacity of duly authorized to sign bid for and on bchalf of

(Name of Bidder in Bl(jc?('(‘apitals)
(Seal)

Address

Witness:

(Signature)

Name: .
Address:
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ISCHEDULES TO BID INCLUDE THE FOLLOWING:

o Schedule A to Bid: Schedule of Prices

¢ Schedule B to Bid: Specific Works Data

e Schedule C to Bid: Works to be Performed by Subcontractors
¢ Schedule D to Bid: Proposed Program of Works

e Schedule E to Bid: Method of Performing Works

o Schedule F to Bid: Integrity Pact]

o ) ’ A . o ey
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SCHEDULE - A TO BID

SCHEDULE OF PRICES

Page No.
Prcamble to Schedule of Prices.............. 24
Schedule of Prices..covvvviiiiiin i, 26

*(a) Summary of Bid Prices

* (b) Detailed Schedule of Prices /Bill of Quantitics (BOQ)

* [To be prepared by the Engincer/Procuring Agency]




SCHEDULE - A TO BID

PREAMBLE TO SCIHEDULE OF PRICES
General

1.1 The Schedule of Prices shall be read in conjunction with the
Conditions of Contract, Contract Data together with the Specifications
and Drawings, if any.

1.2 The Contract shall be for the wholc of the works as described in these
Bidding Documents. Bids must be for the complete scope of works,

Description

2.1 The general directions and descriptions of works and materials are not
nceessarily repeated nor summarized in the Schedule of Prices.
Referenees to the relevant sections of the Bidding Documents shall be
made before cntering prices against cach item in the Schedule of
Prices.

Units & Abbreviations

3.1 Units of mcasurement, symbols and abbreviations cxpressed in the
Bidding Documents shall comply with the Systeme Internationale d’
Unites (SI Units).

(Note: The abbreviations to be used in the Schedule of Prices to be
defined by the Procuring Agency).

Rates and Prices

4.1 Except as otherwise cxpressly provided under the Conditions of
Contract, the rates and amounts entered in the Schedule of Prices shall
be the rates at which the Contractor shall be paid and shall be the full
inclusive value of the works sct forth or implied in the Contract; except
for the amounts reimbursable, if any to the Contractor under the
Contract.

4.2 Unless otherwise stipulated in the Contract Data, the premium, rates
and prices entered by the bidder shall not be subject to adjustment
during the performance of the Contract. :

4.3 All dutics, taxes and other levies payable by the Contractor shall be
included in the rates and prices.

4.4  The whole cost of complying with the provisions of the Contract shall
be included in the items provided in the Schedule of Prices, and where
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6.

4.5

4.6

5.1

5.2

SCHEDULE - A TO BID

no items arc provided, the cost shall be deemed to be distributed
among the rates and prices entered for the related items of the Works
and no separate payment will be made for those items.

The rates, prices and amounts shall be entered against cach item in the
Schedule of Prices. Any item against which no rate or price is entered
by the bidder will not be paid for by the Procuring Agency when
executed and shall be deemed covered by the rates and prices for other
items in the Schedule of Prices.

(a) The bidder shall be deemed to have obtained all information as
to and all requirements related thereto which may affect the bid
price.

*(b) The Contractor shall be responsible to make complete
arrangements for the transportation of the Plant to the Site.

*(Procuring Agency may modify as appropriate)

The Contractor shall provide for all parts of the Works to be completed
in every rcspect. Notwithstanding that any details, accessories, ctc.
required for the complete installation and satisfactory operation of the
Works, arc not specifically mentioned in the Specifications, such
details shall be considered as included in the Contract Price.

Bid Prices

Break-up of Bid Prices

The various clements of Bid Prices shall be quoted as detailed by the
Procuring Agency in the format of Schedule of Prices.

"The bidder shall recognize such elements of the costs which he expeets
to incur the performance of the Works and shall include all such costs
in the rates and amounts entered in the Schedule of Prices.

Total Bid Price
The total of bid prices in the Schedule of Prices shall be entered in the
Summary of Bid Prices.

Provisional Sums and Day work

6.1

6.2

Provisional Sums included and so designated in the Schedule of Prices
if any, shall be expended in whole or in part at the direction and
discretion of the Engincer/Procuring Agency. I'he Contractor will only
receive payment in respect of Provisional Sums, if he has been
instructed by the Engincer/Procuring Agency to utilize such sums.

Day work rates in the contractor’s bid arc to be used for small
additional amounts of work and only when the Engineer have given
written instructions in advance for aduitional work to be paid for in
that way.

. A
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SCHEDULE - A TO BID

SCHEDULE OF PRICES - SUMMARY OF BID PRICES (Sample)

‘Bvi>ll - ) Description Total Amount (Rs)
XA

(A) Building Work

Civil works

Internal sanitary and water supply
Electrification

External Development works
Miscellancous ltems

o L) R —

(B) Road Work.

Earthwork

Hard Crust and Surface Treatment
Culverts and Bridges
Miscellancous Items

LI PO —

{C) Publie Health Engincering Works.

Earthwork

Subsurlace Drains

Pipe Laying and Man holes
Tube wells, Pump houscs
Compound wall

0. Miscellancous Items

N e LI D —

Total Bid Price (The amount to be entered in Paragraph | of the Form of Bid)
(In words).
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SCHEDULE - ATO BID

SCHEDULE OF PRICES

" item Description Quantity Unit Rate(Rs) | Total Amount (Rs)
N(). e h—— 84 it s

I. (Civil works)

I

2.

3.
[L.Internal sanitary and water
supply.

R

2.

3.
HL Eleetrification.

1.

2.

3.
IV.  External  Devclopment

I works.

2,

3.

1. V. Misccllancous Items

2.

3.

Total (to be carried to Summary of Bid Price)
Add/ Deduct the percentage quoted above/below on the prices of items based on Composite
Schedule of Rates.
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SCHEDULE - BTO BID
*SPECIFIC WORKS DATA

(To be prepared and incorporated by the Procuring Agency)

*(Note: The Procuring Agency shall spell out the information & data required to be filled out
by the bidder and to furnish complementary information).
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SCHEDULE -C TO BID
WORKS TO BE PERFORMED BY SUBCONTRACTORS*

The bidder will do the work with his own forees except the work listed below which he
intends to sub-contract.

Items of Works Name and address of Statement of similar
to be Sub-Contracted Sub-Contractors works previously
exeecuted. (attach
evidence)
Note:
* The Procuring Agency should decide whether to allow subcontracting or not.

In case Procuring Agency decides to allow subcontracting then following
conditions shall be complied with:

I No change of Sub-Contractors shall be made by the bidder without prior
approval of the Procuring Agency.

2. The truthfulness and accuracy of the statement as to the experience of Sub-
Contractors is guarantced by the bidder. The Procuring Agency’s judgment
shall be final as to the cvaluation of the experience of Sub-Contractors
submitied by the bidder.

3. Statement of similar works shall include description, location & value of

works, ycar completed and name & address of the clients.
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SCHEDULE - D TO BID

PROPOSED PROGRAMME OF WORKS

Bidder shall provide a programme in a bar-chart or Program Evaluation and Review
Technique (PLERT) or Critical Path Method (CPM) showing the sequence of work items by
which he proposes to complete the works of the entire Contract. The programme should
indicate the sequence of work items and the period of time during which he proposes to
complete the works including the activities like designing, schedule of submittal of drawings,
ordering and procurement of materials, manufacturing, delivering, construction of civil
works, erection, testing and commissioning of works to be supplied under the Contract.
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SCHEDULE - E TO BID

METHOD OF PERFORMING WORKS

The bidder is required to submit a narrative outlining the method of performing the Works.
The narrative should indicate in detail and include but not be limited to:

e The sequence and methods in which he proposes to carry out the Works, including the
number of shifts per day and hours per shift, he expects to work.

o A list of all major items of construction and plant ercction, tools and vehicles
proposcd to be used in delivering/carrying out the works at site.

e The procedure for installation of cquipment and transportation of equipment and
materials to the sitc.

e Organisation chart indicating head officc & ficld officc personnel involved in
management, supervision and cnginecring of thc Works to be donc under the

Contract,
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SCHEDULE - F TO BID
(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC
PAYABLE BY CONTRACTORS
(FOR CONTRACTS WOR'TT RS. 10.00 MILLION OR MORE)

Contract No. Dated
Contract Value:
Contract Title:

....................................... [name of Contractor] hereby declares that it has not obtained
or induccd the procurement of any contract, right, interest, privilege or other obligation or
benefit from Goverminent of Sindh (GoS) or any administrative subdivision or agency thercof
or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Contractor] represents and
warrants that it has fully declared the brokerage, commission, fees cte. paid or payable to
anyonc and not given or agreed to give and shall not give or agrec to give to anyone within
or outside Pakistan cither dircetly or indircetly through any natural or juridical person,
including its affiliate, agent, assoctate, broker, consultant, director, promoter, sharcholder,
sponsor or subsidiary, any commission, gratification, bribe, finder’s fec or kickback,
whether described as consultation fee or otherwise, with the object of obtaining or inducing
the procurement of a contract, right, interest, privilege or other obligation or benefit in
whatsocver form from, from Procuring Agency (PA) cxcept that which has been expressly
declared pursuant hereto.

[namc of Contractor| accepts full responsibility and strict liability that it has made and will
make full disclosurc of all agreements and arrangements with all persons in respeet of or
related to the transaction with PA and has not taken any action or will not take any action to
circumvent the above deelaration, representation or warranty.

[name of Contractor] accepts full responsibility and strict liability for making any false
declaration, not making full disclosure, misrcpresenting facts or taking any action likely to
defeat the purposc of this declaration, representation and warranty. It agrees that any
contract, right, interest, privilege or other obligation or benefit obtained or procurcd as
aforesaid shall, without prejudice to any other rights and remedices available to PA under any
law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedics cxcrcised by PA in this regard, [namc of
Supplicr/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurrcd by
it on account of its corrupt business practices and further pay compensation to PA in an
amount cquivalent to ten time the sum of any commission, gratification, bribe, finder’s fce or
kickback given by [namc of Contractor] as aforesaid for the purposc of obtaining or inducing
the procurcment of any contract, right, interest, privilege or other obligation or bencfit in
whatsocver form from PA.

[Procuring Agency] [Contractor]
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1.1.10

CONDITIONS OF CONTRACT
GENERAL PROVISIONS
Definitions

In the Contract as defined below, the words and expressions defined shall have the
following meanings assigned to them, cxcept where the context requires
otherwise:

The Contract

“Contract” means the Contract Agrecment and the other documents listed in the
Contract Data.

“Specifications” means the document as listed in the Contract Data, including
Procuring Agenecy’s requirements in respect of design 1o be carricd out by the
Contractor (if any), and any Variation to such document,

“Drawings” means the Procuring Agency’s drawings of the Works as listed in the
Contract Data, and any Variation to such drawings.

Persons

“Procuring Ageney” means the person named in the Contract Data and the legal
successors in title to this person, but not (except with the consent of the
Contractor) any assignce.

“Contractor” means the person named in the Contract Data and the legal
suceessors in title to this person, but not (except with the consent of the Procuring
Ageney) any assignec.

“Party” means either the Procuring Ageney or the Contractor.
Dates, Times and Periods

“Commencement Date” means the date fourtcen (14) days after the date the
Contract comes into cflcet or any other date named in the Contract Data.

“Day” means a calendar day

“Time for Completion” means the time for completing the Works as stated in the
Contract Data (or as extended under Sub-Clause 7.3), calculated from the
Commencement Date.

Money and Payments

“Cost” means all cxpenditure properly incurred (or to be incurred) by the
Contractor, whether on or ofT the Site, including overheads and similar charges but
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1.1.20

dues not mchude any allowance for profit.
Other Definitions

“Contractor’s Lquipment” means all machincry, apparatus and other things
required for the exccution of the Works but does not include Materials or Plant
intended to form part of the Works.

“Country™ means the Islamic Republic of Pakistan.
“Procuring Agency’s Risks” means those matters listed in Sub-Clause 6.1.

“Force Majeurc™ means an cvent or circumstance which makes performance of a
Party’s obligations illegal or impracticable and which is beyond that Party’s
reasonable control.

‘Materials” means things of all kinds (other than Plant) to be supplied and
incorporated in the Works by the Contractor.

“Plant” means the machinery and apparatus intended to form or forming part of
the Works.

“Site” imcans the places provided by the Procuring Agency where the Works are to
be executed, and any other places specified in the Contract as forming part of the
Site.

“Variation™ means a change which is instructed by the Engineer/Procuring Agency
under Sub-Clause 10.1.

*Works™ means any or all the works whether Supply, Installation, Construction
ete. and design (if any) to be performed by the Contractor including temporary
works and any variation thereof.

“Engincer” means the person notificd by the Procuring Agency to act as Engincer
for the purposc of the Contract and named as such in Contract Data.

Interpretation

Words importing persons or parties shall include firms and organisations. Words
importing singular or one gender shall include plural or the other gender where the
context requires.

Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of
one another. If an ambiguity or discrepancy is found in the documents, the priority
of the documents shall be in accordance with the order as listed in the Contract
Data.
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2.1

2.2

2.3

24

(98}

Law

‘The law of the Contract is the relevant Law of [slamic Republic of Pakistan.
Communications

All Communications related to the Contract shall be in English language.
Statutory Obligations

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and
shall give all notices and pay all fees and other charges in respect of the Works.,

THE PROCURING AGENCY
Provision of Site

The Procuring Agency shall provide the Site and right of access thereto at the times
statcd in the Contract Data.

Site Investigation Reports are those that were included in the bidding documents
and arc factual and interpretative reports about the surface and subsurface
conditions at the Site.

Permits cte.

The Procuring Agency shall, if requested by the Contractor, assist him in applying
for permits, licences or approvals which are required for the Works.

Engincer’s/Procuring Agency’s Instructions

The Contractor shall comply with all instructions given by the Procuring Agency
or the Engincer, if notified by the Procuring Agency, in respect of the Works
including the suspension of all or part of the works.

Approvals

No approval or consent or absence of comment by the Engineer/Procuring Agency
shall affeet the Contractor’s obligations.

ENGINEER'S/PROCURING AGENCY’S REPRESENTATIVES

Authorised Person

The Procuring Agency shall appoint a duly authorized person to act for him and on
his behalf for the purposes of this Contraet. Such authorized person shall be duly
identified in the Contraet Data or otherwise notified in writing to the Contractor as
soon as he is so appointed. In cither case the Procuring Ageney shall notily the
Contractor, in writing, the precise scope of the authority of such authorized person
at the time of his appointment.
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5.2 Lagineer’s/Procuring Agency’s Representative
The name and address of Engineer’s/Procuring Agency’s Representative is given
in Contract Data. llowever the Contractor shall be notified by the
Engincer/Procuring Agencey, the delegated dutics and authority before the
Commencement of works.

4. THE CONTRACTOR

4.1 General Obligations
The Contractor shall carry out the works properly and in accordance with the
Contract. The Contractor shall provide all supervision, labour, Materials, Plant
and Centractor’s Liquipment which may be required

4.2 Contractor’s Represcentative
The Contractor shall appoint a representative at site on full time basis to supervise
the exccution of work and to receive instructions on behalf of the Contractor but
only after obtaining the consent of the Procuring Agency for such appointment
which consent shall not be withheld without plausible reason(s) by the Procuring
Agency. Such authorized representative may be substituted/ replaced by the
Contractor at any time during the Contract Period but only after obtaining the
consent of the Procuring Agency as aforesaid.

4.3 Subcontracting
The Contractor shall not subcontract the whole of the works. The Contractor shall
not subcontract any part of the works without the consent of the Procuring
Agency.

4.4 Performance Sceurity
The Contractor shall furnish to the Procuring Agency within fourteen (14) days
after receipt of Letter of Acceptance a Performance Security at the option of the
bidder, in the form of Payee’s order /Bank Draft or Bank Guarantec from
scheduled bank for the amount and validity specified in Contract Data.

5. DESIGN BY CONTRACTOR

5.1 Contractor’s Design

"The Contractor shall carry out design to the extent specified, as referred to in the
Contract Data. The Contractor shall promptly submit to the Engineer/Procuring
Agency all designs prepared by him, within fourteen (14) days of receipt the
Iingincer/Procuring Agency shall notify any comments or, if the design submitted
is not in accordance with the Contract, shall reject it stating the reasons. The
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5.2

6.1
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Contractor shall not construet any clement of the works designed by him within
fourteen (14) days aficr the design has been submitied to the kingineer/Procuring
Agency or which has been rejected. Design that has been rejected shall be
promptly amended and resubmitted. The Contractor shall resubmit all designs
commented on taking these comments into account as neeessary.

Responsibility for Design

The Contractor shall remain responsible for his bided design and the design under
this Clause, both of which shall be fit for the intended purposcs defined in the
Contract and he shall also remain responsible for any infringement of any patent or
copyright in respect of the samec. The Engincer/Procuring Agency shall be
responsible for the Specifications and Drawings.

PROCURING AGENCY’S RISKS
The Procuring Agency’s Risks
The Procuring Ageney’s Risks are:-

a)  war, hostilities (whether war be declared or not), invasion, act of foreign
cnemies, within the Country;

b)  rebetlion, terrorism, revolution, insurrcetion, military or usurped power, or
civil war, within the Country;

¢) riot, commotion or disorder by persons other than the Contractor’s personnel
and other employees including the personnel and employces of Sub-
Contractors, affecting the Site and/or the Works;

d) ionising radiations, or contamination by radio-activity from any nuclear fucl,
or from any nuclear waste from the combustion of nuelear fuel, radio-active
toxic cxplosive, or other hazardous propertics of any explosive nuclcar
assembly or nuelear component of such an assembly, exeept to the extent to
which the Contractor/Sub-Contractors may be responsible for the use of any
radio-active malerial;

¢) Pressure waves causcd by aireraft or other aerial deviees travelling at sonic
or supersonic speeds;

D) usc or occupation by the Procuring Agency of any part of the Works, except
as may be specified in the Contract;

g) late handing over of sites, anomalies in drawings, late delivery of designs
and drawings of any part of the Works by the Procuring Agencey’s personnel
or by others for whom the Procuring Agency is responsiblc;

h) a suspension under Sub-Clause 2.3 unless it is attributable to the
Contractor’s faiture; and




7.1

7.2

7.3

7.4

8.1

i) physical obstructions or physical conditions other than climatic conditions,
encountered on the Site during the performance of the Works, for which the
Contractor immediately notified to the Procuring Ageney and accepted by
the Procuring Agency.

TIME FOR COMPLETION
Exccution of the Works

The Contractor shall commence the Works on the Commencement Date and shall
procced cxpeditiously and without delay and shall complete the Works, subject to
Sub-Clause 7.3 below, within the Time for Completion.

Programme

Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer/Procuring Agency a programme for the Works in the form stated in the
Contract Data.

Extension of Time

The Contractor shall, within such time as may be rcasonable under the
circumstances, notify the Procuring Agency/Engincer of any event(s) falling
within the scope of Sub-Clause 6.1 or 10.3 of these Conditions of Contract and
request the Procuring Agency/Engincer for a reasonable extension in the time for
the complction of works. Subject to the aforesaid, the Procuring Agency/Engincer
shall determine such reasonable extension in the time for the completion of works
as may be justified in the light of the details/particulars supplied by the Contractor
in connection with the such determination by the Procuring Agency/Engincer
within such period as may be prescribed by the Procuring Agency/Engineer for the
samc; and the Procuring Agency may cxtend the time for completion as
determined.

Late Completion

If the Contractor fails to complete the Works within the Time for Completion, the
Contractor’s only liability to the Procuring Agency for such failure shall be to pay
the amount as liquidity damages stated in the Contract Data for cach day for
which he fails to complete the Works.

TAKING-OVER
Complction

The Contractor may notify the Engineer/Procuring Agency when he considers that
the Works are complete.
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5.2 Tukdug-Over Notice

Within fourteen (14) days of the receipt of the said notice of completion from the
Contractor the Procuring Agency/Engineer shall cither takecover the completed
works and issue a Certificate of Complction to that effect or shall notify the
Contractor his reasons for not taking-over the works. Whilc issuing the Certificate
of Completion as aforesaid, thc Procuring Agency/Engincer may identify any
outstanding items of work which the Contractor shall undcrtake during the
Maintenances Period.

9. REMEDYING DEFECTS
9.1 Remedying Defects

The Contractor shall for a period stated in the Contract Data from the date of issue
of the Certificatc of Completion carry out, at no cost to the Procuring Agency,
repair and rectification work which is necessitated by the earlicr exccution of poor
quality of’ work or use of below specifications material in the cxecution of Works
and which is so identified by the Procuring Agency/IEngincer in writing within the
said period. Upon expiry of the said period, and subject to the Contractor’s
faithfully performing his aforesaid obligations, the Procuring Agency/lingincer
shall issu¢ a Maintenance Certificate whereupon all obligations of the Contractor
under this Contract shall come to an end.

Failure to remedy any such defects or complete outstanding work within a
rcasonable time shall entitle the Procuring Agency to carry out all nccessary works
at the Contractor’s cost. However, the cost of remedying defects not attributable to
the Contractor shall be valued as a Variation.

92 Uncovering and Testing

The Engincer/Procuring Agency may give instruction as to the uncovering and/or
testing of any work. Unless as a result of an uncovering and/or testing it is
established that the Contractor’s design, materials, plant or workmanship arc not
in accordance with the Contract, the Contractor shall be paid for such uncovering
and/or testing as a Variation in accordance with Sub-Clause 10.2.

10. VARIATIONS AND CLAIMS

10.1 Right to Vary

The Procuring Agency/Engincer may issue Variation Order(s) in writing. Where
for any rcason it has not been possiblc for the Procuring Agency/Engincer (o issue
such Variations Order(s), the Contractor may confirm any verbal orders given by
the Procuring Agency/Engincer in writing and if the same arc not refuted/denied
by the Procuring Agency/Engincer within ten (10) days of the receipt of such
confirmation the same shall be deemed to be a Variation Orders for the purposcs
of this Sub-Clause.
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10.3

10.4

10.5

Yaluation of Variations

Vartations shall oc valued as follows:

a) at a lump sum price agreed between the Parties, or
b) where appropriate, at rates in the Contract, or
c) in the absence of appropriate rates, the rates in the Contract shall be used

as the basis for valuation, or failing which

d) at appropriate new rates, as may be agrced or which the
Engincer/Procuring Ageney considers appropriate, or

c) if the Engincer/Procuring Ageney so instruets, at day work rates sct out
in the Contract Data for which the Contractor shall keep records of hours
of labour and Contractor’s Equipment, and of Materials, uscd.

Changes in the Quantitics.

a) If the final quantity of the work done differs from the quantity in the Bill
of Quantities for the particular item by more than 25 percent, provided the
change exceceds 1 percent of the Initial Contract Price, the Procuring
Agency/Enginecer shall adjust the rate to allow for the change and will be
valued as per sub elause 10.2.

b) The Engincer shall not adjust rates from changes in quantitics if thercby
the Initial Contract Price is exceeded by more than 15 pereent, exeept with
the prior approval of the Procuring Agency.

c) If requested by the Engineer, the contractor shall provide the Enginecer with
a detailed cost breakdown of any rate in the Bill of Quantitics.

Early Warning

The Contractor shall notify the Enginecr/Procuring Ageney in writing as soon as
he is aware of any circumstance which may delay or disrupt the Works, or which
may give risc to a claim for additional payment.

To the extent of the Contractor’s failure to notify, which results to the
Engineer/Procuring Ageney being unable to keep all relevant records or not taking
steps to minimise any delay. disruption, or Cost, or the valuc of any Variation, the
Contractor’s entitlement to extension of the Time for Completion or additional
payment shall be reduced/rejected.

Valuation of Claims

If the Contractor incurs Cost as a result of any of the Procuring Agency’s Risks,
the Contractor shall be entitied to the amount of such Cost. If as a result of any
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10.6

1.

Procuring Agency’s Risk, it is necessary to change the Works, this shall be dealt
with as a Vartation subject to Contractor’s notification for intention of claim to the
Engineer/Procuring Agency within fourteen (14) days of the occurrence of cause.

Variation and Claim Procedure

The Contractor shall submit to- the Engincer/Procuring Agency an itemised
detailed breakdown of the value of variations and claims within twenty cight (28)
days of the instruction or of the event giving risc to the claim. The
Engincer/Procuring Agency shall check and if possible agree the value. In the
absence of agreement, the Procuring Agency shall determine the value.

CONTRACT PRICE AND PAYMENT
(a) Terms of Payments

The amount duc to the Contractor under any Interim Payment Certificate
issucd by the Engincer pursuant to this Clause, or to any other terms of
the Contract, shall , subject to Clause 11.3, be paid by the Procuring
Agency to the Contractor within 30 days after such Interim Payment
Certificate has been jointly verified by Procuring Agency and Contractor,
or, in the casc of the Final Certificate referred to in Sub Clause 11.5,
within 60days after such Final Payment Certificate has been jointly
verified by Procuring Agency and Contractor;

Provided that the Interim Payment shall be caused in thirty (30) days and
Final Payment in 60 days in casc of foreign funded project. In the event
of the failure of the Procuring Agency to make payment within 90 days
then Procuring Agency shall pay to the Contractor compensation at the
28 days rate of KIBOR+2% per annum in local currency and LIBOR+1%
for foreign currency, upon all sums unpaid from the date by which the
same should have been paid.

(b) Valuation of the Works

The Works shall be valued as provided for in the Contract Data, subject
to Clause 10.

Monthly Statements

The Contractor shall be entitled to be paid at monthly intervals:

a) the value of the Works exccuted less to the cumulative amount paid
- previously; and
b) value of secured advance on the materials and valuation of variations (if
any).

The Contractor shall submit cach month to the Engineer/Procuring Agency a
statement showing the amounts to which he considers himsell entitled.
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i faterim Payments

Within a period not exeeeding seven (07) days from the date of submission of a
statement for interim payment by the Contractor, the Engineer shall verify the
samc and within a period not exeeeding thirty (30/60) days {rom the said date of
submission by the Contractor, the Procuring Ageney shall pay to the Contractor
the sum subjeet to adjustment for deduction of the advance payments and retention
moncy.

11.4 Retention

Retention money shall be paid by the Procuring Ageney to the Contractor within
fourteen (14) days after either the expiry of the period stated in the Contract Data,
or the remedying of notified defeets, or the completion of outstanding work, all as
referred to in Sub-Clause 9.1, whichever is the later.

1.5 Final Payment

Within twenty onc (21) days from the date of issuance of the Maintenance
Certificate the Contractor shall submit a final aceount to the [ingineer to verify and
the Lngincer shall verily the same within fourteen (14) days from the date of
submission and forward the same to the Procuring Ageney together with any
documentation reasonably required to enable the Proeuring Agency to ascertain
the final contract value.

Within sixty (60) days from the date of reeeipt of the verificd final account from
the Engineer, the Procuring Ageney shall pay to the Contractor any amount duce to
the Contractor. While making such payment the Procuring Ageney may, for
reasons to be given to the Contractor in writing, withhold any part or parts of the
verified amount.

11.6 Currency

Payment shall be in the curreney stated in the Contract Data.
12. DEFAULT
121 Detaults by Contractor

If the Contractor abandons the Works, refuses or fails to eomply with a valid
instruetion of the Engineer/Procuring Ageney or fails to proceed expeditiously and
without delay, or is, despite a written complaint, in breach of the Contract, the
Procuring Ageney may give notice referring to this Sub-Clause and stating the
default.

If the Contractor has not taken all practicable steps to remedy the default within
fourtcen (14) days after receipt of the Procuring Ageney’s notiee, the Procuring
Ageney may by a second notice given within a further twenty onc (21) days,
terminate the Contract. The Contraetor shall then deinobilize from the Site leaving
behind any Contractor’s Equipment which the Procuring Ageney instruets, in the
second notice, to be used for the completion of the Works at the risk and cost of
the Contractor.
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12.3

12.4

13.

13.1

Defaults by Procuring Agency

It the Procuring Agency lails to pay in aceordance with the Contraet, or is, despite
a written complaint, in breach of the Contract, the Contractor may give notice
referring to this Sub-Clause and stating the default. If the default is not remedied
within fourteen (14) days after the Procuring Agency’s reecipt of this notice, the
Contractor may suspend the exccution of all or parts of the Works.

If the default is not remedied within twenty eight (28) days after the Procuring
Ageney’s reeeipt of the Contractor’s notice, the Contractor may by a seecond
notice given within a further twenty one (21) days, terminate the Contraet. The
Contractor shall then demobilise from the Site.

Insolvency

If a Party is deelared insolvent under any applicable law, the other Party may by
notiee terminate the Contract immediately. The Contractor shall then demobilise
from the site leaving behind, in the case of the Contractor’s insolvency, any
Contractor’s Equipment which the Procuring Ageney instructs in the notice is to
be used for the completion of the Works.

Payment upon Termination

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the works cxecuted and of the Materials and Plant
reasonably delivered to the site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,

b) any sums to which the Procuring Ageney is cntitled,

¢) if the Procuring Ageney has terminated under Sub-Clause 12.1 or 12.3. the
Procuring Ageney shall be entitled to a sum cquivalent to twenty percent
(20%) of the value of parts of the Works not exceuted at the date of the
termination, and

d) if the Contractor has terminated under Sub-Clause 12.2 or 12.3. the
Contractor shall be entitled to the cost of his demobilisation together with

a sum equivalent to ten pereent (10%) of the valuc of parts of the works
not exccuted at the date of termination.

The net balance due shall be paid or repaid within twenty cight (28) days of the
notice of termination.

RISKS AND RESPONSIBILITIES

Contractor’s Care of the Works

Subjeet to Sub-Clause 9.1, the Contractor shall take full responsibility for the care
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13.2

14.

14.1

4.2

ot the Works from the Commencement Date until the date of the Procuring
Agency’s/Engineer’s issuance of Certificate of Completion under Sub-Clausc 8.2.
Responsibility shall then pass to the Procuring Agency. Iff any loss or damage
happens to the Works during the above period, the Contractor shall rectify such
loss or damage so that the Works conform with the Contract.

Unless the loss or damage happens as a result of any of the Procuring Ageney’s
Risks, the Contractor shall indemnify the Procuring Agency, or his agents against
all claims loss, damage and expense arising out of the Works.

Force Majeure

I Force Majeure occurs, the Contractor shall notify the Engineer/Procuring
Agency immediately. If nceessary, the Contractor may suspend the execution of
the Works and, to the extent agreed with the Procuring Agency demobilize the
Contractor’s Liquipment,

If the event continues for a period of cighty four (84) days, cither Party may then
give notice of termination which shall take effect twenty eight (28) days after the
giving of the notice.

Alter termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the Materials and Plant
rcasonably delivered to the Site, adjusted by the following:

a) any sums to which the Contractor is cntitled under Sub-Clause 10.4,
b) the cost of his demobilization, and
c) less any sums to which the Procuring Ageney is entitled.

The net balance duc shall be paid or repaid within thirty five (35) days of the
notice of termination.

INSURANCE
Arrangements

The Contractor shall, prior to commencing the Works, cffect insurances of the
types, in the amounts and naming as insured the persons stipulated in the Contract
Data except for items (a) to (¢) and (i) of the Procuring Ageney’s Risks under Sub-
Clause 6.1. T'he policies shall be issued by insurers and in terms approved by the
Procuring Agency. The Contractor shall provide the Engincer/Procuring Agency
with evidence that any required policy is in force and that the premiums have been

paid.

Decfault

tf the Contractor [ails to effect or keep in foree any of the insurances referred to in
the previous Sub-Clause, or fails to provide satisfactory cvidence, policics or
receipts, the Procuring Agency may, without prejudice to any other right or

Sindh Public Procarement Regulalory Authority | www.pprasindh.gov.ph




remedy, cffect insurance for the cover relevant to such as a default and pay the
premiums due and recover the same plus a sum in percentage given in Contractor
Data from any other amounts duc to the Contractor.

15. RESOLUTION OF DISPUTES
15.1 Engineer’s Dccision

If a disputc of any kind whatsocver ariscs between the Procuring Agency and the
Contractor in conncction with the works, the matter in disputc shall, in the first
placc, be referred in writing to the Engincer, with a copy to the other party. Such
rcference shall state that it is madc pursuant to this Clausc. No later than the
twenty cight (28) days after the day on which he reccived such reference, the
Engincer shall give noticc of his dccision to thc Procuring Agcncy
(Superintending Engincer) and the Contractor,

Unlcss the Contract has alrcady been repudiated or terminated, the Contractor
shall, in cvery case, continue to procced with the work with all duc diligence, and
the Contractor and the Procuring Agency (Superintending Enginecr)shall give
effect forthwith to cvery such decision of the Engineer unless and until the same
shall be revised, as hereinafter provided in an arbitral award.

15.2 Notice of Dissatisfaction

if a Party is dissatisfied with the decision of the Engincer of consultant or if no
decision is given within the time sct out in Sub-Clause 15.1 here above, the Party
may give notice of dissatisfaction rcferring to this Sub-Clausc within fourtecn (14)
days of reccipt of the dccision or the cxpiry of the timc for the decision. If no
notice of dissatisfaction is given within the specificd time, the decision shall be
final and binding on thc Partics. If noticc of dissatisfaction is given within the
spcceified time, the decision shall be binding on the Partics who shall give effect to
it without dclay unless and until the decision of the Engincer is revised by an
arbitrator.

If a contractor is dissatisficd with the dccision of the Engincer of the department
or dccision is not given in timc then hc can approach Supcrintending Engincer
within 14 days, in casc of dissatisfaction with dccision of Superintcnding Engincer
or not decided within 28 days, then arbitration proccss would be adopted as per
clause 15.3.

15.3 Arbitration

A disputc which has been the subject of a notice of dissatisfaction shall be finally
settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) and Rules
madc thcre under and any statutory modifications thercto. Any hearing shall be
held at the place specified in the Contract Data and in the language referred to in
Sub-Clause 1.5.
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16 INTEGRITY PACT

16.1 If the Contractor or any of his Sub-Contractors, agents or servants is found to have
violated or involved in violation of the Integrity Pact signed by the Contractor as
Schedule-F to his Bid, then the Procuring Agency shall be entitled to:

(a) recover from the Contractor an amount equivalent to ten times the sum of
any commission, gratification, bribe, finder’s fce or kickback given by the
Contractor or any of his Sub-Contractors, agents or scrvants;

(b) terminate the Contract; and

(c) recover from the Contractor any loss or damage to the Procuring Agency as a
result of such termination or of any other corrupt business practices of the
Contractlor or any of his Sub-Contractors, agents or servants.

On termination of the Contract under Sub-Para (b) of this Sub-Clause, the
Contractor shall demobilize from the site leaving behind Contractor’s Equipment
which the Procuring Agency instructs, in the termination notice, to be uscd for the
completion of the works at the risk and cost of the Contractor. Payment upon such
termination shall be made under Sub-Clause 12.4, in accordance with Sub-Para (¢)
thercof, after having deducted the amounts duc to the Procuring Agency under
Sub-Para (a) and (c) of this Sub-Clause.
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CONTRACT DATA

(Note: Ixcept where otherwise indicated, all Contract Data should be filled in by the
Procuring Agency prior to issuance of the Bidding Documents.)

Sub-Clauscs of

Conditions of Contract

1.1.3 Procuring Agency’s Drawings, if any
(To be listed by the Procuring Agency)

1.1.4  The Procuring Agency means

1.1.5 The Contractor means

[.1.7 Commencement Date means the date of issue of Engincer’s Notice to Commence
which shall be issued within fourteen (14) days of the signing of the Contract
Agrecment.

1.1.9  Time for Complection days

(The time for completion of the whole of the Works should be assessed by the
Procuring Agency)

1.1.20 Engincer (mention the name along with the designation including whether he
belongs to department or consultant) and other details

1.3 Documents forming the Contract listed in the order of priority:

(a) The Contract Agreement

(b) Letter of Acceptance

©) The completed Form of Bid

d Contract Data

(c) Conditions of Contract

) 'The completed Schedules to Bid including Schedule of Prices
(g)  The Drawings, if any

(h)  The Specifications

0]
0
(The Procuring Agency may add, in order of priority, such other documents as form part of
the Contract. Delete the document, if not applicable)
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2.1
3.1
3.2

4.4

5.1

7.2

7.4

7.5

9.1

10.2

Tl

Provision of Site: On the Commencement Date

Authorized person:

Name and address ol Engincer’s/Procuring Agency’s representative

Performance Sccurity:
Amount
Validity

(FForm: As provided under Standard Forms of these Documents)

Requirements for Contractor’s design (if any):

Specification Clausce No’s

Programme:
Time for submission: Within fourteen (14) days* of the Commencement Date.

Form of programme: (Bar Chart/CPM/PERT or other)

Amount payable due to failure to complete shall be __ % per day up to a maximum of
(10%) of sum stated in the Letter of Acceptance

(Usually the liquidated damages arc set between 0.05 pereent and 0.10 percent per
day.)

Early Complection
In casc of carlicr completion of the Work, the Contractor is entitled to be paid bonus
up-to limit and at a rate cquivalent to 50% of the relevant limit and rate of liquidated

damages stated in the contract data.

Period for remedying defects

(¢) Variation proccdures:

Day work rates

(dctails)

Terms of Payments

a) Mobilization Advance

—————— ’ ﬁ%"‘}'

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk 04

) Mobilization Advance up to 10 % of the Contract Price stated in the Letter of
Acceptance shall be paid by the Procuring Agency to the Contractor on the
works costing Rs.2.5 million or above on following conditions:

>



(1 on submission by the Contractor of a Mobilization Advance Guarantee
for the full amount of the Advance in the specified forn from a
Scheduied Bank in Pakistan to the Procuring Agency;

(1) Contractor will pay interest on the mobilization advance at the rate of
10% per annum on the advance; and

(i) This Advance including the interest shall be recovered in 5 cqual
installments from the five (05) R.A bills and in case the number of bills
is less than five (05) then 1/5™ of the advance inclusive of the interest
thereon shall be recovered from cach bill and the balance together with
interest be recovered from the final bill. It may be insured that there is
sufficicnt amount in the final bill to enable recovery of the
Mobilization Advance.

OR
2) Sccurced Advance on Maltcrials
(a) The Contractor shall be entitled to receive [rom the Procuring Agency Secured

Advance against an INDENTURE BOND in P W Account Form No. 31(lin.
R. Form No. 2 acceptable to the Procuring Agency of such sum as the
Engincer may consider proper in respect of non-perishable materials brought at
the Site but not yet incorporated in the Permancnt Works provided that:

(1) The materials are in accordance with the Specifications for the
Permancent Works:

(ii) Such materials have been delivered to the Site and arc properly stored
and protected against loss or damage or deterioration to the satisfaction
and verification of the Engincer but at the risk and cost of the
Contractor;

(iii)  The Contractor’s records of the requirements, orders, receipts and use
of materials are kept in a form approved by the Engineer, and such
records shall be available for inspection by the Engineer;

(iv)  The Contractor shall submit with his monthly statement the estimated
value of the materials on Site together with such documents as may be
required by the Engincer for the purpose of valuation of materials and
providing cvidence of ownership and payment therefore;

(v) Owncrship ol such matcrials shall be deemed to vest in the Procuring
Agency and these materials shall not be removed from the Site or
otherwisc disposed of without written permission of the Procuring
Agency:

(vi)  The sum payable for such materials on Sitc shall not exceed 75 %
of the (i) landed cost of imported materials, or (ii) cx-factory /
ex-warchouse price of locally manufactured or produced materials, or
(1it) market price of stands other materials:
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(b)

(©)

1.2

(vii)

(viii)

(ix)

Sceured Advance should not be allowed unless &until the previous
advance, il an, fully recovered;

Detailed account of’ advances must be kept in part Il of running account
bill; and

Sccured Advance may be permitted only against materials/quantitics
anticipated to be consumed / utilized on the work within a period of 3

months froin the date of issuc of secured advance and definitely not for
full quantitics of materials for the entire work/contract

Recovery of Secured Advance:

()

(i)

Sccured Advance paid to the Contractor under the above provisions
shall be effected from the monthly payments on actual consumption
basis, but not later than period specified in the rules not more than
three months (even if unutilized); other conditions.

As recoveries are made the outstanding accounts of the ilems
concerned in Part 11 should be reduced b making deduction entries in
the column; “deduct quantity utilized in work measured since previous
bill,” equivalent to the quantities of materials used by the contractor on
items of work shown as exccuted in part | of the bill.

Interim payments: The Contractor shall submit to the Engincer monthly
statements of the estimated value of the work completed less the cumulative
amount certified previously.

()

(i)

(iif)

v)

*(a)

The value of work completed compriscs the value of the quantitics of
the items in the Bill of Quantitics completed.

value of secured advance on the materials and valuation of variations
(if any).
Engineer may exclude any item certificd in a previous certificate or

reduce the proportion of any item previously certified in any certificate
in the light of later information.

Retention money and other advances are to be recovered from the bill
submitted by contractor.

Valuation of the Works:
i) Lump sum price (details), or

i) Lump sum price with schedules of rates (details), or

iii) Lump sum price with bill of quantities__ (details), or
iv) Re-mcasurement with estimated/bid quantities in the Schedule of
Prices or on premium above or below quoted on the ratcs

mentioned in CSR (details), or/and

v) Cost rcimbursable (details)




i1 Percentage of retention™: './ivc (3%)
1.6 Currency of payment: Pak. Rupees

14.1  Insurances: (Procuring Agency may decide, keeping in view the nature and
the scope of the work)

Type of cover
The Works
Amount of cover

The sum stated in the Letter of Aeceptance plus fifteen percent (15%)
Type of cover
Contractor’s Equipment:
Amount of cover
Full replacement cost
Type of cover

Third Party-injury to persons and damage to property

(The minimum amount of third parly insurance should be assessed by the
Procuring Agency and entered).

Workers:

Other cover*:

(In each case name of insured is Contractor and Procuring Agency)

14.2  Amount to be recovered
Premium plus percent ( %).

15.3 Arbitration**

Place of Arbitration:

* (Procuring Agency to specify as appropriate)

** (It hus 10 be in the Province of Sindh)
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STANDARD FORMS

(Note: Standard FForms provided in this document for securitics are to be issued by a bank. In
case the bidder chooses to issue a bond for accompanying his bid or performance of contract
or receipt of advance, the relevant format shall be tailored accordingly without changing the
spirit of the FForms of securities).
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FORM OF BID SECURITY
(Bank Guarantee)

Guarantee No.
Exceuted on

(Letter by the Guarantor to the Procuring Ageney)

Name of Guarantor (Seheduled Bank in Pakistan) with
address:

Name of Principal (Bidder) with

address:

Sum of Sceurity (cxpress in words and
figures):

Bid Reference No. Date of Bid

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at
the request of the said Principal, we the Guarantor above-named are held and (irmly bound
unto the , (hereinafter called The “Procuring
Agency™) in the sum stated above, for the payment of which sum well and truly to be made,
we bind ourselves, our heirs, exceutors, administrators and suecessors, jointly and severally,
firmly by these presents,

THLEE CONDITION OF THIS OBLIGATION IS SUCIHI, that whereas the Principal has
submitted  the  accompanying Bid numbered and dated as above for
(Particulars of Bid) to the said Procuring

Agencey; and

WHEREAS, the Procuring Ageney has required as a condition for considering the said Bid
that the Principal furnishes a Bid Seeurity in the above said sum to the Procuring Ageney,
conditioned as under:

(0 that the Bid Sccurity shall remain valid for a period of twenty cight (28) days beyond
the period of validity of the bid;

2) that in the event of,;
(a) the Principal withdraws his Bid during the period of validity of Bid, or

(b) the Principal does not aceept the correction of his Bid Price, pursuant to Sub-
Clause 16.4 (b) of Instructions to Bidders, or

{¢) failure of the successful bidder to

(1) furnish the required Performanee Sccurity, in accordance with Sub-
Clause 1B3-21.1 of Instructions to Bidders, or

(i) sign the proposed Contract Agreement, in accordance with Sub-
Clauses 1B3-20.2 & 20.3 of Instructions to Bidders,
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the entire sui: be paid immediately to the said Procuring Ageney for delayed
completion ad not as penalty for the suceessful bidder's failure to perform.

NOW THEREFORL, if the successtul bidder shall, within the period specificd therefore, on
the prescribed form presented to him for signature enter into a formal Contract Agreement
with the said Procuring Agency in accordance with his Bid as aceepted and furnish within
fourteen (14) days of receipt of Letter of Acceptance, a Performance Sceurity with good and
sufficient surcty , as may be required, upon the form prescribed by the said Procuring Agency
for the faithful performance and proper fulfilment of the said Contract or in the event of non-
withdrawal of the said Bid within the time specified then this obligation shall be void and of
no cffeet, but otherwise to remain in {ull force and effect.

PROVIDED THA'T the Guarantor shall forthwith pay to the Procuring Agency the said sum
stated above upon first written demand of the Procuring Agency without cavil or argument
and without requiring the Procuring Agency to prove or to show grounds or reasons for such
demand, notice of which shall be sent by the Procuring Agency by registered post duly
addresscd to the Guarantor at its address given above.

PROVIDED ALSO THAT the Procuring Agency shall be the sole and final judge for
deciding whether the Principal has duly performed his obligations to sign the Contract
Agreement and to furnish the requisite Performance Security within the time stated above, or
has defaulted in fulfilling said requirements and the Guarantor shall pay without objection the
sum stated above upon first written demand from the Procuring Agency forthwith and without
any reference to the Principal or any other person.

IN WITNESS WIIEREOF, the above bounded Guarantor has exccuted the instrument under
its scal on the date indicated above, the name and scal of the Guarantor being hereto aftixed
and these presents duly signed by its undersigned representative pursuant to authority of its
governing body.

Guarantor (Bank)

Witness: 1. Signature
L. 2. Namc
3. Title

Corporate Secretary (Scal)

(Name, Tile & Address) Corporate Guarantor (Scal)




FORM OF PERFORMANCE SECURITY
(Bank Guarantee)

Guarantee No.
Exccuted on
Expiry Date

(Letter by the Guarantor to the Procuring Agency)

Name of Guarantor (Scheduled Bank in Pakistan) with

address:_

Name of Principal (Contractor) with
address:

Penal Sum of Security (cxpress in words and
figures)

Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding
Documents and above said Letter of Acceptance (hereinafter called the Documents) and at the
request of the said Principal we, the Guarantor above named, are held and firmly bound unto
the _ (hereinafter called the
Procuring Agency) in the penal sum of the amount stated above, for the payment of which
sum well and truly to be made to the said Procuring Agency, we bind ourselves, our heirs,
excecutors, administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has
accepted the Procuring Agency's above said  Letter of  Acceptance for __
(Name of Contract) {or the

(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all
the undertakings, covenants, terms and conditions of the said Documents during the original
terms of the said Documents and any extensions thercof that may be granted by the Procuring
Agency, with or without notice to the Guarantor, which notice is, hereby, waived and shall
also well and truly perform and fullill all the undertakings, covenants tcrms and conditions of
the Contract and of any and all modifications of the said Documents that may hereafter be
made, notice of which modifications to the Guarantor being hereby waived, then, this
obligation 10 be void; otherwise to remain in full force and virtue till all requircments of
Clausc 9, Remedying Defects, of Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition
of any liability attaching to us under this Guarantee that the claim for payment in writing shall

Gl

om0
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be received by us within the validity period of this Guarantee, failing which we shall be
dascharged o our Habidity, 1 any, under this Guarantee.

We, (the Guarantor), waiving all objections and
defenses under the Contract, do hereby irrevocably and independently guarantec to pay to the
Procuring Agency without delay upon the Procuring Ageney's first written demand without
cavil or arguments and without requiring the Procuring Agency to prove or to show grounds
or reasons for such demand any sum or sums up to the amount stated above, against the
Procuring Agency's written declaration that the Principal has refused or failed to perform the
obligations under the Contract, for which payment will be cffected by the Guarantor to
Procuring Agency’s designated Bank & Account Number.

PROVIDED ALSO THAT the Procuring Agency shall be the sole and final judge for
deciding whether the Principal (Contractor) has duly performed his obligations under the
Contract or has dcfaulted in fulfilling said obligations and the Guarantor shall pay without
objection any sum or sums up to the amount stated above upon first written demand from the
Procuring Agency forthwith and without any reference to the Principal or any other person.

IN WITNESS WHEREOF, the above bounded Guarantor has executed this Instrument under
its seal on the date indicated above, the name and corporate seal of the Guarantor being hereto
affixed and these presents duly signed by its undersigned representative, pursuant to authority

of its governing body.

Guarantor (Bank)

Witness:
1. 1. Signature
2. Name
Corporate Sccretary (Scal)
3. Title
2.
(Name, Title & Address) Corporate Guarantor (Seal)
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement’”) made on the

day of 200 between (hereinafter called the
“Procuring Agency”) of the onc part and (hercinafter called the
“Contractor”) of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz
should bc exccuted by the Contractor and has accepted a Bid by the Contractor for the
cxccution and completion of such Works and the remedying of any defects therein.

NOW this Agrecment witnesscth as (ollows:

1. In this Agrecment words and expressions shall have the samc mcanings as are
respectively assigned to them in the Conditions of Contract hercinafter referred to.

2. The following documents after incorporating addenda, if any except those parts
rclating to Instructions to Bidders, shall be deemed to form and be read and construed
as part of this Agrccment, viz:

(a)  The Letter of Acceptance;

(b)  Thc completed Form of Bid along with Schedules to Bid;
(¢) Conditions of Contract & Contract Data;

(d)  The priced Schedule of Prices/Bill of quantities (BoQ);
(¢)  The Specifications; and

() The Drawings

3. In consideration of thc payments to bc madc by the Procuring Agency to the
Contractor as hercinafier mentioned, the Contractor hercby covenants with the
Procuring Agency to exccutc and complete the Works and remedy defects thercin in
conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hercby covenants to pay the Contractor, in consideration of the
exccution and complction of the Works as per provisions of the Contract, the Contract
Price or such other sum as may become payable under the provisions of the Contract
at the times and in the manncr prescribed by the Contract.
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IN WITNESS WHERLOL the parties hereto have caused this Contract Agreement to be
executed on tie day, muonth and year first before written in accordance with their respective
laws.

Signature of the Contactor Signature of the Procuring Agency

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)
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MOBILIZATION ADVANCE GUARANTEE

Guarantec No.

Exccuted on

(Letter by the Guarantor to the Procuring Agency)

WHEREAS the (heretnafler

called  the Procuring  Ageney) has  entered into a  Contract  for

(Particulars of Contraet), with

(hereinafter called the Contractor).

AND WHEREAS the Procuring Agency has agreed to advance to the Contractor, at the

Contractor’s request, an  amount of  Rs. Rupees

) whieh amount shail be advanced to the Contractor as per

provisions of the Contract.

AND WHEREAS the Procuring Ageney has asked the Contractor to furnish Guarantee to
sceure the advanee payment for the performanee of his obligations under the said Contract.

AND WHEREAS (Scheduled Bank)
(hereinafier called the Guarantor) at the request of the Contractor and in consideration of the
Procuring Agency agreeing to make the above advanee to the Contractor, has agreed to

furnish the said Guarantec.

NOW THEREFORE the Guarantor hereby guarantees that the Contractor shall use the
advanee for the purpose of above mentioned Contract and it he fails, and commits default in
fulfillment of any of his obligations for which the advanee payment is made, the Guarantor
shall be liable to the Procuring Ageney for payment not exceeding the aforementioned
amount, ,

Notice in writing of any default, of which the Procuring Ageney shall be the sole and final
judge, as aforesaid, on the part of the Contractor, shall be given by the Procuring Agency to
the Guarantor, and on such first written demand payment shall be made by the Guarantor of
all sums then due under this Guarantee without any reference to the Contractor and without
any objeetion.
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This Guarantee shall come into foree as soon as the advance payment has been eredited to the
aeceunt ot tie Contractor.

This Guarantee shall expire not later than

by which datc we must have received any claims by registered letter, telegram, telex or
telcfax,

It is undcrstood that you will return this Guarantee to us on expiry or after scttlement of the
total amount to be claimed hercunder.

Guarantor (Scheduled Bank)

Witncss:
1. 1. Signature
2. Name
Corporate Sccretary (Scal)
3. Title
2.
(Name, Title & Address) Corporate Guarantor (Seal)
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INDENTURE FOR SECURED ADVANCES,

(For usc in cases in which 1s contract is for finished work and the contractor has
entered into an agreement for the execution of a certain specified quantity of work in a given
time ).

This INDENTURE made the ..o eevveve e day of .o,

------------------------------ -197--"-  BETWEEN (hereinafter called "the
Contractor” which expression shall where the context so admits or implied be deemed to
include his heirs, cxccutors, administrators and assigns) of the one part and THE

GOVERNOR OF SINDH (hereinafter called "the Government" of the other part).

WIHEREAS by an agreement, dated (hereinafter called the said
agrcement, the contractor has agreed to perform the under-mentioned works (hereinafter

referred to as the said work):-

(Iere enter (the description of the works).'

AND WHEREAS the contractor has applied to the .....ccoces eiieveeenciens e
s = for an advance to him of Rupees
(Rs. oo ) on the security of materials absolutely belonging to him and brought by
him to the site of the said works the subject of the said agreement for use in the
construction of such of the said works as he has undertaken to excecute at rates fixed for
the finished work (inclusive of the cost of materials and labour and other charge) AND
WHEREAS the Government has agreed to advance to the Contractor the sum of Rupces,
(RS. covevrrreeeeennee ) on the sccurity of materials the quantitics and other particulars of

which are detailed in Part 1 of Running Account Bill (E). the said works signed by the contractor
Fin R.Form.17.A

— and on such covenants and conditions as arc hereinafter contained

and thc Government has reserved to itscif the option of marking any further advance or

advanees on the security of other materials brought by the Contractor to the site of the

said works.

NOW THIS INDENTURE WTTNESSETH that in pursuancc ofthe said

agreement and in consideration of the sum of Rupees...........====mmmmemmmm -
(Rs.  =mmeem s o ) on or before the exccution of these presents paid to the Contractor

by the Government (the receipt whereof the Contractor doth hereby acknowledge) and of
such further advances (if any) as may be made to him as aforesaid (all of which advances are
hercinafter collectively referred to as the said amount) the Contractor doth hercby assign

unto the Government the said materials by way of security for the said amount

And doth hereby covenant and agree with the Government and declare ay

follow :-

(1) ‘That the said sum of Rupees ......... R T
A ) so advanced by the Government to the Contractor as aforesaid and

all or any further sum or sums which may be advanced aforesaid shall be cmployed by the
contractor in or towards expending the exccution of the said works and for no other purpose

whatsoever.
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2) That the materials detailed in the said Running Account Bill (B) which have been
Fin R Form No. 17-A

Offered to and accepted by (he Government as sceurity for the said amount arc absolutely by
the Contractors own property frec from cncumbrances of any kind and the Contractor will
not make any application for or receive a further advance on the sccurity of materials which are
not absolutely his own property and free from encumbrances of any kind and the contractor
hereby agrees, at all times, to indemnify and save harmlcss the Government against all
claims whatsocver to any materials in respect of which an advance has been made to him
as aforesaid.

3) That the said matcrials detailed in the said Running Account Bill (B) and all other

Fin. R. Farm No. 17-A
Materials on the sccurity of which any further advance or advances may hereafter be made
as aforcsaid (hercinafter called the said materials) shall be used by the Contractor solcly in the
cxccution of the said works in accordance with the dircctions of the
Divisional Officer (hercinafter called the Divisional Officer) and in
the terms of the said agreement.

(4)  That the Contractor shall make at his own cost all necessary and adecquate
arrangement for the proper watch, safc custody and protection against all risks of the said
material and that until used in construction as aforcsaid the said materials shall remain at the
site of the said works in the Contractor's custody and at his own risk and on his own
responsibility and shall at all times be open to inspection by (he Divisional Officer or any
officer authorized by him. In the event of the said materials of any part (hercof being
stolen, destroycd or damaged or becoming deteriorated in a grater degree than is duc to
reasonablc use and wear thercof Contractor will forthwith replace the same with other
materials of like qualify or repair and make good the same as required by the Divisional
Officer and the materials so brought to replace the said materials so repaired and made
good shall also be considered as security for the said amount.

&) 'Hurt the said materials shall not on any account be removed from the site of the said
works except with the written permission of the Divisional Ofticer or an officer
authorized by him in that behalf

(6)  That thc said amount shall be payable in full when or before the Contractor
rcceives payment, from the Government of the price payable to him for the said works
under the terms and provisions of the said agreement PROVIDED THAT  if any
intcrmediatc payments arc made to the contractor on account of work done then on the
occasion of cach such payment the Government will be at liberty to make a recovery from
the Contractors Bill for such payment by deducting therc from in the valuc of the said
materials (hen actually used in the construction and in respect of which recovery has not been
made previously the value for this purpose being determined in respect of each description
of material at (he rates at which the amount of the advances made under these presents were
calculated.

7 That if the Contractor shall at any time make any dcfault in the
performance or obscrvation in any respect of any of the terms and provisions of the said
agrecment or of these presents the total amount of the advance or advances that may still be

owing to thc Government shall immediately on the happening of such default be
repayable by the Contractor to the Government together with interest thercon at twelve

e
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percent per annum trom the date or respective dates of such advance or advances to the
date or repayment and with all costs, charges, damages and expenses incurred by the
Covernment in or for the recovery thercof or the enforcement of this sccurity or
otherwise by reason of (he default of the Contractor and any moneys so becoming due and
payable shall constitute a debt due from the Contractor to the Government and the Contractor
hereby covenants and agrees with the Government to repay and the same respectively to it
accordingly.

(8)  That the Contractor hereby charges all the said materials with the
repayment to the Government of the said sum of Rupees .......c.cevevrueene. o ettt
(RSerereieveeciiens ) and any further sum or sums which may be advanced as aforesaid and
all costs charges damages and cxpenses payable under these present PROVIDED
ALWAYS and it is hereby agreed and declared that not withstanding anything in the said
agrecment and without prejudice to the powers contained thercin if and whether the
covenant for payment and repayment hercinbefore contained shall become enforceable and
the moncy owing shall not be paid to accordingly.

Once therewith the Government may at any time thereafter adopt all or any of
following courses as it may deem best ;-

(a)  Scize and utilize the said materials or any part thereof in the completion of the
said works on bechalf of the Contractor in accordance with the
provisions in that behalf contained in thc said agrecement debiting the
Contractor with the actual cost of effecting such completion thec amount due
in respect of advances under these presents  and  crediting the
Contractor with the valuc of work done as he had carricd it out in
accordance with the said agreement and at the rates thereby provided. If the
balance is against the Contractor he is to pay the same to the Government on

demand.

(b) Remove and scll by public auction the scized materials or any part thereof and
out of the moneys arising from the sale rctain all the sums aforcsaid
repayable to the Government under these presents and pay over the surplus
(if any) to the Contractor.

() Deduct all or any part of the moneys owing out of the security deposit or any
sum duc to the Contractor under the said agreement.

9) That cxcept as is cxpressly provided by the presents interest on the aid
advance shall not be payable.

(10) That in the event of any conflict between the provisions of these presents and
the said agrcement the provisions of these presents shall prevail and in the event of any
dispute or difference arising over the construction or cffect of these presents the settlement of
which has not been hercinbefore expressly provided for the same shall be
referred to the Superintending Engineer.....ooooviincininicunnene Circle whose................
decision shall be final and the provisions of the Indian Arbitration Act for the time being in
force so lar as they are applicable shall apply to any such reference.
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In witnesses whercol the* ------— .
Governor of Sindh and the said................. ettt s -
their respective hands and scals the day and first above written.

Signed, scaled and delivered by* In
the presence of
Seal
I'st witness 2™ witness

~

Signed, scaled and delivered by* In
the presence of

Scal

[st Witness 2™ witness

..... on

behall of the
--have hereunto set
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SPECIFICATIONS
[Note for Preparing the Specifications]

A set of precise and clear specifications is a prerequisite for bidders to respond realistically
and competitively to the requirements of the user without qualifying their Bids. The
specifications must be drafted to permit the widest possible competition and, at the same
time, present a clear statement of the required standards of workmanship, materials,
performance of the works. Only if this is done objectives of economy, cfficiency, and fairncss
in procurcment will be realized and responsiveness of Bids can be ensured, and the
subscquent task of bid cvaluation can be facilitated. The specifications should require that
materials to be incorporated in the works be new, unused, and of the most recent or current
models, and incorporated all recent improvements in design and materials unless provided for
otherwisc in the contract.

Samples of specifications from similar to previous procurements arc useful in this respect.
The use of metric units is encouraged. Depending on the complexity of the works and the
repetitivencss of the type of procurement, it may be advantageous to standardize the
Technical Specifications that should cover all classes of workmanship, materials and
cquipment although not necessarily to be used in a particular procurement.

Carc must be taken in drafting specifications to ensure that they are not restrictive. In the
specification of standards for equipment, materials, and workmanship, recognized
international standards should be used as much as possible. The specifications shall consider
all conditions but not limited to scismic conditions, weather conditions and environmental
impact. The specifications should state that cquipment, matcerials, and workmanship that
mect other authoritative standards, and which ensure at least a substantially equal quality than
the standards mentioned, will also be acceptable. The following clause may be inserted in the
Specifications.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Specifications to specific standards and codes to be met
by Works to be furnished and tested, the provisions of the latest current edition or revision of
the rclevant shall apply, unless otherwisc expressly stated in the Contract. Other authoritative
standards that ensure equivalence to the standards and codes specificd will be acceptable.|
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*DRAWINGS

* (Nute: The Engincer/Procuring Agency may incorporate specific Drawings for
Bidding purposes only or may include the detailed drawings in a separate
volume, if necessary).
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Mame of Contractor;-

{This vection shosld be Gl i by the Faglnerr/Provuring Ageney belnre konunve of the Bidding Dovuments s

fay Name of Procuring Ageney:- Eaccutive BEngineer Building Divisio
tor Brie! Deseription of Works: - Construction of remsing work of Library of Dy
stah Muhalls
for Procunmg Agency’s address - Cirendt Mouse Road Larkano
() Fatimated Costo- 2000 (M)
(o) Amount of Bid Security - 4%
s ive o Bid

iy Period of Bud Validiny (davs - 98 Dav (Mot more than Ninty dayve)

fu) Becurity ;}ijpu
HOO,000/-

(i %‘K*H.’U"e{\igjl'& i amy. 1o be ueted from Blise- 7.5 “/«v V axy ac 59% Secur 92\ P }«3‘25

¢ for Nubmission of Bidy along with tme 5” %}EU 16, Tune {2-0 PG

(0 Venue Tune, and Date of Bid Opening:-

iKY Tome for Completion from wriiten order 12 Maonths.
of commence: -
quidity damages:-
2 of Bstimated Cost or Bid cost per day
ay. but foral not exceeding 10%:),
(o Call Beposit Receipt No. - Draes

Smount-

ngoLIK o, Date
Ks
(o Rate quoted by Contractor - Pat A R




“Schedule "B" for Construction for Remaining work for Library of Dargah ]aral Shah
Mubhallah Larkano.

Abstract Sheet

Part A Civil Work.

S.#

Item of work.

Quantity

Rate.

Unit

Amount.

Reinforced cement concrete work i/c¢ in all labor and material
except the cost of steel reinforced and lift its labour for bending
and windowing which will be paid separately this rate also i/c
all kinds forms moulds lifting shuttering curing rate 1.2.4 ratio
90Ibs cement 2cft sand 4cft shingle 1/8” to ¥4” gauge (SINO:6(1)-
P-16

624

Cft:

337

P Cft:

210,288

[R]

Fabrication of Tor steel reinforced cement concrete i/c cutting
bending laying in position making joints and fastening i/c cost
of binding wire also i/c removal of rust from bars (SINO: 8 -

16).

Cwt.

5001.7

P.Cwt

156,053

Cement Plaster 1:6 up to 20’ft height 12" thick (SINO.13 (b) / P
51).

Sft:

2206.60

% Sft:

51,281

Centent Plaster 1:4 3/8” thick up to 20'ft height (SINO: 11 /P-
51).

Sft:

2197.52

% Sft:

51,070

Cement Concrete plain (1:2:4) i/c placing compacting finishing
and curing complete i/c¢ screening and washing of stone
aggregate without shuttering (SI No. 5(I)/ P-15).

Cft:

14429.25

% Cft

25,973

Laying white marble flooring fine dressed in the surface
without winging set in lime mortar 1:2 including rubbing &
polishing of the joints (SIN0.28( a)/ I>-43)

1122

Sft:

567.48

P.Sft

636,713

P/F3/8” thick marble tiles of approved quality and colour and
shade size 8" x4” /6” x4” in dado skirting and facing removal
/tucking of existing plaster surface etc. over 12" thick base of
cement mortar 1:3 setting of tiles in slurry of white cement over
mortar base i/c filling the joints washing the tiles with white
cement slurry cement finishing cleaning and polishing etc
complete (new works) (SINO.68,P/49).

83

Sft:

186.04

P.Sft

15,441

First Class deodar wood wrought joinery in doors and
windows etc fixed in position i/ c chowkats hole fasts hinges
iron tower bolts chocks, cleats, handles and cords with hooks
etc. Deodar paneled or and fully glazed (SINO: 7 (b), P-58).

98

Sft:

1273.76

P. Sft

124,828

Supplying & fixing in position iron / steel grill of %”x1/4” size
tlat iron of approved design i/c painting 3 coats etc complele
(weight not to less than 3.7 Ibs /sq. ft of finished grill).(SINO
26/ P-97).

Sft:

180.90

P. Sft

5,427

10

Galvanized wire gauze fixed to chowkats with %17 deodar strips
& screws. (CS1 No.t4 (d) /P-67).

Sft:

190.72

P. Sft

5,722

S/ F false ceiling of plaster of Paris, in pannels i/c making
frame, work of deodar wood including painting with Soligia
paint. (SINO.52/ P-72).

Sft:

25293.42

%S1t

283,792

Distempering in three coats. (SINO: 24 /P-53).

1122

Sft:

1079.65

%Sft

12,114

Preparing the surface and painting with malt finish i/c rubbing
the surface with bathy (silicon carbide rubbing brick) filling the
voids with zink/ chalk/ plaster of paris mixture, applying first
coat premix, making the surface smooth and than painting 3

coats with matt finish of approved make etc: complete 2™ &

subsequent coat. (new surface) (SINO. 36, P/55) in. three coats.

2324

Stt:

3444.38

%Sit

80,047




Page No. 2

?# Item of work. Quantity Rate. Unit Amount.

14 |Preparing the surface and Painting % Sft with weather coati/c 2408 | Stt: | 2567.95 % 5ft 61,836 ‘
rubbing the surface with rubbing brick / sand paper filling the : ;
voids with chalk plaster of Paris and then painting with
weather coat of approved make etc ( new surface ) (SINO:38,/ P
56). In three coats. - .

15 [Preparing surface and painting of doors & windows any type,| 196 Sft: | 2116.41 %Sft 4,148 {
(including edge). (SINO. 5 (c), P/ 69).

Total Rs.

1,724,734 -
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ne of Contractor:-

{This section should be filled o by the Eagloeer/Procuring Ageney belore Bsunare of the Bidding Povinentnn

(a1 Name of Provuring Agenoyi- Precutive Enoinesr Building Division Larkano,
P powd - &
sl Descrption of Works - Renovation of Highway Colony & Build
{Balance Work)
fop Procuring Ageney’s address: Crreudt Honse Road Larkano

(Y Bstumated Cost- 4,000 W)

04%

}

S L

R
(I ST

it

(6 Perod of Bid Validus (davs ) 28 Dav (Not more than Nino

Security Deposii-

200,000/

i

() O7.30% (Flaxy & 039 Security Dep
(0 BL0of-2016. Time (20 P M)

Execntive Bngineer Buildings Division Lobon

(LY Time for Completion from written order I8 Months.
of commence: -

(0 Liguidiy davages-
(0,03 of Betimated Costoor Bid cost per day
of defay, but total nor exceeding 10%).

fnyCall Depostt Recept N

Asnourd-

(o) Rate guoted by Contractor - Pat "A'Rs.
Part "B Rs.

Part U7 Ras,

{CONTRACTOR)




Schedule "B" for the work Renovation of Highways & Building Colony Larkana

Balance Work.

ABSTRACT SHEET
Part A Civil Work.

S.#

Item of Work

Qty:

Rate

Unit

Amount

Excavation for foundation of building bridges and other
structure i/c dag belling dressing refilling around the
structure with excavated earth watering ramming lead up to
one chain and lift up to 5.0ft:(CSI NO. 18, P- 04) .

949

Cft:

3176.25

%0 Cft:

3,014

Cement concrete brick or stone ballast 1-1/2” to 2” gauge
Ratio: 1:5:10. (SINO.4 (b), P- 14).

323

Cft:

8694.95

% Cft

28,085

Pacca brick work in foundation and plinth in cement sand
mortar Ratio 1:6 (CSI NO. 4, P- 20).

496

Cft:

11948.36

% Cft

59,264

Fabrication of Mild steel reinforced cement concrete i/c
cutting bending laying in position making joints and fastening
i/c cost of binding wire also i/c removal of rust from bars
(SINO: 8 P-16).

1.40

Cwt:

5001.70

P.cwt:

7,002

Reinforced cement concrete work i/c in all labor and

material except the cost of steel reinforced and lift its labour
for bending and windowing which will be paid separately this
rate also i/c all kinds forms moulds lifting shuttering curing
rate 1.2.4 ratio 90lbs cement 2cft sand 4cft shingle 1/8” to %”
gauge (SINO:6(1)-P-16).

44

Cft:

337

P.Cft

14,828

Construction of standard open type drains connate blocks
with C.C (1:2:4) in situ to the design profile i./c cost of mould
as per drawing i/c applying floating coat of cement 1/32” thick
to the exposed face finished smooth curing etc complete as per
detailed drawing. (SINO. D, P- 58).A Drain Type

122

Rft:

94

P.Rft

11,468

Supplying & filling pit sand under floors and plugging into
wall (CSINO.29, P.25).

447

Cft:

1141.25

% Cft

5,101

Cement Plaster 1:6 up to 12°ft height 2" thick
P-51).

(SINO.13 (b) /

5226

Sft:

2206.60

% Sft:

115,317

Cement Plaster 1:4 3/8” thick up to 12’ft height (SINO: 11 /P-
51).

5226

Sft:

2197.52

% Sft:

114,842

10

Making and fixing steel grated doors complete with 1/16”
thick
sheeting i/c angle iron frame 2"x2” 3/8” and 3/4” square bars

28 -

Sft:

726.72

P.Sft:

20,348

11

P/L G.I. frame/chowkats of size 7’x2” or 4-1/2"x 3” for
windows using 20 gauge G.I. sheet i/c welded hinges and
fixing at site with necessary hold fasts. Filling with cement
sand slurry of ratio 1:6 and repairing the jambs. The cost also
i/c all carriage tools and plants used in making and fixing
SINO: 28/ P-92).

48 "

Sft:

240.50

P.Sft:

11,544

12

First Class deodar wood wrought joinery in doors and windows
etc fixed in position i/c chowkats hole fasts hinges iron tower
bolts cleats handles and cords with hooks etc deodar paneled
or and fully glazed (SI NO: 7 P-57). (only Shutter}

22

Sft:

902.93

P.Sft:

19,864

13

Providing and laying 1” thick topping cement concrete (1:2:4)
i/c surface finishing and dividing into panels (SINO: 16 /P-
41). (a) 1 ¥2” thick

282

Sft:

2548.29

% Sft:

7,186

(b) 2" thick.

720

Sft:

3275.50

% Sft:

23,584

(c) 3" thick.

150

Sft:

4411.82

% Sft:~

6,618
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S.#

Item of Work

Qty:

Rate

Unit

Amount

14

Two coats of bitumen laid hot using 34 Lbs for %sft. Ober roof
and blinded with sand at one Cft. Per %Sft. (SINO.13, P/34).

282

Sft:

1887.40

% Sft:

© 5,322

15

Making holes up to 3” dia 18” depth in cement concrete or
stone masonry walls and repairing. (SINO.15, P18).

hole

592.90

P. Holes

5,336

16

Cement Plaster 1:4 up to 12’ft height '4” thick (SINO.11 (b) / P
52).

484

Sft:

2283.93

% Sft:

11,054

17

Dismantling cement concrete plain 1:3:6. (SINO19 (b), P/10).

625

Cft:

1306.80

% Cft

8,168

18

Cement Concrete plain (1:2:4) i/c placing compacting finishing
and curing complete i/ c screening and washing of stone
aggregate without shuttering (SI No. 5(F)/ P-15).

724

Cft:

14429.25

% Cft

104,468

19

Removing cement or lime plaster. (SINO.53, P/13).

4062

Sft:

121

% Sft:

4,915

20

Cement concrete brick or stone ballast 1-1/2” to 2” gauge ratio
1:6:12 (SINO: 4 P-14).

625

Cft:

8122.95

% Cft

50,768

21

Applying floating coat of cement %” thick. (SINO.14, P/53).

4062

Sft:

660

% Sft:

-~ 26,809

22

Providing and laying tiles glazed 6” x6”x1/4” on floor or wall
facing required colour and pattern stile specification jointed in
white cement and pigment over a base of 1:2 grey cement
mortar 3/4” thick i/c washing and f{illing of joints with slurry
of white cement and pigment in desired shape with finishing
cleaning and cost of wax polish etc complete i/c cutting tiles to
proper profile. (SINO.60 P-46).

876

Sft:

30509.77

% Sft:

267,266

23

Laying white marble flooring fine dressed in the surface
without winging set in lime mortar 1:2 including rubbing &
polishing of the joints.(SINo.28( a)/ P-43). (a) %4” thick flooring.

207

Sft:

567.48

P.Sft:

230,964

24

Providing and fixing 3/8” thick marble tiles of approved
quality and colour and shade size 8” x4”/6” x4” in dado
skirting and facing removal /tucking of existing plaster
surface etc. over '%” thick base of cement mortar 1:3 setting of
tiles in slurry of white cement over mortar base i/c filling the
joints washing the tiles with white cement slurry cement
finishing cleaning and polishing etc complete (old works)

50

Sft:

201.07

P.Sft:

10,054

25

Dismantling brick or flagged flooring without concrete
foundation. (SINO.30, P/12).

264

Sft:

257.13

% Sft:

679

B WY

26

Providing & laying single layers of polythene sheet 0.13 mm
thick for water proofing as per specification & instructions of
Engineer In charge (SINO. 38/P-37).

264

Sft:

10.70

P.Sft:

2,825

27

Single layer of tiles 9”x4 2" x2” laid over 4” erath 1” mud
plaster without Bhoosa grouted with cement sand 1:3 on top
of RCC slab provide with 34 Lbs: bitumen coating sand
blinded. (SINO.5, P/34).

264

Sft:

5310.35

% Sft:

14.010

28

Cement Pointing 1:2 flash on floor. (SINO. 18, P/53).

264

Sft:

939.57

% Sft:vy

2,480

29

Laying floor of approved with glazed tile 1/4" thick in white
cement 1:2 over 3/4" thick cement mortar 1:2 complete. (SI
NO 24/ P-43).

240

Sft:

27678786

% Sft:

66,429

30

Glazed tile dado 4" thick laid in pigment over 1:2 cement sand
mortar %” thick i/c finishing. (SINO 38/ P-45).

1188

Sft:

28299.30

% Sft:

336,196

31

First Class deodar wood wrought joinery in doors and windows
etc fixed in position i/c chowkats hole fasts hinges iron tower
bolts chocks, cleats, handles and cords with hooks etc. Deodar
paneled or and fully glazed (SINO: 7 (b), P-58).

105

Sft:

1273.76

P.Sft:

133,745




Page No. 3

S.# Item of Work Qty: Rate Unit } Amount

32 |Galvanized wire gauze fixed to chowkats with %” deodar strips| 72 | Sft: [ 190.72 [ P.Sft: 13,732
& screws. (CSI No.14 (d) /P-67). l

33 [Scraping ordinary distemper, oil bound distemper or paint on |15571| Sft: | 226.88 | % Sft: 35,327
walls {(SINo.54 (b)/ P-13).

34 |Distempering in two coats. (SINO: 24 (b)/P-54). 3906 | Sft: | 1043.90 | % Sft: 40,775
35 |Preparing the surface and painting with matt finish i/c 15571 Sft: | 2717.00 | %Sft:’ 423,064
rubbing the surface with bathy (silicon carbide rubbing brick) ” : )

filling the voids with zink/ chalk/ plaster of paris mixture,

applying first coat premix, making the surface smooth and

than painting 3 coats with matt finish of approved make etc:

complete 2" & subsequent coat. (new surface) (SINO. 36,

P/55). ' ) ,
36 |Painting Old surface painting doors and windows any type. 942 | Sft: | 1160.06 | % Sft: 10,928

(SINO.4 (c) P/68). i 7
37 |P.N.S Preparing surface and painting of doors & windows any | 210 | Sft: | 2116.41 | % Sft: 4,444

type, (including edge). (SINO. 5 (c), P/69). In three coats.

Total Rs. #####H###

-




Part BW/S & S/F & P.H.S.I

S.#

Item of Work

Qty:

Rate

Unit

Amount

Excavation for pipe line in trenches i/c pits in soft soil or mud
plaster i/c trimming and dressing sides to true alignment and
shape leveling of beds of trenches to correct level and grade
cutting, joints holes & disposal of surplus earth within one
chain or as directed by Engineer In charge i/c providing fence
guards light flanges and temporary crossing for non vehicular
traffic where ever required lift up to 5’ and lead up to one
chain. (PHSINO.1, P.46).

3000

Cft:

3600

%0CHt:

10800

Providing laying & fixing in trench i/c fitting, jointing & testing
etc complete in all respect the high density polythylene PE
pipes (HDPE-100) for W/S confirming ISO 4427 /DIN
8074/8075 B.S 3580 & PSI 3051 PN12.50 (160 mmj} (SINO. F,
1 P/25). PHSL.

100

Rft:

639

P.Rft:

63900

Refilling the excavated struff in trenches 6” thick layers for
leveling dressing i/c watering ramming to full compaction etc
complete (PHSINO.24, P.53).

2700

Cft:

2760

%0Cft:

7452

Carriage of P.E pipe from Karachi.

100

Rft:

516.10

% Rft:

51610

P/F Orisa type white or coloured glazed earthen ware W.C pan
with cost of low level plastic flush tank of 3 gallons capacity of
approved quality i/c making requisite number of holes to wall

plinth & floor & making good in cement concrete 1:2:4

(SINo.3(i) /P-2 ).

5836.60

Each

17,510

P/F 24”x18” lavortory basin in white glazed earthen ware
complete with i/c the cost of W.I or C.I canti lever bracket 6
inches built in to wall painted white in two coat after a
primary coat of red lead paint a pair of 2” good in cement
concrete (1:2:4) standard pattern (SINo.8P-3)

Nos.

4253.90

Each

8,508

Add extra for labour for providing & fixing of earthen ware
Padestal white or coloured glazed standard pattern (SINo. 9 /P
3]

Nos.

938.47

Each

1,877

P/F in position nylon connection complete with ¥” dia bras
stop cock of brass nuts and lining jointed to nylon connection
(S.I.No. 23 P-6)

Nos.

447.15

Each

894

Providing & Fixing 4” dia C.I Soil and Vent Pipes i/c
cutting and fitting and extra paint to match the colour of the
buildings (S.I No: 1, P-8)

40

Rft:

333.29

P-Rft:

13,332

10

Providing & Fixing 4” dia bend of the require degree with acess
door rubber washer 1/8" thick with bolt & nuts & extra
painting to match the colour of the Buildings (S.I No: 9, P-9)

50

Rft:

599.60

P-Rft:

29,980

11

P/F 3” dia C.I Waste and vent pipe i/c cutting fitting and extra
painting to match the colour of buildings (SINo.13P-9)

50

Rft:

289.25

P-Rft:

14,463

12

Providing G.I pipes specials & clamps etc including fixing
cutting and fitting complete with and i/c the cost of breaking
through walls and roof making good etc painting two coats
after cleaning the pipe etc with white zink painting with
pigment to match testing with water to a pressure bead of 200
feet and handling(S No: 7,P-14)

a) 1/2" dia.

100

Rft:

73.21

P-th:

7,321

b)  3/4" dia.

135

Rft:

95.79

P-Rft;

12,932

c) 1”7 dia.

10

128.59

P-Rft:

1,286

Rft:




Page No. 2

S.#

Item of Work

Qty:

Rate

Unit

Amount

13

Supply & fixing cancelled Tee stop cock of superior quality
with c¢.p hand '2” dia (S.I.No. 14P-15(b).

Nos.

843.92

Each

1,688

14

Supply & fixing cancelled stop cock of supire built hand %” dia
(S.I.No. 11P-18)

3 Nos.

47828

Each

1,435

15

S/F long Bib Cock of Superior quality with C.P bead '£” dia
(S.I No: 15(a), P-17)

3 Nos.

1384.24

Each

4,153

16

S/fixing swan type piller cock of superior quality with Crystal
Head(S.I.No. 18 (b) P-16)

2 | Nos.

795.00

Each

1,590

17

S/Fixing jet shower with rod of superior quality with c¢.p head
14" dia (SINo.17P-135).

3 Nos.

1142.24

Each

3,427

18

Providing & Fixing Bath Room accessories set (7 pieces) i/c
towel rod brush holder soap try shelf of approved design i/c
cost of screws nuts etc complete (master brand)(S.I.No. 25, P-
16)

3" | Nos.

10322.40

Each

30,967

19

Providing & fixing 250 gallons fibre glass tank of approve
quality and design and wall thickness as specified i/c cost of
nuts bults & fixing in plate from of cement concrete 1:3:6 and
making connection for in-let out-let & over flow inlet, outlet
flow pipes etc complete (S.I.No. 3 P-18

1 Nos.

21989.60

Each

21,990

20

Providing R.C.C pipe with colors class “B” and drying trenches
to required depth and fixing in position and cement mortar 1:1
and testing with water pressure to ahead with of 4” ft: above of
the highest pipe and refilling with excavated staff (SINo.2 P-
23).

(a) 6" dia.

100

Rft:

199.25

P-Rft:

19,925

21

Construction of main hole or inspection chamber for the
require dia of circular sewer and 3” 6” earth with walls and
cement mortar (1:3) cement plaster (1:3) 2” thick inside wall
and 1” thick over bearing 1 2" x 1 ¥” of 1.75 cwt: embers in
plain C.C (1:2:4) arawing No.PB/1 of PHC southern sone 4” to
127 dia 2”x2”%x3 -6” (S.I.No. 1 P- 32).

14748

Each

29,496

22

Providing & Fixing PVC pipe of class D.

(a) 1 1/2" dia.

90

Rft:

121

P-Rft:

10,890

(b) 3/4: dia

50

Rft:

80.0

P-Rft:

4,000

23

Providing & Fixing piston pump set 1 H.P single phase 220
volts with 1 1/4"x1/4" suction & delivery local make etc
complete (S.I.No. 25/P-32).

2 < | Nos.

15600

Each,

31,200

24

Providing chambers 15”x9” (inside dimensions) x 24” deep for
house meters with 6” thick C.C 1:3:6 block set on 1:6 cement
motor 6” thick C.C 1:4:8 in foundation '2” thick cement
plaster 1:3 C.M to all inside wall surface and to top 1”7 thick
C.C 1:2:4 flooring complete with hinging cast iron cover and
frames 15”x9” (inside) clear opening wt: 1” Qr} etc fixed in
cement concrete 1:2:4 i/c curring excavation back filling &
disposal of earth etc complete (S.I.No. 2 P-17).

4 Nos.

5913.22

Each

23,653

Total Rs.

426,276




Part C Non Schedule Item.

S.#

Item of Work

Qty:

Rate

Unit

Amount

Supplying & installing in position i/c transportation to site of
work @ High way colony Larkano

A.C Electric pump set consisting of A.C electric motor 20
BHP of (Siemens) made and fixed 1450 RPM i/c all
accessories coupled with KSB non clogging pump type ETA
KWP 60-100 (i/c steel frame or base plate coupled i/c
alignment charges capable of discharge 1100 GPM against the
head of 60’i/c installing pumping machinery set on C.C
Ratio 1:2:4 M.S nuts & bolts of 5/8” dia to be embedded in CC
fixing on prepared board iron clad triple pole and neutral
switch fuse with rewire able type fuse link i/c 500 volts
board i/c providing and fixing metal led board to accommodate
main or sub main control switch (Siemies M.C.U) box type i/c
providing i/c phase indication with holder and providing
internal electric wiring for main switch 2-39/2.14 (19) 0.83
PVC insulated wire 60 volts grade in 50.8 mum (2”) PVC conduit
on surface as required i/c providing and fixing earthen set
with 0.6m x0.6m x0.6mm x6.3 M) (2’x2’x1 '2”) copper plate
buried in the ground at depth 3.7m (12’) as per Pak PWD specig
72 hours etc, complete.

1 Set

P.Set

Supplying G.I pipe of approved quality to be tested with
pressure head of 200’ ft: (SMINo.0O1, P.7).

82 Rft:

P.Rft

Painting G.I pipe with 02 coats of zinc paint for internal
fitting.(SINO:03. P/11).

82 Rft:

P.Rft

Supplying C.I bend with flanged ends with holes i/c turning
and facing of flanges for all sizes (PHSINO.08, P.11).

1.44 | Cwt:

P.cwt:

Supplying C.I sluice valve heavy pattern test pressure 21.0
K.G/cm or 200 lbs /sq: inch (improved) (PHSINO.2, P.10).

2 Nos.

P. Each

Supplying reflex valve heavy pattern test pressure 21 KG/Sq:
cm or 300 lbs/sq: inch: (improved) (PHSINO.6, P.10).

2 Nos.

P. Each

Supplying C.1jib ault joints (PHSIMO. 14, P.16). 6" dia

2 Nos.

P. Each

6" dia

2 Nos.

P. Each

Supplying C.I Blank flanges (SSI: No: 12. P/11).

22 Nos.

P. Each

10

Supplying C.I jib Ault joints (PHSIMO. 14, P.16).

26 {oints

P,Joints

11

C.I reducer 6”x4”.

1 {oints

P.Joints

Total Rs.
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BIDDING DATA

wame of Contractor:-

b sertion <hould be filled te by the EapneerProcuring Spesyy befere wsuanee of the Bladdiag Docvmonis

v Exeoutive Bogmeer Bullding Doosion T

¢

E}i} /:@7

i)&\%\c ?

orks - Construction ¢
Muhbnarkar office

cney’s address Cireuit House Roead Larkano.

8y Poviod of Bid Validiy {davsy- 90 Dav {Not more than Ninty davs),

€2 NOCurity

HR

300,000/

estimatad cont e

ctod from bills- 07 30% (Wlany & 6

SCO06 Time (2-0 BV

OF MBI

f Venue, Tope and Date of Bud Opening:- Fwecutive Bagineer Butldings

sk Time for Completion from written order 18 Months,

af eommenee: -

idity damages:-
s bstimated Cost or Bid cost per day
gv. but wdal notexceeding 0%,

Nov. inig

(n1 DR Mo , Dare,

(o Rate quoted by Contracior - Par "A'Rs.

INTRACTOR: Bxecutive i-ﬁzs-
Building
Larkano,
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DI ALY WORKING ESTIMATE FOR THE CONSTRUECTION OF DDO REVENUE OFFICE DOKRI AND
REPALL O MUKHTIARKAR OFFICE DOKRI, TALUKA DOKRI

DISTRICT LARKANQ.

(BALANCE WORK)

PARTUA" CIVIL WORK

SCHEDULE B

) ; ¢
S.No.

ftem of work.

Quantity

Rate,

Unit

Amount,

2

3

4

5

0

1

EKxeavation in foundation of buildings in other
structure with excavated earth watering and
ramining lead upto one chain 8 ft in crdinary

sois (SINO: 18-P-4).

uatliest
1:6:10

Lrick  or
gauge

stouge
ratio

Centent  concrele
]-l/zn LO 2"
(BTNO 4 (Cy P 1Y)

bacea bricl: work in foundation and plinth in 1:6
ratio (SING: 02-P31).

Reinforced cement concrete work i/c in all labor
and matevial except the cost of steel reinforced
and labor for bending and which will be paid
scparately. This rate also i/c¢ all kinds of forms
molds lifting shiting Curring rendering and
finishing the exposed surface i/c screening and
washing of shingle. Ratio (1:2:4) 90 lbs cement

cft. Sand 4 cft shingle 1/8” to %” gauge.

[SINO: 6-P-19).

iabrication of mild steel reinforcement for
cemient conerete i/c cutting bending laying in
position making joints fastening i/c coat of
binding wire also i/c removal of rust from bars.
(SINO: 7 (b)) P-20).

Filling watering ramming earth under floor
surplus earth excavated from foundation lead
upto 1 chain lift upto 5 f{{SINO:21P-5).

Supplying and filling sand under floor and
plaguiig in to walls { SINO: 29 P-30y)

Providing single layer of polythine sheet 0.137
thick for water proofing as per specifying and
instruction of Engincer (S.1.No. 38 P-44).

Pacca Brick Work in G. Floor (1:6) Cement Sand
mortur(S.No:5 p/24).

4820 Cft:

48956 Cfn

3800 Cit:

1707 Cft

91.438 Cwt.

8960 Clu

1338 Sfu

439 Sfu

3130 Cft

3176.25 %0 Cft:

fn94.95

11948.36

337

5001.70

3630

1141.25

10.70.

12674.36

% Cft

% Cft

P Cft:

P. Cwt

%0 Cft:

% Sft:

P-Sit

% Cft

15,310

425,586

454,008

?\ )' e
575,208

457,347

32,526

15,271

4,697

396,676

T AL e g i
PN T e A e
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doors and windows etc fixed in position i/c
chowkats hold fasts hinges, iron, tower bolts,
handles and cords with hooks, Deodar paneled
or paneled and glazed or fully glazed (b) 1x3/4”
thick etc complete. (SI NO: 7 P-65). (Only
Shutters). :

Item of work. Quantity Rate. Unit Amount,
1 2 3 4 5 6
10 Providing and laying 17 thick toppin{;’ Cement
concrete  1:2:4 ratio i/c surface f{inishing and
dividing into panels (S.I.NO:
16( ¢ ) P-47). . .
a 2" Thick 2521 Sft:  3275.50 % Sft.. 82,579
b 3" thick. 4500 Sft:  4411,82 % Sft 198,532
11 Cement Joncrete plain 1:2:4 ratio i/c placing 816 Cft: 14429.25 % Cft: 117,793
compacting finishing and curring complete i/c
scering and washing of stones aggagate without
shuttering (S.I.No. 5(f) P-17).
‘ " é
12 Cement plaster 1:6 upto 20'ft height '%” thick 6636 Sft:  2206.60 % Sft 146,419-
INO.13(b) P-58 ). .
13 Cement plaster 1:4 3/8” thick upto 20’ft height 6636 Sft:  2197.52 % Sft: 145,816
(SINO:10 P-57 ).
14 Cement Pointing Strking joints on walls 1.3 1725 Sft:  1213.58 % Sft: 20,934
ratio. (S.I.No. 10 P-58).
15 Providing and f{ixing G.I. frame/chowkats of size
7"x2” x41/2”x3” for door using 20 gauge G.I.
sheet welded hinges and f{ixing at site with
recessary hold fasts. Filling with cement sand
slurry of ration 1:6 and repairing  the jambs,
The cost also i/c all carriage, tools and plants
used in making and fixing(SINO:29 P-98)
a) Doors 217 Rft 228.90 P. Rft: 19,671
b) Windows 242 Rft 240.50 P-Rft: 58,201
16 Supply & Fixing in position iron steel grill of %7 176 Sft: 180.50 . P.Sft:. 31,768
thick " iron approved 3 carts ctc complete
weight 3.7 1bs (S.1.No.26 P-93).
17 Ifirst Class deodar wood wrought joinery in 444 Sft: 902.93 P.Sft: 400,901



Item of work.

Quantity

Rate. Unit

Amount.

2

3

4 S

0

19

2]

22

23

Jreviding and laying tles glzed 2';592_51/?1" 0l
poor or wall facing required colour and paltern
srile specilication jointed in while cement and
pigiment over a base of 1:2 grey cement mortar
3/4” thiclk i/c washing and filling of jpoints with
siaury of white cement and pigment in desired
shape with finishing cleaning and cost of wax
polish etc complete i/c cutting tiles to proper
profile (SINO.60 P-47)

White Glazed tiles ¥ “thick dado jointed in white
cement and laid over 1:2 cement sand mortar %
“thick i/c finishing. ( SI NO 37 P-43}. .

Laying floor of approved with glazed tile 1/4"
thick in white cement 1:2 over 3/4" thick
cement mortar 1:2 complete. (SINO 24/
P-48).

Laying white marble flooring fine dressed on the
surface without set in lime mortar 1:2 i/c
rubbing and polishing the joints % thick
flooring {SINO: 28 P-48)..

‘irst class deodar wood wrought joinery work in
wire gauze door and windows with 22 S.W.G
Galvanized wire gauze 144 mesh per square
inch irion fittings complete. Glavanized wirg
gauze fixed to chowkats with %” deodar stips
and screws {S.[.No. 14 P-G7). -

P/F Orramental cc jali 2" thick (sino.11, P-17)

Ccreparing the surface and painting % sft matt
finishing i/c rubbing th surface with bathly carb

2012

57

322

128

96

5418

B

Sf

Sft

Sft:

Sft

Sft:

a6, 77 S

28253.61 P-Sft

/ ;/ < vé
23299730 .p-Sft

567.48 % Sft

190.72 P.Sft:

226.02

~\,.

3444.38 % Sft:

‘b13,704

16,105

91,124

72,637,

18,309

28,931

186,617 |



i N
i
) .
Item of work. Quantity * Rate. Unit Amount.
2 - 3 4 5 6
25  Preparing the surface and painting 9> sft with 3293 Sft.  2567.95 % Sft: 84,550
wveather coat i/c rubbing th surface paper filling S L
Lae weather conl appr new surfnee (SINOD 36 P-
G1). e
=6 painting doors and windows any type ectc 919 Sft  2116.41 % Sf¢ 19,450 -
complete Old surface painting door and windows
(SINO:4(C) / P{75).. .
] .
27 Boring & fixing 1-1/2" dia pressure pipe 90 Lit 53.44  P-Lft 4809.¢ '
TOTAL:- 4,765,492
I .
l7 i
i
[N
I
* b



DETAILED WORKING ESTIMATE FOR THE CONSTRUCTION OF DDO REVENUE OFFICE DOKRI AND

RiICPAIR OF MUKHTIARKAR OFFICE DOKRI, TALUKA DOKRI

DISTRICT LARKANO.

(BALANCE WORK)

PART "E" WATER SUPPLY & SAINTARY FITTING.
SCHEDULE-B

S.Na.

Item of work. '

Quantity

Rate.

Unit

Amount.

2

J

4

5

6

3// -

4/-

O/~

P/F Orisa type white or coloured glazed carthen
ware W.C pan with cost of low level plastic flush
tank of 3 gallons capacity of approved quality i/c
making requisite number of holes to wall plinth &
floor & making good in cement concrete 1:2:4
:5INo.3(i) /P-2). :

/I 24"x18" lavortory basin in white glazed carthen
ware complete with i/c the cost of W.l or C.I canti
lever bracket 6 inches built in to wall painted white
in two coat after a primary coat of red lead paint a
pair of ¥2” good in cement concrete (1:2:4) standard
pattern (SiNo.8P-3)

Add extra for labour for providing & fixing of earthen
ware Padestal white or coloured glazed standard

pattern (SINo. 9 /P- 3)

P/F in position nylon connection complete with %"
dia bras stop cock of brass nuts and lining jointed to

nylon connection {S.I.No. 23 P-6)

Providing & Fixing 4” dia C.I Soil and Vent Pipes
including cutting and fitting and extra paint to
match the colour of the buildings (S.I No: 1, P-8)

Providing & Fixing 4” dia bend of the require degree
with acess door rubber washer 1/8" thick with bolt
& nuts & cxtra painting to match the colour of the
Buildings (S.1 No: 9, P-9)

P/F 3" dia C.I Waste and vent pipe including cutting
fitting and extra painting to nutch the colour of
buildings (SINo.13P-9)

Providing G.I pipes specials & clamps ctc including
fixing cutting and fitting complete with and i/c the
cost of breaking through walls and roor making good
cle painting two coats after cleaning the pipe etc
with white zink painting with pigmant to match
testirig with water to a pressure bead of 200 feet and

handling(S No: 7,P-14)
a) 3/4" dia.

4

40

10

30

80 Rft

No.

Nos.

Nos.

Nos.

Rft:

Rft:

Rft: .

" 5836.60

4253.90

938.47

447.15

333.29

599.60

289.25

95.79

Fach

Each

Each

Each

P-Rft:

P-Rft:

P-Rft:

P-Rft:

23,346

17,016

3,754

1,789

13,332

5,996

8,678

7,663




Item of work.

Quantity

Rate.

Unit

Amount,

2

3

4

6

Supply & fixing cancelled stgp cock ol supire built
hand %" dia (S.I.No. 11P-18)

Supply & fixing cancelled Teé,"stop cock of superior

quality with c.p hand %” dia (S.I.No. 14P-15(b).
S/F long Bib Cock of Superior quality with C.P bead

V" dia (S.1 No: 15(a), P-17)

Supplying & fixing swan type piller cock of superior
quality with Crystal Head (S.1.No. 18 (b) P-

16)

8/Fixing jet shower with rod of supcrior quality with
c.p head %” dia (SINo.17P-15).

Providing & Fixing Bath Room accessories set (7
pieces) i/c towel rod brush holder soap try shelf of
approved design i/c cost of screws nuts ete complete

(master brand)(S:1.No. 25, P-16)

Providing & fixing 250 gallons fibre glass tank of
approve quality and design and wall thickness as
specified i/c cost of nuts bults & fixing in plate from
of cement concrete 1:3:6 and making connection for
in-let cut-let & over flow inlet, outlet flow pipes ctc
complete (S.I.No. 3 P-18

Providing R.C.C pipc with colors class “B” and drying
trenchnes to required depth and fixing in position and
cemery mortar 1:1 and testing with water pressure
to ahead with of 4” ft: above of the highest pipe and
refilling with excavated staff (SINo.2 P-23).

(a) 6" dia.

Construction of main hole or inspection chamber for
the require dia of circular sewer and 3” 6” earth with
walls and cement mortar (1:3) cement plaster (1:3)
v4” thick inside wall and 17 thick over bearing 1 4" x
1 %" of 1.75 cwt: embers in plain C.C (1:2:4)
arawing No.PB/1 of PHC scuthern sone 4” to 12” dia
27x27x3 -6” (S.1.No. 1 P- 32}.

4

100 Rft:

3

Nos.

Nos.

Nos.

Nos.

Nos.

Nos.

Nos.

No.

478.28

843.92

1384.24

795.00

1142.24

10322.40

21989.60

199.25

14748

Each

Each

Each

Each

Each

Each.

Each

P-Rft:

Each

1,913

3,376

5,537

3,180

2,284

41,290

21,990

19,925

44,244




Item of work, Quantity Rate. Unit Amount.

e e m———— e e 3 1 3 i
i Providing G Ixing PVC pipe o clisns D, ,

(@) 1 1/2" dia. X 90 Rft: 121 P-RIt: 10,890

() 3/4: dia - 200 Rt 80.0 P-Rit: 16,000
19 Praviding & Fixing piston pump set bOTLE single I Nos. 15600 ach 15,0600

phase 22C volts with 1 1/4"x1/4" suction & delivery

local make etc complete (S:1.No. 25/P-32). ,
20 Providing chambers 15”x9” (inside dimensions) x 24”7 4 Nos. 5913.22 Each 23,653

'p for house meters with 6” thick C.C 1:3:6 block ‘

2. on 1:6 cement motor 6" thick C.C 1:4:8 in

‘sundatior: %" thick cement plaster 1:3 C.M to all

i »ide wall surface and to top 1” thick C.C 1:2:4

i.oring complete with hinging cast iron cover and

frames 157x9” (inside) clear opening wt: 1” Qr) etc

fixed in cement concrete 1:2:4 i/c curring excavation

back filling & disposal of earth etc complete (S.I1.No.

2 P-17).

TOTAL Rs:- 291,454
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CONTRACTORS

MName of L onfractor:

{1 werfion shoukd e fitled o by the Bagineer/Procuring Apeney Before fssuance of the Bidding Doomment

H

iy Name of Procurn

gy Brief Description of Wort Construction ol Annexs }
House Larkano
(03 Procuring Ageney s addresss Circuit House Road Layl
sy Bstnnatod Lose- 5000 (v
(o (4%
(o 90 Day (Not wiove than Ning «
i A
(G05 of bs ast o Bid cont per day
<,?§Au§iﬁd‘ E 1t ¥i‘§<1§ fof exceedin H‘/n}
il Dreposit Reenipt N b

Amount

vhg b | ¥
i TS [N
s

Late guoted by LU oniracton - Pat "ATRs.

/\‘

L Agency Fxecutive Engineer Building Division Larkan



_—

Schedule "B" for Contruction of Annexy Building (Camp Office) in Deputy

Abstract Sheet

Commissioner House Larkano including Construction of Mosque (Balance work).

S.No

Item of work.

Quantity

Rate.

Unit

Amount,

1

Excavation for foundation of building bridges and
other structure i/c dag belling dressing refilling
around the structure with excavated earth watering
ramming lead up to one chain and lift up to
5.0ft:(CSI NO.18, P- 04).

2103

Cft:

3176.25

%0 Cft:

6,680 | :

Cement concrete brick or stone ballast 1-1/2” to 27
gauge Ratio: 1:5:10. (SINO.4 (b),P- 14).

736

Cft:

8694.95

% Cft

63.995

Pacca brick work in foundation and plinth
in cement sand mortar Ratio 1:6 (SINO.4,P- 20)

2324

Cft:

11948.36

% Cft

277,680

Reinforced cement concrete work i/c in all

labor and material except the cost of steel reinforced
and lift its labour for bending and windowing which
will be paid separately this rate also i/c all kinds
forms moulds lifting shuttering curing rate 1.2.4
ratio 90lbs cement 2cft sand 4cft shingle 1/8” to 4”
gauge (SINO:6({I)-P-16

529

Cft:

337

P Cft:

178,273

Fabrication of Mild steel reinforced cement
concrete i/c cutting bending laying in position
making joints and fastening i/c¢ cost of binding wire
also i/c removal of rust from bars (SINO: 8 P-16).

23.62

Cwt.

5001.7

P. Cwt

118,140

Supplying & filling pit sand under floors and
plugging into wall (CSINO.29, P.25).

45719

Cft:

1141.25

% Sft:

521,768

Pacca brick work other than building i/c sticking
joints up to 20’ feet height in (SI NO. 7 (e)/ P-21).

1530

Cft:

12346.65

% Cft

188,904

Cement Plaster 1:6 up to 20’1t height '2” thick
(SINO.13 (b) / P-51).

2550

Sft:

2206.6

% Sft:

56,268

Cement Plaster 1:4 3/8” thick up to 20°ft height
(SINO: 11 /P-51).

2550

Sft:

2197.52

% Sft:

56,037

10

Cement pointing (1:3) struck joints on walls (SINO:
19 (b)/ P-52).

1830

Sft:

1213.58"

% Sft:

22,209

11

P/L 1” thick topping cement concrete (1:2:4)
i/csurface finishing and dividing into panels (SINO:
16 /P-41). (a) 3” thick.

400

Sft:

4411.82

YoStt

17,647

12

Two coats of bitumen laid hot using 34 Lbs for
%sft. Ober roof and blinded with sand at one Cft. Per
%Sft. (SINO.13, P/34).

5349

Sft:

1887.40

Y% Sit:

100,957

13

Laying white marble flooring fine dressed in the
surface without winging set in lime mortar 1:2
including rubbing & polishing of the joints. (SIN0.28
(a) / P-43)

194

Sft:

567.48

P Sft:

110,091

14

First Class deodar wood wrought joinery in doors and
windows etc fixed in position i/c chowkats hole fasts
hinges iron tower bolts cleats handles and cords with
hooks etc deodar paneled or and fully glazed (SI NO:
7 P-57). (only Shutter).

1364

Sft:

902.93

P Sft:

1,231,597

15

P/F 3/8” thick marble tiles of approved quality and
colour and shade size 8” x4”/6” x4” in dado skirting
and facing removal /tucking of existing plaster
surface etc. over %” thick base of cement mortar 1:3
setting of tiles in slurry of white cement over mortar
base i/c filling the joints washing the tiles with white
cement slurry cement {inishing cleaning and

polishing etc complete {new works) (SINO.68, P/48).

72 Sft:

186.04

P Sft:

13,395

-
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Page No. 2

S.No.

Item of work.

Quantity

Rate.

Unit

Amount.

16

Preparing the surface and painting with matt finish
i/c rubbing the surface with bathy (silicon carbide
rubbing brick) filling the voids with zink/ chalk/
plaster of paris mixture, applying first coat premix,
making the surface smooth and than painting 3 coats

with matt finish of approved make etc: complete 2°¢
& subsequent coat. (new surface) (SINO. 36, P/S55).

12370 | Sft:

2717

fot

% Sft:

336,093

17

Distempering in three coats. (SINO: 24 /P-53).

4380 | Sft:

1680

% Sft:

47,289

18

S/F in position Aluminium channels framing for
hinged doors or Alcop made with 5 mm thick tinted
glass glazing (Belgium) and Alpha (Japan) locks i/c
handles, stoppers etc. (SINO.83, (b) P/107).

100 Sit:

1507.66

P Sft:

150,766

19

Galvanized wire gauze fixed to chowkats with %”
deodar strips & screws. (CSI No.14 (d) /P-97).

752 | Sfit:

190.72

P Sft:

143,421

20

Supplying & fixing in position iron / steel grill of
%"x1/4” size flat iron of approved design i/c painting
3 coats etc complete (weight not to less than 3.7 1bs
/sq. ft of finished grill).(SINO 26/ P-97).

319 Sft:

180.50

P SIt:

57,580

21

Preparing hard Morum/Powderly fine basce dressing
watering leveling and compaction etc complete. ( R.A
attached)

163 Sft:

2864.95

% Cit:

4,670

22

Providing & fixing cement paving blocks flooring
having size of 197x97x60(mm) of city / Quadra
/cobble shape with natural colours, having strength
b/w 5000 psi to 8500 psi including filling the joints
with hill sand & laying in specified manner /pattern
& design etc complete. (SINO.71, P/49.

961 Sft:

199.77

P Sft:

191,979

23

FFrench polishing complete on new work.
(SINO.7,P/71).

2728 | St

3841.75

% Sft:

104,803

24

Painting new surface preparing surface and

painting guard bars, gates of iron bars, gratings
railing (including standards braces, etc ). And similar
open work. (SINO. 5, (d), P/69). 062 ¢ gats -

319 | sit

127083

%St

4,054

25

Preparing the surface and Painting % Sft with
weather coat i/c rubbing the surface with rubbing
brick / sand paper filling the voids with chalk plaster
of Paris and then painting with weather coat of
approved make etc( new surface ){a+ b), (SINO:38 / P-
D6\

4915 | Sft:

1948.10

%St

95,749

Total Rs.

4,100,043




-:RT "B"W/S & S/FITTING.

S#

Item of work.

Qty:

Rate.

Unit

Amount.

Providing G.I pipe specials & clamps including cutting
& fitting complete with & i/c the cost of breaking
through walls & roof making good etc painting two
coats after cleaning testing with water to a pressure
head 200 ft. & handling (SINo.7 /P- 1% ).

(@) 1/2" dia

20 | Rft:

73.21

P-Rft:

1,464

(b) 3/4" dia

40 | Rft:

95.79 .

P-Rift:

3,832

c) 1" dia

.50 | Rft:

153.19,

P-Rft:”

7,660

Providing & fixing steel stainless local make complete
with cost iron or wrought brackets chain 1 1/2" C.P
brass waste with 1 1/2" plate P.V.C waste pipe and
making requisite of holes in walls & plinth and floor for
pipe connection and making good in cement concrete
1:2:4 (a) Steel sink stainless sized 40"x20" local making
standards pattern (S.I.No. 19 P—"(@) A

2 | Nos.

5712.30

Each

11,425

P/L UPVC pressure pipes of class 'D' (Equivalent make)
fixing in trench i/c cutting, fitting, and jointing with 'Z'
joint with one rubber ring i/c testing with water to a
head 122 meter or 400 ft. (SINO. 3,P/23). P.H.E

4" dia

24 | Rft:

226

P-Rift:

5,424

6" dia

50 t Rft:

486

P-Rft:

24,300

S/F fiber glass tank of approved quality

& design & wall thick ness as specified i/c the cost or
nuts bolts & fixing in plate form of cement concrete
(1:3:6) & making connection for inlet & outlet & over
flow inlet & outlet flow pipe etc complete (SINo.3 /P- 21

). (C) 500 Gallons

37505.42

Each

37,505

Total Rs.

91,609




TART "C" NON SCHEDULE ITEM.

S#

Item of work.

Qty:

Rate.

Unit

Amount.

P/F Natural stone tile of required size on wall facing of
approved design, shade & pattern set in cement sand
mortar ratio 1:2 in grey cement 3/4" thick i/c washing
and filling of joints with neat white cement slurry and
pigment in desired shape i/c cutting and dressing the
stone tile to proper profile i/c scafolding and labour rtc.
complete as per specification and as directed by the
engineer incharge (R.A Approved)

406 | Rft:

199

P-Rft:

80,794

Total Rs.

80,794
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= Schedule "B" for Construction/Rehabilitation/ Renovation of Revenue Quarters

Larkano.
Part A New Construction

fam

P

Item of work.

Quantity

Rate.

Unit

Amount.

2

3

4

5

6

2/-

3/-

4-

5/-

6/-

7/-

8/-

9/-

Excavation in foundation of buildings in other
structure with excavated earth watering and
ramming lead upto one chain 5 ft in ordinary soil
(SINO: 18-P-4).

Cement concrete brick or stone ballast 1-1/2” to 27
gauge Ratio: 1:5:10. (SINO.4 (b), P- 14).

Pacca brick work in foundation and plinth in 1:6
ratio (SINO: 02-P 20).

Reinforced cement concrete work i/c in all labor and
material except the cost of steel reinforced and labor
for bending and which will be paid separately. This
rate also i/c all kinds of forms molds lifting shiting
Curring rendering and finishing the exposed surface
i/c screening and washing of shingle. Ratio (1:2:4)
90 lbs cement 2 cft. Sand 4 cft shingle 1/8” to %4~
gauge. (SINO: 6-P-16).

Fabrication of mild steel reinforcement for cement
concrete i/c cutting bending laying in position
making joints fastening i/c coat of binding wire also
i/c removal of rust from bars. (SINO: 7 (b)) P-16).

Filling watering & ramming ecarth under floors with
surplus earth from foundation lead unto in one chain
& lift up to 5 ft. (CSINO.21,P/4)

Filling watering & ramming earth under floors with
new earth (Excavated from outside ) lead up to in one
chain & lift up to 5 ft. (CSINO.22,P/4)

Supplying and filling sand under floor and plaguing
in to walls ( SINO: 29 P-30.)

Cement concrete brick or stone ballast 1-1/2” to 27
gauge ratio 1:6:12 (SINO: 4 P-14).

1464. Cft:

439 Cft: i [

1291 Cft:

728 Cft:

32.50 Cwt.

974 Cft:

2112 Cft:

528 Sft:

166 Cft:

3176.25%

869495

© 11948.36

337

5001.7

1512.25

3630.00

1141.25

8122.95

%0 Clt:

% Cft

% Cft

P éft:

P. vat

%0 Cft:

%0 Cft:

% Sft:

% Cft:

%650

41,337

154,253

245,336

162,555

1,473

7,667

6,026

13,484



;.No Item of work. Quantity Rate. Unit Amount.
1 2 3 4 5 6

10/- Providing single layer of polythine sheet 0.13” thick 389 Sft: 10.70 - P-Sft: 4,162
for water proofing as per specifying and instruction of
Engineer (S.I.No. 38 P-37).

11/- Pacca Brick Work in G. Floor (1:6) Cement Sand 1376 Cft 12674.36  %Cft 174,399
mortor(S.No:5 p/20).

12/- Pacca brick work other than building i/c stricking 274 Cft. 12346.65 9% Cft. 33,830
joints upto 20’ feet height in (SI NO. 7 P-21).

13/- Cement concrete plain i/c placing compacting 7 Cft:  14429.25 % Cft: 1,010
finishing and curring complete i/c scering and
washing of stones aggagate without shuttering
(S.I.No. 5(f) P-15).

14/- Providing and laying 17 thick topping Cement
concrete  1:2:4 ratio i/c surface finishing and
dividing into panels (S.I.NO: 16( ¢ )
P-41).
a). 2" thick. 843 - Sft: 3275.5 % Sft: 27,612
b). 3" thick. 514 Sft: 4411.82 % Stit: 22,677

15/- Cement plaster 1:6 upto 20°ft height '” thick 2515 Sft: 2206.60 9% Sft 55,496
(SINO.13(b) P-51 ).

16/- Cement plaster 1:4 3/8” thick upto 20ft height 2515 Sttt 2197.52 % Sft 55,268
(SINO:11 P-57 ).

17/- Cement Pointing Strking joints on walls 1.3 ratio. 1028 Sft: 1213.58 % Sft: 12,476
(S.I.No. 19 P-58).

18/- Laying floor of épproved with glazed tile 1/4" thick in 111 Sft 27678.86  P-Sft 30,724
white cement 1:2 over 3/4" thick cement mortar 1:2
complete. (SINO 24/ P-48).

19/- Providing and fixing G.I. frame/chowkats of size
77x2”  x41/2"x3” for door using 20 gauge G.I. sheet
welded hinges and fixing at site with necessary hold
fasts. Filling with cement sand slurry of ration 1:6
and repairing the jambs. The cost also i/c all
carriage, tools and plants used in making and
fixing(SINO:28 P-93.)
Doors 135 Sft: 240.50 P. Sft: 32,468
Windows 83 Sft: 22890  P-Sft: 18,999

Cotwter



8.No Item of work. Quantity Rate. Unit Amount.
1 2 3 4 5 6

20/- First Class deodar wood wrought joinery in doors and 211 Sft: 902.93 P.Sft: 19(5,518
windows etc fixed in position i/c chowkats hold fasts
hinges, iron, tower bolts, handles and cords with
hooks, Deodar paneled or paneled and glazed or fully
glazed (b) 1x3/4” thick etc complete. (SI NO: 7 P-67)
{Only Shutters).

21/- Supply & Fixing in position iron steel grill of %7 thick 42 Sft: 180.50 P.Sft: 7,581
¥%” iron approved 3 carts cte complete weight 3.7 lbs
(S.1.No.26 P-92).

22/- Making & fixing steel grated doors with complete 32 Sft:  594.57  P.Sft: 19,026
locking arrangements angle iron frame 2"x27x3/8” &
%" square bars 47 centre (S.1.No. 23 P-91).

23/- Primary Coat of Chalk under Distempering (S.1.No.24 2515 Stu 442.75 % Sft: 11,135
P-53 ).

24 /- Distempering in three Coats.(SINo.24P-53). 2515 Sft: 1079.65 % Sft: 27,153

25/- 48 Sft: 190.72 ©  P.Sftr 9,155
FFirst class deodar wood wrought joinery work in wire
gauze door and windows with 22 S.W.G Galvanized
wire gauze 144 mesh per square inch irion fittings
complete. Glavanized wire gauze fixed to chowkats
with %” deodar stips and screws (S.1.No. 14 P-68).

26/- Painting doors and windows any type etc complete 507 Sft: 2116.41 % Sft: 10,730
Old surface painting door and windows (SINO:4(C) /
P-69).

27/- Painting surface guard bars bars grating roiling 60 ’ Sft: 1270.83 % Sft: 762
including standard brasna etc {S.1.No. 4 P-68).,

28/- Colour washing two coats {S.1.No 25 P-53). 1028 Sit: _130_3.‘17 % Sft: 13,397

TOTAL:- 1,395,359

/

I

P




Item of work,

Quantity

Rate.

Unit

Amount.

2

3

4

6

1/-

2/-

3/-

4/-

5/-

6/-

7/-

8/-

PART "B" W/S & S/FITTING.

P/F Orisa type white or coloured glazed earthen ware
W.C pan with cost of low level plastic flush tank of 3
gallons capacity of approved quality i/c making
requisite number of holes to wall plinth & floor &
making good in cement concrete 1:2:4 (SINo.3(i) /P-2

).

P/F 247x18” lavortory basin in white glazed earthen
ware complete with i/c the cost of W.I or C.I canti
lever bracket 6 inches built in to wall painted white
in two coat after a primary coat of red lead paint a
pair of 2” good in cement concrete (1:2:4) standard
pattern {SINo.8P-3)

Add extra for labour for providing & fixing of earthen
ware Padestal white or coloured glazed standard

pattern (SINo. 9 /P- 3)

P/F in position nylon connection complete with %"
dia bras stop cock of brass nuts and lining jointed to

nylon connection {S.1.No. 23 P-6)

Providing & Fixing 4”7 dia C.I Soil and Vent Pipes
including cutting and fitting and extra paint to match
the colour of the buildings {S.I No: 1, P-9)

Providing & Fixing 4” dia bend of the require degree
with acess door rubber washer 1/8" thick with bolt &
nuts & cxtra painting to match the colour of the
Buildings (S.1 No: 9, P-10)

P/F 3”7 dia C.I Waste and vent pipe including cutting
fitting and extra painting to match the colour of
buildings (SINo.13P-10)

Providing G.I pipes specials & clamps etc including
fixing cutting and fitting complete with and i/c the
cost of breaking through walls and roof making good
etc painting two coats after cleaning the pipe cte with
white zink painting with pigment to match testing
with water to a pressure bead of 200 feet and
handling(S No: 7,P-12)

a) 1/2" dia.

b) 3/4" dia.

c) 17 dia.

1 Nos.

1 Nos.

1 Nos.

5 Rft:

2 Rft:

107 Rft:
40 Rfit:
10 Rft:

5836.60

4253.90

938.47

447.15

333.29

599.60

289.25

73.21
95.79
128.59

Eac’h

Each

Each

Each

P-Rft:

P-Rft:

P-Rft:

P-Rit:
P-Rft:
P-Rft:

5,837

4,254

938

447

1,666

1,199

868

732
3,832
1,286




S.No.

Item of work,

Quantity

Rate.

Unit

Amount,

1

2

3

9/-

10/-

11/-

12/-

13/-

14/-

15/-

16/-

17/-

18/-

Add: extra for labour canceled G.I pipe and fitting i/c
cutting making recess in wall for pipe and making
good in cement mortor etc complete (S.I.No. 2 P-12).

(a) %" dia

Supply & fixing cancelled stop cock of supire built
hand %" dia {(S.].No. 11P-18}

Supply & fixing cancelled Tee stop cock of superior
quality with ¢.p hand %" dia (S.1.No. 12 (a} P-18}.

S/F long Bib Cock of Superior quality with C.P bead
%” dia (S.I No: 13(a), P-19)

Supply/Fixing wash basin mixture of superior quality

hand 4" dia (SINo.14 (b}, P-19).

Supplying & fixing swan type piller cock of superior

quality with Crystal Head(S.1.No. 16 (a) P-19)

S/Fixing jet shower with rod of superior quality with
c.p head *£” dia (SINo.15, P-19).

Providing & fixing 250 gallons fibre glass tank of
approve quality and design and wall thickness as
specified i/c cost of nuts bults & fixing in plate from
of cement concrete 1:3:6 and making connection for
in-let out-let & over flow inlet, outlet flow pipes etc
complete {S.I.No. 3 P-28}.

Providing R.C.C pipe with colors class “B” and drying
trenches to required depth and fixing in position and
cement mortar 1:1 and testing with water pressure to
ahead with of 4”7 ft: above of the highest pipe and
refilling with excavated stalf (SINo.2 P-23).

(a) 6" dia.
(b) 9" dia.

Construction of main hole or inspection chamber for
the require dia of circular sewer and 3” 6” earth with
walls and cement mortar (1:3}) cement plaster (1:3)
¥2” thick inside wall and 1” thick over bearing 1 '4” x
1 %" of 1.75 cwt: embers in plain C.C (1:2:4) arawing
No.PB/1 of PHC southern sone 4” to 12” dia 2"x27x3 -
6” (S.1.No. 1 P- 48). (P.H.L))

10 Rft:

4 Nos.

3 Nos.

4 Nos.

1 Nos.

2 Nos.

1 Nés.

1 Nos.

20 Rft:
10 Rft:

2 No.

7.82

478,28

843.92

1384.24

3179

795.00

1142.24

21989.60

199.25
250.60

14748

P-Rit:

Each

Each’

Each

Each

Each

Each

Each

P-Rft:

P-Rft:

Each

78

1,913

2,532

3.179

1,590

1,142

21,990

3,985
2,506

29,496



SNo,

Item of work.

Quantity

Rate. Unit

Amount.

1

2

3

6

19/-

23/-

Supplying & fixing Muslim Shower with Crystal Head
complete {SINo.19{(a) P- 19).

Providing & Fixing PVC pipe of class D. (SINO.3,P23)
(P.H.E)

(@) 1 1/2" dia.

Providing chambers 15"x9” {inside dimensions) x 24”
deep for housc meters with 6” thick C.C 1:3:6 block
set on 1:6 cement motor 6” thick C.C 1:4:8 in
foundation ‘2" thick cement plaster 1:3 C.M to all
inside wall surface and to top 1”7 thick C.C 1:2:4
flooring complete with hinging cast iron cover and
frames 15"x9” (inside) clear opening wt: 1” Qi) etc
fixed in cement concrete 1:2:4 i/c curring excavation
back filling & disposal of earth etc complete (S.1.No. 2
p-20).

Providing & fixing steel stainless local make complete
with cost iron or wrought brackets chain 1 1/2" C.P
brass waste with 1 1/2" plate P.V.C waste pipe and
making requisite of holes in walls & plinth and f{loor
for pipe connection and making good in cement
concrete 1:2:4 {a) Steel sink stainless sized 40"x20"

local making standards pattern (S5.1.No. 19 P-16).

S

1 Nos.

90 Rft:

1 Nos.

1 Nos.

3432 - Each

44 P-Rft:

5013.22 Each

5712.30 Each

TOTAL Rs:-

3,432

3,960

5913

5,712

114,031




PART C NON SCHEDULE ITEMS.

S.No. Name of Item Qty: Rate Unit Amount
1 |Electric Motor. 01 No. Each
2 |Hand Pump Machine i/c (5.0x5.0) C.C Hodi 01 No. Each
etc complete.
3 |Providing & Wrapping Khabar. 01 No. Each
4 |Steiner for pipe. 01 No. Each
TOTAL RS:-
S

b
b
il
!
il
i
]
i
;
i



Schedule B for Construction /Rehabilitation /Renovation of Revenue

Quarters Larkano (Electric Work).

Part A New Construction

Abstract Sheet

S.#

Item of work.

Quantity

Rate.

Unit

Amount.

Wiring for light or fan point with 3/.029 PVC
insulated wire in 20mm (3/4") channel patti on
surface as required (second Edition 2012)
(SINO.129, P/15).

45 Point

910

P.Point

40,

Wiring for Plug point with 3/.029 PVC insulated
wire in 20mm (3/4") channel patti on surface as
required (second Edition 2012) (SINO.130, P/15).

15 Point

742

P.Point

11,

Wiring for call bell point with 3/.029 PVC insulated
wire in 20mm (3/4") channel patti on surface as
required (second Edition 2012) (SINO.131, P/15).

2 Point

1590"

P.Point

3,

P/L (Main or Sub main) PVC insulated with sizc
3-7/0.29 Copper conductor in 3/4" dia PVC conduit
on surface. (Second Edition 2012). (SINO.24,P/4).

100 |Meter

294 -

P.Meter

29,

400

P/L (Main or Sub main) PVC insulated with size
3-7/0.44 (6bmm?2) Copper conductor in 1" dia PVC
conduit on surface. (Sccond Edition 2012).
{SINO.26,P/4).

30 Meter

468

P.Meter

14,

040

P/L (Main or Sub main) PVC insulated with size
3-7/0.52 (10mm?2) Copper conductor in 1" dia PVC
conduit on surface. (Second Edition 2012).
(SINO.27,P/4).

40 Meter

652

P.Meter

26,

P/F one way S.P S5amps switch flush type (Second
Edition) (SINO.219,P/33).

30 | Nos.

54

Each

=y

P/F Two way pin 5 amps plug & socket flush type
(Second Edition) (SINO.225,P/33).

15, | Nos.

83

Each

1)

245 |

P/F Bakelite Bucket Holder with two terminal.
(SINO.232, P/33).

40 | Nos.

70

Each

2,

800 | It

10

P/F Brass ceiling fan 56" (good quality).(Second
Edition) (SINO.235,P/34).

10 Nos.

3185

Each-

31,

850

11

P/F 3 pin 15 amps flush type S.P plug socket switch
& shoe unit on given board recessed in the walls or
coloumns & covered with plastic sheet.(SINO.18,
P/11).

6 Nos.

156.97

Fach

942

12

P/F A.C or D.C electric bell 200/250 volts 70 MM.
(SINO.21, P/11).

2 Nos.

150.70

Each

301

13

P/F Flush type electric bell push button. (SINO.23,
P/13).

2 Nos.

25.19

Each

50

14

Fixing A.C ceiling fan regulator on S.W board.
(SINO.1(b), P/14).

10 Nos.

91.30

Each

15

P/F Brass bakelite ceiling rose with two terminals.
(SINO.228,P/33).

10 Nos.

72

Each

720

16

P/F mild steel bar fan clam 15.8 mm (5/87) dia
suitable for RCC roof. (SINO.1 (¢}, P/14).

10 Nos.

141.01

Each

1,

410] .

9501
1304 |-

18011 "

6201 1




Page No.2

S.#

Item of work.

Quantity

Rate.

Unit

Amount.

17

P/F Main panel board double shutter to
accommodate heavey duty circuit breakers bus bar
inc, painting. (SINO.8,P/13).

1 Sq.Ft

1426.3%

P.Sq.Ft.

1,426

18

P/F Earthing set with 2x2’x1/2” copper plate
buried in ground at a depth of 12” or less if water
comes out from the ground level with salt and
charcoal, etc i/c making the and charcoal, etc i/c
making the pit 12”7 deep by excavation of all type of
soil. Earth plate to be connected with No.8 S.W.G
bare copper wire run in Y2”dia G.I pipe straight from
the earth up to metallic electrical necessary i/c
providing necessary tee.(SINO.22, P/26).

2570.37

Each

2,570

19

P/F circuit breakers 6 Amps to 63 Amps D.P i/c
fixing on a prepared board and necessary
connection. (SINO.2, P/20).

10 Nos.

948.02

Each

9,480

20

P/F 2-40 watts tube light complete with 40 watts
4"-0 long rod, choxk, stater and putty with philip
components including necessary electric conection
and fixing on wall or eeiling ete complete. (SINO.2,
P/33).

1 "Nos.

1677

Each

T 16770

21

P/F Energy saver superior quality i/c fixing on extg:
holder etc complete. (SINO.O, P33).

35 Nos.

497.00

Each

17,395

TOTAL Rs:-

199,181




-

Schedule "B" for the work Construction /Rehabilitation /Renovation of
Revenue Quarters Larkano.

Part B Renovation work

Abstract Sheet

S.No

Item of work.

Quantity

Rate.

Unit

Amount.

Dismantling cement concrete reinforced separating
reinforcement from concrete cleaning and straightening
the same. (SINO.20, P10).

781 Clt:

5445.00

% Cft

42,525

Dismantling brick work in lime or cement mortar.
(SINO.13, P/10).

1470

1285.63

% Cft

18,899

Dismantling cement concrete plain 1:2:4 (SINO.19 (C),
P/10).

468

3327.50

% Cft

15,573

Removing cement or lime plaster. (SINO.53, P/ 13).

3099 | Sft:

121 |

% Sft:

3,750

Applying floating coat of cement '%” thick. (SINO.14,
P/53).

3099 | Sft:

660

% Sft:

20,453

Cement Plaster 1:6 up to 20°ft height %" thick
(SINO.13 (b) / P-51).

5144 | Sft:

2206.60,

% Sft:

113,508

Cement Plaster 1:4 3/8” thick up to 20°ft height (SINO:
11 /P-51).

5144 | Sft:

2197.52

% Sft:

113,040

Excavation for foundation of building bridges and other
structure i/c dag belling dressing refilling around the
structure with excavated earth watering ramming lead
up to one chain and lift up to 5.0(t;(CSI NO.18, P- 04) .

1600 | Cft:

3176.25

%0Cft

5,082

Cement concrete brick or stone ballast 1-1/2” to 2”
gauge Ratio: 1:5:10. (SINO.4 (b), P- 14).

400 | Cft:

8694.95

% Cft

34,780

10

Pacca brick work in foundation and plinth in cement
sand mortar Ratio 1:6 (CSI NO. 4, P- 20).

1504 | Cft:

11948.36

% Cit

179,703

11

Fabrication of Tor steel reinforced cement concrete i/c
cutting bending laying in position making joints and
fastening i/ c cost of binding wire also i/ c removal of
rust from bars (SINO: 8 P-161.

14.35-

Cwt:

5001.70

P.cwt:

71,774

b

12

Reinforced cement concrete work i/c in all labor and
material except the cost of steel reinforced and lift its
labour for bending and windowing which will be paid
separately this rate also i/c all kinds forms moulds
lifting shuttering curing rate 1.2.4 ratio 90lbs cement
2cft sand 4cft shingle 1/8” to %4” gauge(SINO:6(1)-P-16).

227 Cft:

337

P.Cft:

76,499

13

Pacca brick work other than building i/c sticking joints
up to 20’ feet height in (SI NO. 7 (¢)/ P-21).

2700 | Cft:

12346.65

% CIt

333,360

14

Pacca brick work in Ground floor 1:6 ratio cement sand
mortar (SINO: 05 P-20).

2328 | Cft:

12674.36

% Cft

295,059

15

Supplying & fixing Girders (CSI No.. ¥ ;ftl". YT v

o

58.25

Cwt:

3850

P.cwt:

224,263

16

Supplying & fixing Tee lrons (CSI No. ¢ [P # ‘{., ,»"’.Q -t

27.50

Cwt:

3575

P.cwt:

98,313

17

Erecting rolled steel beams or old rails in roofs elc,
erection and fixing in position. (SINO. 6, P/91). .

85.75

Cwt:

186.34

—

P.cwt;

15,979

18

Second class tile roofing consisting of 4” earth & 1” mud
plaster with gobri leeping over ':” thick cement plaster
(1:6) with 34 lbs hot bitumen coating sand blinded
provided over one layer of 12”x6”x2” tile laid in 1:6
cement mortar 1/c 1:2 cement pointing under heath of
tiles complete i/c curing ctc. (CSI No. 2 / P-32).

1745 | Sft:

7607.25

Y Sft:

132,747

19

Flate brick flooring laid in 1:6 cement mortar over a bed
of %” thick cement mortar 1:6. (SINO.7, P/40)

1745 | Sft:

3777.13

% Sft:

65,911




Page No. 2

S.No

Item of work.

Quantity

Rate.

Unit

Amount.

20

Cement Pointing 1:2 flash on floor. (SINO. 18, P/53).

1745 | Sft:

939.57

% Sft:

16,395

21

Cement Concrete plain (1:2:4) i/c placing compacting
finishing and curing complete i/c screening and
washing of stone aggregate without shuttering (SI No.
5(F)/ P-15).

21 Cft:

14429.25

v

% Cft

3,030

22

Providing and laying tiles glazed 6” x6”x1/4” on floor or
wall facing required colour and pattern stile
specification jointed in white cement and pigment over a
base of 1:2 grey cement mortar 3/4” thick i/c washing
and filling of joints with slurry of white cement and
pigment in desired shape with finishing cleaning and
cost of wax polish etc complete i/¢ cutting tiles to
proper profile. (SINO.60 -46).

155 Sft:

30509.77

% Sft:

47,290

23

Laying floor of approved with glazed tile 1/4" thick in
white cement 1:2 over 3/4" thick cement mortar 1:2
complete. (SI NO 24/ P-43).

582 Sft:

27678.86

% Sft:

161,091

24

Cement concrete brick or stone ballast 1-1/2” to 2”
gauge ratio 1:6:12 (SINO: 4 P-14).

2673 | Cft:

8122.95

% Cft

217,126

25

Providing and laying 1” thick topping cement
concrete (1:2:4) i/c surface finishing and dividing into
panels (SINO: 16 /P-41) 2" thick.

500 |} Sft:

3275.50

% Sft: -

16,378

1 1/2" thick

750 | Sft:

4411.82

% Sft:

33,089

3" thick

1500 | Sft:

2548.29

% Sft:

38,224

26

First Class deodar wood wrought joinery in doors and
windows etc fixed in position i/c chowkats hole fasts
hinges iron tower bolts chocks, cleats, handles and
cords with hooks etc. Deodar paneled or and fully glazed
(SINO: 7 (b), P-58).

219 Sft:

1273.76

P.slt:

278,953

27

Supplying & fixing in position iron/steel grill of %”x1/4”
size flat iron of approved design i/c painting 3 coats etc
complete (weight not to less than 3.7 lbs /sq. ft of
finished grill).(SINO 26/ P-97).

79 Sit:

180.50

P.sft:

14,260

28

P/F iron steel grill door with angle iron frame of 1 2” x
1 %”x1 %7 and flat iron of *4” x 4” with approved
design and locking arrangement embedded in masonry
as per instructions of Engineer in charge. (SINO.31,
P/94).

35 Sft:

231.60

P.sft:

8,106

29

Making and fixing steel grated doors complete with
1/16” thick sheeting i/c angle iron frame 27x2” 3/8”
and 3/4” square bars 4” centre to centre with locking
arrangement.(SINO: 24/ P-91).

28 Sft:

726.72

P.sft:

20,348

30

Galvanized wire gauze fixed to chowkats with %” deodar
strips & screws. (CSI No.14 (d) /P-67).

160 Sft:

190.72

P.sft:

30,515

31

Scraping ordinary distemper, oil bound distemper or
paint on walls (SINo.54 (b)/ P-13).

7170 | sft:

226.88

%S{t

16,267

32

Distempering in two coats. (SINO: 24 (b)/P-54).

20398 | Sft.

1043.90

%Sft

212935

33

Painting Old surface painting doors and windows any
type. (SINO.4 (c) P/68).

1130 | Sft:

1160.06

%St

13,109
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S.No

Item of work.

Quantity

Rate.

Unit

Amount.

34

Painting new surface preparing surface and painting
guard bars, gates of iron bars, gratings railing
(including standards braces, etc ). And similar open
work. (SINO. 5, (b), P/69). In three coats.

112.

Sft:

127083

%Sft

1,423

35

Providing & laying single layers of polythene sheet 0.13
mm thick for water proofing as per specification &
instructions of Engineer In charge (SINO. 38/P-37).

1000

Sft:

10.70

P.sft:

10,700

36

Supplying & filling pit sand under floors and plugging
into wall (CSINO.29, P.25).

1800

Cft:

1141.25

% Cft

20,543

37

Mud Plaster on floor or roof 1”7 thick (SINO. 2, P/51).

3000

Sft:

555

%St

16,650

38

Boring 1-1/2”dia pressure pipe (SINO: 26/ P-108).

540

Rft:

53.44

P.Rft

28,858

39

S/F false ceiling of plaster of Paris, in pannels i/c
making frame, work of deodar wood including painting
with Soligia paint. (SINO.52/ P-72).

528

Sit:

25293.42

% Sft:

133,549

40

Providing and fixing plaster of Paris celling border of 8”-
10” with of specified design and thickness i/c fixing
besides ceiling with nails / screws with getties. (SI
NOAA LD AR

184

Sft:

104.22

P.sft:”

19,176

41

Two coats of bitumen laid hot using 34 Lbs for %sft.
Ober roof and blinded with sand at one Cft. Per %Sft.
(SINO.13, P/34).

3000

Sft:

1887.40

% Sft:

56,622

42

Laying white marble flooring fine dressed in the surface
without winging set in lime mortar 1:2 including
rubbing & polishing of the joints.(SINo.28( a)/ P-43). (a)
%7 thick flooring.

100

Sft:

567.48

P.sft:

56,748

43

Preparing the surface and painting with weather coat of
approved make to old weather coat surface. (SINO: 39, /
P-56). In three coats.

6912

Sft:

2118.33

% Sft:

146,419

Total Rs.

3,479,021




PART "B" WATER SUPPLY & SAINTARY FITTING.

S.No.

Item of work.

Quantity

Rate.

Unit

Amount.

P/F Orisa type white or coloured glazed earthen ware
W.C pan with cost of low level plastic flush tank of 3
gallons capacity of approved quality i/c making requisite
number of holes to wall plinth & floor & making good in
cement concrete 1:2:4 (SINo.3(i) /P-2 ).

18

No.

5836.60

Each

105,059

P/F 24”x18” lavortory basin in white glazed earthen
ware complete with 1i/c the cost of W.I or C.I canti lever
bracket 6 inches built in to wall painted white in two
coat after a primary coat of red lead paint a pair of %2”
good in cement concrete (1:2:4) standard pattern
(SINo.8P-3)

Nos.

4253.90

Each

21,270

Add extra for labour for providing & fixing of earthen
ware padestal white or coloured glazed standard pattern
(SINo. 9 /P- 3)

Nos.

938.47

Fach

7,508

P/F in position nylon connection complete with %7 dia
bras stop cock of brass nuts and lining jointed to nylon
connection (S.I.No. 23 P-6)

25

Nos.

447.15

Each

11,179

P/F 4” dia C.I Soil and Vent Pipes including cutting
and fitting and extra paint to match the colour of the
buildings (S.I No: 1, P-8)

300

333.29

P-Rft:

99,987

Providing & Fixing 4” dia bend of the require degree with
acess door rubber washer 1/8" thick with bolt & nuts &
extra painting to match the colour of the Buildings (S.I
No: 9, P-9)

10

RIft:

599.60

P-Rft:

5,996

P/F 3”7 dia C.I Waste and vent pipe including cutting
fitting and extra painting to match the colour of
buildings {SINo.13P-9)

60

Rft:

289 25

P-Rft:

17,355

Providing G.I pipes specials & clamps etc i/c fixing
cutting and fitting complete with & i/c the cost of
breaking through walls and roof making good ctc
painting two coats after cleaning the pipe ctc with white
zink painting with pigment to match testing with water
to a pressure bead of 200 feet & handling (SINo: 7,P-14).

(a) 1/2" dia.

400

Rft:

73.21

P-Rft:

29,284

(b)  3/4" dia.

500

Rft:

95.79

P-Rft:

47,895

(c) 1" dia.

150

Rft:

128.55

P-Rft:

19,283

Supply & [ixing cancelled stop cock of supire built hand
¥%” dia {(S.1.No. 11P-18)

40

Nos.

478.28

Each

19,131

10

Supply & fixing cancelled Tee stop cock of superior
quality with c.p hand %" dia (S.}.No. 14P-15(b).

10

Nos.

843.92

Each

8,439

11

S/T long Bib Cock of Superior quality with C.P bead 4"
dia (S.I No: 15(a), P-17)

20

Nos.

1384.24

FEach

27,685

12

S/fixing swan type piller cock of superior quality with
Crystal Head(S.I.No. 18 (b) P-16)

10

Nos.

795.00

Each

7,950

13

Supply/Fixing wash basin mixture of supcrior quality
hand %" dia (SINo.14 (b}, >-19).

O

Nos.

3179

Each

19,074

14

Providing & Fixing Bath Room accessories set (7 pieces)
i/c towel rod brush holder soap try shelf of approved
design i/c cost of screws nuts etc complete (master
brandi{S.I.No. 25, P-16}

Nos.

10322.40

Fach
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S.No

Item of work.

Quantity

Rate.

Unit

Amount.

15

Providing & fixing 250 gallons fibre glass tank of
approve quality and design and wall thickness as
specified 1/c cost of nuts bults & fixing in plate from of
cement concrete 1:3:6 and making connection for in-let
out-let & over flow inlet, outlet flow pipes etc complete
(S.I.No. 3 P-18).

5 Nos.

21989.60

Each

109,948

16

Providing R.C.C pipe with colors class “B” and drying
trenches to required depth and fixing in position and
cement mortar 1:1 and testing with water pressure to
ahead with of 4” ft: above of the highest pipe and
refilling with excavated staff (SINo.2 P-23).

(a) 6" dia.

300

Rft:

199.25

P-Rft:

59,775

(b) 9" dia.

80

Rft:

250.60

P-Rit:

20,048

17

Construction of main hole or inspection chamber for the
require dia of circular sewer and 3” 6” earth with walls
and cement mortar (1:3) cement plaster (1:3) %" thick
inside wall and 1” thick over bearing 1 %2” x 1 %" of 1.75
cwt: embers in plain C.C (1:2:4) arawing No.PB/1 of
PHC southern sone 4” to 12” dia 2”x2”x3 -6” (S.I.No. 1 P-
32).

30

Nos.

14748

Each

442,440

18

Providing & fixing steel stainless local make complete
with cost iron or wrought brackets chain 1 1/2" C.P
brass waste with 1 1/2" plate P.V.C waste pipe and
making requisite of holes in walls & plinth and floor for
pipe connection and making good in cement concrete
1:2:4 (a) Steel sink stainless sized 40"x20" local making
standards pattern (S.I.No. 19 P-16).

2 Nos.

5712.30

Each

11,425

19

Providing laying PVC pressure pipe of class 'D'
(equivalent make) fixing in trench i/c cutting . Fitting
and jointing with 'Z' joint one rubber ring i/c testing
water to head 122 meter or 400 ft. (SINO.3, (¢}, P/23).
11/2"dia

540

Rft:

44

P. Rft:

23,760

20

S/fixing sink mixture cock superior quality with c.p
head etc complete. (SINO.17,P/ 19).

7 Nos.

2745.60

Each

19,219

21

P/F 4"x4" dia C.I branch of the required degree with
access doors, rubber washer 3/8" thick and bolts and
nuts and extra painting to match the colour of the
building. (SINO.3, P/9).

3 Nos.

702.00

Each

2.106

22

P/F 6"x2" or 6"x3" C.I floor trap of the approved selt
cleaning design with a C.I scrrewed down gratting with
or with out a vent arm complete with & 1/c making
requisite number of holes in walls, plinth & floor for
pipe connections & making good cement concrete 1:2:4.
(SINO.20,P/6).

25

Nos.

2042.43

Each

51,061

Total Rs:-

1,269,454




-

PART C NON SCHEDULE ITEMS.

S.No. Name of Item Qty: Rate Unit Amount
1 |Providing & Fixing Reciprocating Motor pumps set 1 H.P 6 Nos. Each
single phase 220 volts.
2 |{P/F Hand Pump Machine i/c making (5.0x5.0) C.C Hodi 6 Nos. Each
etc complete.
3 |Providing & Wrapping Khabar arround strainer pipt. 6 Nos. Each
4 [P/F UPVC Strainer pipe for Boaring i/c making holes etc | 6 Nos. Each
complete.

Total Rs.




Schedule B for Construction /Rehabilitation /Renovation of Revenue

Quarters Larkano (Electric Work).

Part B Renovation work.

Abstract Sheet

S.#

Item of work.

Quantity

Rate.

Unit

Amount.

Wiring for light or fan point with 3/.029 PVC
insulated wire in 20mm (3/4") channel patti on
surface as required (second Edition 2012)
(SINO.129, P/15).

45

Point

910

P.Point

40,950

Wiring for Plug point with 3/.029 PVC insulated
wire in 20mm (3/4") channel patti on surface as
required (second Edition 2012} (SINO.130, P/15}.

15

Point

742

P.Point

11,130 4

Wiring for call bell point with 3/.029 PVC insulated
wire in 20mm (3/4") channel patti on surface as
required (second Edition 2012) (SINO.131, P/15).

Point

1590

P.Point

3,180 |

P/L (Main or Sub main} PVC insulated with size
3-7/0.29 Copper conductor in 3 /4" dia PVC conduit
on surface. (Second Edition 2012). (SINO.24,P/4).

100

Meter

294

P.Méter

20.400 | |

P/L (Main or Sub main} PVC insulated with size
3-7/0.44 (6mm?2) Copper conductor in 1" dia PVC
conduit on surface. (Sccond Edition 2012).
(SINO.26,P/4).

30

Meter

468

P.Meter

P/L (Main or Sub main) PVC insulated with size
3-7/0.52 (10mm2) Copper conductor in 1" dia PVC
conduit on surface. (Second Edition 2012).
(SINO.27,P/4).

40

Meter

652

P.Meter

P/F one way S.P Samps switch [lush type (Second
Edition) (SINO.219,P/33).

30

Nos.

54

Each

P/F Two way pin 5 amps plug & socket flush type
(Second Edition) (SINO.225,P/33).

15

Nos.

83

Fach

P/F Bakelite Bucket lHolder with two terminal.
(SINO.232, P/33).

40

Nos.

70

Each,

10

P/F Brass ceiling fan 56" (good quality}.(Second
Edition) (SINO.235,P/34).

10

Nos.

3185

Each -

11

P/F 3 pin 15 amps flush type S.P plug socket switch
& shoe unit on given board recessed in the walls or
coloumns & covered with plastic sheet.(SINO.18,
P/11).

Nos.

156.97.

Each

12

P/F A.C or D.C electric bell 200/250 volts 70 MM.
(SINO.21, P/11).

Nos.

150.70

Each

13

P/F Flush type electric bell push button. (SINO.23,
P/13).

Nos.

25.19

Each

14

Fixing A.C ceiling fan regulator on S.W board.
(SINO.1(b}, P/ 14).

10

Nos.

91.30

Each

15

P/F Brass bakelite ceiling rose with two terminals.
(SINO.228,P/33).

10

Nos.

72

Each

16

P/F mild steel bar fan clam 15.8 mm (5/87) dia
suitable for RCC roof. (SINO.1 (c), P/14).

10

Nos.

141.01

Each




Page No.2

S.#

Item of work.

Quantity

Rate.

Unit

Amount.

17

P/F Main panel board double shutter to
accommodate heavey duty circuit breakers bus bar
inc, painting. (SINO.8,P/13).

1 Sq.Ft

1426.34.

P.Sq.Ft.

1,426

18

P/F Earthing set with 2x2x1/2” copper plate
buried in ground at a depth of 12”7 or less if water
comes out from the ground level with salt and
charcoal, etc i/c making the and charcoal, etci/c
making the pit 12” deep by excavation of all type of
soil. Earth plate to be connected with No.8 S.W.G
bare copper wire run in “%”dia G.I pipe straight from
the earth up to metallic electrical necessary i/c
providing necessary tee.(SINO.22, P/26).

2570.37

Each

2.570|

19

P/F circuit breakers 6 Amps to 63 Amps D.Pi/c
fixing on a prepared board and necessary
connection. (SINO.2, P/20).

10 Nos.

948.02

Each

9,480

20

P/F 2-40 watts tube light complete with 40 watts
4"-0 long rod, choxk, stater and putty with philip
components including necessary electric conection
and fixing on wall or eeiling etc complete. (SINO.2,
P/33).

1 Nos.

1677

Each

1,677

21

P/F Energy saver superior quality i/c fixing on extg:
holder etc complete. (SINO.6, P33).

40 Nos.

497.00

Each

19.880 |

TOTAL Rs:-

201,666
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v »

thr Bl Deseription of Works: - Construction of Additional Myl

Ladies Club
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= Schedule "B" for Construction of Additional Multipurpose Hall at Ladies Club

Larkano.

Abstract Sheet

Bt e e re3

Item of work.

Quantity ]

Rate. WLUnit

Amount.

[ s.#J

Excavation for foundation of building bridges and other
structure i/c dag belling dressing refilling around the structure
with excavated earth watering ramming lead up to one chain
and lift up to 5.0ft:(CSI NO.18, P- 04).

7495- | Cft:

3176.25

%0 Cft:

23,806 | -

(8]

Cement concrete brick or stone ballast 1-1/2” to 2” gauge Ratio:
1:5:10. (SINO.4 (b),I’- 14).

1124 | Cft

8694.95

% Cft

97,731 |

Reinforced cement concrete work i/ ¢ in all labor and material
except the cost of steel reinforced and lift its labour for bending
and windowing which will be paid separately this rate also i/c
all kinds forms moulds lifting shuttering curing rate 1.2.4 ratio
90lbs cement 2cft sand 4cft shingle 1/8” to '4” gauge (SINO:6(T)-
P-16

4823 | CIt:|

337

P Cft:

16253511, |

Fabrication of Mild steel reinforced cement concrete i/ ¢ cutting
bending laying in position making joints and fastening i/ ¢ cost
of binding wire also i/¢ removal of rust from bars (SINO: 8 P-
16).

27991 |Cwt.

5001 70

P. Cwt

1,400,026 |-

Pacca brick work in foundation and plinth in cement sand
mortar Ratio 1:6 (SINO.4,P- 20)

2368 | Cft

T1948.36

% Cft

2829371

Two coats of bitumen laid hot using 34 Lbs for %s{t. Ober roof
and blinded with sand at one Cft. Per %Sft. (SINO.13, P/34.

281 Sft:

1887.40

% Sft:

5304] ©

Providing & laying single layers of polythene sheet 0.13 mm
thick for water proofing as per specification & instructions of
Engineer In charge (SINO. 38/P-37).

281 Sft:

10.70

P.Sft

3.007]

Filling watering & ramming earth under floors with surplus
earth from foundation lead unto in gne chain & lift up to 5 {t.

4997 | Cft:

1512.05

%0 Cft:

7,557 :

Filling watering & ramming earth unddr (I36rs with new earth
(Excavated from outside ) lead up to in one chain & liftt up to 5
ft. (CSINO.22,P/4). Extra lead 4 miles.

6144 | Cft:

4479.86

%0 Cft:

27,524| |

10

Supplying & filling pit sand under floors and plugging into
wall (CSINO.29, P.25). Extra lead 4 miles.

683 Cft:

1991.11

% Cft

13,599

11

Pacca brick work in Ground floor 1:6 ratio cement sand mortar
(SINO: 05 P-20).

4991 - Cft

12674.36

% Cft

632,577 | -

P/L G.I frame/chowkats of size 77x2" or 4-1/2”x 3" for Door
using 20 gauge G.1. sheet i/c¢ welded hinges and fixing al sile
with necessary hold fasts. Filling with cement sand sturry of
ratio 1:6 and repairing the jambs. The cost also i/c all carriage
tools and plants used in making and fixing (SINO: 29/ P-92).

318 Sft:

228.90

P.Sft

72,790 |

13

P/L G.L frame/chowkats of size 7”x2"” or 4-1/2"x 3" for
windows using 20 gauge G.I. sheet i/c welded hinges and
fixing at site with necessary hold fasts. Filling with cement sand
slurry of ratio 1:6 and repairing the jambs. The cost also i/ ¢ all
carriage tools and plants used in making and fixing (SINO: 28/
P-92),

414 Sft:

240.50

P. Sft

99,567

14

First Class deodar wood wrought joinery in doors and
windows etc fixed in position i/c chowkats hole fasts hinges
iron tower bolts cleats handles and cords with hooks etc deodar
paneled or and fully glazed (SI NO: 7 P-57). (only Shutler)

607 Sft:

902.93

P. Sft

548,079,

15

S/F in position iron / steel grill of ¥:”x1/4” size flat iron of
approved design i/ ¢ painting 3 coats etc complete (weight not
to less than 3.7 Ibs /sq. ft of finished grill).(SINO 26/ 1-97).

176 Sft:

180.90°

P. Sft

31,838




Page No. 4

l S.No” Item of work. 1 Quantity Rate. [ Unit Amount. j :
36 |Construction of main hole or inspection chamber for the 1 No. 14748 Each 14,7481
require dia of circular sewer and 3” 6” earth with walls and . I
cement mortar (1:3) cement plaster (1:3) 12 thick inside wall and
1”7 thick over bearing 12" x 12" of 1.75 cwt: embers in plain C.C
(1:2:4) arawing No.PB/1 of PHC southern sone 4” to 12" dia
2"x2"x3-6" (S.1.No. 1 P- 48). (P.ILL)
37 {Providing laying UPVC pipes of class "D fixing in trench i/c
cutting, fitting and jointing with solvent cement i/c testing with
water to a head of 122 meter or 400 ft. (SINO.6,P/24). PH.E R
(a) 1 dial 24 | Rft 12. P, Rft: 288
(by 3/4" dia.| 16 | Rft 19 - |} P.Rft - 304
() 17 dia| 36 | Rft 27 © | P.Rit 9721 |
(d) 1-1/4”dia) 90 , | Rft 33 | P.Rit 2,970
TOTAL Rs:- 196,143

2
{

1

|

4

i
P



Page No. 2

-
S.# ” Item of worl. Quantity Rate. Unit Amount. :
16 [Making and fixing steel grated doors complete with locking 80 Sft: 594.57 P. Sft 47,566
arrangement angle iron frame 2”x2” 3/8” and %" square bars ‘ " &
4" centre to centre (SINO: 23 P-91). 2
17 |Cement Plaster 1:6 up to 20'ft height '2” thick (SINO.13 (b) / P{ 6908 | Sft: | 2206.60 | % Sft: 152432 ||« -
541). - . i
18 JCement Plaster 1:4 3/8” thick up to 20’ft height (SINO: 11 /P- 6908 | Sft: | 2197.52 % Sft: 151,805
51). :
19 |Cement Concrete plain (1:2:4) i/c placing compacting finishing| 523 | Cft: | 14429.25 | % Cft 75,465 |. :
and curing complete i/c screening and washing of stone T
aggregate without shuttering (SI No. 5(F)/ P-15). . :
20 (Providing and laying tiles glazed 6” x6”x1/4” on floor or walll 1833 | Sft: | 30509.77 | % Sft: 559,244
facing required colour and pattern stile specification jointed in
white cement and pigment over a base of 1:2 grey cement
mortar 3/4” thick i/c washing and filling of joints with slurry
of white cement and pigment in desired shape with finishing
cleaning and cost of wax polish etc complete i/c cutting tiles to
proper profile. (SINO.60 P-46).
21 jLaying white marble flooring fine dressed in the surface 1523 | Sft: | 56748 P.Sft 864,272
without winging set in lime mortar 1:2 including rubbing &
polishing of the joints.(SINo0.28( a)/ P-43), ; ) ;
22 |Laying floor of approved with glazed tile 1/4" thick in white 551 Sft: | 27678.86 |  %Sft 152,511 |
cement 1:2 over 3/4" thick cement mortar 1:2 complete. (SI NO 1
24/ P-43). . :
23 |White Glazed tiles '4 “thick dado jointed in white cement and 532 Sft: | 28253.61 %Sft 150,309} :
laid over 1:2 cement sand mortar *3 “thick i/c finishing. (51 NO .
37 P-44). . )
24 |Providing and laying 17 thick topping cement concrete (1:2:4) 2237 1§ Sft: | 3275.50 %Sft 73,273
i/ c surface finishing and dividing into panels (SINO: 16 /P-41).
2" thicl - .
25 |White washing in three coats. (S.NO. 26 P 53). 4311 | Sft | 829.95 %Sft 35,779
26 (Primary coat of chalk under distemper (SINO: 23/ -53) 6908 | Sft: | 442.75 - %Sft - 30,585
27 |Distempering in three coats. (SINO: 24 /P-53). 6908 | Sft:] 1079.65 | %Sit ‘74,582 1
28 |Galvanized wire gauze fixed to chowkats with 3/4” m{iﬁ'ﬁwbeﬁ\ 222 Sft: | 48531 P.Sft 76,708 |
strips & screws. (CSINo.4 (d) /P-57). AL ek T
29 |Preparing surface and painting of doors & windows any type,| 838. | Sft:| 21 16.41 % Sft 17,736
(including edge). (SINO. 5 (c), P/69). :
30 |Painting new surttace preparing surface and painting guard 160 Sft: | 1270.83 %Sft 2,033
bars, gates of iron bars, gratings railing (including standards .
braces, etc ). And similar open work. (SINO. 5, (b), P/69).
Total Rs. v 7,335,992




AT

Part BW/S & S/F

Abstract Sheet

S.No Item of work. Quantity Rate, Unit Amount.

1 [P/F Orisa type white or coloured glazed earthen ware W.C 1, No. | 6166.60 | Each 6,1671.
pan with cost of low level plastic flush tank of 3 gallons capacity '
of approved quality i/c making requisite number of holes to wall
plinth & floor & making good in cement concrete 1:2:4 with 4" dia
earthen ware trap and plastic thumble/. (SINO.3(ii) /P-2).

2 {P/F European white glazed earthen ware wash down w.c 1 No. | 1147740 | Each 11,477
pan complete with & i/c the cost of white/black plastic coat (best
quality) & lid with c.p brass hinges & buffers 3 gallons white
glazed earthen ware low level foushing cistern with siphon fitting
142" dia white porcelain enameled flush bend 34" dia making
requiste number of holes in walls plinth and floor for pipe
connections and making good in cement concrete 1:2:4 (foreign

Quality). (SINO.5 P- 2)

3 |P/F18"x12"(47.72x30.49.cm) lavatory basin in white glazed 1 No. | 5467.00 Each 5467| .

earthen ware complete with & i/c¢ the cost of W.I or C.I canti lever P
bracket 6 inches built into wall painted white in two coat after a
primary coat of red lead paint a paiv of 12 dia chrome plasted
pillar taps 1- 1/4" rubber plug & chrome plasted brass chain 1-
1/4" brass waste of approved pattern 1-1/4" dia malloable iron or
x.p brasstraps, malloable iron brass unions and making requisite
number of holes in walls, plinth & floor for pipe connections and
making good in cement concrete (1:2:4) (Foreign or Superior
Quality ). (5INO. 15 /P- 5).

4 |Add extra for labour for providing & fixing of earthen ware 1 Nos. | 2533.47 | Each 2,533
Pedestal white or coloured glazed standard pattern (SINO. 11 /P- e
3).

5 |P/F Steel stainless local make complete with cost iron or wrought 1 No. 5712.30 Each 57121

brackets chain 11/2" C.P brass waste with 1 1/2" plate P.V.C

waste pipe and making requisite of holes in walls & plinth and
floor for pipe connection and making good in cement concrete .
1:2:4 (a) Steel sink stainless sized 40"x20" local making standards |
pattern (S.I.No. 19 P-16). ' e

6 (P/F6"x2" or 6"x3" C1 floor trap of the approved selt 2 Nos. | 204243 Each 4,085
cleaning design with a CI scrrewed down gratting with or with
out a vent arm complete with & i/c making requisite number of
holes in walls, plinth & floor for pipe connections & making good
cement concrete 1:2:4. (SINO.20,P/6).

Nos. | 68970 | Each 1379

o

7 |P/F1/2" dia lead connection complete with a 1/2" dia brass stop
cock, two bras nuts & lining joints tolead pipe with plumber
wiped solder joints 1/2" inche lead pipe to be of not less than 4 Ibs
per lineal yard. (SINO.22,P/6).

8 |P/F in position nylon connection complete with ¥2” dia bras stop 2 Nos. | 44715 Each 8941 ..
cock of brass nuts and lining jointed to nylon connection (5.1.No. S
23 P-6) Lt

9 |P/F c.p brass toilet paper holder of atandar with chrome plated 1 - | No. | 107140 | Each 1,071
brass brackets complete (Similar to twyfords design No. 1108)
SINO. 2 (b) P/ 7).

10 {Providing & Fixing 4” dia C.I Soil and Vent Pipes including 18 Rft: 33329 | P.Rit: 5,999
cutting and fitting and extra paint to match the colour of the
buildings (5.1 No: 1, P-9)




Page No. &

199},

S.No Item of work. Quantity Rate. Unit Amount.

11 |P/F M.S clamps of the approved design to 4" dia C.I pipe sockets 12 Nos. 7216 Each 866].
i/ c the cost of cutting and making good to wall or M.S bolts and :
nuts, 4" into wall i/ ¢ pipe distance pieces extra painting to match
the colour of the building. (SINO.2, P/9).

12 [P/F 4"x4" dia C.I branch of the required degree with access 1 No. 702.00 Each 702
doors, rubber washer 3/8" thick and bolts and nuts and extra
painting to match the colour of the building. (SINO.3, I’/9). ;

13 |P/F 4" dia C.I off-set of variou length i/c extra painting to 1 No. 702.00 Each 702¢
match the colour of the building. (SINO. 8,/10). ) _

14 |Providing & Fixing 4” dia bend of the require degree with 1 No. 599.60 Each 6001
acess door rubber washer 1/8" thick with bolt & nuts & extra
painting to match the colour of the Buildings (SINO: 9, P-10).

15 |P/F 4" dia C.I terminal guard i/ ¢ extra painting to match 2 Nos. 389.70 Each 779
the colour of the building. (SINO.11,P/10).

16 |P/F3” dia C.I Waste and vent pipe including cutting fitting and 12 Rft: 289.25 | P-Rft 3,471
extra painting to match the colour of buildings (SINo.13P-9) . ;

17 )P/FM.S clamps of the approved design to 3" dia C.I pipe sockets 6 Nos. 264 Each 1,584 1
i/ ¢ the cost of cutting and making good to wall or M.S bolts and ‘
nuts, 3" into wall i/c pipe distance pieces extra painting to match
the colour of the building. (SINO.2, P/9).

18 [Providing G.I pipes specials & clamps etc including fixing cutting
and fitting complete with and i/ ¢ the cost of breaking through
walls and roof making good etc painling two coats atter cleaning
the pipe etc with white zink painting with pigment to match
testing with water to a pressure bead of 200 feet and handling(S
No: 7,P-12) -

(a) 1/2" dia| 30 Rft: 73.21 P. Rft: 2,196
by 3/4" diaj 25 Rft: 95.79 P. Rft: 2,395§ <
¢y 17 dia| 20 Rft: 128.59 . | P. Rft: | 2,572

19 jAdd: extra for labour canceled G.I pipe and fitting i/ c cutting
making recess in wall for pipe and making good in cement mortor
etc complete (5.1.No. 2 P-12). ' ‘ o

(a) V2" dial 30 Rit: 7.82 P. Rft: 2351
(by 3/4" dia.| 25 Rft: 845 - | P.Rft 211{"
{0 17 dia| 20 Rft: 9.96 P Rft:
20 [Painting of G.I pipe with 2 coats of Zink paint for internal fittings.
(SINO.3,P/13). ) )
(a) " dial 30 Rft: P. Rft: 90
(by 3/4" dia.| 25° | Rit P. Rft: 100
() 17 dia] 20 | Rit PRIt 120

21 Providing G.I pipes specials etc including fixing cutting and fitting '
complete with and i/ c the cost of cutting trench upto 2-1/2" feet
deep refilling watering ramming and disposal of surplus earth
winthin one chain and painting 2 coats of bitumen pain to pipes &
specials after cleaning & hassian cloth soaked in maxphalt
composition wrapped tightly round pipes and testing to a
pressure head of 200 feet and handling . (SINO: 1,P-14) ' Y

() 1-1/4” dia] ~ 90 Rft: 155.27 | P.Rft: 13,974}
(b) 1-1/2” diaj 10 Rft: 183.58 | P.Rft: 1,836




Page No. 3

| S.No|l Item of work. |__Quantity ]| Rate. | Unit || Amount. H
22 |P/F Ball valve (with unsoldered copper ball) made to B.B.S 1212. I
(SINO.6, P/18). . :
(a) v diap 17 No. 235.84 Each 236}:
{(b) 3/4" dia. 1. | No. 200.84 Each. 291t
() 17 dia| 1 No. 31834 | Each 318
(d) 1-1/4” dia] 1 No. 510.84 Each 5111
(e) 1-1/2”dial 1. | No. | 573.70 Each 5741
23 jCancealed C P fittings of Superior quality for tiles bath rooms 2 Nos 509.74 Each 1,019}
(b) S/fixing cancealed stop cock of superir quality with c.p head ’ : :
1/2" dia (SINO. 11, P/18).
24 |Making the connection with the existing G.I pipe upto 2" dia 1- | No. 402.16 Each 402
i/c cutting the pipe & providing and fixing necessary fitting,. '
(SINO. 8,P/18). -
25 |Supply & fixing cancelled Tee stop cock of superior quality 1 No. 889.46 Each 8891
with c.p hand 2" dia (S.1.No. 12 (b) P-18)
26 |S/F Long Bib Cock of crystal heas with 12" dia (SINO:13 3 Nos 1384.24 Each* 41531
(b), P-19), ’
27 |Supply/Fixing wash basin mixture of superior quality hand 1 No. 3179 Each 3,179
14" dia (SINo.14 (b), P-19) g
28 |5/ Fixing jet shower with rod of superior quality with ¢.p head 1 No. | 114224 | Each 1,142}
Y¥2” dia (51N0.15,P-19). ’ .
29 |Supplying & fixing swan type piller cock of superior quality 1 No. | 877.80 | Each 878 |
with crystal head 1/2" dia (SINO.16 (b} P-19) i
30 |S/fixing sink mixture cock superior quality with ¢.p head etc 1 No. | 2745.60 | Each 2,716
complete. (SINO.17,P/19). ,
31 |Supplying & fixing c.p Muslim Shower with double bib cock & 1 No. 3432 Each 3,432
ring pipe etc complete (SINo.19 (a) P- 19 ). ; ,
32 1S/F bath room accessories set 7 pieces i/ ¢ towel rod, brush holder, 1 No. | 10322.40 | Each 10,322
soap tray shelf of approved design i/c the cost of screws, nuts etc ’
complete master brand (Master bragnd) (SINo.23 /- 19).
33 |Providing chambers 15”x9” (inside dimensions) x 24” deep 1 No. | 5913.22 | Each 5,913
for house meters with 6” thick C.C 1:3:6 block set on 1:6 cement
motor 6” thick C.C 1:4:8 in foundation ¥2” thick cement plaster 1:3
C.M to all inside wall surface and to top 17 thick C.C 1:2:4 flooring
complete with hinging cast iron cover and frames 15”x9” (inside)
clear opening wt: 1”7 Qr) etc fixed in cement concrete 1:2:4 i/c
curring excavation back filling & disposal of earth etc complete
(5.L.No. 2 P-20).
34 |P/F Fibre glass tank of approve guality and design and wall 1 No. | 37505.42 | Each 37,505] i
thickness as specified i/c cost of nuts bults & fixing in plate from
of cement concrete 1:3:6 and making connection for in-let oul-let &
over flow inlet, outlet flow pipes etc complete (SINO.3 P- 21).
(a) 500 gallons
35 |Providing R.C.C pipe with colors class ”B” and drying trenches to
required depth and fixing in position and cement mortar 1:1 and
testing with water pressure to ahead with of 4” {t: above of the
highest pipe and refilling with excavated staff (SINo.2 P-23). : :
(a) 4" dia] 24 Rft: 146.57 | P-Rft: 3,518
(a)6" dia| 32 Rft: 199.25 P-Rft; 6,376
(b) 9" dia.| 064 Rft: 250.60 P-Rft: 16,038
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Schedule "B" for the work Renovation of District Council Office Larkana.

Abstract Sheet

Item of work.

Quantity

Rate.

Unit

ke

Amount.

Removing cement or lime plaster. (SINO.53, P/13).

9371~

Sft:

121 7

% Sft:

11,339

Applying floating coat of cement '2” thick. (SINO.14,
P/53).

9371

Sft:

660

% Sft:

61,849

Cement Plaster 1:6 up to 20°ft height %" thick
(SINO.13 (b) / P-51).

9371

Sft:

2206.60

% STt

206,780

Cement Plaster 1:4 3/8” thick up to 20°’ft height (SINO:
11 /P-51).

9371

Sft:

2197.52

% Sft:

205,930

Cement Concrete plain (1:2:4) i/c placing compacting
finishing and curing complete i/ ¢ screening and
washing of stone aggregate without shuttering (SI No.
5(F)/ P-15).

528

Cft:

14429.25

% Cft

76,186

Providing and laying tiles glazed 6” x6”x1/4” on floor or
wall facing required colour and pattern stile
specification jointed in white cement and pigment over a
base of 1:2 grey cement mortar 3/4” thick i/c washing
and filling of joints with slurry of white cement and
pigment in desired shape with finishing cleaning and
cost of wax polish etc complete i/c cutting tiles to
proper profile. (SINO.60 P-46).

2194

Sft:

30509.77

% Sft:

669,384

Laying white marble flooring fine dressed in the surface
without winging set in lime mortar 1:2 including
rubbing & polishing of the joints.(SINo.28( a)/ P-43). (a)
%” thick flooring.

1582

Sft:

567.48

P.sft:

897,753

Boring 1-1/2”dia pressure pipe (SINO: 26/ P-108).

90

Rft:

53.44

P.Rft

4,810

Providing and laying 1” thick topping cement
concrete (1:2:4) i/c surface finishing and dividing into
panels (SINO: 16 /P-41) 1 1/2" thick.

11053

Sft:

2548.29

% Sft:

281,662

10

Pacca brick work in Ground floor 1:6 ratio cement sand
mortar (SINO:5 P-20)

388

Cft:

12674.36

% Cft

49,177

11

Laying floor of approved with glazed tile 1/4" thick in
white cement 1:2 over 3/4" thick cement mortar 1:2
complete. (SI NO 24/ P-43).

88

Sft:

27678.86

% Sft:

24 357

12

First Class deodar wood wrought joinery in doors and
windows etc fixed in position i/c chowkats hole fasts
hinges iron tower bolts chocks, cleats, handles and
cords with hooks etc. Deodar pancled or and fully glazed
(SINO: 7 (b}, P-58).

128

Sft:

127376

P.sft:

163,041

13

Supplying & fixing in position iron/steel grill of %47"x1/4”
size flat iron of approved design i/c painting 3 coats etc
complete (weight not to less than 3.7 lbs /sq. ft of
finished grill).(SINO 26/ P-97).

441

Sft:

180.50

P.sft:

79,601

14

Galvanized wire gauze fixed to chowkats with %” deodar
strips & screws. (CSI No. 14 (d) /P-67).

480

Sft:

190.72

P.sft:

91,546

15

S/F false ceiling of plaster of Paris, in pannels i/c
making frame, work of deodar wood including painting
with Soligia paint. (SINO.52/ P-72).

848

Sft:

25293.42

% Sft:

214,488

16

Flate brick flooring laid in 1:6 cement mortar over a bed
of %” thick cement mortar 1:6, (SINQ.7, P/40].

3180

Sft:

3777.13

% Sft:

120,113




Page No. 2

S.N

Item of work.

Quantity

Rate.

Unit

Amount.

17

Cement Pointing 1:2 flash on floor. (SINO. 18, P/53).

3180

Sft:

939.57

% Sft:

29,878

18

S/F in position Aluminium channels framing for hinged
doors or Alcop made with 5 mm thick tinted glass
glazing (Belgium) and Alpha (Japan} locks i/c handles,
stoppers etc. (SINO.83, (b) P/107).

81

Sft:

1507.66

P.sft:

122,120

19

S/F in position Aluminium channels framing for sliding
windows & ventilators Alcop made with 5§ mm thick
tinted glass glazing (Belgium) and Aluminium fly screen
i/c handles, stoppers & locking arrangement etc
complete. (SINO.84, (b) P/107).

144

Sft:

1647.60

P.sft:

237,267

20

Scraping ordinary distemper, oil bound distemper or
paint on walls (SINo.54 (b)/ P-13).

20398

Sft:

226.88

%Sft

46,279

21

Distempering in three coats. (SINO: 24 /P-53).

20398

Sft:

1079.65

%St

220,227

22

Preparing the surface and painting with weather coat of
approved make to old weather coat surface. (SINO: 39, /
P-56}. In two coats.

10592

Sft:

1498.48

%Sft

158,719

23

Preparing the surface and painting with matt finish i/c
rubbing the surface with bathy (silicon carbide rubbing
brick) filling the voids with zink/ chalk/ plaster of paris
mixture, applying first coat premix, making the surface
smooth and than painting 3 coats with matt finish of
approved make etc: complete 2nd & subsequent coat.
(new surface) (SINO. 36, P/55).

1188

Sft:

2717

Vo1t

32,278

24

Painting Old surface painting doors and windows any
type. (SINO.4 (c) P/68).

1190

Sft:

1160.06

%Sft

13,805

Total Rs.

4,018,590




PART "B" W/S & S/FITTING.

S.No.

Item of work.

Quantity

Rate.

Unit

Amount.

2

3

4

6

1/-

2/-

3/-

4/-

5/-

6/-

7/-

8/-

P/F Orisa type white or coloured glazed earthen ware
W.C pan with cost of low level plastic flush tank of 3
gallons capacity of approved quality i/c making
requisite number of holes to wall plinth & floor &
making good in cement concrete 1:2:4 (SINo.3(i) /P-2

).

P/F 247x18” lavortory basin in white glazed earthen
ware complete with i/c the cost of W.I or C.I canti
lever bracket 6 inches built in to wall painted white
in two coat after a primary coat of red lead paint a
pair of %" good in cement concrete (1:2:4) standard
pattern (SINo.8P-3)

Add extra for labour for providing & fixing of earthen
ware Padestal white or coloured glazed standard

pattern (SINo. 9 /P- 3)

P/F in position nylon connection complete with 2"
dia bras stop cock of brass nuts and lining jointed to

nylon connection {S.[.No. 23 P-6)

Providing & Fixing 4” dia C.I Soil and Vent Pipes
including cutting and fitting and extra paint to match
the colour of the buildings (S.I No: 1, P-9)

Providing & Fixing 4” dia bend of the require degree
with acess door rubber washer 1/8" thick with bolt &
nuts & extra painting to match the colour of the
Buildings {S.I No: 9, P-10)

P/F 3” dia C.I Waste and vent pipe including cutting
fitting and extra painting to match the colour of
buildings (SINo.13P-10)

Providing G.I pipes specials & clamps etc including
fixing cutting and fitting complete with and i/c the
cost of breaking through walls and roof making good
etc painting two coats after cleaning the pipe etc with
white zink painting with pigment to match testing
with water to a pressure bead of 200 feet and

handling(S No: 7,P-12)
a) 1/2" dia.

b) 3/4" dia.

c) 1”7 dia.

2 No.

2 Nos.

2 Nos.

2 Nos.

10 Rft:

4 Rft:

6 Rft:

50 Rft:
80 Rft:
20 Rft:

5836.60

4253.90

938.47

447.15

333.29

599.60

289.25

73.21
95.79
128.59

Each

Each

Each

Each

P-Rft:

P-Rft:

P-Rft:

P-Rft:
P-Rft:
P-Rft:

11,673

8,508

1,877

894

3,333

2,398

1,736

3,661
7,663
2,572




Item of work.

Quantity

Rate.

Unit

Amount.

2

3

9/-

10/-

11/-

12/-

13/-

14/-

15/-

16/~

17/-

18/-

Add: extra for labour canceled G.I pipe and fitting i/c
cutting making recess in wall for pipe and making
good in cement mortor etc complete (S.I.No. 2 P-12).

(a) ¥2” dia

Supply & fixing cancelled stop cock of supire built
hand %2” dia (S.I.No. 11P-18)

Supply & fixing cancelled Tee stop cock of superior
quality with c.p hand %2” dia (S.I.No. 12 (a) P-18).

S/F long Bib Cock of Superior quality with C.P bead
¥.” dia (S.I No: 13(a), P-19)

Supply/Fixing wash basin mixture of superior quality

hand ¥’ dia (SINo.14 (b), P-19).

Supplying & fixing swan type piller cock of superior

quality with Crystal Head(S.I.No. 16 (a) P-19)

S/Fixing jet shower with rod of superior quality with
c.p head 2" dia (SINo.15, P-19).

Providing & fixing 250 gallons fibre glass tank of
approve quality and design and wall thickness as
specified i/c cost of nuts bults & fixing in plate from
of cement concrete 1:3:6 and making connection for
in-let out-let & over flow inlet, outlet flow pipes etc
complete (S.I.No. 3 P-28).

Providing R.C.C pipe with colors class “B” and drying
trenches to required depth and fixing in position and
cement mortar 1:1 and testing with water pressure to
ahead with of 4” ft: above of the highest pipe and
refilling with excavated staft (SINo.2 P-23).

(a) 6" dia.
(b) 9" dia.

Construction of main hole or inspection chamber for
the require dia of circular sewer and 3” 6” earth with
walls and cement mortar (1:3) cement plaster (1:3)
%" thick inside wall and 1” thick over bearing 1 2" x
1 %" of 1.75 cwt: embers in plain C.C (1:2:4) arawing
No.PB/1 of PHC southern sone 4” to 12” dia 2”x2”x3 -
6” (S.I.No. 1 P- 48). (P.H.E)

50

40
40

Rft:

Nos.

Nos. -

Nos.

Nos.

Nos.

Nos.

Nos.

Rft:
Rft:

No.

7.82

478.28

843.92

1384.24

3179

795.00

1142.24

21989.60

199.25
250.60

14748

P-Rit:

Each

Each

Each

Each

Each

Each

Each

P-Rft:
P-Rft:

Each:

391

3,826

5,064

11,074

6,358

3,180

2,284

43,979

7,970
10,024

58,992

I
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S.No.

Item of work.

Quantity Rate.

Unit

Amount,

N ot

1

2

3

4

6

19/-

Supplying & fixing Muslim Shower with Crystal Head
complete (SINo.19(a} P- 19).

20/- Providing & Fixing PVC pipe of class D. (SINO.3,P23)

22/-

23/-

(P.H.E)
(a) 1 1/2" dia.

Providing chambers 15”x9” (inside dimensions) x 24”
deep for house meters with 6” thick C.C 1:3:6 block
set on 1:6 cement motor 6” thick C.C 1:4:8 in
foundation '2” thick cement plaster 1:3 C.M to all
inside wall surface and to top 1” thick C.C 1:2:4
flooring complete with hinging cast iron cover and
frames 15”x9” (inside) clear opening wt: 17 Qr) etc
fixed in cement concrete 1:2:4 i/c curring excavation
back filling & disposal of earth etc complete (S.I.No. 2
P-20).

Providing & fixing steel stainless local make complete
with cost iron or wrought brackets chain 1 1/2" C.P
brass waste with 1 1/2" plate P.V.C waste pipe and
making requisite of holes in walls & plinth and floor
for pipe connection and making good in cement
concrete 1:2:4 (a) Steel sink stainless sized 40"x20"

local making standards pattern (S.I.No. 19 P-16).

180

Nos. 3432

Rft: 44

Nos. 5913.22

Nos. 5712.30

Each

P-Rft:

Each

Each

TOTAL Rs:-

6,864

7,920

11,826

11,425

235,498




PART C NON SCHEDULE ITEMS.

S.No. Name of Item Qty: Rate Unit Amount
1 |Electric Motor. 01 No. Each
2 (Hand Pump Machine i/c (5.0x5.0) C.C Hodi 01 No. Each
etc complete.
3 |Providing & Wrapping Khabar. 01 No. Each
4 |Steiner for pipe. 01 No. Each
TOTAL RS:-

T S M R TR
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Part D Electric work

Abstract Sheet

S.#

Item of work,

Quantity

Rate.

Unit

Amount.

Wiring for light or fan point with 3/.029 PVC
insulated wire in 20mm (3/4") channel patti on
surface as required (second Edition 2012)
(SINO.129, P/15).

45 Point

910

P.Point

40,950

Wiring for Plug point with 3/.029 PVC insulated
wire in 20mm (3/4") channel patti on surface as
required (second Edition 2012) (SINO.130, P/195).

15 | Point

742

P.Point

11,130

Wiring for call bell point with 3/.029 PVC insulated
wire in 20mm (3/4") channel patti on surface as
required (second Edition 2012) (SINO.131, P/15).

2 Point

1590

P.Point

3,180

P/L (Main or Sub main) PVC insulated with size
3-7/0.29 Copper conductor in 3/4" dia PVC conduit
on surface. (Second Edition 2012). (SINO.24,P/4).

190 |Meter

294

P.Meter

55,860

P/L (Main or Sub main) PVC insulated with size
3-7/0.44 (bmm?2) Copper conductor in 1" dia PVC
conduit on surface. (Second Edition 2012).
(SINO.26,P/4).

45 | Meter

468

P.Meter

21,060

P/L (Main or Sub main) PVC insulated with size
3-7/0.52 (10mm?2) Copper conductor in 1" dia PVC
conduit on surface. (Second Edition 2012).
(SINO.27,P/4).

80 | Meter

652

P.Meter

52,160

P/F one way S.P S5amps switch flush type (Second
Edition) (SINO.219,P/33).

60 Nos.

54

Each

3,240

P/F Two way pin 5 amps plug & socket flush type
(Second Edition) (SINO.225,P/33).

15 Nos.

83

Each

1,245

P/F Bakelite Bucket Holder with two terminal.
(SINO.232, P/33).

50 Nos.

70

Each

3,500

10

P/F Brass ceiling fan 56" (good quality).(Second
Edition) (SINO.235,P/34).

10 Nos.

3185

Each

31,850

11

P/F 3 pin 15 amps flush type S.P plug socket switch
& shoe unit on given board recessed in the walls or
coloumns & covered with plastic sheet.(SINO.18,
P/11).

6 Nos.

156.97

Each

942

12

P/F A.C or D.C electric bell 200/250 volts 70 MM.
(SINO.21, P/ 11).

2 Nos.

150.70

Each

301

13

P/F Flush type electric bell push button. (SINO.23,
P/13).

2 Nos.

25.19

Each

50

14

Fixing A.C ceiling fan regulator on S.W board.
(SINO.1(b), P/ 14).

10 Nos.

91.30

Each

913

15

P/F Brass bakelite ceiling rose with two terminals.
(SINO.228,P/33).

10 Nos.

72

Each

720

16

P/F mild steel bar fan clam 15.8 mm (5/8”) dia
suitable for RCC roof. (SINO.1 (c), P/14).

10 Nos.

141.01

Each

1,410

17

P/TF Main panel board double shutter to
accommodate heavey duty circuit breakers bus bar
inc, painting. (SINO.8,P/13).

1 Sq.Ft

1426.34

P.Sq.Ft.

1,426

i




Page No.2

S.#

Item of work.

Quantity

Rate.

Unit

Amount.

18

P/F Earthing set with 2’x2’x1/2” copper plate
buried in ground at a depth of 12” or less if water
comes out from the ground level with salt and
charcoal, etc i/c making the and charcoal, etc i/c
making the pit 12” deep by excavation of all type of
soil. Earth plate to be connected with No.8 S.W.G
bare copper wire run in “"dia G.I pipe straight from
the earth up to metallic electrical necessary i/c
providing necessary tee.(SINO.22, P/26).

2570.37

Each

2,570

19

P/F circuit breakers 6 Amps to 63 Amps D.Pi/c
fixing on a prepared board and necessary
connection. (SINO.2, P/20).

10

Nos.

948.02

Each

9,480

20

P/F 2-40 watts tube light complete with 40 watts
4"-0 long rod, choxk, stater and putty with philip
components including necessary electric conection
and fixing on wall or eeiling etc complete. (SINO.Z2,
P/33).

Nos.

1677

Each

1.677

21

P/F Energy saver superior quality i/c fixing on extg:
holder etc complete. (SINO.6, P33).

45

Nos.

497.00

Each

22,365

TOTAL Rs:-

266,031
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:;8'
Schedule "B" for the work Construction of Multi Purpose Block at Officer
Club Larkano.
Part A (i) Foundation

S.# Item of work. Quantity Rate. Unit Amount,

1 |Excavation for foundation of building bridges and other 8550 | Cft: | 3176.25 | %0 Cft: 27,157
structure i/c dag belling dressing refilling around the :
structure with excavated earth watering ramming lead up
to one chain and lift up to 5.0ft:(CSI NO.18, P- 04).

2 |Cement concrete brick or stone ballast 1-1/2” to 2” gauge| 1068 | Cft:| 9416.28 | % Cft 100,566 |

Ratio: 1:4:8. (SINO.4 (a),P- 14). o
3 |Reinforced cement concrete work i/c in all labor and 3281 | Cft: 337 | PCft 1,105,697

material except the cost of steel reinforced and lift its
labour for bending and windowing which will be paid
separately this rate also i/c all kinds forms moulds lifting
shuttering curing rate 1.2.4 ratio 90lbs cement 2cft sand
4cft shingle 1/8” to %" gauge (SINO:6(I)-P-16

4 |Fabrication of Mild steel reinforced cement concrete i/c 196.86 | Cwt| 5001.70 | P. Cwt 984,635
cutting bending layving in position making joints and
fastening i/ ¢ cost of binding wire also i/c removal of rust
from bars (SINO: 8 P-16).

5 |Pacca brick work in foundation and plinth in cement 2115 | Cft:| 11948.4 | % Cft 252,708
sand mortar Ratio 1:6 (SINO.4,P- 20)
6 |Filling watering & ramming earth under floors with 5667 | Cft:| 1512.25] %0 Cft: 8,570

surplus earth from foundation lead unto in one chain &
lift up to 5 ft. (CSINO.21,P/4)

7 |Filling watering & ramming earth under floors with new 11679 | Cft: | 3630.00 | %0 Cft: 42,395
earth (Excavated from outside ) lead up to in one chain &
lift up to 5 ft. (CSINO.22,P/4)

8 |[Supplying & filling pit sand under tloors and plugging 2447 ‘ Cft:| 1720.66 | % Cft: 42,105
into wall (CSINO.29, P.25). Extra lead 3 miles.

9 |Cement concrete brick or stone ballast 1-1/2” to 2” gauge| 1215 | Cft:| 8694.95| % Cft 105,644
Ratio: 1:5:10. (SINO.4 (b), P- 14).

10 |Vertical damp proof course of 4” thick cement plaster 1:2| 1215 | Sft: | 2760.99 | % Sft: 33,546
with bitumen at (20 Lbs, Per %sft. (SINO. 70, P/107).

11 [Two coats of bitumen laid hot using 34 Lbs for %sft. Ober| 1215 | Sft:| 1887.40 | % Sft: 22,932

roof and blinded with sand at one Cft. Per %Sft.
(SINO.13, P/34.

12 |Providing & laying single layers of polythene sheet 0.13 1215 §Sft:| 10.70 P.Sft 13,001
mm thick for water proofing as per specification &
instructions of Engineer In charge (SINO. 38/P-37).

Total Rs. 2,738,954




Part A (ii) Ground Floor

S.#

Item of work.

Quantity

Rate.

Unit

Amount.

Reinforced cement concrete work i/c in all labor and
material except the cost of steel reinforced and lift its
labour for bending and windowing which will be paid
separately this rate also i/c all kinds forms moulds lifting
shuttering curing rate 1.2.4 ratio 90lbs cement 2cft sand
4cft shingle 1/8” to %" gauge (SINO:6(1)-P-16

3351

Cft:

337

P Cft:

1,129,287 |

Fabrication of Mild steel reinforced cement concrete i/c
cutting bending laying in position making joints and
fastening i/c cost of binding wire also i/c removal of rust
from bars (SINO: 8 P-16).

167.55

Cwt

5001.7

P. Cwt

838,035

Pacca brick work in Ground floor 1:6 ratio cement sand
mortar (SINO: 05 P-20).

2713

Cft:

12674.4

% Cft

343,855

Cement Plaster 1:6 up to 20t height 2" thick (SINO.13
(b) / P-51).

19043

Sft:

2206.60

% Sft:

420,203

Cement Plaster 1:4 3/8” thick up to 20'ft height (SINO:
11 /P-51).

19043

Sft:

2197.52

% Sft:

418,474 |. -,

First Class deodar wood wrought joinery in doors and
windows etc fixed in position i/c chowkats hole fasts
hinges iron tower bolts chocks, cleats, handles and cords
with hooks etc. Deodar paneled or and fully glazed (SINO:
7 (b), P-58).

334

Sft:

1273.76 |

P. Sft

425,436

S/F in position Aluminium channels framing for hinged
doors or Alcop made with 5 mm thick tinted glass glazing
(Belgium) and Alpha (Japan) locks i/c handles, stoppers
etc. (SINO.83, (b) P/107).

84

Sft:

1507.66

P. Sft

126,643

S/F in position Aluminium channels framing for sliding
windows & ventilators Alcop made with 5 mm thick
tinted glass glazing (Belgium) and Aluminium fly screen
i/c handles, stoppers & locking arrangement etc
complete. (SINO.84, (b) P/107).

160

Sft:

1647.69

p. Sft

263,630

Supplying & fixing in position iron / steel grill of %7x1/4”
size flat iron of approved design i/c painting 3 coats etc
complete (weight not to less than 3.7 lbs /sq. {t of
finished grill).(SINO 26/ P-97).

299

Sft:

180.90

P. Sft

54,089 | !

10

Galvanized wire gauze fixed to chowkats with %7 teak
wood strips & screws. (CSINo.4 (d) /P-57).

299

Sft:

345.53

P. Sft

103,313 |

11

Cement Concrete plain (1:2:4) i/c placing compacting
finishing and curing complete i/c screening and washing
of stone aggregate without shuttering (SI No. 5(F)/ P-15).

594

Cft:

14429.3

% CIt

85,710

12

P/L tiles glazed 6” x6”x1/4” on floor or wall facing
required colour and pattern stile specification jointed in
white cement and pigment over a base ol 1:2 grey cement
mortar 3/4” thick i/c washing and filling of joints with
slurrv of white cement and pigment in desired shape with
finishing cleaning and cost of wax polish etc complcte i/c
cutting tiles to proper profile. (SINO.60 P-46).

2912

Sft:

30509.77

%Sft

888,445

13

Laying white marble flooring fine dressed in the surface
without winging set in lime mortar 1:2 including rubbing
& polishing of the joints.(SINo.28( a)/ P-43)

120

567.48

pP.Sft

63,098




Page No. 2

s.#

Item of work.

Quantity

Rate.

Unit

Amount,

14

P/F 3/8” thick marble tiles of approved quality and
colour and shade size 8” x4”/6” x4” in dado skirting and
facing removal /tucking of existing plaster surface etc.
over '%” thick base of cement mortar 1:3 sctting of tiles in
slurry of white cement over mortar base i/c filling the
joints washing the tiles with white cement slurry cement
finishing cleaning and polishing etc complete (new works)
(SINO.68,P/49).

52 . | Sft:

186.04

P.Sft

9674

15

Laying floor of approved with glazed tile 1/4" thick in
white cement 1:2 over 3/4" thick cement mortar 1:2
complete. (SI NO 24/ P-43).

198 | Sft:

27678.86

%Sft

54,804

16

White Glazed tiles ¥ “thick dado jointed in white cement
and laid over 1:2 cement sand mortar % “thick i/c
finishing. (SI NO 37 P-44).

351 Sft:

28253.61

%St

99,170

17

Distempering in three coats. (SINO: 24 /P-53).

4570 | Sft:

1079.65

%Sft

49,340 |

18

Preparing the surface and painting with matt {inish i/c
rubbing the surface with bathy (silicon carbide rubbing
brick} filling the voids with zink/ chalk/ plaster of paris
mixture, applying first coat premix, making the surface

smooth and than painting 3 coats with matt finish of

approved make etc: complete 2™ & subsequent coat.

(new surface) (SINO. 36, P/55) in. three coats.

11037 | Sft:

3444.38

%Sft

380,156

19

Preparing surface and painting of doors & windows any
tvpe, (including edge). (SINO. 5 (c), P/69).

1198 | Sft:

2116.41

%Sft

25,355

20

Providing and laying 1” thick topping cement concrete
(1:2:4) i/c surface finishing and dividing into panels
(SINO: 16 /P-41). 2" thick.

4570 | Sft:

3275.50

%Sft

149,690

21

Preparing the surface and Painting % Sft with weather
coat i/ ¢ rubbing the surface with rubbing brick / sand
paper filling the voids with chalk plaster of Paris and
then painting with weather coat of approved make etc
( new surface ) (SINO:38,/ P-56). In three coats.

4560 | Sft:

2567.95

%S{t

117,099

22

Reinforced cement concrete spout including fixing in
position with top and bottom khuras. (SINO.27.P/19).

6 Nos.

524.98

Each

3,150

Total Rs.

6,053,656



Part BW/S & S/F

Abstract Sheet

S.No

Item of work.

Quantity

Rate.

IL_

Unit

Amount.

P/F Orisa type white or coloured glazed earthen ware W.C

pan with cost of low level plastic flush tank of 3 gallons capacity
of approved quality i/c making requisite number of holes to wall
plinth & floor & making good in cement concrete 1:2:4 with 4" dia
earthen ware trap and plastic thumble/. (SINO.3(ii) /P-2).

2

Nos.

6166.60

Each

12,333

P/F European white glazed earthen ware wash down w.c

pan complete with & i/c the cost of white/black plastic coat (best
quality) & lid with c.p brass hinges & buffers 3 gallons white
glazed earthen ware low level foushing cistern with siphon fitting
112" dia white porcelain enameled flush bend %" dia making
requiste number of holes in walls plinth and floor for pipe
connections and making good in cement concrete 1:2:4 (foreign
Quality). (SINO.5 P- 2)

No.

11477.40

Each

11,477

Providing & Fixing flat back lipped from urinal basin (of not

less than 17" in height ) of white glazed earthen ware complete
with & i/c the cost of 1 gallon C.I automatic flushing cistern wirth
fittings, a pot cook C.I or W.I brackets standard flash pipe with
fitting standard waste pipe (Enamelled iron) connection complete
& making requisite number of holes in walls, plinth & floor for
pipe connection & making good in cement concrete 1:2:4 (foreign
or Equivalant). (SINO. 7, P,3).

No.

4440.70

Each

4,441

P/F 18”x127(47.72x30.49.cm) lavatory basin in white glazed
earthen ware complete with & i/c the cost of W.I or C.I canti lever
bracket 6 inches built into wall painted white in two coat after a
primary coat of red lead paint a pair of %2 dia chrome plasted
pillar taps 1- 1/4" rubber plug & chrome plasted brass chain 1-
1/4" brass waste of approved pattern 1-1/4" dia malloable iron or
x.p brasstraps, malloable iron brass unions and making requisite
number of holes in walls, plinth & floor for pipe connections and
making good in cement concrete (1:2:4) (Foreign or Superior
Quality ). (SINO. 15 /P- 5).

Nos.

5467.00

Each

10,934

Add extra for labour for providing & fixing of earthen ware
Pedestal white or coloured glazed standard pattern (SINO. 11 /P-
3).

Nos.

2533.47

Each

5,067] -

P/ F Steel stainless local make complete with cost iron or wrought
brackets chain 11/2" C.P brass waste with11/2" plate P.V.C
waste pipe and making requisite of holes in walls & plinth and
tloor for pipe connection and making good in cement concrete
1:2:4 (a) Steel sink stainless sized 40"x20" local making standards
pattern (5.1.No. 19 P-16).

5712.30

Each

5,712

P/F 6"x2" or 6"x3" C I floor trap of the approved selt

cleaning design with a C.I scrrewed down gratting with or with
out a vent arm complete with & i/c making requisite number of
holes in walls, plinth & floor for pipe connections & making good
cement concrete 1:2:4. (SINO.20,P/6).

Nos.

204243

Each

4,085

P/F 1/2" dia lead connection complete with a 1/2" dia brass stop
cock, two Dbras nuts & lining joints tolead pipe with plumber
wiped solder joints 1/2" inche lead pipe to be of not less than 4 lbs
per lineal yard. (SINO.22,P/6).

Nos.

689.70

Each

1,379




- Page No. 2
5.No Item of work. Quantity Rate. Unit Amount.
9 |P/F in position nylon connection complete with %2” dia bras stop 2 1 Nos. | 447.15 Each 894} -
cock of brass nuts and lining jointed to nylon connection (S.1.No. -
23 P-6)
10 |P/F c.p brass toilet paper holder of atandar with chrome plated 2 Nos. | 1071.40 | Each 2,143
brass brackets complete (Similar to twyfords design No. 1108)
SINO. 2 (b) P/ 7). ,
11 |Providing & Fixing 4” dia C.I Soil and Vent Pipes including 32 Rft: 333.29 | P.Rft: 10,665
cutting and fitting and extra paint to match the colour of the
buildings (S.I No: 1, P-9)
12 |P/F M.S clamps of the approved design to 4" dia C.I pipe sockets 18 Nos. 72.16 Each 1,299
i/c the cost of cutting and making good to wall or M.S bolts and
nuts, 4" into wall i/ ¢ pipe distance pieces extra painting to match
the colour of the building. (SINO.2, P/9).
13 |P/F 4"x4" dia C.I branch of the required degree with access 2 Nos. 702.00 Each 1,404
doors, rubber washer 3/8" thick and bolts and nuts and extra
painting to match the colour of the building. (SINO.3, P/9).
14 |P/F 4" dia C.I off-set of variou length i/c extra painting to 1 No. 702.00 Each 702
match the colour of the building. (SINO. 8,P/10).
15 |Providing & Fixing 4" dia bend of the require degree with 1 No. 599.60 Each 600
acess door rubber washer 1/8" thick with bolt & nuts & extra
painting to match the colour of the Buildings (SINO: 9, P-10).
16 [P/F 4" dia C.I terminal guard i/c extra painting to match 3 Nos. [ 389.70 Each 1,169
the colour of the building. (SINO.11,P/10).
17 |P/F3” dia C.I Waste and vent pipe including cutting fitting and 18 Rft: 289.25 P-Rft: 5,207
extra painting to match the colour of buildings (SINo.13P-9)
18 |P/F M.S clamps of the approved design to 3" dia C.I pipe sockets 2 Nos. 264 Each 528
i/ c the cost of cutting and making good to wall or M.S bolts and ’
nuts, 3" into wall i/c pipe distance pieces extra painting to match
the colour of the building. (SINO.2, P/9).
19 |Providing G.I pipes specials & clamps etc including fixing cutting
and fitting complete with and i/c the cost of breaking through
walls and roof making good etc painting two coats after cleaning
the pipe etc with white zink painting with pigment to match
testing with water to a pressure bead of 200 feet and handling(S
No: 7,P-12)
() 1/2" dia| 60 Rft: 73.21 P. Rit: 4,393
(by 3/4" dia| 30 Rft: 95.79 | P.Rft 2,874
(0 17 dia| 25 Rft: 128.59 | P.Rft: 3,215
20 fAdd: extra for labour canceled G.I pipe and fitting i/c cutting ’
making recess in wall for pipe and making good in cement mortor
etc complete (S.1.No. 2 P-12).
(@) 12”7 dia) 60 Rft: 7.82 P. Rft: 409
(by 3/4" dia.j 30- | Rft: 8.45 P. Rft: 254
(¢ 17 dia] 25. [ Rft: 9.96 P.Rft: 219
21 |Painting of G.I pipe with 2 coats of Zink paint for internal fittings.
(SINO.3,P/13). :
(a) Yy” diaj 60 Rft: 3 P.Rft: 180
(by 3/4" dia.| 30 Rft: 4 P. Rft: 120
() 17 dia] 25 Rft: 6 . P Rik 150




Page No. 3
S.No Item of work. Quantity Rate. Unit Amount.
22 |Providing G.I pipes specials etc including fixing cutting and fitting
complete with and i/c the cost of cutting trench upto 2-1/2" feet
deep refilling watering ramming and disposal of surplus earth
winthin one chain and painting 2 coats of bitumen pain to pipes &
specials after cleaning & hassian cloth soaked in maxphalt
composition wrapped tightly round pipes and testing to a
pressure head of 200 feet and handling.(SINO: 1,P-14) : 1
() 1-1/4” dia] 90 Rft: 155.27 | P.Rft: 13,9741
(b) 1-1/2" dia| 20 Rft: 183.58 | P.Rft: . 3,672
23 |P/F Ball valve (with unsoldered copper ball) made to B.B.S 1212.
(SINO.6, P/ 18). .
(a) V2" dia) 2 Nos. | 235.84 Each 472|
(L) 3/4" dia.f 1 Nos. | 290.84 | Each 291}
(¢ 1 dia 1 Nos. | 31834 Each 318;
(dy 1-1/4"diafj 1 | Nos.| 510.84 Each 511
{e) 1-1/2" dia] 1 Nos. [ 573.70 Each 574
24 [Cancealed C.P fittings of Superior quality for tiles bath rooms 3 | Nos. 509.74 Each 1,529
(b) S/ fixing cancealed stop cock of superir quality with c.p head '
1/2" dia (SINO. 11, P/18).
25 |Making the connection with the existing G.I pipe upto 2" dia 1 No. 402.16 Each 402
i/c cutting the pipe & providing and fixing necessary fitting.
(SINO. 8,P/18). /
26 |Supply & fixing cancelled Tee stop cock of superior quality 3 Nos. | 889.46 Each 2,608
with c.p hand 2" dia (S.1.No. 12 (b) P-18)
27 |S/F Long Bib Cock of crystal heas with 12" dia (SINO:13 6 Nos. | 1384.24 | Each 8,305
(b), P-19).
28 |Supply/Fixing wash basin mixture of superior quality hand 2 Nos. 3179 Each 6,358
12" dia (SINo.14 (b), P-19)
29 |S/Fixing jet shower with rod of superior quality with c.p head 1 No. | 1142.24 | Each 1,142
12" dia (SINo.15,P-19). ‘
30 [Supplying & fixing swan type piller cock of superior quality 2 Nos.| 877.80 | Each 1,756 |
with crystal head 1/2" dia {SINO.16 (b) P-19) | '
31 |S/fixing sink mixture cock superior quality with c¢.p head etc 1 No. 2745.60 Each 2,746
complete. (SINO.17,P/19).
32 |Supplying & fixing c.p Muslim Shower with double bib cock & 1 No. 3432 Each 3,432
ring pipe etc complete (SINo.19 (a) P-19).
33 {S/F bath room accessories set 7 pieces i/c towel rod, brush holder, 1 No. | 10322.40 | Each 10,322
soap tray shelf of approved design i/c the cost of screws, nuts etc
complete master brand (Master bragnd) (§INo.23 /P- 19).
34 |Providing chambers 15”x9” (inside dimensions) x 24” deep 1 No. | 5913.22 Each 5,913
for house meters with 6” thick C.C 1:3:6 block set on 1:6 cement '
motor 6” thick C.C 1:4:8 in foundation %2” thick cement plaster 1:3
C.M to all inside wall surface and to top 1”7 thick C.C 1:2:4 flooring
complete with hinging cast iron cover and frames 15”x9” (inside)
clear opening wt: 1”7 Qr) etc fixed in cement concrete 1:2:4 /¢
curring excavation back filling & disposal of earth etc complete
(S.1.No. 2 P-20).




Page No. 4

S.No Item of work. Quantity Rate. Unit || Amount. ”i
35 |P/F Fibre glass tank of approve quality and design and wall 1 No. | 3730542 | Each 37,505 ; b
thickness as specified i/ ¢ cost of nuts bults & fixing in plate from 4
of cement concrete 1:3:6 and making connection for in-let out-let & ‘ 5
over flow inlet, outlet flow pipes etc complete (SINO.3 P- 21). [
(a) 500 gallons o
36 |Providing R.C.C pipe with colors class “B” and drying trenches to .
required depth and fixing in position and cement mortar 1:1 and ‘
testing with water pressure to ahead with of 4” ft: above of the ; i
highest pipe and refilling with excavated staff (SINo.2 P-23). ; !
(a) 4" dia.| 12 .| Rft: 146.57 | P-Rft: 1,759 :
(a) 6" dia.| 18 Rft: 199.25 P-Rft: 3,587)
(by 9" dia| 72. | Rft: 250.60 P-Rft: 18,043 |
37 |Construction of main hole or inspection chamber for the 3 Nos. 14748 Each 44,244 :
require dia of circular sewer and 3” 6” earth with walls and
cement mortar (1:3) cement plaster (1:3) 12" thick inside wall and
17 thick over bearing 172" x 12" of 1.75 cwt: embers in plain C.C
(1:2:4) arawing No.PB/1 of PHC southern sone 4” to 12” dia
2"x2"x3-6” (S.I.No. 1 P- 48). (P.ILE)
38 |Providing laying UPVC pipes of class 'D' fixing in trench i/c
cutting, fitting and jointing with solvent cement i/ ¢ testing with
water to a head of 122 meter or 400 {t. (SINO.6,P/24), PH.I!
(a) 7 dia| 20 Rft: 12 P Rft: 240
(b) 3/4" dia.] 30 | Rft: 19 P. Rft: 570] "
() 17 dia| 10 Rft: 27 P. Rft: 270
(d)  1-1/4” dia] 90 | Rft: 33 - | P.Rit 2,970
TOTAL Rs:-

265,516 -,



PART C NON SCHEDULE ITEMS.

S.No. Name of Item Qty: Rate Unit Amount
1 |Providing & Fixing Reciprocating Motor pumps set 1 H.P 1 No. Each
single phase 220 volts.
2 |P/F Hand Pump Machine i/c making (5.0x5.0) C.C Hodi 1 No. Each
etc complete.
3 |Providing & Wrapping Khabar arround strainer pipt. 1 No. Each
4 {P/F UPVC Strainer pipe for Boaring i/ c making holes etc 1 No. Each
complete.

Total Rs.

00 e L g
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A

Schedule "B" for Establishment of Park opposite D.C Office Larkano.
Abstract Sheet

AT R

S.#

Item of work.

Quantity

Rate.

Unit

Amount.

Excavation for foundation of building bridges and other
structure i/c dag belling dressing refilling around the

structure with excavated carth watering ramming lead up
to one chain and lift up to 5.0ft:(CSI NO.18, P- 04).

4320

Cft:

3176.25

%0 Cft:

13,721

Cement concrete brick or stone ballast 1-1/2” to 27 gauge
Ratio: 1:5:10. (SINO.4 (b), P- 14).

1620

Cft:

8694.95

% Cft

140,858 |

Pacca brick work in foundation and plinth in cement
sand mortar Ratio 1:6 (SINO.4,P- 20)

5881

Cft:

11948.4

% Cft

702,683 i

Cement Plaster 1:6 up to 207t height 2" thick (SINO.13
(b) / P-51).

4320

Sft:

2206.60

% Sft:

95,325

Cement Plaster 1:4 3/8” thick up to 20ft height (SINO:
11 /P-51).

2700

Sft:

2197.52

% Sft:

59,333

Preparing the surface and applving rock wall /shield
(Natural wall texture) coating to provide durable crust to
wall, thickness b/w 2mm to 32mm (1/8”) with acrylic co-
polymer emulsion, sclected marble chips, adhesive and
bactericides, water resistance and fire termite resistance
(Up to 20°-0 height). (SINO.43, P/55).

2160

Sft:

4504.50

% Sft:

97,297

P/F iron steel grill using solid square bars of size 2” x %"
placed at 4”7 i/c and frame iron patti of %" x %" i/c circle
shape at 1-0 apart equivalent fitted with screws are pins
i/c painting 3 coats with 1st coats of red oxide paint etc.
(SINO. 30, P/94).

240

Sft:

194.16

P, Sft

46,598 |

Erecting rolled stcel beams or rails erection for posts ctc.
(other than in roof) (SINO.7, P/91).

28.93

Cwt:

92.57

P.cwt:

2,678 |11

Supplying & filling pit sand under floors and plugging
into wall (CSINO.29, P.25). Extra lead 3 miles.

39000

Cft:

1720.66

% Cft:

671,057 ¢

10

Trufing slops of banks or lawns with grass sods i/c
plonghing laying setting and watering (Turf got from with
in a distance of 5 miles and maintenance for 15 days.
(SINO.27, P/5).

24000

Sft;

1210

%51t

290,400

11

Supplying Manure. (SINO. 44, P/104).

60

Cart

298.12

P.carts

17,887

12

P/I¥ iron steel grill door with angle iron frame 1 /2" x 1 %7
x ¥ and flat iron of %47 x Y4” with approved design and
locking arrangement embedded in Masonry as per
instructions of Engineer in charge. (SINO. 31, P/94).

108

Sft:

231.60

P. Sft

25,013

13

Painting new surface preparing surface and painting
guard bars, gates of iron bars, gratings railing (including
standards braces, etc ). And similar open work. (SINO. 5,
(d), P/69).

216

Sft:

1270.83

%Sft

2,745

14

Scraping, brushing and removing old paint from metal
surface. (SINO.3, P/68).

3240

Sft:

605.0

Yo STt

19,602

15

P.O.S Painting guard bars, gates iron bars grating,
railings mcluding standard braces (etc) and similar open
work in two coats. (SINo.4 (d), P/69). In three coats.

3240

Sft:

977.40

%Sft

31,668

16

Providing and laying 1” thick topping cement concrete
(1:2:4) i/c surface finishing and dividing into pancls
(SINO: 16 /P-41). 3" thick,

3240

Sit:

4411.82

%St

142,943

RERTRS O T SN S




Page No. 2

S.#

Item of work.

Quantity

Rate.

Unit

Amount.

17

Cement Concrete plain (1:2:4) i/c¢ placing compacting
finishing and curing complete i/c screening and washing
of stone aggregate without shuttering (SI No. 5(F)/ P-15).

1908

Cft:

14429.3

% Cft

275,310

18

Erection & removal of centering for R.C.C or plain cement
concrete works of deodar wood (2nd class)
(SINO.19.P/ 18) (a) Horizontal

3240

Sft:

7693.13

%SHt

249257 |

19

Laying Murum flooring consisting of 1” layer of fine
powdery or flakey variety of Murum laid over 6” good
hard layer of Murum spread over 9” thick sum-base
comprising of hand packed rubble or broken bricks
properly watered and rammed provided over well rammed
earth. (SINQO.1, P/39).

600

Sft:

3918.20

%SIT

23,509

20

Providing & fixing cement paving blocks flooring having
size of 197x97x80(mm) of city / Quadra /cobble shape
with pigmented having strength b/w S000 psi to 8500 psi
including filling the joints with hill sand & laying in
specified manner /pattern & design etc complete.

(SINO.74, P/49).

600

Sft:

248.17

p. Sft

148,902

Total Rs.

3,056,788




pPart BW/S & S/F.

Abstract Sheet

Item of work.

Quantity

Rate.

Unit

Amount.

Providing G.I pipes specials etc including fixing cutting and
fitting complete with and i/ ¢ the cost of cutting trench upto 2-
1/2" feet deep refilling watering ramming and disposal of
surplus earth winthin one chain and painting 2 coats of bitumen
pain to pipes & specials after cleaning & hassian cloth soaked in
maxphalt composition wrapped tightly round pipes and testing
to a pressure head of 200 feet and handling.(SINO: 1,P-14)

(a) 1-1/4” dia

180 Rft:

155.27

P. Rft:

27,949

(b) 1-1/2” dia

360 Rft:

183.58

P. Rft:

66,089 .~

P/F Full way Gun metal Balves with wheels, threaded or
flabged ends with rubber washing. (SINO.4 (a) P/17).

(a) 1-1/4" dia

2 Nos.

337.92

Each

676

(b) 1-1/2" dia

o

Nos.

695.42

Each

1,391

Making the connection with the existing G.I pipe upto 2"
dia i/c cutting the pipe & providing and fixing necessary
fitting. (SINO. 8,P/18).

2 Nos.

402.16

Each

804

Providing R.C.C pipe with colors class “B” and drying
trenches to required depth and fixing in position and
cement mortar 1:1 and testing with water pressure to
ahead with of 4” {t: above of the highest pipe and refilling
with excavated staff (SINo.2 P-23).

(a) 6" dia.

72 Rft:

199.25

P-Rft:

14,346 |

Boring for tube well in all water bearing soils {rom
ground level upto 100{t. Or 30.5 meter depth 1/c sinking
and with drawing of casing pipe. (SINO.1, P/41). (b) 4"
dia PH.E

100

Rft:

242

P.rft:

24 200

Supplving and installing PVC strainers 'B' class of
approved design quality and make 1/c necessary sockets
etc complete. (SINO, 9, (b) P/43). 4" dia. P.HL.E

60 Rft:

209.95

P.rit:

12,507 ]

Supplying and installing PVC blind pipe 'B' class of
approved design quality and make i/c¢ necessary sockets
etc complete. (SINO, 12, (b) P/44). 4" dia. P.IL.E

40

Rft:

179.10

P.rft:

7,164

Shrouding with graded bajri (3/8" to 1/8") or (9 to 3mm)
in between bore and blind pipe for the following
diameters of strainers.(SINO.13, P/45). (b) 4" dia

100 Rit:

49

P.rit:

4.000] ‘i

Plugging of joint of casing and blind pipe with cement

concrete 1:1=1/2:3. (SINIO. 14, P/45).

100

347

P.rit:

34,700 '

Total Rs.

194,815 ' 1




wpPart "C" Electric work

Abstract Sheet

S.#

Item of work.

Quantity

Rate.

Unit Amount.

P/F of MS tabular polc as following specification to be fixed
on pre-cast foundation with the help of hydraulic crane &
manual labour. 20ft-(6”dia) x5.5ft (5”dia) x 5.5ft(4”dia) =
31ft wall thickness 8 SWG base plate 18”x18” ¥4” hole 4
no’s stiffeners 4 nos. 9 %7 x 4 %7 x '2” making window in
the pole required size with LN key provision two coats red
oxide (2 coat) preventive & of required oil paint (2 coat) as
per site requirement & Instruction of El. (SINO. 132, P/16).

1 ‘No.

36697

P. No. 36,697

Construction of RCC foundation as per following
specification & instruction of EI for 31ft/40ft long tubular
pole excavation of soft/hard soil 3'x3’x5.5’ stone soiling
3’x3’x6’ making lean in the ration 1:4:8 length of MS bolts
0 %27 (%" dia) 4 no’s & making thread on MS rod template
167x16” x %” rings %” dia round bar 4 no’s to the welded
with MS rod RCC foundation ratio 1:2:4 with appropriate
size 2’x2’x6.5". (SINO. 139, P/19).

15168

P. No. 45,504 | i

P/F of flood light 400 watts (SON) having [P65
classification with 400w lamp, choke, capacitor, igniter &
internal wiring complete in all respect at the height up to
40ft with the help hyvdraulic crane and manual labour as
per site requirement and instruction of EI. (SINO. 166,
P/26).

17585

P. No. 17,585

P/TF Circuit breaker 15,20,30,40,50,60,75 & 100 amp TP
(XS-100NS) on prepared board as required. (SINO. 207,
P/31).

9261

P. No. 9061

P/L (Main or Sub main) PVC insulated & PVC sheeted with
4 core copper conductor 600/ 1000 volts size SOmm?2.
(SINO. 105, P/12).

3312

P. No. 3,312

Garden light 10’ hight 1 4" dia pipe Globe and saver 25 w
with foundation. (N.S.I).

8000

P. No. 8,000

G. Total Rs. 120,359
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1 -

Schedule "B" for Construction of Compound wall around Grave Yard
Zulifqar Bagh Larkano.

S.No

Item of work.

Quantity

Rate.

Unit

Amount.

1

Excavation for foundation of building bridges and other
structure i/c dag belling dressing refilling around the
structure with excavated earth watering ramming lead
up to one chain and lift up to 5.0ft:(CSI NO. 18, P- 04).

5628

qut:

3176.25

%0 Cft:

17,876

Cement concrete brick or stone ballast 1-1/2” to 27
gauge Ratio: 1:4:8. (SINO.4 (b), P- 14).

938

Cft:

9416.28

% Cft

88,325

Reinforced cement concrete work i/c in all labor and
material except the cost of steel reinforced and lift its
labour for bending and windowing which will be paid
separately this rate also i/c all kinds forms moulds
lifting shuttering curing rate 1.2.4 ratio 90lbs cement
2cft sand 4cft shingle 1/8” to “4” gauge(SINO:6(1)-P-16

1858

Cft:

337

pP.Cft

626,146

Fabrication of Mild steel reinforced cement concrete i/c
cutting bending laying in position making joints and
fastening i/c cost of binding wire also i/c removal of rust
from bars (SINO: 8 P-106).

91.24

Cwt:

5001.70

P.cwt:

456,360

Pacca brick work in foundation and plinth in cement
sand mortar Ratio 1:6 (CSI NO. 4, P- 20).

1988

Cft:

11948.36

% Cft

237,567

i et

Pacca brick work other than building i/ ¢ sticking joints
up to 20’ feet height in (SI NO. 7 (e)/ P-21)..

1701

Cft:

12346.65

% Cft:

210,017

Cement Plaster 1:6 up to 20°ft height '2” thick (SINO.13
(b) / P-51).

3648

Sft:

2206.60

% Sft:

80,497

Cement Plaster 1:4 3/8” thick up to 20°ft height (SINO:
11 /P-31).

3648

Sft:

2197.52

% Sft:

80,166

Filling watering & ramming earth under f{loors with
surplus earth from foundation lead unto in one chain &
lift up to S ft. (CSINO.21,P/4)

3752

Cft:

1512.50

%0 Cit:

5,675

10

Cement pointing (1:3) struck joints on walls (SINO: 19
(b)/ P-52).

2268

Sft:

1213.58

Y% Sft:

27,524

11

Making and fixing steel grated doors complete with
locking arrangement angle iron frame 27x2” 3/8” and %4”
square bars 4” centre to centre (SINO: 23 P-91).

132

Sft:

594.57

P.sft

78,483

12

Painting new surface preparing surface and painting
guard bars, gates of iron bars, gratings railing (including
standards braces, etc ). And similar open work. (SINO. 5,

264

Sft:

1270.83

% Sft:

3,355

13

Colour washing in two coats. (SINO.25, (b) P/54).

2520

Sft:

859.90

% Sft:

21,669

14

Preparing the surface and Painting % Sft with weather
coat i/c rubbing the surface with rubbing brick / sand
paper filling the voids with chalk plaster of Paris and
then painting with weather coat of approved make etc (
new surface ) (SINO:38 (a+ bj,/ P-56).

2520

Sft:

1948.1

% Sft:

49,092

Total Rs.

1,982,752
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“Schedule "B" for the work Renovation of Eid Gah at Muhalla Murad Wahan Larkano.

'

Part A C.C Block.
Abstract Sheet
S.No Item of work. Quantity Rate. Unit Amount.
1 |Filling watering & ramming earth under floors with new earth| 32076 | Cft: | 3630.00 | %0 Cft: 116,436 |1
(Excavated from outside ) lead up to in one chain & liftup to 5 w
ft. (CSINO.22,P/4) i
2 |Supplying & filling pit sand under floors and plugging into 5346 | Cft: | 1141.25 % Cft 61,011 11!
wall (CSINO.29, P.25). B
3 ICement concrete brick or stone ballast 1-1/2" to 2”7 gauge 3528 | Cft: | 8694.95 % Cft 306,758 | ; i‘
Ratio: 1:5:10. (SINO 4 (b), P- 14). ' : i
4 |Providing and laying 1” thick topping cement concrete (1:2:4) | 10692 | Sft: 4411.82 % Sft: 471,712 ‘ ‘;'
i/ c surface finishing and dividing into panels (SINO: 16 /P- : P
41) 3" thick. i
Total Rs. . 955,917 |!




Schedule "B" for the work Renovation of Eid Gah at Muhalla Murad Wahan Larkano.

Part B Compound wall.

Abstract Sheet

S.No|

Item of work.

Quantity

Rate.

Unit |

Amount.

Excavation for foundation of building bridges and other
structure i/c dag belling dressing refilling around the
structure with excavated earth watering ramming lead up to
one chain and lift up to 5.0ft:(CSI NO.18, P- 04).

1764 | Cft:

3176.25

%0 Cft:

ro

Cement concrete brick or stone ballast 1-1/2” to 2” gauge
Ratio: 1:4:8. (SINO.4 (a),P- 14).

336 | Cft:

9416.28

% Cft

31,639

Fabrication of Mild steel reinforced cement concrete i/ c
cutting bending laying in position making joints and fastening
i/c cost of binding wire also i/c removal of rust from bars

25.68 | Cwt.

5001.70

P.Cwt

128,444 |!

Reinforced cement concrete work i/c in all labor and materiai ]

except the cost of steel reinforced and lift its labour for
bending and windowing which will be paid separately this
rate also i/c all kinds forms moulds lifting shuttering curing
rate 1.2.4 ratio 901bs cement 2cft sand 4cft shingle 1/8” to /4"

1060 | Cft:

337

P Cft:

357,220]0 1

Pacca brick work in foundation and plinth ii cement sand
mortar Ratio 1:6 (SINO .4,P- 20)

500 Cft:

11948.36

% Cft

59,742

Pacca brick work other than building i/c sticking joints up to
20’ feet height in (SI NO. 7 (e)/ P-21).

757 1 Cft:

12346.65

% Cft

93,464 |

Cement Plaster 1:6 up to 20’ft height 2" thick (SINO.13 (b) /
P-51).

3192 | Sft:

2206.60

% Sft:

70,435 |

Cement Plaster 1:4 3/8” thick up to 20’ft height (SINO: 11 /P-
51).

3192 | Sft:

2197 .52

% Sft:

70,145 | .7

9

Preparing the surface and Painting % Sft with weather coat
i/c rubbing the surface with rubbing brick / sand paper filling
the voids with chalk plaster of Paris and then painting with
weather coat of approved make etc  ( new surface)

(SINO:38,/ P-56). In three coats.

3192 7 Sft

2567.95

%S1t

81,969 |1

Total Rs. .

898,660 | ..
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DETAILED WORKING ESTIMATE FOR THE CONSTRUCTION OF MEDICAL DISPENSARY AT VILLAGE

DODAIL TALUKA LARKANO, DISTRICT LARKANO.

PART"A" CIVIL WORK
SCHEDULE-B

S.No.

Item of work.

Quantity

Rate.

Unit

Amount.

2

3

4

5

Excavation in foundation of buildings in other
structure with excavated earth watering and
ramming lead upto one chain 5 ft in ordinary
soil (SINO: 18-P-4).

Cement concrete brick or stone ballast
1-1/2” to 27 gauge ratio 1:5:10
(SINO: 4 (C) P 16).

Pacca brick work in foundation and plinth in 1:6
ratio (SINO: 02-P3}).

Reinforced cement concrete work i/c in all labor
and material except the cost of steel reinforced
and labor for bending and which will be paid
separately. This rate also i/c all kinds of forms
molds lifting shiting Curring rendering and
finishing the exposed surface i/c screening and
washing of shingle. Ratio (1:2:4) 90 lbs cement
2 cft. Sand 4 cft shingle 1/8” to '4” gauge.
(SINO: 6-P-19).

Fabrication of mild steel reinforcement for
cement concrete i/c cutting bending laying in
position making joints fastening i1/c coat of
binding wire also i/c removal of rust from bars.
(SINO: 7 ( b ) P-20),

Filling watering ramming earth under floor
surplus earth excavated from foundation lead
upto 1 chain lift upto 5 ft(SINO:21P-5).

Supplying and filling sand under floor and
plaguing in to walls ( SINO: 29 P-30,)

Providing single layer of polythine sheet 0.137
thick for water proofing as per specifying and
instruction of Engineer (S.I.No. 38 P-44). -

Pacca Brick Work in G. Floor (1:6) Cement Sand
mortor(S.No:5 p/24).

4598 Cft:

2385 Cft:

3362 Cft:

2006 Cft:

89.568 Cwt.

3231 Cft

2690 Sft:

487 Sft:

2151 Cft

3176.25

8694.95

11948.36

337

5001.70

3630

1141.25

10.70

12674.36

%0 Cft: -

% Cft

% Cft

P Cft:

P. Cwt

%0 Cft:

% Sft:

P-Sft:

%Cft

14,604

207,417,

401,652

676,132

447,993

11,729

30,700

5,211

272,602



S.No.

Item of work.

Quantity

Rate.

Unit

Amount.

1

2

3

4

5

6

10

11

12

13

14

15

16

17

18

Pacca brick work other than building i/c
stricking joints upto 20’ feet height in (SI NO. 7
P-26).

Providing and laying 1” thick topping Cement
concrete 1:2:4 ratio i/c surface finishing and
dividing into panels (S.I.NO:
16( ¢ ) P-47).

1 1/2" thick.

3" thick.

Cement concrete plain 1:2:4 ratio i/c placing
compacting finishing and curring complete i/c
scering and washing of stones aggagate without
shuttering (S.I.No. 5(f) P-1¥).

Cement plaster 1:6 upto 20°ft height '2” thick
(SINO.13(b) P-58 ).

Cement plaster 1:4 3/8” thick upto 20’ft height
(SINO:10 P-57 ).

Extra labour rate for making Patta etc complete
as per instruction of Engineer Incharge (SINO:
35 P-54)

Cement Pointing Strking joints on walls 1.3
ratio. (S.I.No. 10 P-58]).

Providing and fixing G.I. frame/chowkats of size
7’x27  x41/2”x3” for door using 20 gauge G.I.
sheet welded hinges and fixing at site with
necessary hold fasts. Filling with cement sand
slurry of ration 1:6 and repairing the jambs.
The cost also i/c all carriage, tools and plants
used in making and fixing(SINO:29 P-98.)

Doors
Windows

Supply & Fixing in position iron steel grill of %”
thick '4” iron approved 3 carts etc complete
weight 3.7 lbs (S.1.N0.26 P-93).

405 Cft.

1934
3704

52

8286

8286

1004

3992

267 Rft
364 Rft

188 Sft:

Sft:
Sft:

Cft:

Sft:

Sft:

Sft:

Sft:

12346.65

2548.29
4411.82

14429.25

2206.60

2197.52

19.36

1213.58

228.90
240.50

180.50

% Cft.

% Sft:
% Sft:

% Cft:

% Sft

% Sft:

% Sft:

% Sft:

P. Rft:
P-Rft:

P.Sft:

50,004

49,284
163,414

7,434

182,833

182,081

19,428

48,440

61,116
87,542

33,934




S.No.

Item of work.

Quantity

Rate. Unit

Amount.

2

3

4 5

6

19

20

21

22

23

24

25

26

Making & fixing steel grated doors with complete
locking arrangements angle iron frame
27x2"x3/8” & %” square bars 4” centre (S.I.No.
23 P-97)

e

First Class deodar wood wrought joinery in
doors and windows etc fixed in position i/c
chowkats hold fasts hinges, iron, tower bolts,
handles and cords with hooks, Deodar paneled
or paneled and glazed or fully glazed (b) 1x3/4”
thick etc complete. (SI NO: 7 P-65) (Only
Shutters). :

Providing and laying tiles glazed 6” x6”x1/4” on
floor or wall facing required colour and pattern
stile specification jointed in white cement and
pigment over a base of 1:2 grey cement mortar
3/4” thick i/c washing and filling of jpoints with
slaury of white cement and pigment in desired
shape with finishing cleaning and cost of wax
polish etc complete i/c cutting tiles to proper
profile (SINO.60 P-47).

White Glazed tiles ' “thick dado jointed in white
cement and laid over 1:2 cement sand mortar %
“thick i/c finishing. ( SI NO 37 P-43)..

Laying floor of approved with glazed tile 1/4"
thick in white cement 1:2 over 3/4" thick
cement mortar 1:2 complete. (SINO 24/
P-48).

First class deodar wood wrought joinery work in
wire gauze door and windows with 22 S.W.G
Galvanized wire gauze 144 mesh per square
inch irion fittings complete. Glavanized wire
gauze fixed to chowkats with %” deodar stips
and screws (S.I.No. 14 P-67).

Primary Coat of Chalk under

Distem'péring in three Coats.(SINo.24P-59).

48 Sft:

440 Sft:

297 Sft:

25 Sft

80 Sft

144 Sft:

4556 Sft:

4556 Sft:

594.57  P.Sft:

902.93 P.Sft:

30509.77 % Sft:

28253.61 P-Sft

A
:,},

28299.30 [ P-Sft

190.72 P.Sft:

t,d ‘.«"(‘,f‘l_
[ AT

39325 % Sft:

1079.65 % Sft:

28,539

397,289

90,614

7,063

22,639

27,464

[

17,916

49,189




S.No. Item of work. Quantity Rate. Unit Amount.

1 2 3 4 5 6

27 Preparing the surface and painting % sft with 2184 Sft:  1948.10 "% Sft: 42,547
weather coat i/c rubbing th surface paper filling
the weather coat appr; new surface (SINO: 36 P-
61).

28 Colour washing two Coats.(SINo.267,P-53). 6000 Sft: 859.9 % Sft: 51,594

29 Painting doors and windows any type etc 932 Sft:  2116.41 % Sft: 19,725
complete Old surface painting door and windows
(SINO:4(C) / P-75).

30 Boring & fixing 1-1/2" dia pressure pipe 90 Lft 53.44  P-Lft 4809.6
. P T S TOTAL:- 3,712,952

i ’/
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DETAILED WORKING ESTIMATE FOR THE CONSTRUCTION OF MEDICAL DISPENSARY AT VILLAGE

DODAI, TALUKA LARKANO, DISTRICT LARKANO.

PART "B" WATER SUPPLY & SAINTARY FITTING.
SCHEDULE-B

S.No.

Item of work.

Quantity

Rate.

Unit

Amount,

2

3

4

o

6

1/-

2/-

3/-

4/-

5/-

6/-

7/

8/-

P/F Orisa type white or coloured glazed earthen
ware W.C pan with cost of low level plastic flush
tank of 3 gallons capacity of approved quality i/c
making requisite number of holes to wall plinth &
floor & making good in cement concrete 1:2:4
(SINo.3(i) /P-2).

P/F 24”x18” lavortory basin in white glazed earthen
ware complete with i/c the cost of W.I or C.I canti
lever bracket 6 inches built in to wall painted white
in two coat after a primary coat of red lead paint a
pair of 2" good in cement concrete (1:2:4) standard
pattern (SINo.8P-3)

Add extra for labour for providing & fixing of earthen
ware Padestal white or coloured glazed standard
pattern (SINo. 9 /P- 3)

P/F in position nylon connection complete with %"

dia bras stop cock of brass nuts and lining jointed to

nylon connection (S.1.No. 23 P-6)

Providing & Fixing 4” dia C.I Soil and Vent Pipes
including cutting and fitting and extra paint to
match the colour of the buildings (S.I No: 1, P-8)

Providing & Fixing 4” dia bend of the require degree
with acess door rubber washer 1/8" thick with bolt
& nuts & extra painting to match the colour of the
Buildings (S.I No: 9, P-9)

P/F 3” dia C.I Waste and vent pipe including cutting
fitting and extra painting to match the colour of
buildings (SINo.13P-9)

Providing G.I pipes specials & clamps etc including
fixing cutting and fitting complete with and i/c the
cost of breaking through walls and roof making good
etc painting two coats after cleaning the pipe etc
with white zink painting with pigment t‘o‘ match
testing with water to a pressure bead of 200 feet and

handling(S No: 7,P-14)
a) 3/4" dia.

3

20°

10

30 Rft:

No.

Nos.

Nos.

Nos.

Rft:

Rft:

Rft:

5836.60

4253.90

938.47

447.15

333.29

599.60

289.25

95.79

Each

Each

Each

Each

P-Rft:

P-Rft:

P-Rft:

P-Rft:

17.510

4,254

3,754

447

6,666

1,199

2,893

2,874




S.No.

Item of work.

Quantity

Rate.

Unit

Amount.

2

3

4

10

11

12

13

14

15

16

Supply & fixing cancelled Tee stop cock of superior

quality with ¢.p hand %" dia (S.[.No. 14P-15(b).
S/F long Bib Cock of Superior quality with C.P bead

¥2” dia (S.I No: 15(a), P-17)

Supplying & fixing swan type piller cock of superior
quality with Crystal Head (S.I.No. 18 (b) P-

16)

S/Fixing jet shower with rod of superior quality with
c.p head 2" dia (SINo.17P-15).

Providing & Fixing Bath Room accessories set (7
pieces) i/c towel rod brush holder scap try shelf of
approved design i/c cost of screws nuts etc complete
(master brand)(S.I.No. 25, P-16)

Providing & fixing 250 gallons fibre glass tank of
approve quality and design and wall thickness as
specified i/c cost of nuts bults & fixing in plate from
of cement concrete 1:3:6 and making connection for
in-let out-let & over flow inlet, outlet flow pipes etc
complete (S.I.No. 3 P-18

Providing R.C.C pipe with colors class “B” and drying
trenches to required depth and fixing in position and
cement mortar 1:1 and testing with water pressure
to ahead with of 4” ft: above of the highest pipe and
refilling with excavated staff (SINo.2 P-23).

(a) 6" dia.

Construction of main hole or inspection chamber for
the require dia of circular sewer and 3” 6” earth with
walls and cement mortar (1:3) cement plaster (1:3)
7" thick inside wall and 1” thick over bearing 1 2” x
1 " of 1.75 cwt: embers in plain C.C (1:2:4)
arawing No.PB/1 of PHC southern sone 4” to 12”7 dia
2"x2"x3 -6” (S.I.No. 1 P- 32).

3 Nos.

3 Nos.

1 Nos.

1 Nos.

1 Nos.

1 ’Nos.

30 Rft:

1 No,

843.02
1384.24
795.00
1142.24

10322.40

21989.60

199.25

14748

Eacg

Each
Eacﬁ
Each

Each

Each

P-Rft:

Each

2753'2
4,153
795
1,142

10,322

21,990

5,978

14,748




S.No. Item of work. Quantity Rate. Unit Amount.
1 2 3 4 5 6
17 Providing & Fixing PVC pipe of class D. ) .
(a) 1 1/2" dia. 90 Rft: 121 P-Rft: 10,890
(b) 3/4: dia 80 Rft: 80.0 P-Rft: 6,400
18 Providing & Fixing piston pump set 1 H.P single 1 Nos. 15600  Each 15,600
phase 220 volts with 1 1/4"x1/4" suction & delivery ’
local make etc complete (S.I.No. 25/P-32).
19  Providing chambers 15”x9” (inside dimensions) x 24” 2 Nos. 5913.22 Each 11,826
deep for house meters with 6” thick C.C 1:3:6 block
set on 1:6 cement motor 6” thick C.C 1:4:8 in
foundation 2" thick cement plaster 1:3 C.M to all
inside wall surface and to top 1”7 thick C.C 1:2:4
flooring complete with hinging cast iron cover and
frames 15”x9” (inside) clear opening wt: 17 Qr) etc
fixed in cement concrete 1:2:4 i/c curring excavation
back filling & disposal of earth etc complete (S.I.No.
2 P-17).
TOTAL Rs:- 145,972
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DETAILED WORKING ESTIMATE FOR RENOVATION/ REHABLITATION OF DARGAH SONO

-

KHAN JATOI, TALUKA BAKRANI, DISTRICT LARKANA.

PART "A" CIVIL WORK
SCHEDULE-B

S.No.

Item of work.

Quantity

Rate.

Unit

Amount.

2

3

6

10

11

Dismanteling Serki Sarkanda or thateled roofing

supported on battens or ballies (SINO:  P- -

).

Dismanteling Sundary Brick Masonary (SINO:
P- %)

Excavation in foundation of buildings in other
structure with excavated earth watering and
ramming lead upto one chain 5 ft in ordinary
soil (SINO: 18-P-4).

Cement concrete brick or stone ballast 1-1/2” to
2”7 gauge ratio 1:5:10(SINO:4(b)P 16).

Pacca brick work in foundation and plinth in 1:6
ratio (SINO: 02-P31).

Reinforced cement concrete work i/c in all labor
and material except the cost of steel reinforced
and labor for bending and which will be paid
separately. This rate also 1i/c all kinds of forms
molds lifting shiting Curring rendering and
finishing the exposed surface i/c screening and
washing of shingle. Ratio (1:2:4) 90 lbs cement
2 cft. Sand 4 cft shingle 1/8” to Y%” gauge.
(SINO: 6-P-19).

Fabrication of mild steel reinforcement for
cement concrete i/c cutting bending laying in
position making joints fastening i/c coat of
binding wire also i/c removal of rust from bars.
(SINO: 7 (b ) PRp).

Pacca Brick Work in G. Floor (1:6) Cement Sand
mortor(S.No:5 p/29).

Supplying Iron Steel Girders (Material SINO: P

).

Supplying Iron Steel T-Irons (Material SINO: P

).

Errection of rooled steel beams or old rails in
roofs etc, erection & fixing in position (

£

.
L7

1044 Cft:

2778 Cft

2729 Cft:

1235 Cft:
1483 Cft:

328 Cit:

11.73 Cwt.

1935 Cft
14.88 Cwt
20.41 Cwt

35.29 Cwt

817.10 -

'378.13

3176.25

8694.65
11948.36

337

5001

12674.36

3850
3450

186.34

% Cft

% Cft

%0 Cft:

% Cft

% Cft

P Cft:

P. Cwt

%Cft

Cwt

Cwt

Cwt

8,531

10,503

8,666

107,348

177,140

110,700

58,670

245,273

57,269

70,417

6,575

5 ’f‘q"‘ "



SCHEDULE-B

:‘Vo.

Item of work.

Quantity

Rate.

Unit

Amount.

2

3

4

6

12

13

14

15

16

17

18

19

20

21

First class tile roofing consist of 4" earth & 1"
mud plaster with Gobri leeping over 1/2" thick
cement plaster 1:6 with 34 Lbs of hot bitumen
coating sand blinded provided over 2 layers of
tiles 12"x6"x1 1/4" laid in 1:6 cement mortor
with layer of 1:6 cement mortor i/c 1:2 cement
pointing underside of tile complete i/c curring
etc (SINO. 1, P-32)

First Class deodar wood wrought joinery in
doors and windows etc fixed in position i/c
chowkats hold fasts hinges, iron, tower bolts,
handles and cords with hooks, Deodar paneled
or paneled and glazed or fully glazed (b) 1x3/4”
thick etc complete. (S.I.No.7(d) P-58).

Supplying and filling sand under floor and
plaguing in to walls with extra lead 6.0 miles (
SINO: 29 P-30.)

Providing and laying 1”7 thick topping Cement
concrete 1:2:4 ratio i/c surface finishing and
dividing into panels (S.I.NO:
16( c) P-47).

3” Thick C.C topping.

Pacca brick work other than building i/c
stricking joints upto 20’ feet height in (SI NO. 7
P-26).

Cement plaster 1:6 upto 20°ft height %" thick
(SINO.13(b) P-58 ).

Cement plaster 1:4 3/8” thick upto 20°ft height
(SINO:10 P-5V ).

Cement Pointing Strking joints on walls 1.3
ratio. (S.I.No. 10 P-52).
Chalk

Primary Coat of under

Distemper.(SINo.23,P-53).

Distempering in three Coats.(SINo.24P-59).

1148 Sft

106 Sft:

2088  Sft:

182 Sft:

195 Cft.

4880 Sft:

4880 Sft:

1045 Sft:

0 Sft:

4880 Sft:

11443.1

1273.76

1141.25

4411.82

12346.65

2206.60

2197.52

1213.58

393.25

1079.65

% Sft

P.Sft:

% Sft:

% Sft:
% Cft.

% Sft
% Sft:
% Sft:

% Sft:

% Sft:
TOTAL:-

131,367

134,382

23,829

8,030

24,076

107,682

107,239

12,682

52,687

1,463,070




DETAILED WORKING ESTIMATE FOR RENOVATION/ REHABLITATION OF DARGAH SONO KHAN

h 4

JATOIL TALUKA BAKRANI, DISTRICT LARKANA.

SCHEDULE-B
PART "B" W/S & S/FITTING.

S.No.

Item of work.

Quantity

Rate.

Unit

Amount.

2

3

4

1/-

P/F Orisa type white or coloured glazed earthen
ware W.C pan with cost of low level plastic flush
tank of 3 gallons capacity of approved quality
i/c making requisite number of holes to wall
plinth & floor & making good in cement concrete
1:2:4 (SINo.3(i) /P-2).

P/F 24”x18” lavortory basin in white glazed
earthen ware complete with i/c the cost of W.I or
C.I canti lever bracket 6 inches built in to wall
painted white in two coat after a primary coat of
red lead paint a pair of %" good in cement
concrete (1:2:4) standard pattern (SINo.8P-3)

Add extra for labour for providing & fixing of

earthen ware Padestal white or coloured glazed

standard pattern (SINo. 9 /P- 3)

P/F in position nylon connection complete with
¥2” dia bras stop cock of brass nuts and lining

jointed to nylon connection (S.I.No. 23 P-6)

P/F 6”x2” or 6”x3” C.I floor trap of the approved
self cleaning design with a C.I screwed down
gratting with or without a vent arm complete
with and i/c making requisite number of holder
cement concrete (1:2:4) (S.I No: 23, P-6).

Providing & Fixing 4” dia C.I Soil and Vent Pipes

including cutting and fitting and extra paint to

match the colour of the buildings (S.I No: 1, P-8)

P/F 3” dia C.I Waste and vent pipe including
cutting fitting and extra painting to match the

colour of buildings (SINo.13P-9)

2 No.

1 Nos.

1 Nos.

1 Nos.

2 Nos.

10 Rft:

10 Rft:

5836.60

4253.90

938.47

447.15

244.35

333.29

289.25

Each

Each

Each

Each -

Each

P-Rft:

P-Rft:

11,673

4,254

938

447

489

3,333

2,893




‘ 0.

Item of work.

Quantity

Rate.

Unit

Amount.

2

3

6

8

10

11

12

13

14

Providing G.I pipes specials & clamps etc
including fixing cutting and fitting complete with
and i/c the cost of breaking through walls and
roof making good etc painting two coats after
cleaning the pipe etc with white zink painting
with pigment to match testing with water to a
pressure bead of 200 feet and handling(S No:
7,P-14)

b) 3" dia pipe

Providing & Fixing Full Way gun metal valve
standard pattern (S.I.No., P-. ).
(a) %~ dia ‘

S/F long Bib Cock of Superior quality with C.P
bead %" dia (S.I No: 15(a), P-17)

Supplying & fixing swan type piller cock of
superior quality with Crystal Head
(S.I.No. 18 (b) P-16)

Providing R.C.C pipe with colors class “B” and
drying trenches to required depth and fixing in
position and cement mortar 1:1 and testing with
water pressure to ahead with of 4”7 ft: above of
the highest pipe and refilling with excavated
staff (SINo.2 P-23).

(a) 4" dia.

Providing & Fixing PVC pipe of class D.
(@) 1 1/2" dia.
(b) 3/4" dia.

Providing & Fixing piston pump set 1 H.P single
phase 220 volts with 1 1/4"x1/4" suction &
delivery local make etc complete (S.I.No. 25/P-
32).

20 Rft:

2 Nos.

12

1 Nos.

30 Rft:

100 Rft:
80 Rft:

1 Nos.

Nos.

360.40
197.12
1384.24

778.00

146.57

121
80

15600

P-Rft:

Each

Each

Each

P-Rft:

P-Rft:
P-Rft:

Each

TOTAL Rs:-

7,208
394
16,611

778

4,397

12,100
6,400 .

15,600

87,515




JART —

.- ——

SHEDULE B

RENOVATIION /REHABILITATION OF DARGAH SONO

JATOI TALUKA BAKRANI DISTRICT LARKANOQ. (ELECTRIC WORK)

[ S.No. |

Name of items. | Qty. | Rate.

Unit.

| Amount.

1/-

2/-

3/-

4/-

5/-

6/-

7/-

9/-

10/-

11/-

Wiring for light or fan point with 3/.029PVC insulated wire in
20mm (3/4”) channel patti on surface as required.
(Second Edition 2012) (S.No.129 P.No.15).

25Point @Rs: 910/=
Wiring for plug point with 3/.029 PVC insulated wire in
20mm  (3/4”) channel patti on surface as required.
(Second Edition 2012) (8.No.130 P.No.15).

04Point - @Rs: 742/=
P/F 3 pin 15 amps flush type S.P plug socket switch & shoe unit

on given board recessed in the walls or coloumns & covered
with plastic sheet.(S.No.18 p.No.11 =~ .-~/

01No @Rs: 156/97
Providing and laying (Main or Sub Main) PVC insulated with
size 2-7/.029 Copper conductor in %” dia PVC conduit on
surface. ( Second Edition 2012). (S.No.3 P.No.1).

46Meter @Rs: 171/=

P/F Energy saver superior quality i/c fixing on extg: holder etc
complete.(S.No.6 P.No.33 ). - - * = . L.~

30No  @Rs: 497/=
Providing and laying (Main or Sub Main) PVC insulated with
size 2-7/.052 ( 10 mm2) Copper conductor in 17 dia PVC
conduit on surface. ( Second Edition 2012). (S.No.6 P.No.1).

80Meter @Rs: 428/=

Providing and fixing one way S.P 5 amps switch flush type.
(' Second Edition) (S.No.219 P.No.33).

25No @Rs: 54/=

Providing and fixing two pin 5 amps plug & socket flush type.
(Second Edition 2012) ( S.No. 225 P.No. 33).

04No @Rs: 83/

Providing and fixing brass Bakelite ceiling rose with two
terminal. (S.No. 228P.No.33).

15No @Rs: 72/=

Providing & Fixing Brass Battern holder.
(Second Edition 2012) (S.No0.232 P.No.33).

30No . @Rs: 70/=

Providing & Fixing Brass ceiling fan 56” (good quality).
(Second Edition 2012) (S.No.235 P.No.34).

15No @Rs: 3185/=

P.Point.

P.Point.

Each

P. Meter

Each )

P Meter

Eacﬁ.

Each.

Each.

Each.

Each.

22750/=-

2968/=-

157/=

7866/=

14910/=

34240/=

1350/=

332/=

1080/=

2100/=

47775/=



12/-

13/-

14/-

15//-

16/-

P/F circuit breakers 6 Amps to 63 Amps D.P i/c fixing on a
prepared board and necessary connection.(S.No.2 P.No.20)..

06No @Rs: 948/02 - Each.

Fixing A.C ceiling fan regulator on S.W board.
(S.No.01(b)P.No.14). - = .

15No @Rs: 91/30 Each.
P/F mild steel bar fan clam 15.8mm (5/8”) dia suitable for RCC
roof. (S.No.0OIOP.No. 14 )., ' v

15No - @Rs: 141/01 Each.

P/F main panel board double shutter to accommodate heavey
duty circuit breakers bus bar inc, painting. (S.No.8P.No.13).

- ?4 S T

02Sq.ft @Rs: 1426/34 P.Sq.ft
P/F earthing set with 2°x2°x1/R” copper plate buried in ground

at a depth of 12” or less if water comes out from the ground

level with salt and charcoal, etc i/c making the and charcoal, etc

i/c making the pit 12” deep by excavation of all type of soil.

Earth plate to be connected with No.8 S.W.G bare copper wire

run in ¥”dia G.I pipe straight from the earth upto metallic
electrical assarary i/c  providing necessary tee.(S.No.22
P.No.26). -, . ,“" —_—

L

.0INo @Rs: 2570/87; Each.

Total Rs:

CONTRACTOR

Ahsanullah Shaikh

5688/=

1370/=

2115/=

2853/=

150124=

-
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= Schedule "B" for Construction of Sports Gym at Municipal Stadium Larkano.

Abstract Sheet

S.#

Item of work.

Quantity

Rate.

Unit

Amount.

Excavation for foundation of building bridges and other
structure i/c dag belling dressing refilling around the
structure with excavated earth watering ramming lead up
to one chain and lift up to 5.0ft:(CSI NO.18, P- 04).

3747

Cft:

3176.25

%0 Cft:

11,901

Cement concrete brick or stone ballast 1-1/2” to 2”7 gauge
Ratio: 1:4:8. (SINO.4 (a},P- 14).

575

Cft:

9416.28

% Cft

54,1441

C.C 1:5:10.

1206

Cft:

8694.95

% Cft

104.861]

Reinforced cement concrete work i/c in all labor and
material except the cost of steel reinforced and lift its
labour for bending and windowing which will be paid
separately this rate also i/c all kinds forms moulds lifting
shuttering curing rate 1.2.4 ratio 90lbs cement 2cft sand
4cft shingle 1/8” to 47 gauge (SINO:6(1)-P-16

2412

Cft:

337

P Cft:

812,844

Fabrication of Mild steel reinforced cement concrete i/c
cutting bending laying in position making joints and
fastening i/c cost of binding wire also i/c removal of rust
from bars (SINO: 8 P-16).

144.72

Cwt

5001.70

P. Cwt

723,846

Pacca brick work in foundation and plinth in cement
sand mortar Ratio 1:6 (SINO.4,P- 20)

1158

Cft:

11948.4

% Cft

138,362

Two coats of bitumen laid hot using 34 Lbs for %sft. Ober
roof and blinded with sand at one Cft. Per %Sft.
(SINO.13, P/34.

152

Sft:

1887.40

% Sft:

2,869

Providing & laying single layers of polythene sheet 0.13
mm thick for water proofing as per specification &
instructions of Engineer In charge (SINO. 38/P-37).

152

Sft:

10.70

P.sft

1,626

Filling watering & ramming earth under floors with
surplus earth from foundation lead unto in one chain &
lift up to 5 ft. (CSINO.21,P/4)

2498

Cft:

1512.25

%0 Cft:

3,778

Filling watering & ramming earth under floors with new
earth (Excavated from outside ) lead up to in one chain &
lift up to 5 ft. (CSINO.22,P/4) Extra lead 4 miles.

6144

Cft:

4479.86

%0 Cft:

27,524,

10

Supplying & filling pit sand under floors and plugging
into wall (CSINO.29, P.25). Extra lead 4 miles.

1498

Cft:

1991.11

% Cft:

29,827

11

Pacca brick work in Ground floor 1:6 ratio cement sand
mortar (SINO: 05 P-20).

2501

Cft:

10674.4

% Cft

316,986

12

P/L G.I. frame/chowkats of size 77x2” or 4-1/2"x 3” for
Door using 20 gauge G.I. sheet i/c welded hinges and
fixing at sitc with necessary hold fasts. Filling with
cement sand slurry of ratio 1:6 and repairing the jambs.
The cost also i/c¢ all carriage tools and plants used in
making and fixing (SINO: 29/ P-92).

160

Sft:

228.90

P. Sft

36,624 |

13

P/L G.I. frame/chowkats of size 7"x2” or 4-1/2"x 3” for
windows using 20 gauge G.I. sheet i/c welded hinges and
fixing at site with necessary hold fasts. Filling with
cement sand slurry of ratio 1:6 and repairing the jambs.
The cost also i/c all carriage tools and plants used in
making and fixing (SINO: 28/ P-92).

208

Sft:

240.50

P. Sft

50,024

14

First Class deodar wood wrought joinery in doors and
windows etc fixed in position i/c chowkats hole fasts
hinges iron tower bolts cleats handles and cords with
hooks etc deodar paneled or and fully glazed (S1 NO: 7 P-
57). (only Shutter)

304

Sft:

902.93

P. Sft

274,491




Page No. 2

[S.#

Item of work.

Quantity

Rate.

Unit

Amount.

15

Supplying & fixing in position iron / steel grill of %4”x1/4”
size flat iron of approved design i/¢ painting 3 coats etc
complete (weight not to less than 3.7 1bs /sq. ft of
finished grill).(SINO 26/ P-97).

176 | Sft:

180.90

p. Sft

31,838

16

S/F in position Aluminium channels framing for hinged
doors or Alcop made with 5 mm thick tinted glass glazing
(Belgium) and Alpha (Japan) locks i/c handles, stoppers
etc. (SINO.83, (b) P/107).

56 Sft:

1507.66

P. Sft

84,429

17

S/F in position Aluminium channels framing for sliding
windows & ventilators Alcop made with 5 mm thick
tinted glass glazing (Belgium) and Aluminium fly screen
i/c handles, stoppers & locking arrangement etc
complete. (SINO.84, (b) P/107).

64 Sft:

1647.69

P. Sft

105,452

18

Cement Plaster 1:6 up to 20’ft height '2” thick
(b) / P-51).

(SINO.13

3404 | Sft:

2206.60

% Sft:

75,113

19

Cement Plaster 1:4 3/8” thick up to 20'ft height (SINO:
11 /P-51).

3404 | Sft:

2197.52

% Sft:

74,804

20

Galvanized wire gauze fixed to chowkats with %” deodar
strips & screws. (CSI No.14 (d) /P-67).

176 | Sft:

190.72

p. Sft

33,567

21

Cement Concrete plain (1:2:4) i/c placing compacting
finishing and curing complete i/c screening and washing
of stone aggregate without shuttering (SI No. 5(F)/ P-15).

261 | Cit

14429.3

% Cit

37,660

22

P/L tiles glazed 6” x6”x1/4” on floor or wall facing
required colour and pattern stile specification jointed in
white cement and pigment over a base of 1:2 grey cement
mortar 3/4” thick i/c washing and filling of joints with
slurry of white cement and pigment in desired shape with
finishing cleaning and cost of wax polish etc complete i/c
cutting tiles to proper profile. (SINO.60 P-46).

916 | Sft:

30509.77

%Sft

279,469

23

Laying white marble flooring fine dressed in the surface
without winging set in lime mortar 1:2 including rubbing
& polishing of the joints.(SINo.28( a)/ P-43)

762 | Sft:

567.48

P.Sft

432,420

24

P/F 3/8” thick marble tiles of approved quality and
colour and shade size 8” x4”/6” x4” in dado skirting and
facing removal /tucking of existing plaster surface etc.
over %2” thick base of cement mortar 1:3 setting of tiles in
slurry of white cement over mortar base i/c filling the
joints washing the tiles with white cement slurry cement
finishing cleaning and polishing etc complete (new works)
(SINO.68,P/49).

52 Sft:

186.04

P.sft

9,674

25

Laying floor of approved with glazed tile 1/4" thick in
white cement 1:2 over 3/4" thick cement mortar 1:2
complete. (81 NO 24/ P-43).

276 | Sft:

27678.86

Y%Sft

76,394

26

White Glazed tiles ¥ “thick dado jointed in white cement
and laid over 1:2 cement sand mortar % “thick i/c
finishing. (SI NO 37 P-44).

262 | Sft:

28253.61

%Sft

74,024

27

Providing and laying 1” thick topping cement concrete
(1:2:4) i/c surface finishing and dividing into panels
(SINO: 16 /P-41). 2" thick.

1118 | Sft:

3275.50

Y%S(t

36,620

28

Distempering in three coats. (SINO: 24 /P-53).

2105 | Sft

1079.65

%Sft

22,727




Page No. 3

S.#

Item of work.

Quantity

Rate.

Unit

Amount.

29

Preparing the surface and painting with matt finish i/c
rubbing the surface with bathy (silicon carbide rubhing
brick) filling the voids with zink/ chalk/ plaster of paris
mixture, applying first coat premix, making the surface
smooth and than painting 3 coats with matt finish of
approved make etc: complete 2" & subsequent coat.
(new surface) (SINO. 36, P/55) in. three coats.

3474 | Sft:

3444.38

%St

119,658

30

Preparing surface and painting of doors & windows any
type, (including edge). (SINO. 5 (c), P/69).

608 | Sft:

2116.41

Y%oSft

12,868

31

Preparing the surface and Painting % Sft with weather
coat i/c rubbing the surface with rubbing brick / sand
paper filling the voids with chalk plaster of Paris and
then painting with weather coat of approved make etc (
new surface ) (SINO:38,/ P-56). In three coats.

2700 | Sft:

2567.95

Y%Sft

69,335

Total Rs.

4,165,758 |

[



Part BW/S & S/F

Abstract Sheet

e e

S.No

Item of work.

Quantity

Rate.

Unit

Amount.

P/F Orisa type white or coloured glazed earthen ware W.C

pan with cost of low level plastic flush tank of 3 gallons capacity
of approved quality i/ c making requisite number of holes to wall
plinth & floor & making good in cement concrete 1:2:4 with 4" dia
earthen ware trap and plastic thumble/. (SINO.3(ii) /P-2).

1

No.

6166.60

Each

6,167}

P/F European white glazed earthen ware wash down w.c

pan complete with & i/c the cost of white/black plastic coat (best
quality) & lid with c.p brass hinges & buffers 3 gallons white
glazed earthen ware low level foushing cistern with siphon fitting
112" dia white porcelain enameled flush bend %4 dia making
requiste number of holes in walls plinth and floor for pipe
connections and making good in cement concrete 1:2:4 (foreign
Quality). (SINO.5 P- 2)

11477.40

Ea/ch

11,477 |

P/F 18"x12"(47.72x30.49.cm) lavatory basin in white glazed
earthen ware complete with & i/c the cost of W.T or C.I canti lever
bracket 6 inches built into wall painted white in two coat after a
primary coat of red lead paint a pair of 2" dia chrome plasted
pillar taps 1- 1/4" rubber plug & chrome plasted brass chain 1-
1/4" brass waste of approved pattern 1-1/4" dia malloable iron or
x.p brasstraps, malloable iron brass unions and making requisite
number of holes in walls, plinth & floor for pipe connections and
making good in cement concrete (1:2:4) (Foreign or Superior
Quality ). (SINO. 15 /P- 5).

5467.00

Each

5,467

Add extra for labour for providing & fixing of earthen ware
Pedestal white or coloured glazed standard pattern (SINO. 11 /P-

3).

Nos.

2533.47

Each

2,533

P/F Steel stainless local make complete with cost iron or wrought
brackets chain 11/2" C.P brass waste with 11/2" plate P.V.C
waste pipe and making requisite of holes in walls & plinth and
floor for pipe connection and making good in cement concrete
1:2:4 (a) Steel sink stainless sized 40"x20" local making standards
pattern (S.I.No. 19 P-16).

5712.30

Each

5,712

P/F 6"x2" or 6"x3" C.I floor trap of the approved selt

cleaning design with a C.I scrrewed down gratting with or with
out a vent arm complete with & i/c making requisite number of
holes in walls, plinth & floor for pipe connections & making good
cement concrete 1:2:4. (SINO.20,P/6).

Nos.

204243

Each

4,085

P/F 1/2" dia lead connection complete with a 1/2" dia brass stop
cock, two bras nuts & lining joints tolead pipe with plumber
wiped solder joints 1/2" inche lead pipe to be of not less than 4 1bs
per lineal yard. (SINO.22,P/0).

Nos.

689.70

Each

1,379

P/F in position nylon connection complete with %2” dia bras stop
cock of brass nuts and lining jointed to nylon connection (S.I.No.
23 P-6)

Nos.

447.15

Each

894

P/F c.p brass toilet paper holder of atandar with chrome plated
brass brackets complete (Similar to twyfords design No. 1108)
SINO. 2 (b) P/7).

1071.40

Each

1,071

10

Providing & Fixing 4” dia C.I Soil and Vent Pipes including
cutting and fitting and extra paint to match the colour of the
buildings (5.1 No: 1, P-9)

18

Rft:

333.29

P. Rft:

5,999




- Page No. 2
S.No Item of work. Quantity Rate. Unit Amount.
11 |P/F M.S clamps of the approved design to 4" dia C.I pipe sockets 12 Nos. 72.16 Each 866}
i/ c the cost of cutting and making good to wall or M.S bolts and ’
nuts, 4" into wall i/ ¢ pipe distance pieces extra painting to match
the colour of the building. (SINO.2, P/9).
12 |P/F4"x4" dia C.I branch of the required degree with access 1 No. 702.00 Each 702}
doors, rubber washer 3/8" thick and bolts and nuts and extra
painting to match the colour of the building. (SINO.3, P/9). ) ,
13 |P/F 4" dia C.I off-set of variou length i/c extra painting to 1 No. 702.00 Each 702|;
match the colour of the building. (SINO. 8,P/10).
14 |Providing & Fixing 4” dia bend of the require degree with 1 No. 599.60 Each 600
acess door rubber washer 1/8" thick with bolt & nuts & extra
painting to match the colour of the Buildings (SINO: 9, P-10). E
15 |P/F 4" dia C.I terminal guard i/c extra painting to match 2 Nos. | 389.70 Each 7794 .
the colour of the building. (SINO.11,P/10). ‘
16 |P/F 3” dia C.I Waste and vent pipe including cutting fitting and 12 Rft: 289.25 | P-Rft: 3471},
extra painting to match the colour of buildings (SINo.13P-9) ' »
17 |P/F M.S clamps of the approved design to 3" dia C.I pipe sockets 6 Nos. 264 Each 1,584
i/c the cost of cutting and making good to wall or M.S bolts and '
nuts, 3" into wall i/ c pipe distance pieces extra painting to match
the colour of the building. (SINO.2, P/9).
18 |Providing G.I pipes specials & clamps etc including fixing cutting
and fitting complete with and i/c the cost of breaking through
walls and roof making good etc painting two coats after cleaning
the pipe etc with white zink painting with pigment to match
testing with water to a pressure bead of 200 feet and handling(S
No: 7,P-12)
(@) 1/2" dia| 30 Rft: 73.21 P. Rft: 2,196
(by 3/4" dia| 25 Rft: 95.79 P. Rft: 2,395} -
© 17 dia| 20 | Rft | 12859 | P.Rft 2,572
19 |Add: extra for labour canceled G.I pipe and fitting i/c cutting
making recess in wall for pipe and making good in cement mortor
etc complete (S.I.No. 2 P-12). _
() 127" dial - 30 Rft: 7.82 P.Rft: 235) -
(by 3/4" dia.| 25 Rft: 8.45 P. Rft: 211
(¢ 17 dia| 20 Rft: 9.96 P. Rft: 199
20 |Painting of G.I pipe with 2 coats of Zink paint for internal fittings.
(SINO.3,P/13).
(a) 1" dia| 30 Rft: 3 P. Rft: 90
(by 3/4" dia| 25 Rit: 4 P. Rit: 100
() 17 diaj 20 Rft: 6 P. Rft: 120
21 |Providing G.I pipes specials etc including fixing cutting and fitting
complete with and i/c the cost of culling trench upto 2-1/2" feet
deep refilling watering ramming and disposal of surplus earth
winthin one chain and painting 2 coats of bitumen pain to pipes &
specials after cleaning & hassian cloth soaked in maxphalt
composition wrapped tightly round pipes and testing to a
pressure head of 200 feet and handling.(SINO: 1,P-14)
(a) 1-1/4” dia| 90 Rft: 155.27 | P. Rft: 13,974
(b) 1-1/2" dia} 10 Rft: 183.58 P. Rft: 1,836




N

- Page No. 3
S.No Item of work. Quantity Rate. Unit Amount.
22 |P/F Ball valve (with unsoldered copper ball) made to B.B.S 1212.
(SINO.6, P/18). ) .
(a) 2" dia| 1 No. 235.84 Each 236
(by 3/4" dia. 1 No. 290.84 Each 291§
(© 17 dia. 1 No. 318.34 Each 318}
(d) 1-1/4” dia} 1 No. 510-84 Each 511
(e) 1-1/2" dia] 1 No. 573.70 Each 5741
23 |Cancealed C.P fittings of Superior quality for tiles bath rooms 2 Nos 509.74 Each 1,019
(b) S/fixing cancealed stop cock of superir quality with ¢.p head '
1/2" dia (SINO. 11, P/18).
24 |Making the connection with the existing G.I pipe upto 2" dia 1 No. 402.16 Each 402
i/ c cutting the pipe & providing and fixing necessary fitting,.
(SINO. 8,P/18). .
25 |Supply & fixing cancelled Tee stop cock of superior quality 1 No. 889.46 Each 889
with ¢.p hand 2" dia (S.1.No. 12 (b) P-18)
26 |S/F Long Bib Cock of crystal heas with 14" dia (SINO:13 3 Nos. | 1384.24 | Each 4,153
(b), P-19). ' :
27 {Supply/Fixing wash basin mixture of superior quality hand 1 No. 3179 Each 3179| .
12" dia (SINo.14 (b), P-19)
28 |S/Fixing jet shower with rod of superior quality with c.p head 1 No. | 114224 | Each 1,142
142" dia (SINo.15,P-19).
29 |Supplying & fixing swan type piller cock of superior quality 1 No. | 877.80 | Each 878
with crystal head 1/2" dia {SINO.16 (b) P-19)
30 |S/fixing sink mixture cock superior quality with c¢.p head etc 1 No. | 2745.60 Each 2,746
complete. (SINO.17,P/19).
31 |Supplying & fixing ¢.p Muslim Shower with double bib cock & 1 No. 3432 Each 3,432
ring pipe etc complete (SINo0.19 (a) P-19).
32 |S/F bath room accessories set 7 pieces i/c towel rod, brush holder, 1 No. | 1032240 | Each 10,322
soap tray shelf of approved design i/c the cost of screws, nuts etc
complete master brand (Master braqnd) (SINo.23 /P- 19).
33 |Providing chambers 15”x9” (inside dimensions) x 24” deep 1 No. | 5913.22 Each 5913
tor house meters with 6” thick C.C 1:3:6 block set on 1:6 cement
motor 6” thick C.C 1:4:8 in foundation 2" thick cement plaster 1:3
C.M to all inside wall surface and to top 1” thick C.C 1:2:4 flooring
complete with hinging cast iron cover and frames 15”x9” (inside)
clear opening wt: 17 Qr) etc fixed in cement concrete 1:2:4 i/ ¢
curring excavation back filling & disposal of earth etc complete
(S.I.No. 2 P-20).
34 |P/F Fibre glass tank of approve quality and design and wall 1 No. | 3750542 | Each 37,505
thickness as specified i/c cost of nuts bults & fixing in plate from
of cement concrete 1:3:6 and making connection for in-let out-let &
over flow inlet, outlet flow pipes etc complete (SINO.3 P- 21).
(a) 500 gallons
35 |Providing R.C.C pipe with colors class “B” and drying trenches to
required depth and fixing in position and cement mortar 1.1 and
testing with water pressure to ahead with of 4” ft: above of the
highest pipe and refilling with excavated staff (SINo.2 P-23). A _
(a) 4" dia.| 24 Rft: 146.57 P-Rft: 3,518
(a)6"dia| 32 | Rft: | 199.25 | P-Rft: 6,376
(b)9" dia.| 64 Rft: 250.60 P-Rft: 16,038




Page No. 4

d o oo i e

-
[ S.No " Item of work. " Quantity || Rate. || Unit ” Amount. l
36 |Construction of main hole or inspection chamber for the 1 No. 14748 Each 14,748 ;"‘3
require dia of circular sewer and 3” 6” earth with walls and : '
cement mortar (1:3) cement plaster (1:3) 12" thick inside wall and
17 thick over bearing 14" x 1 %" of 1.75 cwt: embers in plain C.C
(1:2:4) arawing No.PB/1 of PHC southern sone 4” to 12” dia
2"x2"x3-6” (S1.No. 1 P- 48). (P.H.E)
37 {Providing laying UPVC pipes of class 'D' fixing in trench i/c
cutting, fitting and jointing with solvent cement i/ ¢ testing with
water to a head of 122 meter or 400 ft. (SINO.6,P/24). PHE
(a) B” dial 24 Rft: 12 P.Rft: 288
(by 3/4" dia| 16 Rft: 19 P. Rft: 304
(0 17 dia| 36 Rft: 27 P. Rft: 972)
(d) 1-1/4” dia| 90 | Rft 33 P. Rft: 2,970 ‘
TOTAL Rs:- 196,143 ¢

!
b
!
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PART C NON SCHEDULE ITEMS.

ol

ot

A
g
s

S.No. Name of Item Qty: Rate Unit Amount

1 |Providing & Fixing Reciprocating Motor pumps set 1 H.P 1 No. Each

single phase 220 volts.
2 {P/F Hand Pump Machine i/c making (5.0x5.0) C.C Hodi 1 No. Each

etc complete.
3 |Providing & Wrapping Khabar arround strainer pipt. 1 No. Each
4 |P/F UPVC Strainer pipe for Boaring i/c making holes etc 1 No. Each

complete.

Total Rs. -
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CETALLED WORKING ESTIMATE FOR THE WORK CONSTRUCTICIN OF TRAUMA CENTRE &
REMNOVATION OF OLD MATERNITY HOME FOR CARDIOLOGY AT NAUDERQ CITY (CONSTT: OF

TEAUMA CENTRE)

Item of work. Owantity

I ate,

Unit

Amount.

2 ! 3

S

6

Z/-

SCHENULE "B"

IExcavation in foundation of buildihgs in 5832
othier atructure with evenvated 7 earth
watering and ramming lecad upto one chain

5 ft in ordinary soil (SINO: 18-1-4),

Cemerit concrete brick or stone ballast 1702
1-1/27  to 27 gauge ratio 1:5:10
SINO: 4 (b) P 14).

Pacca brick work in foundation and plinth 763
in 1.6 ratio (SINO: 02-P20).

Reinicrced cement concrete work i/c in all 4030
labor and material except the cost of steel
reinforced and labor for bending and which

will be paid separately. This rate also i/c

ail kinds of forms molds lifting shiting
Curring rendering and finishing the
exposed surface i/c screening and washing

of sningle. Ratio (1:2:4) 90 lbs cement 2

cft. Sand 4 cft shingle 1/8” to %” gauge.
(SINC: 6-P-16).

Fabrization of Tor steel reinforcement for 179.93 Cwt.

cement concrete  i/c  cutting bending
laving in position making joints fastening
i/c coat of binding wire also i/c removal of
rust from bars. (SINO: 7 (b)) P-16).

P/L single layers of polythenc sheet 0.13 632
mm thick for water proofing as per

specification & instructions of Engineer In

charge (SINO. 38/P-37).

150

7/- Pacca Brick Work in G. Floor (1:6) Cement 3856

Sand mortor(S.No:5 P/20).

Filling watering ramming earth under floor 2826
surplus earth excavated from foundation
lead upto 1 chain lift upto 5 ft{SINO:21P-4).

Ci

“Clt:

Cit:

Cit:

Sft:

Cft

Cft:

3170.25

8694.95

11948.36

337

5001.70

*0.70

12674.36

3630.00

%0 CIL;

% Cft

Yo Clt

P Cft:

P. Cwt

P-Sft

%Cft

%0 Cft:

18,524 .

147,988

91,166

1,358,110

899,951

6,762

488,723

10,258



Hem of work,

Quantity

1ate.

Amount, .

2

3

4

5

6 .

11;-

12/-

13/-

1 /-

Supplying and filling sand uﬁder floor and
nlaguing in to walls { SINO: 29 P-25)

“ement concrete plain 1:2:4 i/c placing
compacting finishing and curring complete
1/c scering and washing of stones aggagatce
without shuttering (SINo. 5(f) P-15).

Providing and laying 1” thick topping

Cement concrete 1:2:4 ratio i/¢ aurface
finishing and dividing into panels
(S.ILNO- 16{c ) P-41). 1 1/2" Thick

2: Thick
3" thick

Cement plaster 1:6 upto 20t height %"
thick {(SINO.13(b) P-51).

Cement: plaster 1:4 3/8” thick upto 201t
height (3INO:10 P-51 ).

Cement Pointing Strking joints on walls 1.3
ratio. (3.1.No, 19 P-52).

Providing and fixing G.I. frame/chowkats of
size 7"x2”  x41/2"x3” for door using 20
gauge G.1. sheet welded hinges and fixing at
site with necessary hold fasts. Filling with
cement sand slurry of ration
repairing the jambs. The cost also i/c all
carriage, tools and plants used in making

mand fixing(SINO:29 P-98.)

Doors
Windows

- First Class deodar wood wrought joinery in

doors and windows etc fixed in position i/c
chowkats hold fasts hinges, iron, tower
bolts, handles and cords with hooks,
Deodar paneled or pancled and glazed or
fully plazed (b) 1x3/4” thick cte complete.
(SI NO: 7 P-57) (Only Shutters). ’

1 x 374" thick i/c Chowkats

1:6 and

2826  Sft

168 Cft:

3551  Sfu
1777  Sfu

8678  Sft
8678  Sft

2016 Sft

238 Sit:
384 Sft:

294 Sl

42 Sft_:

1141.25 -

14479.25 . % Cft: -

3275.5
4411.82

2206.60

2197.52

1213.58

228.90
240.50

902.93

1273.46

% Sft:

% Sft:
% Sft:

% Sf&
% Sft;

% Sft:

P-Sft:
P. Sft:

P.Sit:

P.Sft:

32,252 .-

24,241 -

116,313
78.398

191,489
190,701

24,466

54,478
92,352

265,461

53,485




-

———y

‘No.

] ftem of work.

Quantity

Rate,

Unit

Amount.

L

2

R)

4

S

6

17/-

[ 2]

to

~
'

23/-

24/-

20/ -

Jroviding  and  laying  tiles  glazed 67
#06"x1/4" on floor or wall facing required
colour and pattern stile - specification
jointed in white cement and pigment over a
base of 1:2 grey cement mortar 3/4” thick
i/c washing and filling of jpoints with
slaury of white cement and pigment in
desired shape with [inishing cleaning and
cost of wax polish etc complete i/c cutting
tiles to proper profile (SINO.GO P-46).

White Glazed tiles ¥4 “thick jointed in white
cement and laid over 1:2 cement sand
mortar % “thick i/c finishing. (SI NO:24
P-42 ).

White Glazed tiles 4 “thick dado jointed in
vhite cement and laid over 1:2 cement
sand mortar % “thick i/c finishing. {
S.I.NO: 38 P-33}.-

Supply & Fixing in position iron*steel grill
of 1/2" thick 1/2" iron approved 3 carts
ctc complete weight 3.7 lbs (S.I.No.26 P-
92). -

- First class deodar wood wrought joinery

work in wire gauze door and windows with
22 S.W.G Galvanized wire gauze 144 mesh
per square inch irion fittings complcte.
Glavanized wire gauze fixed to chowkats
with ¥%” deodar stips and screws (S.I.No. 14
P-G7)

Primary Coat of chalk under distenipering
{S.1.No: 24 P-5§)
coats.

White washing n three -

(S.1.No: 25 -53)

- Preparing the surface and painting % sft

with matt finish i/c rubbing th surfacc
pape: filling the weather coat appr: new
surface (SINO: 36 P-61j.

728 Sfu

2

322 Sft:

426 Sft

96 Sft:

96 Sft:

6524 St
2826  Sft:

2479  Sft

30509.77

27675.86

28253.30

1£0.50

190.72

442,75
229.85

2499.76

% Sft:

%St

% Sft

P.Sft:

P.Sft:

Y St

% Sft:

% Sft:

222,111

89126

120,359

17,328

18,309

28,885
23,452

651,969



MURTAZA HUSSAIN SOLANGI

SO/RATODERC

<No. Item of work. Quantity Rate, Unit Amount.
1 2 3 -4 5 0
- —
29/~ Preparing the surface and painting % sft. 3456 St 2113.83  %'Sfu 73,227
with weather coat i/c rubbing th surface . Pl
paper filling the weather coat appr: new !
surface (SINO: 36 P-61).
</ Painting doors and windows any type ctc 608 st 21i6.41 % Sft: 12,868
complete Old surface painting door and
windows (SINO:5(C) / P-69 ).
31/- Boring & fixing 1- 1/2: dia pressure Pipe 90 Rt 5(.44 P-Rft 4810
(S.L.Nv:  P- )
37, Extra L'ead 3.0 Mile (S.1.No: P- ) 5652 Sft 57941 % Sft 32748
TOTAL:- 4,850,310

Lt e
£ i



r DETAILED WORKING ESTIMATE FOR THE WORK CONSTRUCTION OF TRAUMA CENTRE &
RENOVATION OF OLD MATERNITY HOME FOR CARDIOLOGY AT NAUDERQ CITY (CONSTT: OF
TRAUMA CENTRE)

SCHEDJUE-B ° ,
PART "B" Water Supply & Sanitary Fitting

, < d Iem of work. Quantity Rate. Unit Amount.

I 2 3 4 5 6

3 No. 5835.60 Each 17,510

/T Orisa type white or coloured glazed
carthen ware W.C pan with cost of low level
plastic flush tank of 3 gallons capacity of
:pproved quality i/c making requisite number
of holes to wall plinth & floor & making good in
cement soncerete 1:2:4 (SINo. 3(1) /P-2 ).

Providing & Fixing  Europen Camode  cle 2 No.  5339.40 Each 10,679
complete.(SINo. P- ).

2/- PJ/F 24’x18” lavortory basin in white* glazed 3 Nos. 42£3.90 Each 12,762
carthen ware complete with i/c the cost of W.] ‘
or C.I canti lever bracket 6 inches built in to
wall pa'nted white in two coat after a ‘primary
cont of red lead paint a pair of %7 pood in
cement concrete (1:2:4) standard, pattern
(SINo.81-3)

/- Add extra for labour for providing & fixing of 3 Nos, 938.47 Each 2,815
x

carther ware Padestal white or coloured glazed S

standard pattern (SINo. 9 /P- 3) '

/- P/F in position nylon connection complote with 3 Nos. 44715 Each 1,341
V" dia bras stop cock of brass nuts and lining

jointed .0 nylon conncection (S.1.No. 23 P-6) .

Providing & FPixing 47 dia C.I Soil and Vent 20 Rft 333.29 P-Rft: 6,666
Pipes including cutting and [itting and extra

paint to match the colour of the buildings {S.1

No: 1, 2-8) ’

/- Providing & Fixing 4”7 dia bend of the require 10 Nos. £99.60 Each 5,996
dcgree with acess door rubber washer 1/8"
thick with bolt & nuts & extra painting to

match the colour of the Buildings (8.1 No: 9, P-

9) .



(7 pieces) i/c towel rod brush holder soap try
shelf of approved design i/¢ cost of gerews nuts

etc comnplete (master brand)(S.1.No. 2‘5, P-16)

:D'E‘wé Htem of work, Quantity Rte. Unit Amount.
[ | 2 3 4 5 6

7/ P/F 3" dia C.I Waste and vent pipe ircluding 307 Rt 281).25 P-RiU: 8,678
cutting fitting and extra painting to match the
colour ¢f buildings (SINo. 13P-9)

8/- Providing G.I pipes specials & clamps ete
including fixing cutting and fitting complete
with and {/c the cost of Breaking throuph walls
and roof making good ete painting two coats
alter cleaning the pipe cte with white zink
painting with pigment to match testing with
water to a pressure bead of 200 feet and
handling(S No: 7,P-14) o
b) 3/4" dia. 50 Rft 95.79 P-Rft: 4,790
c) 1" dia. 50 Rft: 128.59  P-Rft: 6,430

9/- Supply & lixing cancelled stop cock of supire 3 Nos. 478.28 Each 1,435
built hand %2” dia (S.I.No. 11P-18)

157+ S/F long Bib Cock of Superior quality with C.P 5 Nos. 1384.24 Each 6,921
bead %" dia (S.I No: 15(a), P-17)

1./ - Supplying & fixing swan type piller cock of 3 Nos.  795.00 Each 2,385
superior  quality  with  Crystal Head
(S.I.No. 18 (b) P-10)
Supplving & fixing Muslim Shower with Crystal 2 Nos. 3432 Each 6,864
Head complete (SINo.21(a)} P- 16). '

12/- §/Fixing jet shower with rod of superior quality 1 Nos. 1'42.24 Fach 1,142
with ¢.p head %" dia (SINo.17P-15).

13/- Providing & Fixing Bath Room accessories set 2 Nos. 10322.40 Each 20,645




S.No. Item of work. Quantity Rate. Unit Amount.
1 2 3 4 5 6
1i/- Providing & fixing 250 gallons fibre glass tank
of approve quality and design and  wall
thickn=ss as specified i/c cost of nuts bults &
fixing in plate from of cement concicte 1:3:6
and making connection for in-let out-let & over
flow inlet, outlet flow pipes ete complete (S.1.No.
3P-18 .
(b} 250 Gallons 1 "Nos. 21989.60 Each 21,990
15/- Providing R.C.C pipe with colors class “B” and
drying trenches to required depth and fixing in
positicn and cement mortar 1:1 and testing
with water pressure to ahead with of 4”7 ft:
above of the highest pipe and refilling with.
excavated staff (SINo.2 P-23).
(a) 4" dia. 60 Rft: 146.57 P-Rit: 8,794
{(b) 6" dia. 30 Rft: 199.25 ©  P-Rft 5,978
(c) 9" dia. . 30 Rft 250.60 P-Rft: 7,518
1o/~ Construction of main hole or ispection 1 No. 14748 Each 14,748
chamber for the require dia of circular gewer
and 3” 6” earth with walls and cement mortar
(1:3) cement plaster (1:3) 4" thick inside wall
and 1’ thick over bearing 1 %2” x 1 2" of 1.75
cwt: z2mbers in plain C.C (1:2:4) arawing
No.PB/1 of PHC southern sone 4” to 12" dia
27x2"x3 -6” (S.I.No. 1 P- 32).
17/- Providing & Fixing PVC pipe of class D.
{a) 1 1,/2" dia. 100 Rft: 121 P-Rft: 12,100
(b) 3/4" dia. 100 Rft: 80 P-Rft: 8,000
18/- Providing & Fixing piston pump set 1 H.P 1 Nos. 13600 Each 15,600

single phase 220 volts with 1 1/4"x1/4"
suction & delivery local make etc complete
{(S.I.Ne. 25/P-32). -




5 Mo,

Item of work,

Quantity

Rate,

Unit

Amount,

2

3

4

5

6

19/

PATE

Providing chambers 15"x9” (inside dimensions)
x 24” d:ep for house meters with 6” thick C.C
1:3:6 biock set on 1:6 cement motor 07 thick
C.C 1:t8 in foundation %" thick cement
plaster 1:3 C.M 1o all inside wall surface and to
top 1" thick C.C 1124 Hooring complete with

hinging cast iron cover and frames 15"x9™

(inside) clear opening wt: 1” Qr) ctc fixed in |

cement concrete 1:2:4 i/c curring excavation
back filling & disposal of earth ctc complete
(S.I.No. 2 P-17).

Providing & fixing steel stainless local make
compleie with cost iron or wrought brackets
chain 1 1/2" C.P brass waste with 1 1/2" plate
P.V.C waste pipe and making requisite of holes
in walls & plinth and floor for pipe connection
and making good in cement concrete 1:2:4 (a)
Steel sink stainless sized 40"x20" local making

standards pattern (S.I.No. 18 P-15).

MURTAZA HUSSAIN SOLANGH

SO/RATOOLRD

~

2 Nos.

1 Nos,

5913.22

H12.30

‘Each

Each

TOTAL Rs:-

11,826

229,342
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Points of Larkano City.
Abstract Sheet

Part A Main Building.

S.#

TR
= Schedule "B" for the work Construction of Police Check Posts at Entry

l Item of work.

Quantity

Rate.

Unit

Amount.

Excavation for foundation of building bridges and other
structure i/c dag belling dressing refilling around the
structure with excavated earth watering ramming lead up
to one chain and lift up to 5.0ft:(CSI NO.18, P- 04).

1006

Cft:

3176.25

%0 Cft:

3,195]

Cement concrete brick or stone ballast 1-1/2” to 2” gauge
Ratio: 1:5:10. (SINO.4 (b), P- 14).

1126

Cft:

8694.95

% Cft

97,905

Pacca brick work in foundation and plinth in cement
sand mortar Ratio 1:6 (SINO.4,P- 20)

1075

Cft:

11948.4-¢

% CIt

128,445

Reinforced cement concrete work i/c in all labor and
material except the cost of steel reinforced and lift its
labour for bending and windowing which will be paid
separately this rate also i/c all kinds forms moulds lifting
shuttering curing rate 1.2.4 ratio 90lbs cement 2cft sand
4cft shingle 1/8” to %" gauge (SINO:6(I)-P-16

782

Cft:

337

P Cft: -

- 263,534 |

Fabrication of Tor steel reinforced cement concrete i/c
cutting bending laying in position making joints and
fastening i/c cost of binding wire also i1/c removal of rust
from bars (SINO: 8 P-16),

38.40

Cwt

5001.70

P. Cwt

192,065}

Pacca brick work in Ground floor 1:6 ratio cement sand
mortar (SINO: 05 P-20).

1290

Cft:

12674.4

% Cft

163,499 |+

Filling watering & ramming earth under floors with
surplus earth from foundation lead unto in one chain &
lift up to 5 ft. (CSINO.21,P/4)

1301

Cft:

1512.25

%0 Cft:

1,967

Filling watering & ramming earth under floors with new
earth (Excavated from outside ) lead up to in one chain &
lift up to 5 ft. (CSINO.22,P/4)

6577

Cft:

3630

%0 Cft:

23.875]

Supplying & {illing pit sand under floors and plugging i
into wall (CSINO.29, P.25). Extra lead 3 miles. «-... ., 1‘[

1250

DY oy

Cft:

1141.25

% Cft:

14,266

11

Cement Plaster 1:6 up to 20°ft height %2” thick (SINO. 13
(b) / P-51).

73601

Sft:

2206.60

% Sft: -

81,446 |11

12

Cement Plaster 1:4 3/8” thick up to 20t height (SINO:
11 /P-51).

3691

Sft:

2197.52

% SIt.

81,110}

13

Cement Concrete plain (1:2:4) i/c placing compacting
finishing and curing complete i/c screening and washing
of stone aggregate without shuttering (SI No. 5(F)/ -15).

105

Cft:

14429.3

% Cft

15,151}

14

First Class deodar wood wrought joinery in doors and
windows etc fixed in position i/c chowkats hole fasts
hinges iron tower bolts chocks, cleats, handles and cords
with hooks etc. Deodar paneled or and fully glazed (SINO:
7 (b), P-58)

133

Sft:

1273.76

p. Sft

169,410

15

P/L tiles glazed 6” x6”x1/4” on floor or wall facing
required colour and pattern stile specification jointed in
white cement and pigment over a base of 1:2 grey cement
mortar 3/4” thick i/¢ washing and tilling of joints with
slurry of white cement and pigment in desired shape with
finishing cleaning and cost of wax polish etc complete i/c

cutting tiles to proper profile. (SINO.60 P-46).

645

Sft:

30509.77

Y% ft

196,788




- Page No. 2
S.# Item of work. Quantity Rate. Unit Amount.
16 |Laying floor of approved with glazed tile 1/4" thick in 329 | Sft: [27678.86( %Sft 91,063 |
white cement 1:2 over 3/4" thick cement mortar 1:2
complete. (SI NO 24/ P-43): - .
17 |Boring 1-1/2”dia pressure pipe (SINO: 26/ P-108). 90 Sft:] 53.44 p. Sft 4,810
18 |Supplying & fixing in position iron / steel grill of %47x1/4” 59 Sft: 180.90 p. Sft 10,673
size flat iron of approved design i/c painting 3 coats etc ) ’
complete (weight not to less than 3.7 Ibs /sq. {t of
finished grill).(SINO 26/ P-97). ‘
19 |Making and fixing steel grated doors complete with 70 Sft:| 594.57 P. Sft 41,620 [
locking arrangement angle iron frame 2’x2” 3/8” and 24”
square bars 4” centre to centre (SINO: 23 P-91). '
20 |White washing in three coats. (S.NO. 26 P 53). 658 | Sft:| 829.95 %Sft 5,461 ;
21 |Primary coat of chalk under distemper (SINO: 23/ P-53). 2487 | Sft:| 442.75 | %Sft 11,011
22 |Distempering in three coats. (SINO: 24 /P-33). 2487 | Sft:| 1079.65| %Sit - 26,851
23 |Preparing the surface and Painting % Sft with weather 1280, Sft: | 2567.95 | %St 32,870
coat i/c rubbing the surface with rubbing brick / sand )
paper filling the voids with chalk plaster of Paris and o
then painting with weather coat of approved make etc % ‘
(new surface ) (SINO:38,/ P-56) In three coats. L
(s
24 |Providing and laying 1” thick topping cement concrete 960 | Sft:| 2548.29 | %Sft v 24,4604 |7
(1:2:4) i/c surface finishing and dividing into panels o
(SINO: 16 /P-41). 1 1/2" thick. g
3" thick. 1842 | Sft:| 4411.82 | %St 81,266.|"
25 |Galvanized wire gauze fixed to chowkats with %” deodar 70 Sft:| 190.72 | P.Sft ‘ 13,350 :
strips & screws. (CSI No.14 (d) /P-67): , &
26 |Painting doors and windows any type etc complete new 266 [ Sft:| 1489.68 | %Sft 3,963 1
surface painting door and windows (SINO: 5—P;78)‘.; , -
7 Total Rs. 1,780,058 * .
1,780,058 x3- H
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PART "B" W/S & S/FITTING.

S.No

Item of work.

Quantity

Rate.

Unit

Amount.

P/F Orisa type white or coloured glazed earthen ware
W.C pan with cost of low level plastic flush tank of 3
gallons capacity of approved quality i/c making requisite
number of holes to wall plinth & floor & making good in
cement concrete 1:2:4 (SINo.3(i) /P-2)

1

No.

5836.60

Each

5,837

P/F 24”x18” lavortory basin in white glazed earthen ware
complete with i/c the cost of W.I or C.I canti lever
bracket 6 inches built in to wall painted white in two coat
after a primary coat of red lead paint a pair of 2” good in
cement concrete (1:2:4) standard pattern (SINo.8P-3)

Nos.

4253.90

Each

4,254] 4

Add extra for labour for providing & fixing of earthen
ware padestal white or coloured glazed standard pattern
(SINo. 9 /P- 3)

Nos.

938.47

Each

938

P/F in position nylon connection complete with '2” dia
bras stop cock of brass nuts and lining jointed to nylon
connection (S.I.No. 23 P-6)

Nos.

447.15

Eaéh

aa7]l

Providing & Fixing 4” dia C.I Soil and Vent pipes i/c
cutting and fitting and extra paint to match the colour of
the buildings (S.I No: 1, P-9)

Rft:

333.20

P-Rft:

1,666

Providing & Fixing 4” dia bend of the require degree
with acess door rubber washer 1/8" thick with bolt &
nuts & extra painting to match the colour of the
Buildings (S.I No: 9, P-10)

Rft:

599.60

P—<th:

1,199] |

P/F 3” dia C.I Waste and vent pipe including cutting
fitting and extra painting to match the colour of buildings
(SINo.13P-10)

Rft:

289.25

P-Rft:

868

Providing G.1 pipes specials & clamps etc including fixing
cutting and fitting complcte with and i/c the cost of
breaking through walls and roof making good etc
painting two coats after cleaning the pipe etc with white
zink painting with pigment to match testing with water to
a pressure bead of 200 feet and handling(S No: 7,P-12).
(a) 1/2" dia

10

Rft:

73.21

P-Rft:

732“5,‘1‘5‘

(b)  3/4" dia.

40

Rft:

95.79

P-Rft:

3,832) . .

c) 17 dia.

10

1 Rft:

128.59

P-Rft: -

1,286,

Add: extra for labour canceled G.I pipe and fitting i/c
cutting making rccess in wall for pipe and making good
in cement mortor etc complete (S.I.No. 2 P-12).

(a) 2" dia

10

Rft:

7.82

P-Rft:

781"

10

Supply & fixing cancelled stop cock of supire built hand
¥2” dia (S.1.No. 11P-18)

Nos.

478.28

Each

1,913}

11

Supply & fixing cancelled Tee stop cock of superior
quality with c.p hand %" dia (S.1.No. 12 (a) P-18).

Nos.

843.92

Each

25321

12

S/F long Bib Cock of Superior quality with C.P bead 2"
dia (S.I No: 13(a), P-19)

Nos.

1384.24

Each

5537

13

Supply/Fixing wash basin mixture of superior quality
hand '.” dia (SINo.14 (b), P-19).

Nos.

3179

Each

3,179¢. ¢

14

Supplying & fixing swan type piller cock of superior
quality with Crystal Head(S.1.No. 16 (a) P-19)

Nos.

795.00

Each

1,5901




Page No.2

S.N

Item of work.

Quantity

Rate.

Unit

Amount.

15

S/Fixing jet shower with rod of superior quality with
c.p head %” dia (SINo.15, P-19).

1 Nos.

1142.24

Each

142

16

Providing & Fixing Bath Room accessories set (7 pieces)
i/c towel rod brush holder soap try shelf of approved
design i/c cost of screws nuts etc complete (master
brand)(S.I.No. 25, P-16).

2 No.

10322.40

Each’

17

Providing & fixing 250 gallons fibre glass tank of approve
quality and design and wall thickness as specified i/c
cost of nuts bults & fixing in plate from of cement
concrete 1:3:6 and making connection for in-let out-let &
over flow inlet, outlet flow pipes etc complete (S.I.No. 3 P-
28).

. 121989.60

Each

21,990, 1,_j ;

18

Providing R.C.C pipe with colors class “B” and drying
trenches to required depth and fixing in position and
cement mortar 1:1 and testing with water pressure to
ahead with of 4” {t: above of the highest pipe and refilling
with excavated staft (SINo.2 P-23).

(a) 6" dia.

20

Rft:

199.25

P-Rft:

3,985]

(b) 9" dia.

10

Rft:

250.60-

P-Rft:

2,506 1.

(c) 12" dia.

10

Rft:

401.97

P-Rft:

4.020}

19

Construction of main hole or inspection chamber for

the require dia of circular sewer and 3” 6” earth with
walls and cement mortar (1:3) cement plaster (1:3) 2"
thick inside wall and 1” thick over bearing 1 " x 1 2” of
1.75 cwt: embers in plain C.C (1:2:4) arawing No.PB/1 of
PHC southern sone 4” to 12” dia 2”"x2”x3 -6” (S.I.No. 1 P-
48). (P.H.E)

14748

Each |

2049 °

20

Supplying & fixing Muslim Shower with Crystal Head
complete (SINo.19(a) P- 19 ).

1 Nos.

3432

Each

3,432

21

Providing & Fixing PVC pipe of class D. (SINO.3,P23)
(P.H.E) (a) 1 1/2" dia.

90

Rft:

44

P-Rft:

3,960

22

Providing chambers 15”x9” (inside dimensions) x 247
deep for house meters with 6” thick C.C 1:3:6 block set
on 1:6 cement motor 6” thick C.C 1:4:8 in foundation '%2”
thick cement plaster 1:3 C.M to all inside wall surface
and to top 1” thick C.C 1:2:4 flooring complete with
hinging cast iron cover and frames 15"x9” (inside) clear
opening wt: 1”7 Qr) etc fixed in cement concrete 1:2:4 i/c
curring excavation back filling & disposal of earth etc
complete (SINo.2 P-20)

4 Nos.

5913.22

Each

23,653

23

Providing & fixing steel stainless local make complete
with cost iron or wrought brackets chain 1 1/2" C.P
brass waste with 1 1/2" plate P.V.C waste pipec and
making requisite of holes in walls & plinth and floor for
pipe connection and making good in cement concrete
1:2:4 (a) Steel sink stainless sized 40"x20" local making
standards pattern (S.I.No. 19 P-16).

1" |Nos.

5712.30

Each

5,712].

Total Rs:-

156,429

x3

156,429 -



= Schedule "B" for the work Construction of Police Check Posts at Entry

Points of Larkano City.
Abstract Sheet

Part B Compound wall.

I

Item of work.

| Quantity | Rate. || Unit ||

Amount.

1

Excavation for foundation of building bridges and other
structure i/c dag belling dressing refilling around the
structure with excavated earth watering ramming lead up
to one chain and lift up to 5.0ft:(CSI NO.18, P- 04).

400

.| Cft:

3176.25

%0 Cft:

171l |

Cement concrete brick or stone ballast 1-1/2” to 2”7 gauge
Ratio: 1:5:10. (SINO.4 (b), P- 14).

100

Cft:

8694.95

% Cft

860511

Pacca brick work in foundation and plinth in cement
sand mortar Ratio 1:6 (SINO.4,P- 20)

537

Cft:

11948.4

% Cfit

64,163 |

Reinforced cement concrete work i/c in all labor and
material except the cost of steel reinforced and lift its
labour for bending and windowing which will be paid
separately this rate also i/c all kinds forms moulds lifting
shuttering curing rate 1.2.4 ratio 90lbs cement 2cft sand
4cft shingle 1/8” to Y4” gauge (SINO:6(1)-P-16

57

Cft:

337

P Cft:

19,209

Fabrication of Tor steel reinforced cement concrete i/c
cutting bending laying in position making joints and
fastening i/c cost of binding wire also i/c removal of rust
from bars (SINO: 8 P-16).

3.54

Cwt

5001.70

P. Cwt

17.706.

Pacca brick work other than building i/c sticking joints
up to 20’ feet height in (SI NO. 7 (¢)/ P-21).

396

Cft:

12346.7

% Cft

48,893

Cement Plaster 1:6 up to 20°ft height A7 thick
(b) / P-51).

(SINO.13

1251

Sft:

2206.60

% Sft:

27,605

Cement Plaster 1:4 3/8” thick up to 20°ft height (SINO:
11 /P-51).

1251

Sft:

2197.52

% Sft:

27,491

Cement pointing (1:3) struck joints on walls (SINO: 19
(b)/ P-52).

500

Sft:

1213.58

% Sft:

6.068

10

Providing laying Halla or Pattern tiles glazed 6”x6” 4" on
floor or wall facing in required pattern of stile
specification jointed in white cement and pigment over a
base 1.2 gray cement mortar %” thick i/c washing and
filling joints with slurry of white cement and pigment in
desired shape with finishing and cost of wax polish etc
complete i/c cutting tiles proper profile (SINO. 61/P-47).

50

Sft:

47651.6

% Sft:

23,826 |!

11

Extra Labor rate for patta /band. (SINo. 35,P/55).

100

Rft:

19.36

P.rft:

1,936

12

Primary coat of chalk under distemper (SINO: 23/ P-53}.

1251

Sft:

442.75

Y%Sft

5,539

13

Distempering in two coats. (SINO: 24 (b)/P-54).

1251

Sft:

1043.90

%Sit

13,059

23

Preparing the surface and Painting % Sft with weather
coat i/c rubbing the surface with rubbing brick / sand
paper filling the voids with chalk plaster of Paris and
then painting with weather coat ol approved make etc
(new surface ) (SINQ:38./ P-56)

800

Sft:

1328.25

Y%Sft -

10,626

208

X

2761

574288

Total Rs.

Say Rs.

x3

o Pt anc e e

i e AT L

276,085 |

276,100 :

574,288 '
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Schedule "B" for Construction of Sachal Sarmast Literally complex Larkano.

Abstract Sheet

S.#

Item of work.

Quantity

Rate.

Unit
J

Amount.

Excavation for foundation of building bridges and other
structure i/c dag belling dressing refilling around the
structure with excavated earth watering ramming lead up
to one chain and lift up to 5.0ft:(CSI NO.18, P- 04).

3747

Cft:

3176.25

%0 Cft:

11,901

Cement concrete brick or stone ballast 1-1/2” to 2”7 gauge
Ratio: 1:4:8. (SINO.4 (a),P- 14).

575

Cft:

9416.28

% Cft

54,144 -

C.C 1:5:10.

1206

Clt:

8694.95

Y% CIt-

104,861 '

Reinforced cement concrete work i/c in all labor and
material except the cost of steel reinforced and lift its
labour for bending and windowing which will be paid
separately this rate also i/c all kinds forms moulds lifting
shuttering curing rate 1.2.4 ratio 901bs cement 2cft sand
4cft shingle 1/8” to 4" gauge (SINO:6(1)-P-16

2412

Cft:

337

P Cft:

812,844 ("

Fabrication of Mild steel reinforced cement concrete i/c
cutting bending laying in position making joints and
fastening i/c cost of binding wire also i/c removal of rust
from bars (SINO: 8 P-16).

144.72

Cwt

5001.70

P. Cwt

723,846

Pacca brick work in foundation and plinth in cement
sand mortar Ratio 1:6 (SINO.4,P- 20)

1158°

Cft:

11948.4

% Cfit

138,362

Two coats of bitumen laid hot using 34 Lbs for %sft. Ober
roof and blinded with sand at one Cft, Per %Sit.
(SINO.13, P/34.

152

Sft:

1887.40

% Sit:

2,869

Providing & laying single layers of polythene sheet 0.13
mm thick for water proofing as per specification &
instructions of Engineer In charge (SINO. 38/P-37).

152

Sft:

10.70

P.Sft

1,626

Filling watering & ramming earth under floors with
surplus earth from foundation lead unto in one chain &
lift up to 5 ft. (CSINO.21,P/4)

2498~

Cft:

1512.25

%0 Cft:

3,778

Filling watering & ramming earth under floors with new
earth (Excavated from outside ) lead up to in one chain &
lift up to 5 ft. (CSINO.22,P/4) Extra lead 4 miles.

6144

Cft:

44'79.86

%0 Cfit:

27,524

10

Supplying & filling pit sand under floors and plugging
into wall (CSINO.29, P.25). Extra lead 4 miles.

1498

Cft:

1991.11

% Cft:

29,827

11

Pacca brick work in Ground floor 1:6 ratio cement sand
mortar (SINO: 05 P-20).

2501

Cft:

12674.4,

% Cft

316,986

12

P/L G.I. frame/chowkats of size 77x2” or 4-1/2"x 3” for
Door using 20 gauge G.I. sheet i/c welded hinges and
fixing at site with necessary hold fasts. Iilling with
cement sand slurry of ratio 1:6 and repairing the jambs.
The cost also i/c all carriage tools and plants used in
making and fixing (SINO: 29/ P-92).

160

Sft:

228.90

P. Sft

36,624

13

P/L G.I. frame/chowkats of size 77x2” or 4-1/2"x 3” for
windows using 20 gauge G.1. sheet i/c welded hinges and
fixing at site with necessary hold fasts. Filling with
cement sand slurry of ratio 1:6 and repairing the jambs.
The cost also i/c all carriage tools and plants used in
making and fixing {SINO: 28/ P-92).

208

Sft:

240.50

P. Sft

50,024

14

First Class deodar wood wrought joincry in doors and
windows etc {ixed in position i/c chowkats hole fasts
hinges iron tower bolts cleats handles and cords with
hooks etc deodar paneled or and fully glazed (SI NO: 7 P-
57). {only Shutter)

304

902.93

274,491




Page No. 2

S.#

Item of work.

Quantity

Rate.

Unit

Amount.

15

Supplying & fixing in position iron / steel grill of %”x1/4”
size flat iron of approved design i/c painting 3 coats etc
complete (weight not to less than 3.7 lbs /sq. ft of
finished grill).(SINO 26/ P-97}.

176 Sft:

180.90

p. Sit

31,838 .

16

S/F in position Aluminium channels framing for hinged
doors or Alcop made with 5 mm thick tinted glass glazing
(Belgium) and Alpha {Japan) locks i/c handles, stoppers
etc. (SINO.83, (b) P/107).

56 - | Sft:

1507.66

P. Sft

84,429

17

S/F in position Aluminium channels framing for sliding
windows & ventilators Alcop made with 5 mm thick
tinted glass glazing (Belgium) and Aluminium fly screen
i/c handles, stoppers & locking arrangement etc
complete. (SINO.84, (b) P/107).

64 Sft:

1647.69

p. Sft

105.452 |

18

Cement Plaster 1:6 up to 20°ft height %” thick (SINO.13
(b} / P-51).

3404 | Sft:

2206.60

% Sft:

75,113 |

19

Cement Plaster 1:4 3/8” thick up to 20’ft height (SINO:
11 /P-51).

3404 | Sft:

2197.52

% Sft:

74.804 |

20

Galvanized wire gauze fixed to chowkats with %4” deodar
strips & screws. (CSI No.14 (d) /P-67). -

176 | Sft:

190.72

P. Sft

33,567

21

Cement Concrete plain (1:2:4) i/ ¢ placing compacting
finishing and curing complete i/c screening and washing
of stone aggregate without shuttering (SI No. 5(F)/ P-15).

261 Cft:

14429.3

% Cft

37,660

22

P/L tiles glazed 6” x6”x1/4” on floor or wall facing
required colour and pattern stile specification jointed in
white cement and pigment over a base of 1:2 grev cement
mortar 3/4” thick i/c washing and filling of joints with
slurry of white cement and pigment in desired shape with
finishing cleaning and cost of wax polish etc complete i/c
cutting tiles to proper profile. (SINO.60 P-46).

916 | Sft:

30509.77

%31t

279.469

23

Laying white marble flooring fine dressed in the surface
without winging set in lime mortar 1:2 including rubbing
& polishing of the joints.(SINo.28( a)/ P-4%y -, i

762 | Sft:

567.48

P.Sft

432,420

24

P/F 3/8” thick marble tiles of approved quality and
colour and shade size 8” x4”/6” x4” in dado skirting and
facing removal /tucking of existing plaster surface etc.
over %" thick base of cement mortar 1:3 setting of tiles in
slurry of white cement over mortar base i/c filling the
joints washing the tiles with white cement slurry cement
finishing cleaning and polishing etc complete {(new works)
(SINO.68,P/49).

52 Sft:

186.04

P.Sft

9,674 |-

25

Laying floor of approved with glazed tile 1/4" thick in
white cement 1:2 over 3/4" thick cement mortar 1:2
complete. (SI NO 24/ P-43).

276 | Stt:

27678.86

YoSft

76,394

26

White Glazed tiles % “thick dado jointed in white cement
and laid over 1:2 cement sand mortar % “thicki/c
finishing. (SI NO 37 P-44).

262 Sft:

28253.61

YoSft

74,024

27

Providing and laying 1” thick topping cement concrete
{1:2:4) i/c surface flmshmg and leldlI’lg into panels
(SINO: 16 /P-41). 2" thick. = - ., e

,,i"

1118 | Sft:

3275.50

%Sft

36,620

28

Distempering in three coats. (SINO: 24 /P-53).

2105 | Sft:

1079.65

%St

22,707




Page No. 3

S.#

Item of work.

Quantity

Rate.

Unit

Amount.

29

Preparing the surface and painting with matt finish i/c
rubbing the surface with bathy (silicon carbide rubbing
brick) filling the voids with zink/ chalk/ plaster of paris
mixture, applying first coat premix, making the surface
smooth and than painting 3 coats with matt finish of
approved make etc: complete 2™ & subsequent coat.
(new surface) (SINO. 36, P/55} in. three coats.

3474

Sft:

3444.38

YoSft

119,658

30

Preparing surface and painting of doors & windows any
type, (including edge). (SINO. 5 (¢), P/69).

608

Sft:

2116.41

% Sft

12,868 |:

31

Preparing the surface and Painting % Sft with weather
coat i/c rubbing the surface with rubbing brick / sand
paper filling the voids with chalk plaster of Paris and
then painting with weather coat of approved make etc {
new surface ) {SINO:38,/ P-56). In three coats.

2700

Sft:

2567.95

%Sft

69,335 |

Total Rs.

4,165,758



Part BW/S & S/F

Abstract Sheet

S.No

Item of work.

Quantity

Rate.

Unit

Amount.

P/F Orisa type white or coloured glazed earthen ware W.C

pan with cost of low level plastic flush tank of 3 gallons capacity
of approved quality i/c making requisite number of holes to wall
plinth & floor & making good in cement concrete 1:2:4 with 4" dia
earthen ware trap and plastic thumble/. (SINO.3(ii) /P-2).

1

No.

6166.60

Edch

6,167 ;!

P/F European white glazed earthen ware wash down w.c

pan complete with & i/c the cost of white/black plastic coat (best
quality) & lid with c.p brass hinges & buffers 3 gallons white
glazed earthen ware low level foushing cistern with siphon fitting
172" dia white porcelain enameled flush bend %" dia making
requiste number of holes in walls plinth and floor for pipe
connections and making good in cement concrete 1:2:4 (foreign
Quality). (SINO.5 P- 2)

11477.40

Each

11,477|

P/F 18”x12"(47.72x30.49.cm) lavatory basin in white glazed
earthen ware complete with & i/c the cost of W.I or C.I canti lever
bracket 6 inches built into wall painted white in two coat after a
primary coat of red lead paint a pair of 2" dia chrome plasted
pillar taps 1- 1/4" rubber plug & chrome plasted brass chain 1-
1/4" brass waste of approved pattern 1-1/4" dia malloable iron or
x.p brasstraps, malloable iron brass unions and making requisite
number of holes in walls, plinth & floor for pipe connections and
making good in cement concrete (1:2:4) (Foreign or Superior
Quality ). (SINO. 15 /P- 5).

5467.00

Each

5467] -

Add extra for labour for providing & fixing of earthen ware
Pedestal white or coloured glazed standard pattern (SINO. 11 /P-
3).

Nos.

2533 47

Each

2533

P/F Steel stainless local make complete with cost iron or wrought
brackets chain 11/2" C.P brass waste with 11/2" plate P.V.C
waste pipe and making requisite of holes in walls & plinth and
tloor for pipe connection and making good in cement concrete
1:2:4 (a) Steel sink stainless sized 40"x20" local making standards
pattern (5.1.No. 19 P-16).

No.

5712.30

Each

5,712

P/F 6"x2" or 6"x3" C.I floor trap of the approved selt

cleaning design with a C.I scrrewed down gratting with or with
out a vent arm complete with & i/c making requisite number of
holes in walls, plinth & floor for pipe connections & making good
cement concrete 1:2:4. (SINO.20,P/6).

Nos.

2042.43

Each

4,085

P/F1/2" dia lead connection complete with a 1/2" dia brass stop
cock, two bras nuts & lining joints tolead pipe with plumber
wiped solder joints 1/2" inche lead pipe to be of not less than 4 1bs
per lineal yard. (SINO.22,P/6).

Nos.

689.70

Each

1,379}

P/F in position nylon connection complete with 12” dia bras stop
cock of brass nuts and lining jointed to nylon connection (S.I.No.
23 P-6)

Nos.

447.15

Each

894

P/F c.p brass toilet paper holder of atandar with chrome plated
brass brackets complete (Similar to twyfords design No. 1108)
SINO. 2 (b) P/7).

1071.40

Each

1,071

10

Providing & Fixing 4” dia C.I Soil and Vent Pipes including
cutting and fitting and extra paint to match the colour of the

buildings (5. No: 1, P-9)

18

Rft:

333.29

P. Rit:

5,999




- Page No. 2
LS.NO Item of work. Quantity Rate. Unit Amount.

11 |P/FM.S clamps of the approved design to 4" dia C.I pipe sockets 12 | Nos. 7216 Each 8661 -
i/ c the cost of cutting and making good to wall or M.S bolts and ‘ ’
nuts, 4" into wall i/ ¢ pipe distance pieces extra painting to match
the colour of the building. (SINO.2, P/9). ) s

12 IP/F 4"x4" dia C.I branch of the required degree with access 1 No. 702.00 Each 7021 =
doors, rubber washer 3/8" thick and bolts and nuts and extra
painting to match the colour of the building. (SINO.3, P/9).

13 |P/F 4" dia C.I off-set of variou length i/c extra painting to 1 No. 702.00 Each 702}
match the colour of the building. (SINO. 8,P/10). B '

14 |Providing & Fixing 4” dia bend of the require degree with 1 No. 599.60 Each “600| -
acess door rubber washer 1/8" thick with bolt & nuts & extra
painting to match the colour of the Buildings (SINO: 9, P-10). , K

15 |P/F 4" dia CI terminal guard i/c extra painting to match 2 Nos. | 389.70 Each 7790
the colour of the building. (SINO.11,P/10). .‘

16 (P/F 3” dia C.I Waste and vent pipe including cutting fitting and 12 | Rft: 289.25 P-Rft: 3471}
extra painting to match the colour of buildings (SINo.13P-9) 2=

17 {P/F M.S clamps of the approved design to 3" dia C.I pipe sockets 6 Nos. 264 Each 1,584}
i/ c the cost of cutting and making good to wall or M.S bolts and ‘
nuts, 3" into wall i/c pipe distance pieces extra painting to match
the colour of the building. (SINO.2, P/9).

18 |Providing G.I pipes specials & clamps etc including fixing cutting
and fitting complete with and i/c the cost of breaking through
walls and roof making good etc painting two coats after cleaning
the pipe etc with white zink painting with pigment to match
testing with water to a pressure bead of 200 feet and handling(S
No: 7,P-12) . .

(a) 1/2" dia)| 30 Rft: 73.21 P. Rft: 2,196
(by 3/4" dia| 25 -] Rft 95.79 P. Rft: |. 2,395|
() 17 dia] 20 Rft: 128.59 | P.Rft: 2,5721

19 |Add: extra for labour canceled G.I pipe and fitting i/c cutting o
making recess in wall for pipe and making good in cement mortor
etc complete (5.1.No. 2 P-12). ‘

(a) ¥’ dia] 30 | Rfr 782 - | P.Rft: 2350 -
(by 3/4" dia.| 25. | Rft 8,45 P. Rft: 211y
(c) 17 dia| 20 Rft: 9.96 P. Rfg: 199

20 |Painting of G.I pipe with 2 coats of Zink paint for internal fittings. i :
(SINO.3,P/13).

(a) v dia| 30 Rft: 3 P.Rft: | 90
(b) 3/4" dia.| 25 | Rft 4 P Rit: 100
(c) 17 dia] 20 | Rft 6. P. Rft: 120

21 {Providing G.I pipes specials etc including fixing cutting and fitting ’
complete with and i/c the cost of cutting trench upto 2-1/2" feet
deep refilling watering ramming and disposal of surplus earth
winthin one chain and painting 2 coats of bitumen pain to pipes &
specials after cleaning & hassian cloth soaked in maxphalt
composition wrapped tightly round pipes and testing to a
pressure head of 200 feet and handling (SINO: 1,P-14) - 1

(a) 1-1/4" diaj 90 Rft: 155.27 | P. Rft: 13,974 .-
(b) 1-1/2” dia| 10 Rft: 183.58 | P.Rft: y 1,836



o e o s e e T et

- Page No. 3
S.No Item of work. Quantity Rate. Unit Amount.
22 |P/F Ball valve (with unsoldered copper ball) made to B.B.S 1212.
(SINO.6, P/18). ) .
(a) A" dia 1 No. | 23584 | Each 236}
(b) 3/4" dia.| 1 No. [ 290.84. | Each 291}
(¢ 17 dia. 1 No. 31834 . | Each 318}
(d)y 1-1/4” dia] 1 No. | 510.84. | Each 511}
(e) 1-1/2” dia| 1 No. | 573.70, | Each 574
23 |Cancealed C.P fittings of Superior quality for tiles bath rooms 2 Nos 509.74 Each - 1,019
(b) S/fixing cancealed stop cock of superir quality with c.p head -
1/2" dia (SINO. 11, P/18).
24 |Making the connection with the existing G.I pipe upto 2" dia 1 No. 402.16 Each 402
i/c cutting the pipe & providing and fixing necessary fitting.
(SINO. 8,P/18).
25 |Supply & fixing cancelled Tee stop cock of superior quality 1 No. 889.46 Each 889} B
with c.p hand %" dia (S.LNo. 12 (b) P-18) -
26 |S/F Long Bib Cock of crystal heas with 12" dia (SINO:13 3 Nos. | 1384.24 | Each 4,153( .
(b), P-19). »
27 |Supply/Fixing wash basin mixture of superior quality hand 1 No. 3179 Each 3,179}
12" dia (SINo.14 (b), P-19)
28 |S/Fixing jet shower with rod of superior quality with c.p head 1 No. | 1142.24 Each 1,142}
12" dia (SINo.15,P-19). '
29 |Supplying & fixing swan type piller cock of superior quality 1 No. | 877.80 | Each 878
with crystal head 1/2" dia (SINO.16 (b) P-19)
30 |S/fixing sink mixture cock superior quality with ¢.p head etc 1 No. { 2745.60 Each 2,746
complete. (SINO.17,P/19).
31 |Supplying & fixing c.p Muslim Shower with double bib cock & 1 No. 3432 Each 3,432
ring pipe etc complete (SINo.19 (a) P-19).
32 |S/F bath room accessories set 7 pieces i/c¢ towel rod, brush holder, 1 No. | 10322.40 [ Each 10,322
soap tray shelf of approved design i/c the cost of screws, nuts etc
complete master brand (Master braqnd) (SINo.23 /P- 19). ‘
33 {Providing chambers 15”x9” (inside dimensions) x 24” deep 1 No. [ 5913.22 Each 5,913 -
for house meters with 6” thick C.C 1:3:6 block set on 1:6 cement
motor 6” thick C.C 1:4:8 in foundation ¥2” thick cement plaster 1:3
C.M to all inside wall surface and to top 17 thick C.C 1:2:4 (looring
complete with hinging cast iron cover and frames 15”x9” (inside)
clear opening wt: 17 Qr) etc fixed in cement concrete 1:2:41/c
curring excavation back filling & disposal of earth etc complete
(S.1.No. 2 P-20).
34 |P/F Fibre glass tank of approve quality and design and wall 1 No. | 3750542 | Each 37,505
thickness as specified i/ ¢ cost of nuts bults & fixing in plate from
of cement concrete 1:3:6 and making connection for in-let out-let &
over flow inlet, outlet flow pipes etc complete (SINO.3 P- 21).
(a) 500 gallons
35 |Providing R.C.C pipe with colors class ”B” and drying trenches to
required depth and fixing in position and cement mortar 1:1 and
testing with water pressure to ahead with of 4” ft: above of the
highest pipe and refilling with excavated staff (SINo.2 P-23). , )
(a) 4" dia,| 50 Rft: 146.57 P-Rft: 7,329
(a) 6" dia] 32 Rft: 199.25. | P-Rfk: 6,376
(b) 9" dia.| 64 Rft: 250.60 P-Rft: 16,0381

Ve mbiia mes S i v e



Page No. 4

[ Item of work. [

Quantity || Rate. | Unit ||

Amount. ||

-
“ S.No
36

Construction of main hole or inspection chamber for the 1 No. 14748 Each 14,748
require dia of circular sewer and 3” 6” earth with walls and b
cement mortar (1:3) cement plaster (1:3) 12" thick inside wall and ‘
1” thick over bearing 1 %" x 1 %2 of 1.75 cwt: embers in plain C.C

(1:2:4) arawing No.PB/1 of PIHIC southern sone 4” to 12”7 dia

2"x2"x3 -6” (S.I.No. 1 P- 48). (P.H.E)

37 |Providing laying UPVC pipes of class 'D' fixing in trench i/c »
cutting, fitting and jointing with solvent cement i/c testing with :
water to a head of 122 meter or 400 ft. (SINO.6,P’/24). P.H.E i

(@) ' dia| 24 | Rft: 12 - [ P.Rft: 288

by 3/4" dia.| 16 Rft: 19 . " | P.Rft: 3041 :
() 17 dia] 36 Rft: 27 | P.Rft: 972} .
(d) 1-1/4” dia| 90 , | Rft: 33 _ -| P.Rft: 2,970
TOTAL Rs:- 199,954 | .

1
e

P




-

PART C NON SCHEDULE ITEMS.

S.No.

Name of Item

Qty:

Rate

Unit

—
Amount

Providing & Fixing Reciprocating Motor pumps set 1 H.P
single phase 220 volts.

1 No.

Each

P/F Hand Pump Machine i/c making (5.0x5.0) C.C Hodi
etc complete.

1 No.

Each

Providing & Wrapping Khabar arround strainer pipt.

1 No.

Each

P/F UPVC Strainer pipe for Boaring i/c making holes etc
complete.

1 No.

Each

Total Rs.

i

i

1

|

l
3
o
|
!
oy
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DETATLED WORKING ESTIMATE FOR THI CONSTRUCTION OF MEFDICAL DISPENSARY AT VILLAGE

PHULPOTA-1, TALUKA RATODERO, DISTRICT LARKANOQ.

PART'A'" CIVIL WORK
SCHEDULE-B

SN

ltem of work.

Quantity

Rate.

Unit

Amount,

———

2

3

4

5

6

(),
{
1

w1

LLxcavation in foundation of buildings in other
structure with excavated earth watering and
ramming lead upto one chain 5 ft in ordinary
soil (S/NO: 18-P-4).

Ceme:it  concrete  brick or stone ballast
1-1/2 to 27 gauge ratio 1:5:10
(SINO: 4 (C) P 16).

Pacca orick work in foundation and plinth in 1.0
ratio (SINO: OQ-PC}})“

Reinforced cement concrete work i/c in all labor
and material except the cost of steel reinforced
and labor for bending and which will be paid
scparately. This rate also i/c all kinds of forms
molds lifting shiting Curring rendering and
finishing thc exposed surface i/c screening and
washing of shingle. Ratio (1:2:4) 90 Ibs cement
2 cft. Sand 4 cft shingle 1/8” to '4” gauge.
(SING: 6-P-19).

Fabrication of mild steel reinforcement for
cement concrete i/c cutting bending laying in
position making joints fastening i/c coat of
binding wirc also i/c removal of rust from bars.

(SINC: 7 (b) P-;Oy

Filling watering ramming cartlhh under floor
surplis carth cxcavated from foundation lecad
upto ! chain lift upto 5 f{SINO:21P-%)..

Suppiving and filling sand under floor and
plaguing in to walls ( SINO: 29 P-30))

Providing single layer of polythir: sheet 0.13”
thicl: for water proofing as per specilying and
instruction of Engineer (S.1.No. 38 P-44).

Pacca Brick Work in G. Floor (1:6) Cement Sand
mortor(S.No:5 p/24).

4598 Cft:

2385

3362

2006

89.568

2690

487

2151

Cft:

Cft:

Cft:

Cwt.

Crt:

Sft:

3176.25

8694.95

11948.36

337

5001.70

3630

1141.25

10.70

12674.36

%0 Cft:

% Cft

% Cfl t

P Cft:

P. Cwt

%0 Cft:

% Sft:

P-Sft:

%Cft

14,604

207,417

401,652

676,132 .

447,993

11,729

30,700

5,211

273,602



4. No. Item of worl. Quantity Rate, Unit Amount.
I 2 3 4 5 6
10 Pacca brick work other than building i/c 405 Cft. 12346.65 % Cft. 50,004
stricking joints upto 20’ feet height in (SI NO. 7
P-2§).
il Providing and laying 1” thick topping Cement
concrete  1:2:4 ratio i/¢ surface finishing and
dividing into pancls (S.I.NO:
16( c) P-47). .
1 1/2" thick. 1934 Sft  2548.29 % Sft 49,284
3" thick. 3704 Sft: 4411.82 % Sft: 163,414
2 Cement concrete plain 1:2:4 ratio i/c placing 52 Cft- 14429.25 % Cft:- 7,434
compe.cting finishing and curring complete i/c
scering and washing of stones aggagate without
shuttering (S.I.No. 5(f) P-1%).
I3 Cement plaster 1:6 upto 201t heipht 2" thick B286 St 2206.60 % St 182,633
(SINO 13(b) P-58 ).
{ .
I+ Cement plaster 1:4 3/8” thick upto 20'ft height 8286 Sft 2197.52 % Sft 182,081,
(SINO"10 P-5% ).
) . P
20  Extra labour rate for making Patta etc complete 1004  Sft: 19.36 % Sft 19,428
. . . {
as per instruction of Engineer Incharge (SINO: ’
35 P-bﬁ, !
lo Cement Pointing Strking joints on walls 1.3 3992 Sft 1213.58 % Sft: 48,449
ratio. (S.I.No. 10 P-58].°
16 Providing and fixing G.I. frame/chowkats of size
7"x2”  x41/2"x3” for door using 20 gauge G.I.
sheet welded hinges and fixing at site with
necessary hold fasts. Filling with cement sand
slurry of ration 1:6 and repairing the jambs.
The cost also i/c all carriage, tools and plants
used in making and {ixing(SINO:29 P-98.)
Doors 267 Rft 22890  P. Rt 61,116
Windows 364 Rft 240.50 P-Rft! 87,542
17 Supply & Fixing in position iron steel grill of %” 184 Sft.  180.50  P.Sft: 33,934
thick 4" iron approved 3 carte cte complete '
weight 3.7 Ibs (S.[.No.26 P-93).
18 48 Sft 594.57 P.Sft: 28,539

Making & fixing steel grated doors with complete
locking  arrangements  angle  iron  frame
2"x2"x3/8” & %" square bars 4” centre (S.1.No.
23 P-¢7).



S.No,

Item of work,

Quantity

Rate. Unit

Amount,

1

_ 2

3

4 5

6

19

21

First Class deodar wood wrought joinery in
doors and windows cle fixed in position i/c
chowlats hold fasts hinges, iron, tower bolts,
handles and cords with hooks, Deodar pancled
or pareeled and glazed or fully glazed (b) 1x3/4”
thick etc complete. (SI NO: 7 P-65). (Only
Shutters). -

Providing and laying tiles glazed 6” x6”x1/4” on
floor «r wall facing required colour and pattern
stile specification jointed in white cement and
pigment over a base of 1:2 grey cement mortar
3/4” thick i/c washing and filling of jpoints with
slautry of white eement and pigment in desired
shape with finishing cleaning and cost of wax
polish etc complete i/c cutting tiles to proper
profile (SINO.60 P-47).

White Glazed tiles Y% “thiclk dado jointed in white
cemernt and laid over 1:2 cement sand mortar %
“thick i/c¢ finishing. { SI NO 37 P-45[.‘j

A

Layiny floor of approved with glazed tile 1/4"
thick in white cement 1:2 over 3/4" thick
cement mortar 1:2 complete. (SINO 24/

P-48).

First class deodar wood wrought joinery work in
wire gauze door and windows with 22 S.W.G
Galvanized wire gauze 144 mesh per square
inch 1rion fittings complete. Glavanized wire
gauze fixed to chowkats with %” deodar stips
and screws (S.J.Na. 14 P-67).

Primasy Cout of Chalk - Lanmt "

+

Distemnpering in three Coats.(SINo.24P-59).

440 Sft:

297

25

80

144

4550

4556

Sft

Sit

902.93-  P.Sft;

30509.77 % Sft:

28253.61 4P-Sft

28299.30  P-Sft

190.72  P.Sft:

393.25 9% Sft:

1079.65 % Sft:

397,289

90,614

7,063

22,639

27,464

“17,916

49,189 -




S N Hem of work, Quantity Rate. Unit Amount.
1 2 3 4 S 6
2> Preparing the surface and painting % sft with 2184 Sft:  1948.10 % Sft: 42,547
weather coat i/c rubbing th surface paper filling
the weather coat appr: new surface (SINO: 36 P-
61),
37 Colour washing two Coats.(SINo.267,P-53). 6000 Sft 859.9 % Sft 51,594
26 Paintirg doors and windows any type elc 932 Sft: 2116.41 % Sft: 19,725
complete Gld surface painting door and windows
(SINO: HC) / P-75 ).
27 Boring & fixing 1-1/2" dia pressure pipe 90 Lft 53.44  P-Lft 48098 -
. : ‘ TOTAL:-
3,712,952

Murtaza Hussain Solangi

SD/Ra odero

- ,7 / i¢/ o



DETAILED WORKING ESTIMATEFOR THE CONSTRUCTION OF MEDICAL DISPENSARY AT VILLAGE,

PHULPOTA-1, TALUKA RATODEROQO, DISTRICT LARKANO.

PART "B" WATER SUPPLY & SAINTARY FITTING.
SCHEDULE-B

5.No,

fem af work,

Owandity

IRate.

Uinit

Amaunt.

2

3

&)

5

O

t/-

7/-

P/F Orisa type white or coloured glazed carthen
ware W.C pan with cost of low level plastic flush
tank of 3 gallons capacity of approved quality i/c
making requisite number ol holes oo wall plinth &
floor & making good in cement concrete 1:2:4
(SINo.3(i) /P-2).

P/F 24”x18” lavortory basin in white glazed earthen
warc complete with i/c the cost of W.I or C.l canti
lever bracket 6 inches built in to wall painted white
in twe coat after a primary coat of red lead paint a
pair of %" good in cement concrete (1:2:4) standard
pattern (SINo.8P-3)

Add extra for labour for providing & fixing of carthen
ware Padestal white or coloured glazed standard
pattern (SINo. 9 /P- 3)

P/F i. position nylon conncction complete with %7
dia bras stop cock of brass nuts and lining jointed to
nylon connection (S.1.No. 23 P-0)

Providing & Fixing 4” dia C.I Soil and Vent Pipcs
including cutting and fitting and extra paint to

match the colour of the Luildings (8.1 No: 1, I’-S)‘~

Provicing & Fixing 4”7 dia bend of the require degree
with acess door rubber washer 1/8" thick with bolt
& nuts & extra painting to match the colour of the
Buildings (S.1 No: 9, P-9j

P/F 3” dia C.I Waste and vent pipe including cutting
fitting and extra painting to match the colour of
buildings (SINo.13P-$}

Providing G.l pipes specials & clamps cte including
fixing cutting and fitting complete with and i/c the
cost ¢f breaking through walls and roof making good
etc punting two coats after cleaning the pipe etc
with white zink painting with pigment to match
testing with water to a pressure bead of 200 feet and

handling(S No: 7,P-14)
a)  3/4" dia. ’

3 No.

._
pd
2

1 Nos.

20 Rfu

2 Rfv

10 Rft:

30 Rit:

5830.00

4253.90

938.47

447.15

333.29

' 599.60

289.25

95.79

Kach

Each

Each

Each

P-Rft:

P-Rft:

P-Rft:

P-Rft:

17,510

4,254

3,754

447

6,666

1,199

2,893

2,874




Item of work.

Quantity

Rate.

Unit

Amount.

P

3

4

0

14

17

Supply & fixing cancelled Tec stop cock of superior

quality with ¢.p hand 2" dia (S.I.No. 14P-15(b}.
S/F loag Bib Cock of Superior quality with C.P bead

%" dia (S.I No: 15(a), P-17)

Supplying & fixing swan type piller cock of superior
quality with Crystal Head (S.I.No. 18 (b) P-

16}
S/Fixing jet shower with rod of superior quality with
c.p head W dia (SIN0ITP-15). -

Providing & Fixing Bath Room accessories set (7
pieces) i/c towel rod brush holder scap try shelf of
approved design i/c cost of screws nuts etc complete
(master brand)(S.I.No. 25, P-16) -

Providing & fixing 250 gallons fibre glass tank of
approve quality and design and wall thickness as
speciiied i/c cost of nuts bults & fixing in plate {rom
of cement concrete 1:3:0 and making connection for
in-let out-let & over flow inlet, outict flow pipes cte
complete (8.1.No. 3 P-18

Proviling R.C.C pipe with colors class “B” and drying
trenches to required depth and f{ixing in position and
cement mortar 111 and testing with water pressure
to akecad with of 4” ft: above of the highest pipc and
refilling with excavated staff (SINo.2 P-23).

(a) 6 dia.

Construction of main hole or inspection chamber for
the 1equire dia of circular sewer and 3”7 6” earth with
walle and cement mortar {1:3) cement plaster (1:3)
¥2” thick inside wall and 17 thick over bearing 1 2" x
1 %" of 1.75 cwt: embers in plain C.C (1:2:4)
arawing No.PB/1 of PHC southern sone 4” to 12” dia
2"x2"x3 -6” (S.I.No. 1 P~ 32).1 .+.

3

30 Rit

1

Nosl

Nos.

Nos.

No:

Nos.

No.
P

843.92

1384.24

795.00

1142.24

10322.40

21989.60

1

199.25

14748 , Each

Each

Each

Each

Each

Ea’ch

Each

P-Rft:

2,532

4,153

795

1,142

10,322

21,990

5,978

14,748




Murtaza Hassain Solangi

SD/Ratod o

S.No. Hem of work. - Quantity Rate. Unit Amount,
F 1 2 3 4 5 6
18 Providing & Fixing PVC pipe of class D. ,
ta) 1 1/2" dia 90 Rit: 121 P-Rft: 10,890
(b) 3/4: dia 80 Rft: 80.0 P-Rft: 6,400
19 pProviding & Fixing piston pump scet 1 1LP single I Nos. 15600 « Lach 15,0600
phase 220 volts with 1 1/4"x1/4" suction & dclivery
local make ete complete (S.h:No. 25/P-33) 1, -~ Foi
20 Providiryg chambers 15"x9” (inside dinwnsions) x 247 2 Nos. 5913.22 IBach 11,826
deep for house meters with 6” thick C.C 1:3:6 block
set on 116 cement motor 6" thick C.C 1:4:8 in
oundation %2” thick cement plaster 1:3 C.M to all
pialde wall sutfacs and o top 1% thivk C.C 1224
Nooring complete with hinging cast iron cover and
frames 15”x9” (inside) clear opening wt: 1”7 Qr) cte
fixed in cement concrete 1:2:4 i/c curring excavation
back filling & disposal of carth ctc complete (S.1.No.
2 P-17). - _—
TOTAL Rs:- 145,972
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DETAILED WORKING ESTIMATE FOR RENOVATION/ REHABLITATION OF

L4

PUBLIC PARK AT DOKRI, TALUKA DOKRI, DISTRICT LARKANA. g

SCHEDULE-B

Y L

S$.No.

Item of work.

Quantity

Rate,

Unit

Amount.

2

3

4

5 .

Excavation in foundation of buildings in other
structure with excavated earth watering and
ramming lead upto one chain 5 ft in ordinary
soil (SINO: 18-P-4).

Cement concrete brick or stone ballast 1-1/2” to
2”7 gauge ratio 1:5:10(SINO:4(bj)P 16).

Pacca brick work in foundation and plinth in 1:6
ratio (SINO: 02-P31).

Reinforced cement concrete work i/c in all labor
and material except the cost of steel reinforced
and labor for bending and which will be paid
separately. This rate also i/c all kinds of forms
molds lifting shiting Curring rendering and
finishing the exposed surface i/c screening and
washing of shingle. Ratio (1:2:4) 90 lbs cement
2 cft. Sand 4 cft shingle 1/8” to '4” gauge.
{SINO: 6-P-19).

Fabrication of mild steel reinforcement for
cement concrete i/c cutting bending laying in
position making joints fastening i/c coat of
binding wire also i/c removal of rust from bars.
(SINO: 7 { b ) P-20).

Filling watering ramming earth under floor
surplus earth excavated from foundation lead
upto 1 chain lift upto 5 ft(SINO:21P-5).

Supplying and filling sand under floor and
plaguing in to walls with extra lead 6.0 miles (
SINO: 29 P-30.)

Extra lead 3.0 miles for earth filling & sand
filling (R.A)

Providing and laying 1”7 thick topping Cement
concrete 1:2:4 ratio i/c surface finishing and
dividing into panels (S.LNO:
16(c ) P-47%.

3” Thick C.C topping.

1860 Cft:

1264 Cft:

1107 Cft:

120 Cft:

5.36 Cwt.

27920 Cft:

13960 Sft:

41880 Sft:

3720 Sfu

3176.25

8694.65
11948.36

337

5001

3630

1141.25

771.96

4411.82

%0 Cft:

% Cft

% Cft

P Cft:

P. Cwt

%0 Cft:

% Sft:

% CFt:

H

% Sft:

5,908

109,900 .
132,233

40,440

26,791

101,350

159,319

323,297

164,120



S.No. Item of work. Quantity Rate. Unit Amount.
1 2 3 4 5 6
w) Trufing slops of banks or lawns with grass sods
i/c ploughing laying, setting watering : ! :
24200 Sft: 1210 % Sft: 292,820
truf got from with the distance of 5 miles &
maintainance for 15 days) SINO. 27, p-5)
11 Cement plaster 1:6 upto 20ft height %7 thick 465 Sft: 2206.60 % Sft 10,261
(SINO.13(b) P-st ).
12 Cement plaster 1:4 3/8” thick upto 20°ft height 465 Sft: 2197.52 % Sft: 10,218
(SINO:10 P—ST ).
13 Making & fixing steel grated doors with complete 48 Sft: 594.57  P.Sft 28,539
locking arrangements angle iron frame
2"x27x3/8” & 34" square bars 4” centre (S.I.No.
23 P-97).
14 Boring & fixing 1-1/2" dia pressure pipe 90 Lft 53.44  P-Lft 4809 6
TOTAL:-

1,308,661

;
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cCTATLED WORKING ESTIMATE FOR CONSTRUCTION OF CITIZIEN CLUB NAUDERO TALUKA

,4"

3/

8-

RATODERO

Item of work.

Quantity

Rate.

Unit

Amount.

2

3

5

" SCHEDULE "B"

Digtianitelling Pacea brick warke o e or
Crermd o e (CHING: LV T TO)

fexenvation inclaundations of hoabbing:in ot
ashractire with excovaded oot watetigs ol
veend g Tesa b vipla one chiadins 5O ondineay
soil (SINOL T8-1-1),

Cement concrete brick or stone ballast
1-1/2” to 2"  gauge ratio 1:5:10
(SINO: 4 (b) P 14). ‘

Pacca :brick work in foundation and plinth in
1:6 ratio (SINO: 02-P31).

Reinforced cement concrete work i/c in all
labor and material except the cost of steel
reinforced and labor for bending and which
will be paid separately. This rate also i/c all
kinds of forms molds lifting shiting Curring
rendering and finishing the exposed surface
i/c screening and washing of  shingle. Ratio
(1:2:4 90 Ibs cement 2 cft. Sand 4 cft shingle
1/8” tn ¥” gauge. (SINO: 6-P-16).

Fabrication of Tor steel reinforcement for
cement concrete i/c cutting bending laying
in position making joints fastening i/c coat of
binding wire also i/c rcmoval of rust from
bars. (SINO: 7 ( b ) P-16).

Fillir;;; watering ramming earth under floor
surplis earth excavated from foundation lead
upto 1 chain lift upto 5 ft(SINO:21P-4).

Supplying and filling sand under floor and
plaguing in to walls ( SINO: 29 P-25)

it

[T

40

386

it

Cft:

Cft:

Cft:

. ? .
LVaap 20 o Ol

11948.36

PIHE 63

£694.95

-

337

17.23 Cwt., 35001.70

48

16

Cfit:

Sft:

3630.00

1141.25

" Ol

% Cft

% Cft

P Cft:

P, Cwt

%0 Cft:

% Sft:

3,478

13,980

130,082

86,179

174

183




NG,

channel {raming for hinged door and Alcop
made with Belgium and alpha (Japan) locks
(Delux Model)

(SI NO: 83P-107).

Hew of worl, Quantity Rale, Unit Amount,
I 2 3 4 5 6
4 Cement conerete hrick  or stone ballo 1O - Cle H0L05 - %, Rt HOY
1-1/2" to 2" gauge ratio 1:5:10 '
(SING: 4 (b) P 14).
10/- Pacca Brick Work in G. Floor (1:6) Cement 2321 Cft 12674.36 %Cft 294,172
Sand mortor(8:Noid P/31),
11/- Supplying Fixing Girders (S.I.No; I ) 4()..'1'1 Cwt.  3850.00 . Cwt 178,294
. .. . 31:56 Cwt. 75. .
Supplying Fixing Tee Irion etc complete 56 Cwt. 3575.00 P Cwt 112,827
12- (S.L.No - ) < i R
1./ Crrection rooled steel beam etc complete 77.87 Cwt.  .86.34  P.Cwt 14,510
{S.INo P- )
I+ P/F Second Class Tiles etc complete. 1740  Sft: 7607.25 % Sft: 132,366
I: ' $/F Flite Brick (S.1.No: " P- ) 1740 Sft 577713 % Sft: 65,722
o, Providil‘.g single layer of polythine sheet 013" 1740 Sl 10,70 « % sit 18618
thick for water proofing as per specifying and
instruction of Engincer (S.1.No. 38 P-44}.
17/- Cement plaster 1:6 upto 20’ft height %" thick 4457  Sft:  2206.60 % Sft 98,348
(SINC.13(b) P-51).
[/ Cement plaster 1 3/8" (hick upto 2000 487 HiE JUTRD W B y7,udj
height (SINO:10 P-51 ).
19/- Providing and fixing G.I. frame/chowkats of
size 7"x2” x41/2”’x3” for door using 20
gauge G.l. sheet welded hinges and fixing at
site with necessary hold fasts. Filling with
cemeni sand slurry of ration 1:6 and
repairing the jambs. The cost also i/c all
carriage, tools and plants used in making and
fixing($INO:29 P-98.)
Doors 51 Sft: 1228.90 P. Sft: 11,674
Windovws 21 Sft: 240.50 P-Sft: 5,051
20/ Supplying & Fixing in position Aluminium 28  Sft.  1507.66  P.Sft: 42,214




Hew ol warls,

uinntity

Rty

Pt

Adinad,

Y

-

A

5

O

21/

23/-

25/-

20/-

Supplying & Fixing in position Aluminjum
channel framing for hinged Window and Alcop
made with Belgium and alpha (Japan) locks
{Delux Model)

(SINO' 84 P-107).

- Cement concrete plain 1:2:4 i/c placing

compacting finishing and curring complete
i/c scering and washing of stones aggagate
without shuttering (SINo. 5(f) P-15).

Providing and laying tiles glazed 6” x6"x1/4”
on floor or wall facing required colour and
pattern stile specification jointed in white
cement and pigment over a base of 1:2 grey
cement mortar 3/4” thick i/c washing and
filling of jpoints with slaury of white cement
and pigment in desired shape with finishing
cleaning and cost of wax polish etc complete
i/c cutting tiles to proper profile (SINO.GO P-
46).

lLaying floor of approved with glazed tile 1/4"
thick 1 white cement 1:2 over 3/4" thick
cement mortar 1:2 Complete {S.I No: 24/ P-
48) \

White Glazed tiles ¥ “thick dado jointed in
white cement and laid over 1:2 cement sand
mortar % “thick i/c finishing. (SI NO . P-
). '

Supply & Fixing in position iron steel grill of
1/2" thick 1/2" iron approved 3 carts etc
complete weight 3.7 lbs (S.1.N0.26 P-92).

/- First Ciass dcodar wood wrought joinery i doors

and windows ctc fixed in position i/c chowkats
hold fasts hinges, iron, tower bolts, handles and
cords with hooks, Deodar paneled or paneled.and
glazed or fully glazed (b) 1x3/4” thick etc
complete. (SI NO: 7 P-57) (Only Shutters).

220 Cft:

1225 Sft

174 Sft:

240 sfu

57 Sft:

1647.69

14429.25

30509.77

27678.86

28253.61

180.50

902.93

P.Sftd

% Cft:

% Sft;

% Sft:

%St

P.Sft:

P.Sft:

79,089

31,744

373,745

48,161

79675

43,320

51,467



S.ANo. Item of work.

Quantity

Rate.

Unit

Amount,

1 2

3

4

6

28/- Providing fixing false ceiling of plaster of paris
of rquired design.(S.I.No:" . P-. . )~

29/- Providing fixing false ceiling of dado plaster of
paris cf rquired design. (S.LNoz . P- .}

B

3" Providing and laying 3” thick topping Cement
concrete 1:2:4 ratio i/c surface finishing and
dividing into panels (S.I.NO:
16(c ) P-41).

31/- Preparing the surface and painting % sft with
Matt Finish i/c rubbing th surface paper
filling the weather coat appr: new surface
(SINO:.36 P-61).

Preparing the surface and Painting % Sft with
waether coat i/c rubbing the surface with
rubbing brick / sand paper filling the voids
with chalk plaster of Paris and then painting
with weather coat of approved make etc( new
surface ) (SINO:38 (a+ b),/ P-50).

33/- Painting surface guard bars grating roiling
including standard brasna etc (S.I.No. 4 P-
76).

34/- Painting doors and windows any type etc
complete Old surface painting door and
windows (SINO:5(C) / P-69 ).

35/- Distempering in three Coats. (SINo.24P-
53).

3u/- First ciass deodar wood wrought joinery work
in wire gauze door and windows with 22
S.W.G Galvanized wire gauze 144 mesh per
square inch irion fittings complete.
Glavanized wire gauze fixed to chowkats with
%" deodar stips and screws (S.1.No. 14 P-59).

Murtaza Hussain Solangi SD/Ratodero

1134

138

522

2743

3756

1636

127

36

16

Sft:

Sft:

Sft:

Sft:

Sft:

Sft:

Sft:

91.50

104.22

+411.82

2700.00

1948.10

1270.83

2116.41

1079.65

190.72

% Sft:

% Sft:

% Sft:

%St .

% Sft

% Sft:

% Sft:

% Sft:

p.Sft:

103,761

14,382

23,030

74061

73171

20,791

2,688

389

3,052

G.Total:-

2,338,230




DETAILED WORKING ESTIMATE FOR CONS"I‘RUCT]ON OF CITIZEN CLUB NAUDERO TALUKA

RATODERO

S.No.

Item of work,

Quantity

Rate,

Unit

Amount,

2

3

4

0

1/-

2/-

G/-

PART 'B" W/§ & S/FITTING.

P/F Orisa type white or coloured glazed carthen
wure W.C pan with cost of low level plugtic Mush
tank of 3 gallons capacity of approved quality i/c
making requisite number of holes to wall plinth &
floot & making good in cement concrete 1:2:4
{SINo.3(i) /P-2).

P/F 247x18” lavortory basin in white glazed
earther: ware complete with i/c the cost of W.I or
C.! canjti lever bracket 6 inches built in to wall
paintedf white in two coat after a primary coat of
red lead paint a pair' of Y.” good in cement

concrete (1:2:4) standard pattern (SINo. 8P-3)

Add extra for labour for providing & fixing of
carther; ware Padestal white or coloured glazed
standard pattern (SINo. 9 /P- 3)

P/F 6"x2” or 6"x3” C.1 floor trap of the approved
self cleaning design with a C.I screwed down
gratting with or without a vent arm complete with
and i/c making requisite number of holder

cement concrete (1:2:4) (S.I No: 23, P-6).

Providing & Fixing 4” dia C.I Soil and Vent Pipes
including cutting and fitting and extra paint to

match the colour of the buildings (S.I No: 1, P-8)

Providing G.! pipes specials & clamps etc
including fixing cutting and fitting complete with
and i/c the cost of Lreaking through walls and
roof making good etc painting two coats after
cleaning the pipe etc with white zink painting with
pigment to match testing with water to a pressure

bead of 200 feet and handling(S No: 7,P-14)
a) 1'dia
b) 3/4" dia.

1 Nos.

1 Nos.

2 Nos.

30 Rt

10 Rft:
50 Rft:

5836.60

4253.90

938.47

042,43

333.29

128.95
95.79

Each

Each

Each

Each '

P-Rft:

P-Rft:
P-Rft:

5,837

4,254

938

4,085

9,999

1,290
4,790




S.No, Item of work. Quantity Rafe. Unit Amount,
1 2 3 4 5 6

7/- S/F long Bib Cock of Superior quality with C.P 4 Nos. 1384.24 Each 5,537
bead 4" dia (S.I No: 15(a), P-17)

8 Providing fixing Fiber Glass Tank 250 gallons with 1 No. 21989 Each 21,989
cte cornplete (S.LNo: P- )

¢ Construction of main hole or inspection chamber 1 "No. 14748 Each 14,748
for the require dia of circulinr sewer and 3" 6"
carth with walls and cement mortar (1:3) cement
plaster (1:3) 2”7 thick inside wall and 17 thick over
bearing 1 4" x 1 4" of 1.75 cwt: embers in plain
C.C (1:2:4) arawing No.PB/1 of PHC southcrn
sone 4” to 12” dia 2"x2"x3 -6 (8.[.No. 1 P- 32).

TOTAL Rs:- 73,465

Murtaza Husxiin Solangi

SD/Ratodero
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DETAILED WORKING ESTIMATE FOR THE CONSTRUCTION OF MEDICAL DISPENSARY AT VILLAGE

SHEER MUHAMMAD JUNEJO, TALUKA DOKRI, DISTRICT LARKANO.

PART"A" CIVIL WORK
SCHEDULE-B

S.No.

Item of work.

Quantity

Rate.

Unit

Amount.

2

3

4

5 .

Excavation in foundation of buildings in other
structure with excavated earth watering and
ramming lead upto one chain 5 ft in ordinary
soil (SINO: 18-P-4).

ballast
1:5:10

stone
ratio

brick or
gauge

Cement concrete
1-1/2” to 27
(SINO: 4 (C) P 16).

Pacca brick work in foundation and plinth in 1:6
ratio (SINO: 02-P3}).

Reinforced cement concrete work i/c in all labor
and material except the cost of steel reinforced
and labor for bending and which will be paid
separately. This rate also i/c all kinds of forms
molds lifting shiting Curring rendering and
finishing the exposed surface i/c screening and
washing of shingle. Ratio (1:2:4) 90 lbs cement
2 cft. Sand 4 cft shingle 1/8” to %” gauge.
(SINO: 6-P-1§). :

Fabrication of mild steel reinforcement for
cement concrete i/c cutting bending laying in
position making joints fastening i/c coat of
binding wire also i/c removal of rust from bars.
(SINO: 7 ( b)) P-20).

Filling watering ramming earth under floor
surplus earth excavated from foundation lead
upto 1 chain lift upto 5 ft(SINO:21P-5).

Supplying and filling sand under floor and
plaguing in to walls ( SINO: 29 P-30.)

Providing single layer of polythine sheet 0.13”
thick for water proofing as per specifying and
instruction of Engineer (S.I.No. 38 P-44).

Pacca Brick Work in G. Floor (1:6) Cement Sand
mortor(S.No:5 p/24).

4598 Cft:

2385 Cft:

3362 Cft:

2006 Cft:

89.568 Cwt.

3231 Cft

2690 Sft:

487 Sft:

2151 Cft

3176.25

8694.95

11948.36

337

5001.70

3630

1141.25

10.70

12674.36

%0 Cft:

% Cft

% Cft

P Cft:

P. Cwt

%0 Cft:

% Sft:

P-Sft:

%Cft

14,604

207,417,

401,652

676,132

447,993

11,729

30,700

5,211

272.602



S.No. Item of work. Quantity Rate. Unit Amount.
1 2 3 4 5 6
10 Pacca brick work other than building i/c 405 Cft.  12346.65 % Cft. 50,004
stricking joints upto 20’ feet height in (SI NO. 7
P-26).
11 Providing and laying 1” thick topping Cement
concrete 1:2:4 ratio i/c surface finishing and
dividing into panels (S.ILNO:
16(c ) P-47).
1 1/2" thick. 1934 Sft: 2548.29 % Sft: 49,284
3" thick. 3704  Sft: 4411.82 % Sft: 163,414
12 Cement concrete plain 1:2:4 ratio i/c placing 52 Cft: 14429.25 % Cft: 7,434
compacting finishing and curring complete i/c
scering and washing of stones aggagate without
shuttering (S.I.No. 5(f) P-17).
13 Cement plaster 1:6 upto 20’ft height '2” thick 8286 Sft:  2206.60 % Sft 182,833
(SINO.13(b) P-58 ).
14 Cement plaster 1:4 3/8” thick upto 20°'ft height 8286 Sft: 2197.52 % Sft: 182,081
(SINO:10 P-57). ‘
15 Extra labour rate for making Patta etc complete 1004 Sft: 19.36 % Sft: 19,428
as per instruction of Engineer Incharge (SINO:
35 P-54)
16 Cement Pointing Strking joints on walls 1.3 3992 sft:  1213.58 % Sft: 48,440
ratio. (S.I.No. 10 P-58).
17 Providing and fixing G.1. frame/chowkats of size
77x2” x41/27x3” for door using 20 gauge G.l.
sheet welded hinges and fixing at site with
necessary hold fasts. Filling with cement sand
slurry of ration 1:6 and repairing the jambs.
The cost also i/c all carriage, tools and plants
used in making and fixing(SINO:29 P—9'§‘.)
Doors 267 Rft 228.90 P. Rft: 61,116
Windows 364 Rft 240.50 P-Rft: 87,542
18  Supply & Fixing in position iron steel grill of %” 188 Sft: 180.50 P.Sft: 33,934

thick %” iron approved 3 carts etc complete
weight 3.7 1bs (S.I.No.26 P-98).




S.No.

Item of work.

Quantity

Rate. Unit

Amount.

2

3

4 S

6

19

20

21

22

23

24

25

26

Making & fixing steel grated doors with complete
locking arrangements angle iron frame
27x27x3/8” & ¥” square bars 4” centre (S.I.No.
23 P-97%).

First Class deodar wood wrought joinery in
doors and windows etc fixed in position i/c
chowkats hold fasts hinges, iron, tower bolts,
handles and cords with hooks, Deodar paneled
or paneled and glazed or fully glazed (b) 1x3/4”
thick etc complete. (SI NO: 7 P-65)' (Only
Shutters). .

Providing and laying tiles glazed 6” x6”x1/4” on
floor or wall facing required colour and pattern
stile specification jointed in white cement and
pigment over a base of 1:2 grey cement mortar
3/4” thick i/c washing and filling of jpoints with
slaury of white cement and pigment in desired
shape with finishing cleaning and cost of wax
polish etc complete i/c cutting tiles to proper
profile (SINO.60 P-47).

White Glazed tiles ¥ “thick dado jointed in white
cement and laid over 1:2 cement sand mortar %
“thick i/c finishing. ( SI NO 37 P-43).

Laying floor of approved with glazed tile 1/4"
thick in white cement 1:2 over 3/4" thick
cement mortar 1:2 complete. (SINO 24/
P-48).-

First class deodar wood wrought joinery work in
wire gauze door and windows with 22 S.W.G
Galvanized wire gauze 144 mesh per square
inch irion fittings complete. Glavanized wire
gauze fixed to chowkats with %” deodar stips
and screws (S.I.No. 14 P-67).

Primary Coat of Chalk under

t

Distempéring in three Coats.(SINo.24P-59).

48 Sft:

440 Sft:

297 Sft:

25 Sft

80 Sft

144 Sft:

4556 Sft:

4556 Sft:

594.57  P.Sft

902.93 P.Sft:

30509.77 % Sft:

-

28253.61  P-Sft

l.f, L

"28299.30 , P-Sft

190.72 P.Sft:

s S
s :

393.25 % Sft:

1079.65 % Sft:

28,539

397,289

90,614

7,063

22,639

27,464

17,916

49,189




S.No. Item of work. Quantity Rate. Unit Amount.

1 2 3 4 S 6

27 Preparing the surface and painting % sft with 2184 Sft: 1948.10 % Sft: 42,547
weather coat i/c rubbing th surface paper filling ‘
the weather coat appr: new surface (SINO: 36 P-
61).

28 Colour washing two Coats.(SINo.267,P-53). 6000 Sft: 859.9 % Sft: 51,594

29 Painting doors and windows any type etc 932 Sft:  2116.41 % Sft: 19,725
complete Old surface painting door and windows
(SINO:4(C) / P-75).

30 Boring & fixing 1-1/2" dia pressure pipe gp Lit 53.44 P-Lft 48094

‘

ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION

DOKRI

TOTAL:- 3,712,952

i




DETAILED WORKING ESTIMATE FOR THE CONSTRUCTION OF MEDICAL DISPENSARY AT VILLAGE

SHEER MUHAMMAD JUNEJO, TALUKA DOKRI, DISTRICT LARKANO.

PART "B" WATER SUPPLY & SAINTARY FITTING.

SCHEDULE-B
S.No. Item of work. Quantity Rate. Unit Amount.
1 2 3 4 5 1 6

1/- ) ) 3 No. 5836.60 ~ Each 17,510
P/F Orisa type white or coloured glazed earthen v

ware W.C pan with cost of low level plastic flush
tank of 3 gallons capacity of approved quality i/c
making requisite number of holes to wall plinth &
floor & making good in cement concrete 1:2:4
(SINo.3(i) /P-2).
2/- P/F 247x18” lavortory basin in white glazed earthen 1 Nos. 4253.90 Each 4,254
ware complete with i/c the cost of W.I or C.I canti
lever bracket 6 inches built in to wall painted white
in two coat after a primary coat of red lead paint a
pair of 2” good in cement concrete {1:2:4) standard
pattern {SINo.8P-3)
3/- Add extra for labour for providing & fixing of earthen 4 Nos. 938.47 Each 3,754
ware Padestal white or coloured glazed standard
pattern (SINo. 9 /P- 3)
4/- P/F in position nylon connection complete with %" 1 Nos. 447.15 Each 447
dia bras stop cock of brass nuts and lining jointed to
nylon connection (S.I.No. 23 P-6)
5/- Providing & Fixing 4” dia C.I Soil and Vent Pipes 20 Rft: 333.29 P-Rft: 6,666
including cutting and fitting and extra paint to
match the colour of the buildings (S.I No: 1, P-8)

6/- Providing & Fixing 4” dia bend of the require degree 2 Rft 599.60 P-Rft: 1,199
with acess door rubber washer 1/8" thick with bolt
& nuts & extra painting to match the colour of the
Buildings (S.I No: 9, P-9)

7/- P/F 3” dia C.I Waste and vent pipe including cutting 10 Rft: 289.25 P-Rft: 2,893
fitting and extra painting to match the colour of
buildings (SINo.13P-9)

8/- Providing G.I pipes specials & clamps etc including
fixing cutting and fitting complete with and i/c the
cost of breaking through walls and roof making good
etc painting two coats after cleaning the pipe etc
with white zink painting with pigment to match
testing with water to a pressure bead of 200 feet and

handling(S No: 7,P-14)
a) 3/4" dia. 30 Rft: 95.79 P-Rft: 2,874




S.No.

Item of work.

Quantity

Rate.

Unit

Amount,

2

3

6

10

11

12

13

14

15

16

Supply & fixing cancelled Tee stop cock of superior

quality with ¢.p hand %" dia (S.[.No. 14P-15(b).
S/F long Bib Cock of Superior quality with C.P bead
¥2” dia (S.I No: 15(a), P-17)

Supplying & fixing swan type piller cock of superior
quality with Crystal Head (S.I.No. 18 (b) P-

16)

S/Fixing jet shower with rod of superior quality with
c.p head 2" dia (SINo.17P-15).

Providing & Fixing Bath Room accessories set (7
pieces) i/c towel rod brush holder socap try shelf of
approved design i/c cost of screws nuts etc complete
(master brand)(S.I.No. 25, P-16)

Providing & fixing 250 gallons fibre glass tank of
approve quality and design and wall thickness as
specified i/c¢ cost of nuts bults & fixing in plate from
of cement concrete 1:3:6 and making connection for
in-let out-let & over flow inlet, outlet flow pipes etc
complete (S.I.No. 3 P-18

Providing R.C.C pipe with colors class “B” and drying
trenches to required depth and fixing in position and
cement mortar 1:1 and testing with water pressure
to ahead with of 4” ft: above of the highest pipe and
refilling with excavated staff (SINo.2 P-23).

(a) 6" dia.

Construction of main hole or inspection chamber for
the require dia of circular sewer and 3” 6” earth with
walls and cement mortar (1:3) cement plaster (1:3)
¥2” thick inside wall and 1” thick over bearing 1 %" x
1 %" of 1.75 cwt: embers in plain C.C (1:2:4)
arawing No.PB/1 of PHC southern sone 4” to 12”7 dia
2"x2"x3 -6” (S.I.No. 1 P- 32).

3 Nos.

3 Nos.

1 Nos.

1 Nos.

1 Nos.

1 Nos.

30 Rft:

843.92

1384.24

795.00

1142.24

10322.40

21989.60

199.25

14748

Each

Each’

Each

Each

Each

Each

P-Rft:

Each

2,532

4,153

795

1,142

10,322

21,990

5,978

14,748




S.No.

Item of work.

Quantity

Rate.

Unit

Amount.

2

3

6

17

18

19

Providing & Fixing PVC pipe of class D.
(@) 1 1/2" dia.
(b) 3/4: dia

Providing & Fixing piston pump set 1 H.P single
phase 220 volts with 1 1/4"x1/4" suction & delivery
local make etc complete (S.I.No. 25/P-32).

Providing chambers 15"x9” (inside dimensions) x 24”
deep for house meters with 6” thick C.C 1:3:6 block
set on 1:6 cement motor 6” thick C.C 1:4:8 in
foundation %” thick cement plaster 1:3 C.M to all
inside wall surface and to top 1” thick C.C 1:2:4
flooring complete with hinging cast iron cover and
frames 15"x9” (inside) clear opening wt: 1” Qr) etc
fixed in cement concrete 1:2:4 i/c curring excavation
back filling & disposal of earth etc complete (S.I.No.
2 P-17).

90 Rft:
80 Rft:

1 Nos.

2 Nos.

121
80.0

15600

5913.22

P-Rft:
P-Rft:

Each

Each

TOTAL Rs:-

10,890
6,400

15,600

11,826

T 145972
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DETAILED WORKING ESTIMATE FOR THE CONSTRUCTION OF ASSISTANT COMMISSIONER HOUSE

DOKRI, TALUKA DOKRI, DISTRICT LARKANO.

PART"A" CIVIL WORK
SCHEDULE-B

S.No.

Item of work.

Quantity

Rate.

Unit

Amount,

2

3

4

5

6

9

Excavation in foundation of buildings in other
structure with excavated earth watering and
ramming lead upto one chain 5 ft in ordinary
soil (SINO: 18-P-4).

Cement concrete brick or stone ballast
1-1/27 to 27 gauge ratio 1:5:10
(SINO: 4 (C) P 16).

Pacca brick work in foundation and plinth in 1:6
ratio (SINO: 02-P31).

Reinforced cement concrete work i/c in all labor
and material except the cost of steel reinforced
and labor for bending and which will be paid
separately. This rate also i/c all kinds of forms
molds lifting shiting Curring rendering and
finishing the exposed surface i/c screening and
washing of shingle. Ratio (1:2:4) 90 lbs cement
2 cft. Sand 4 cft shingle 1/8” to %~ gauge.
(SINO: 6-P-19).

Fabrication of mild steel reinforcement for
cement concrete i/c cutting bending laying in
position making joints fastening i/c coat of
binding wire also i/c removal of rust from bars.
(SINO: 7 ( b ) P-20). -

Filling watering ramming earth under floor
surplus earth excavated from foundation lead
upto 1 chain lift upto 5 ft(SINO:21P-5).

Supplying and filling sand under floor and
plaguing in to walls ( SINO: 29 P-3&.)"

Providing single layer of polythine sheet 0.13”
thick for water proofing as per specifying and
instruction of Engineer (S.I.No. 38 P-44).

Pacca Brick Work in G. Floor (1:6) Cement Sand
mortor(S.No:5 p/24].

4819 Cit:

1636 Cft:

3307 Cft:

1272 Cft:

56.804 Cwt.

3182 Cft:

1193 Sft

362 Sft:

3343 Cft

3176.25

8694.95

11948.36

337

5001.70

3630

1141.25

10.70

12674.36

%0 Cft:

% Cft

% Cft

P Cft:

P. Cwt

%0 Cft:

% Sft:

P-gft:

%Cft

15,305

142,246

395,159

428,798

284,114

11,552

13,619

3,876

423,725



S.No. Item of work. Quantity Rate. Unit Amount.
1 2 R) 4 5 6
10 Pacca brick work other than building i/c 1575 Cft.  12346.65 % Cft. 194,460
stricking joints upto 20’ feet height in (SI NO. 7
P-26).
11 Providing and laying 1” thick topping Cement
concrete 1:2:4 ratio i/c surface finishing and
dividing into panels (S.ILNO:
16( c ) P-47). ,
1 1/2" thick. 1592 Sft: 2548.29 % Sft: 40,578
3" thick. 1063 Sft: 4411.82 % Sft 46,903
12 Cement concrete plain 1:2:4 ratio i/c placing 82 Cft: 14429.25 % Cft: 11,870
compacting finishing and curring complete i/c
scering and washing of stones aggagate without
shuttering (S.I.No. 5(f) P-1%).
13 Cement plaster 1:6 upto 20°ft height 2" thick 9252 Sft. 2206.60 % Sft 204,149
(SINO.13(b) P-58 ).
14 Cement plaster 1:4 3/8” thick upto 20°ft height 9252 Sft:  2197.52 % Sfu 203,309
(SINO:10 P-57 ).
15 Extra labour rate for making Patta etc complete 1004 Sft: 19.36 % Sft: 19,428
as per instruction of Engineer Incharge (SINO:
35 P—SA?) :
16 Cement Pointing Strking joints on walls 1.3 3992 sft: 1213.58 % Sft 48,440
ratio. (S.I.No. 10 P-58).
17 Providing and fixing G.I. frame/chowkats of size
7"x2”  x41/2"x3” for door using 20 gauge G.IL
sheet welded hinges and fixing at site with
necessary hold fasts. Filling with cement sand
slurry of ration 1:6 and repairing the jambs.
The cost also i/c all carriage, tools and plants
used in making and fixing(SINO:29 P-98,)
Doors 267 Rft 22890 P.Rft 61,116
Windows 364 Rft 240.50 P-Rft: 87,542
18 Supply & Fixing in position iron steel grill of %4~ 188  Sft 180.50 P.Sft: 33,934
thick 4” iron approved 3 carts etc complete
weight 3.7 lbs (S.I.No.26 P-93)."
19 48 Sft: 594.57 P.Sfu: 28,539

Making & fixing steel grated doors with complete
locking arrangements angle iron frame
2"x27%x3/8” & 4" square bars 4”7 centre (S.1.No.
23 P-97).




S.No.

Item of work.

Quantity

Rate.

Unit

Amount.

2

3

6

20

21

22

23

24

25

26

First Class deodar wood wrought joinery in
doors and windows etc fixed in position i/c
chowkats hold fasts hinges, iron, tower bolts,
handles and cords with hooks, Deodar paneled
or paneled and glazed or fully glazed (b) 1x3/4”
thick etc complete. (SI NO: 7 P-65) (Only
Shutters). '

Providing and laying tiles glazed 6” x6’x1/4” on
floor or wall facing required colour and pattern
stile specification jointed in white cement and
pigment over a base of 1:2 grey cement mortar
3/4” thick i/c washing and filling of jpoints with
slaury of white cement and pigment in desired
shape with finishing cleaning and cost of wax
polish etc complete i/c cutting tiles to proper
profile (SINO.60 P-47).

White Glazed tiles Y4 “thick dado jointed in white
cement and laid over 1:2 cement sand mortar %
“thick i/c finishing. { SI NO 37 P-45)..

Laying floor of approved with glazed tile 1/4"
thick in white cement 1:2 over 3/4" thick
cement mortar 1:2 complete. (SINO 24/
P-48).

First class deodar wood wrought joinery work in
wire gauze door and windows with 22 SW.G
Galvanized wire gauze 144 mesh per square
inch irion fittings complete. Glavanized wire
gauze fixed to chowkats with %” deodar stips
and screws (S.I.No. 14 P-67).

Primary Coat of Chalk under

Distempering in three Coats.(SINo.24P-59).

440 Sfrr

297 sft

25 Sft

80 Sft

144 Sft:

4556 Sft:

4556 Sft:

902.93

30509.77

28253.61

£8299'30

190.72

393.25

1079.65

P. Sft:

% Sft:

P-Sft

- P-Sft

P.Sft:

% Sft:

% Sft:

397,289

90,614

7,063

22,639

27,464

J. -
17,916

49,189




S.No. Item of work. Quantity Rate. Unit Amount.

1 2 3 4 5 6

27 Preparing the surface and painting % sft with 2184 Sft:  1948.10% % Sft: 42,547
weather coat i/c rubbing th surface paper filling ‘
the weather coat appr: new surface (SINO: 36 P-
61).

28 Colour washing two Coats.(SINo.267,P-53). 6000 Sft: 859.9 % Sft: 51,594

29 Painting doors and windows any type etc 932 Sft:  2116.41 % Sft: 19,725
complete Old surface painting door and windows
(SINO:4(C) / P—:?S ).

30 Boring & fixing 1-1/2" dia pressure pipe 90 Lit 53.44 P-Lft 4809.6

LI f

TOTAL:- 3,429,523

(s




DETAILED WORKING ESTIMATE FOR THE CONSTRUCTION OF ASSISTANT COMMISSIONER HOUSE

DOKRI, TALUKA DOKRI DISTRICT LARKANO.

PART "B" WATER SUPPLY & SAINTARY FITTING.

SCHEDULE-B

S.No.

Item of work.

Quantity

Rate.

Unit

Amount.

2

3

4

5

6

1/-

2/-

3/-

4/-

5/-

6/-

7/-

8/-

P/F Orisa type white or coloured glazed earthen
ware W.C pan with cost of low level plastic flush
tank of 3 gallons capacity of approved quality i/c
making requisite number of holes to wall plinth &
floor & making good in cement concrete 1:2:4
(SINo.3(i) /P-2).

P/F 24"x18” lavortory basin in white glazed earthen
ware complete with i/c the cost of W.I or C.I canti
lever bracket 6 inches built in to wall painted white
in two coat after a primary coat of red lead paint a
pair of A" good in cement concrete (1:2:4) standard
pattern (SINo.8P-3)

Add extra for labour for providing & fixing of earthen
ware Padestal white or coloured glazed standard
pattern (SINo. 9 /P- 3)

P/F in position nylon connection complete with '%”

dia bras stop cock of brass nuts and lining jointed to
nylon connection (S.I.No. 23 P-6)

Providing & Fixing 4” dia C.I Soil and Vent Pipes
including cutting and fitting and extra paint to
match the colour of the buildings (S.I No: 1, P-8)

Providing & Fixing 4” dia bend of the require degree
with acess door rubber washer 1/8" thick with bolt
& nuts & extra painting to match the colour of the
Buildings (S.I No: 9, P-9)

P/F 3” dia C.I Waste and vent pipe including cutting
fitting and extra painting to match the colour of
buildings (SINo.13P-9)

Providing G.I pipes specials & clamps etc including
fixing cutting and fitting complete with and i/c the
cost of breaking through walls and roof making good
etc painting two coats after cleaning the pipe etc
with white zink painting with pigment to match
testing with water to a pressure bead of 200 feet and

handling(S No: 7,P-14)
a) 3/4" dia.

3

20

10

30 Rft:

No.

Nos.

Nos.

Nos.

Rft:

Rft:

Rft:

5836.60

4253.90

938.47

44715

333.29

599.60

289.25

95.79

Each

Each

Each

Each

P-Rft:

P-Rft:

P-Rft:

P-Rft:

17,510

4,254

3,754

447

6,666

1,199

2,893

2,874




S.No.

Item of work.

Quantity

Rate.

Unit

Amount.

2

3

6

10

11

12

13

14

15

16

Supply & fixing cancelled Tee stop cock of superior

quality with c.p hand %" dia (S.1.No. 14P-15(b).
S/F long Bib Cock of Superior quality with C.P bead
1" dia (S.I No: 15(a), P-17)

Supplying & fixing swan type piller cock of superior
quality with Crystal Head (S.I.No. 18 (b) P-

16)

S/Fixing jet shower with rod of superior quality with
c.p head '2” dia (SINo.17P-15).

Providing & Fixing Bath Room accessories set (7
pieces) i/c towel rod brush holder soap try shelf of
approved design i/c cost of screws nuts etc complete
(master brand)(S.1.No. 25, P-16)

Providing & fixing 250 gallons fibre glass tank of
approve quality and design and wall thickness as
specified i/c cost of nuts bults & fixing in plate from
of cement concrete 1:3:6 and making connection for
in-let out-let & over flow inlet, outlet flow pipes etc
complete (S.I.No. 3 P-18

Providing R.C.C pipe with colors class “B” and drying
trenches to required depth and fixing in position and
cement mortar 1:1 and testing with water pressure
to ahead with of 4” ft: above of the highest pipe and
refilling with excavated staff (SINo.2 P-23).

(a) 6" dia.

Construction of main hole or inspection chamber for
the require dia of circular sewer and 3” 6” earth with
walls and cement mortar (1:3) cement plaster (1:3)
¥2” thick inside wall and 1” thick over bearing 1 »” x
1 %" of 1.75 cwt: embers in plain C.C (1:2:4)
arawing No.PB/1 of PHC southern sone 4” to 12” dia
27x27x3 -6” (S.1.No. 1 P- 32).

3 Nos.
3 Nos.
1 Nos.
1 Nos.

1 Nos.

1 Nos.

30 Rft

1 No.

843.92

1384.24

795.00

1142.24

10322.40

21989.60

199.25

14748

Each

Each

Each

Each

Each

Each

P-Rft:

Each

2,532
4,153
795
1,142

10,322

21,990

5,978

14,748




S.No.

Item of work.

Quantity

Rate.

Unit

Amount.

2

3

17

18

19

Providing & Fixing PVC pipe of class D.
{a) 1 1/2" dia.
(b} 3/4: dia

Providing & Fixing piston pump set 1 H.P single
phase 220 volts with 1 1/4"x1/4" suction & delivery
local make etc complete (S.1.No. 25/P-32).

Providing chambers 15”x9” (inside dimensions) x 24”
deep for house meters with 6” thick C.C 1:3:6 block
set on 1:6 cement motor 6” thick C.C 1:4:8 in
foundation %” thick cement plaster 1:3 C.M to all
inside wall surface and to top 1” thick C.C 1:2:4
flooring complete with hinging cast iron cover and
frames 15"x9” (inside) clear opening wt: 17 Qr) etc
fixed in cement concrete 1:2:4 i/c curring excavation
back filling & disposal of earth etc complete (S.1.No.
2 P-17).

90 Rft:

80 Rft:

1 Nos.

2 Nos.

121
80.0

15600

5913.22

P-Rft:
P-Rft:

Each

Each

TOTAL Rs:-

10,890
6,400

15,600

11,826

145,972
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DETAILED WORKING ESTIMATE FOR THE CONSTRUCTION OF NEW BUILDING FOR CITIZEN CLUB

DOKRI, TALUKA DOKRI, DISTRICT LARKANO.

PART"A" CIVIL WORK

SCHEDULE-B

S.No.

1tem of work.

Quantity

Rate.

Unit

Amount.

2

3

4

S

6

Excavation in foundation of buildings in other
structure with excavated earth watering and
ramming lead upto one chain 5 ft in ordinary
s0il (SINO: 18-P-4).

Cement concrete brick or stone ballast
1-1/2” to 27 gauge ratio 1:5:10
(SINO: 4 (C) P 16).

Pacca brick work in foundation and plinth in 1:6
ratio (SINO: 02-P31).

Reinforced cement concrete work i/c in all labor
and material except the cost of steel reinforced
and labor for bending and which will be paid
separately. This rate also i/c all kinds of forms
molds lifting shiting Curring rendering and
finishing the exposed surface i/c screening and
washing of shingle. Ratio (1:2:4) 90 lbs cement
2 cft. Sand 4 cft shingle 1/8” to " gauge.
(SINO: 6-P-19)."

Fabrication of mild steel reinforcement for
cement concrete i/c cutting bending laying in
position making joints fastening i/c coat of
binding wire also i/c removal of rust from bars.
(SINO: 7 (b)) P—QQ).

Filling watering ramming earth under floor
surplus earth excavated from foundation lead
upto 1 chain lift upto 5 ft(SINO:21P-5).

Supplying and filling sand under floor and
plaguing in to walls ( SINO: 29 P-30.)

Providing single layer of polythine sheet 0.13”
thick for water proofing as per specifying and
instruction of Engineer (S.1.No. 38 P-34).

Pacca Brick Work in G. Floor (1:6) Cement Sand
mortor(S.No:5 p/24).

4041 Cft:

2042 Cft:

2684 Cft:

1311 Cft:

64.401 Cwt.

10247 Cft:

3339 Sft:

149 Sft

931 Cft

3176.25

8694.95

11948.36

337

5001.70

3630

1141.25

10.70

12674.36

%0 Cit:

% Cft

% Cft

P Cft:

P. Cwt

%0 Cft:

% Sft:

P-Sft:

%Cft

12,834

177,553

320,698

441,952

322,113

37,197

118,014




S.No.

Item of work.

Quantity

Rate.

Unit

Amount,

2

3

4

5

6

10

11

12

13

14

16

17

18

19

Pacca brick work other than building i/c
stricking joints upto 20’ feet height in (SI NO. 7
P-26).

Providing and laying 1” thick topping Cement
concrete 1:2:4 ratio i/c surface finishing and
dividing into panels (S.I.NO:
16(c ) P-47).
1 1/2" thick.

3" thick.

Cement concrete plain 1:2:4 ratio i/c placing
compacting finishing and curring complete i/c
scering and washing of stones aggagate without
shuttering (S.1.No. 5(f) P-1%).

Cement plaster 1:6 upto 20°’ft height %27 thick
(SINO.13(b) P-58 ).

Cement plaster 1:4 3/8” thick upto 20°ft height
(SINO:10 P-5f7 ).

Extra labour rate for making Patta etc complete
as per instruction of Engineer Incharge (SINO:
35 P-54)

Cement Pointing Strking joints on walls 1.3
ratio. (S.[.No. 10 P-58).

Providing and fixing G.I. frame/chowkats of size
77x2”  x41/2”x3” for door using 20 gauge G.l.
sheet welded hinges and fixing at site with
necessary hold fasts. Filling with cement sand
slurry of ration 1.6 and repairing the jambs.
The cost also i/c all carriage, tools and plants
used in making and fixing(SINO:29 P-98.)

Doors
Windows

Supply & Fixing in position iron steel grill of 3%~
thick %” iron approved 3 carts etc complete
weight 3.7 1bs (S.1.No.26 P-93).
Making & fixing steel grated doors with complete
locking arrangements angle iron frame
27x27x3/8” & %" square bars 4” centre (S.1.No.
23 P-97).

1260 Cft

908

3080

282

7935

7935

3191

118
264

96

48

Sft:
Sft:

Cft:

Sft:

Sft:

Sft:

Sft:

Rft
Rit

Sft:

’Sft:

12346.65

2548.29
4411.82

14429.25

2206.60
2197.52

19.36

1213.58

228.90

240.50 .

180.50 -

594.57

% Cft.

% Sft
% Sft:

% Cft: |

% Sft
% Sft:

% Sft:

% Sft:

P. Rft:
P-Rft:

P.Sft:.

P.Sft:

155,568

23,148

135,884

40,687

175,097

174,377

14,220

38,730

27,010
63,492

17,328

28,539




S.No.

Item of work.

Quantity

Rate.

Unit

Amount.

2

3

4

S

0

20

21

22

23

24

25

26

First Class deodar wood wrought joinery in
doors and windows etc fixed in position i/c
chowkats hold fasts hinges, iron, tower bolts,
handles and cords with hooks, Deodar paneled
or paneled and glazed or fully glazed (b) 1x3/4”
thick etc complete. (SI NO: 7 P65} (Only
Shutters).

Providing and laying tiles glazed 6” x6”x1/4” on
floor or wall facing required colour and pattern
stile specification jointed in white cement and
pigment over a base of 1:2 grey cement mortar
3/4” thick i/c washing and filling of jpoints with
slaury of white cement and pigment in desired
shape with finishing cleaning and cost of wax
polish etc complete i/c cutting tiles to proper
profile (SINO.60 P-47).

White Glazed tiles Y “thick dado jointed in white
cement and laid over 1:2 cement sand mortar %
“thick i/c finishing. ( SI NO 37 P-49)..

Laying floor of approved with glazed tile 1/4"
thick in white cement 1:2 over 3/4" thick
cement mortar 1:2 complete. (SINO 24/
P-48).

First class deodar wood wrought joinery work in
wire gauze door and windows with 22 S.W.G
Galvanized wire gauze 144 mesh per square
inch irion fittings complete. Glavanized wire
gauze fixed to chowkats with *” deodar stips
and screws (S.I.No. 14 P-67).

Primary Coat of Chalk under

PR ;
oA

Distempering in three Coats.(SINo.24P-59).

281 St

1513 Sft

80 sft

80 Sft

96 Sft:

3990 Sft

3990 Sft

902.93

30509.77

28253.61

©28299.30

190.72

393.25

1079.65

P. Sft:

% Sft:

P-Sft

+ P-Sft

L4

P.Sft:

% Sft:

% Sft:

253,723

461,613

22,603

22,639

18,309

15,691

43,078




S.No.

Item of work.

Quantity

Rate.

Unit

Amount.

1

2

3

4

6

27

28

29

30

31

Preparing the surface and painting % sft with
weather coat i/c rubbing th surface paper filling
the weather coat appr: new surface (SINO: 36 P-
61).

Painting doors and windows any type etc
complete Old surface painting door and windows
(SINO:4(C) / P-75.).

Laying Murum flooring consisting of 1" layer of
fine powderly or falkey vareity of Murum;laid
over 6:" good hard layer of murum spread over
9" thick thick sub base comprising of hand
packed rubble or brocken bricks properly waterd
and rammed.(SINO.1 P 39 )

Paving/ Fixing cement paving blocks flooring
having size of 197x 97x 80 (mm) of city/
quddra/cobble shape with natural colours
having strength b/w 5000 Psi to 8500 Psii/c
Filling the joints with hill sand and laying in
specified manner/ pattern and Desgin etc.(SINO.
73, P- 49)

Boring & fixing 1-1/2" dia pressure pipe

5

10862 Sft:

675 Sft:

420 Sft:

420 Sft

90 Lft

1948.10

2116.41

3918.2.

223.97

53.44

Y% Sft: -

% Sft:

% SAt:

P.Sft:

P-1ft

TOTAL:-

3,543,025

211,603

14,286

16,456

94,067

4809.6




DETAILED WORKING ESTIMATE FOR THE CONSTRUCTION OF NEW BUILDING FOR CITIZEN CLUB

DOKRI, TALUKA DOKRI, DISTRICT LARKANO.

PART "B" WATER SUPPLY & SAINTARY FITTING.
SCHEDULE-B

S.No.

Item of work.

Quantity

Rate.

Unit

Amount.

2

3

4

5

1/-

2/-

3/-

4/-

5/-

6/-

7/-

8/-

P/F Orisa type white or coloured glazed earthen
ware W.C pan with cost of low level plastic flush
tank of 3 gallons capacity of approved quality i/c
making requisite number of holes to wall plinth &
floor & making good in cement concrete 1:2:4
(SINo.3(i) /P-2).

P/F 24”x18” lavortory basin in white glazed earthen
ware complete with i/c the cost of W.I or C.I canti
lever bracket 6 inches built in to wall painted white
in two coat after a primary coat of red lead paint a
pair of ¥” good in cement concrete (1:2:4) standard
pattern (SINo.8P-3)

Add extra for labour for providing & fixing of earthen
ware Padestal white or coloured glazed standard
pattern (SINo. 9 /P- 3)

P/F in position nylon connection complete with 2"

dia bras stop cock of brass nuts and lining jointed to

nylon connection (S.1.No. 23 P-6)

Providing & Fixing 4” dia C.I Soil and Vent Pipes
including cutting and fitting and extra paint to
match the colour of the buildings (S.I No: 1, P-8)

Providing & Fixing 4” dia bend of the require degree
with acess door rubber washer 1/8" thick with bolt
& nuts & extra painting to match the colour of the
Buildings (S.I No: 9, P-9)

P/F 3” dia C.I Waste and vent pipe including cutting
fitting and extra painting to match the colour of
buildings (SINo.13P-9)

Providing G.1 pipes specials & clamps etc including
fixing cutting and fitting complete with and i/c the
cost of breaking through walls and roof making good
etc painting two coats after cleaning the pipe etc
with white zink painting with pigment to match
testing with water to a pressure bead of 200 feet and

handling(S No: 7,P-14)
a) 3/4" dia.

2

20

10

50 Rft:

No.

o

Nos.

Nos.

Nos.

Rft:

Rft:

Rft:

5836.60

4253.90

938.47

447.15

333.29

599.60

289.25

95.79

Each

Each

Each

Each

P-Rft:

P-Rft:

P-Rft:

P-Rft:

11,673

8,508

1,877

894

6,666

1,199

2,893

4,790




S.No.

Item of work.

Quantity Rate.

Unit

Amount,

2

3 4

6

10

11

12

13

14

15

16

Supply & fixing cancelled Tee stop cock of superior

quality with c.p hand %” dia {S.I.No. 14P-15(b).
S/F long Bib Cock of Superior quality with C.P bead
1" dia (S.1 No: 15(a), P-17)

Supplying & fixing swan type piller cock of superior
quality with Crystal Head (S.1.No. 18 {b) P-
16)

S/Fixing jet shower with rod of superior quality with
c.p head 2” dia (SINo.17P-15).

Providing & Fixing Bath Room accessories set (7
pieces) i/c towel rod brush holder soap try shelf of
approved design i/c cost of screws nuts etc complete
{master brand)(S.1.No. 25, P-16)

Providing & fixing 250 gallons fibre glass tank of
approve quality and design and wall thickness as
specified i/c cost of nuts bults & fixing in plate from
of cement concrete 1:3:6 and making connection for
in-let out-let & over flow inlet, outlet flow pipes etc
complete (S.1.No. 3 P-18

Providing R.C.C pipe with colors class “B” and drying
trenches to required depth and fixing in position and
cement mortar 1:1 and testing with water pressure
to ahead with of 4” ft: above of the highest pipe and
refilling with excavated staff (SINo.2 P-23).

(a) 6" dia.

Construction of main hole or inspection chamber for
the require dia of circular sewer and 3” 6” earth with
walls and cement mortar (1:3) cement plaster (1:3)
%" thick inside wall and 1” thick over bearing 1 2" x
1 W% of 1.75 cwt: embers in plain C.C ({1:2:4)
arawing No.PB/1 of PHC southern sone 4” to 12” dia
27x27%3 -6” (S.I.No. 1 P- 32).

4 Nos. 843.92
4 Nos. 1384.24
2 Nos. 795.00

2 Nos. 1142.24

2 Nos. 1032240

1 Nos. 21989.60

40 Rft 199.25

1 No. 14748

Each

Each

Each

Eachr

Each

Each

P-Rft:

Each

3,376

5,537

1,590

2,284

20,645

21,990

7,970

14,748




S.No.

Item of work.

Quantity

Rate.

Unit

Amount.

2

3

17

18

19

Providing & Fixing PVC pipe of class D.
(a) 1 1/2" dia.
(b) 3/4: dia

Providing & Fixing piston pump set 1 H.P single
phase 220 volts with 1 1/4"x1/4" suction & delivery
local make etc complete (S.1.No. 25/P-32),

Providing chambers 15”x9” (inside dimensions) x 24”
deep for house meters with 6” thick C.C 1:3:6 block
set on 1:6 cement motor 6” thick C.C 1:4:8 in
foundation %” thick cement plaster 1:3 C.M to all
inside wall surface and to top 1” thick C.C 1:2:4
flooring complete with hinging cast iron cover and
frames 157x9” (inside) clear opening wt: 1”7 Qr) etc
fixed in cement concrete 1:2:4 i/c curring excavation
back filling & disposal of earth etc complete (S.1.No.
2 P-17).

90 Rft:
80 Rft:

1 Nos.

2 Nos.

121

80.0

15600

5913.22

P-Rft:

P-Rft:

Each

Each

TOTAL Rs:-

10,890
6,400

15,600

11,826

T 161,355




STANDARL

NAME OF WORK:- Construction of New Building for Clitizen Clur

o

Taluka Dakrani
NIT Sr: No.24
Standard Bidding Decument,
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(Percentage Rate/ Unit price for unit rates in a Bill of Quantities) types of conmract.

The main text refers 10 admeasuremenis comracty.

OFFICE OF TE




Same of Contractor-

{1 hi section shgnid Be BHed i bs the Fagbieee/Precuriug Spenoy bofore BRuRaee i e Biddine Doosmening

rneer Building Division Larhan,

sl

Ny

Construction of New buildig for it
Bl Lok e

(o) Procuring Agency s addressi- Circuit House Road Larkeno.

(b Fathvaned Cost- 5000 (VD

foy Agnount of Bid securityn

SRS ANt

curity Deposit-

fnchuding bid seourniiy - 250,000/
-
07 50% (17 any & 08% Security

ool Figs along with e _}s'fé ;

(o Venue. Time, and Date of Bid Opening: poutive B

(k) Time for Completion from written order 8 Momtlo,
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DETAILED WORKING ESTIMATE FOR THE CONSTRUCTION OF NEW BUILDING FOR CITIZEN CLUB

BAKRANI, TALUKA DOKRI, DISTRICT LARKANO.

PART"A" CIVIL WORK
SCHEDULE-B

S.No.

Item of work.

Quantity

Rate.

Unit

Amount.

2

3

4

5

6

Excavation in foundation of buildings in other
structure with excavated earth watering and
ramming lead upto one chain 5 ft in ordinary
soil (SINO: 18-P-4).

Cement concrete brick or stone Dballast
1-1/27 to 27 gauge ratio 1:5:10
(SINO: 4 (C) P 16).

Pacca brick work in foundation and plinth in 1:6
ratio (SINO: 02-P31).

Reinforced cement concrete work i/c in all labor
and material except the cost of steel reinforced
and labor for bending and which will be paid
separately. This rate also i/c all kinds of forms
molds lifting shiting Curring rendering and
finishing the exposed surface i/c screening and
washing of shingle. Ratio (1:2:4) 90 lbs cement
2 cft. Sand 4 cft shingle 1/8” to “” gauge.
(SINO: 6-P-19).

Fabrication of mild steel reinforcement for
cement concrete i/c cutting bending laying in
position making joints fastening i/c coat of
binding wire also i/c removal of rust from bars.
(SINO: 7 (b)) P-20).

Filling watering ramming earth wunder floor
surplus earth excavated from foundation lead
upto 1 chain lift upto 5 ft(SINO:21P-5).

Supplying and filling sand under floor and
plaguing in to walls ( SINO: 29 P-30.)

Providing single layer of polythine sheet 0.13”
thick for water proofing as per specifying and
instruction of Engineer (S.I.No. 38 P-44).

Pacca Brick Work in G. Floor (1:6) Cement Sand
mortor(S.No:5 p/24).

4041 Cfu

2042 Cft:

2684 Cft:

1311 Cft

64.401 Cwt.

10247 Cft:

3339 Sft

149 sft:

931 Cft

3176.25

8694.95

11948.36

337

5001.70

3630

1141.25

10.70

12674.36

%0 Cft:

% Cft

% Cft

P éft:

P. Cwt

%0 Cft:

% Sft:

P-Sft:

%Cft

12,834

177,553

320,698

441,952

322,112

37,197

38,109

1,589

118,014



S.No.

Item of work.

Quantity

Rate.

Unit

Amount.

2

3

4

5

6

10

11

12

13

14

15

16

17

18

19

Pacca brick work other than building i/c
stricking joints upto 20’ feet height in (SI NO. 7
P-26).

Providing and laying 17 thick topping Cement
concrete 1:2:4 ratio i/c surface finishing and
dividing into panels (S.I.NO:
16( ¢ ) P-4f).
1 1/2" thick.

3" thick.

Cement concrete plain 1:2:4 ratio i/c placing
compacting finishing and curring complete i/c
scering and washing of stones aggagate without
shuttering (S.I.No. 5(f) P-17).

Cement plaster 1:6 upto 20°ft height 2" thick
(SINO.13(b) P-58 ).

Cement plaster 1:4 3/8” thick upto 20°ft height
(SINO:10 P—ST ).

Extra labour rate for making Patta etc complete
as per instruction of Engineer Incharge (SINO:
35 P-54)

Cement Pointing Strking joints on walls 1.3
ratio. (S.I.No. 10 P-58).

Providing and fixing G.1. frame/chowkats of size
7°x2”  x41/2”x3” for door using 20 gauge G.I.
sheet welded hinges and fixing at site with
necessary hold fasts. Filling with cement sand
slurry of ration 1:6 and repairing the jambs.
The cost also i/c all carriage, tools and plants
used in making and fixing(SINO:29 P-98.)

Doors
Windows

Supply & Fixing in position iron steel grill of %"
thick '~ iron approved 3 carts etc complete
weight 3.7 lbs (S.1.No.26 P-93,).

Making & fixing steel grated doors with complete
locking arrangements angle iron frame
2"x2"x3/8” & %" square bars 4” centre (S.1.No.
23 P-97).

1260 Cft.

908

3080

282

7935

7935

735

3191

118
264

96

48

Sft:

Sft:

Cft:

Sft:

Sft:

Sft:

Sft:

Rft
Rft

Sft:

Sft:

12346.65

2548.29
4411.82

14429.25

2206.60

2197.52

19.36

1213.58

228.90
240.50

180.50

504,57

% Cft.

% Sft:
% Sft:

% Cft:

% Sft

% Sft:

% Sft:

% Sft:

P. Rft:
P-Rft:

P.Sft:

P.Sft:

155,568

23,148

135,884

40,687

175,097

174,377

14,220

38,730

27,010
63,492

17,328

i

28,539




S.No.

Item of work.

Quantity

Rate.

Unit

Amount,

2

3

4

5

6

20

21

22

23

24

25

26

First Class deodar wood wrought joinery in
doors and windows etc fixed in position i/c
chowkats hold fasts hinges, iron, tower bolts,
handles and cords with hooks, Deodar paneled
or paneled and glazed or fully glazed (b) 1x3/4”
thick etc complete. (SI NO: 7 P-65) (Only
Shutters). )

Providing and laying tiles glazed 6” x6"x1/4” on
floor or wall facing required colour and pattern
stile specification jointed in white cement and
pigment over a base of 1:2 grey cement mortar
3/4” thick i/c washing and filling of jpoints with
slaury of white cement and pigment in desired
shape with finishing cleaning and cost of wax
polish etc complete i/c cutting tiles to proper
profile (SINO.60 P-47).

White Glazed tiles ¥4 “thick dado jointed in white
cement and laid over 1:2 cement sand mortar %
“thick i/c finishing. ( SI NO 37 P-43§).

Laying floor of approved with glazed tile 1/4"
thick in white cement 1:2 over 3/4" thick
cement mortar 1:2 complete. (SINO 24/
P-48).

First class deodar wood wrought joinery work in
wire gauze door and windows with 22 SW.G
Galvanized wire gauze 144 mesh per square
inch irion fittings complete. Glavanized wire
gauze fixed to chowkats with 3" deodar stips
and screws (S.I.No. 14 P-67).

Primary Coat of Chalk under

S

Distempering in three Coats.(SINo.24P-59).

281 Sft

1513 sft

80 Sft

902.93

30509.77

28253.61

p.Sft:

% Sft:

P-Sft

80 sft 28299730 .P-Sft

96 Sft:

190.72

/

P.Sft:

3990 Sft:  393.25 % Sft:

3990 Sft:

1079.65

% Sft:

253,723

461,613

22,603

" 22,639

18,309

15,601

43,078




S.No.

Item of work.

Quantity

Rate.

Unit

Amount.

1

2

3

4

5

6

27

28

29

30

31

Preparing the surface and painting % sft with
weather coat i/c rubbing th surface paper filling
the weather coat appr: new surface (SINO: 36 P-
61).

Painting doors and windows any type etc
complete Old surface painting door and windows
(SINO:4(C) / P-75).

Laying Murum flooring consisting of 1" layer of
fine powderly or falkey vareity of Murum;laid
over 6:" good hard layer of murum spread over
9" thick thick sub base comprising of hand
packed rubble or brocken bricks properly waterd
and rammed.(SINO.1 P 39 )

Paving/ Fixing cement paving blocks flooring
having size of 197x 97x 80 {mm) of city/
quddra/cobble shape with natural colours
having strength b/w 5000 Psi to 8500 Psii/c
Filling the joints with hill sand and laying in
specified manner/ pattern and Desgin etc.(SINO.
73, P- 49)

Boring & fixing 1-1/2" dia pressure pipe

10862 Sft:

675 Sft:

420 Sft:

420 Sft

90 Lft

1948.10

2116.41

3918.2 .

223.97

53.44

% Sft:

% Sft:

% Sft:

P.Sft:

P-Lft

TOTAL:-

211,603

14,286

16,456

94,067

4809.6

3,543,025

il




DETAILED WORKING ESTIMATE FOR THE CONSTRUCTION OF NEW BUILDING FOR CITIZEN CLUB

BAKRANIL, TALUKA DOKRI, DISTRICT LARKANO.

PART "B" WATER SUPPLY & SAINTARY FITTING.
SCHEDULE-B

S.No.

Item of work.

Quantity

Rate.

Unit

Amount.

2

3

4

6

1/-

2/-

3/-

4/-

5/-

6/-

7/-

8/-

P/F Orisa type white or coloured glazed earthen
ware W.C pan with cost of low level plastic flush
tank of 3 gallons capacity of approved quality i/c
making requisite number of holes to wall plinth &
floor & making good in cement concrete 1:2:4
(SINo.3(i) /P-2).

P/F 24”x18” lavortory basin in white glazed earthen
ware complete with i/c the cost of W.I or C.I canti
lever bracket 6 inches built in to wall painted white
in two coat after a primary coat of red lead paint a
pair of %” good in cement concrete (1:2:4) standard
pattern (SINo.8P-3)

Add extra for labour for providing & fixing of earthen
ware Padestal white or coloured glazed standard
pattern (SINo. 9 /P- 3)

P/F in position nylon connection complete with 2"

dia bras stop cock of brass nuts and lining jointed to
nylon connection (S.1.No. 23 P-6)

Providing & Fixing 4” dia C.1 Soil and Vent Pipes
including cutting and fitting and extra paint to
match the colour of the buildings (S.1 No: 1, P-8)

Providing & Fixing 4” dia bend of the require degree
with acess door rubber washer 1/8" thick with bolt
& nuts & extra painting to match the colour of the
Buildings (S.I No: 9, P-9)

P/F 3” dia C.I Waste and vent pipe including cutting
fitting and extra painting to match the colour of
buildings (SINo. 13P-9)

Providing G.I pipes specials & clamps etc including
fixing cutting and fitting complete with and i/c the
cost of breaking through walls and roof making good
etc painting two coats after cleaning the pipe etc
with white zink painting with pigment to match
testing with water to a pressure bead of 200 feet and

handling(S No: 7,P-14)
a) 3/4" dia.

2

20

10

50

No.

Nos.

Nos.

Nos.

Rft:

Rft:

Rft:

Rft:

5836.60

4253.90

938.47
44715

333.29

599.60

289.25

95.79

Each

Each

Each

Each

P-Rft:

P- Rft:

P-Rft:

P-Rft:

11,673

8,508

1,877

894

6,666

1,199

2,893

4,790




S.No.

Item of work.

Quantity

Rate.

Unit

Amount.

2

3

4

6

10

11

12

13

14

15

16

Supply & fixing cancelled Tee stop cock of superior

quality with c.p hand %" dia (S.1.No. 14P-15(b).
S/F long Bib Cock of Superior quality with C.P bead
1" dia (S.I No: 15(a), P-17)

Supplying & fixing swan type piller cock of superior
quality with Crystal Head (S.I.No. 18 (b) P-

16)

S/Fixing jet shower with rod of superior quality with
c.p head ~” dia (SINo.17P-15).

Providing & Fixing Bath Room accessories set (7
pieces) i/c towel rod brush holder soap try shelf of
approved design i/c cost of screws nuts etc complete
(master brand)(S.1.No. 25, P-16)

Providing & fixing 250 gallons fibre glass tank of
approve quality and design and wall thickness as
specified i/c cost of nuts bults & fixing in plate from
of cement concrete 1:3:6 and making connection for
in-let out-let & over flow inlet, outlet flow pipes etc
complete (S.I.No. 3 P-18

Providing R.C.C pipe with colors class “B” and drying
trenches to required depth and fixing in position and
cement mortar 1:1 and testing with water pressure
to ahead with of 4” ft: above of the highest pipe and
refilling with excavated staff (SINo.2 P-23).

(a) 6" dia.

Construction of main hole or inspection chamber for
the require dia of circular sewer and 3” 6” earth with
walls and cement mortar (1:3) cement plaster (1:3)
2" thick inside wall and 1” thick over bearing 1 %" x
1 % of 1.75 cwt: embers in plain C.C (1:2:4)
arawing No.PB/1 of PHC southern sone 4” to 12” dia
2"x27x3 -6” (S.1.No. 1 P- 32).

4 Nos.

4 Nos.

2 Nos.

2 Nos.

2 Nos.

1 Nos.

40 Rft:

1 No.

843.92
1384.24
795.00
1142.24

10322.40

21989.60

199.25

14748

Each’

Each

Each

Each

Each’

Each

P-Rft:

Each

3,376

5,537

1,590

2,284

20,645

21,990

7,970

14,748




S.No. Item of work. Quantity Rate. Unit Amount.
1 2 3 4 5 6
17 Providing & Fixing PVC pipe of class D. .
(@) 1 1/2" dia. 90 Rft: 121 P-Rft: 10,890
(b) 3/4: dia 80 Rft: 80.0 P-Rft: 6,400"
18 Providing & Fixing piston pump set 1 H.P single 1 Nos. 15600 <+ Each 15,600
phase 220 volts with 1 1/4"x1/4" suction & delivery
local make etc complete (S.I.No. 25/P-32).
19  Providing chambers 15”x9” (inside dimensions) x 24” 2 Nos. 5913.22 Each 11,826
deep for house meters with 6” thick C.C 1:3:6 block
set on 1:6 cement motor 6" thick C.C 1:4:8 in
foundation %” thick cement plaster 1:3 C.M to all
inside wall surface and to top 1” thick C.C 1:2:4
flooring complete with hinging cast iron cover and
frames 15”x9” (inside) clear opening wt: 1”7 Qr) etc
fixed in cement concrete 1:2:4 i/c curring excavation
back filling & disposal of earth etc complete (S.1.No.
2 P-17).
TOTAL Rs:- 161,355
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Name of Contractors

(¥ his secten showid he Hhed tn by the EagineerProvurmg sgeney belare ey of the Hid

(a3 MWame of Procuring Agenoy -

i B P A A P T Y- U
o BT OSerpUion OF WOIks! -

fo3 Procuring Ageney s address -

fimated Losi- 2 AR

oy Amount of Bid Security - 4%
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CSCHEDULE "B FORTIHE WORK RFHABILFTATION OF PUBLIC PART AT BANGULDERO TALUKA

- . RATODERO DISTRICT LARKANO
¥
}S.Nu. ttem of work. Quantity Rate. Unit Amount.
i 2 3 4 5 .« 6
I/- Excavation in foundation of buildings in other 875 Cftt  3176.25 %0 Cft:~ 2,779
structure with excavated carth walering and '
ramming lead upto one chain 5 U in ordinary
soil (SINO: 18-P-4).
2/- Cement conerete brick or stone ballast 1-1/27 to 438 Cltr 869195 % Cht 38,084
27 gauge ratio 1:5:10(SINO:4(b)P 16).
3/- Pacca brick work in foundation and plinthin 1:0 237 Clt 11948.36. % Clt 267,285 .
ratio (SINO: 02 P31).
4/- Reinforced cement conerete work i/c in all labor 994 Cfu 337 P CIt: 334,978
and material except the cost ot steel reinforced
and labor for bending and which will be paid
separately. This rate also /e all kinds ol Torms
molds lifting shiting Cuwrring rendering  and
fintshing the exposed surtace i/c¢ screening and
washing of shingle. Ratio (1:2:4) 90 lbs cement
2 cft. Sand 4 cft shingle 1/8” to W gauge.
(SINO: 6-1-19).
5/- Fabrication of mild steel reinforcement for 39.93 Cwt. 5001.72 P. Cwt 199,719
cement concrete i/c cutting bending laying in
position making joints fastening i/c coat of
binding wire also 1/¢ removal of rust {rom bars.
(SINO: 7 (1)) P-20).
6/ Pacens briclh work other than building /e 1800 O, 12346.65 2% CI 222,240
stricking joints upto 20 feet height in (SI NO. 7
P-26).
7/- Cement plaster 1:6 upto 207t height %7 thick 5700 Sft 2206.60 % Sft 125,776
(SINO.13(b) P-58 ).
8/- Cement plaster 1:4 3/8" thick upto 20'ft height 5700 Sft.  2197.52 % Sft: 125,259
(SINO:10 P-57 ).
. . ) SIVE “"‘ £ 7y - e}
975 Making & fixing steel grated doors with complete 8 ool 504,57 P.SAL 28,539
locking  worangements angle iron frame
2"x2"x3/8" & 4" square bars 4”7 centre (S.LNo.
23 P-49).
10/- Trulfing Slops of banks or Luwns with grass sods 12000 7 No. 1210.00  Each 145,200

mcluding ploughing laving, seting and watering
turf ot from with i a distancee of 5 miles and
maintenance for 15 dayvs (8.1 No: 27- P-Q0)

o -



{S.No.

“uy)

ftem of worlk.

Quantity

Rate.

Unit

Amount.

1

2

4

4

5

0

11/-

13/-

15/-

16/-

Supplying and filling sand under floor and
plaguing in to walls { SINO: 29 P-3Q.)

Cement conerete brick or stone badlast 1-1/27 1o
27 gauge ratio 1:5:10(SINO:4(b)> 16).

[ PR
Providing & Laving morum [ powerly fine base
dressed (50.No. - P !

P/Inxing, coment paviner block flooring honang,

size of 197x97x60 (m.m} of ciry/quad/cobble

prgment having B /w cter completed (5.4 No:7-1 1>

%6)

P/L halla tiles or pattern tiles glazed 6"x6” 7
on floor or wall {acing in required pattern of stile
specification  jointed in  white cement and
pigment over a base of (1:2) grev cement mortar
¥%” thick 1/c washing and filling of jointed with
slutry of white cement and pigment in desired
shape with finishing cleaning and coat of wax
polish ctc complete i/c cutting tiles to proper
prolile (S.I.N.10 P-19).

Boring & Fixing boaring 1 A7 din pressure pipe
(S.No. 26 1 TO8 ).

Preparing the surface and painting % sft with
weather coat i/¢ rubbing th surface paper filling
the weather coat appr: new surface (SINO: 36 P-

61).

Murtaza Huszaimn Golaneg

SD/Ratodero

96 Sft:

90 Rft:

8400 Sft

1141.25

691,95

3918.20

34520.31

53.44

1948.10

% Sft:

% Clt

Y% Sft:

P-sles

% Sft:

PRIt

% it

TOTAL:-

6,676

33,563

7,327 -

357,305

33,139

4,810

163,640

2,096,379



RUEHABILITATION OF PUBLIC PART AT BANGUELDERO TALUKA RATODERO DISTRICT

LARKANO

S.No. [tem of work. Quantity Rate. Unit Amount.
1 2 3 5 « 0
PART "B" W/S & S/FITTING.
1/- Providing G.1 pipes specials & clamps etc
including fixing cutting and fitting complete with
and i/c the cost ol breaking through walls and
roof making good ete painting two coats alter
cleaning the pipe ete with white zink painting
with pigiment to mateh testing with water to a
pressure bead of 200 leet and handling(S No:
7,P-14)
a) 37400 dia, 200 Rft: 95,79 P-RI1: 10,1568
1) I dian 10 RIL 128.58 P-Rft: 1,286
2/~ Providing & Fixing PVC pipe of class D,
(D) 3/4" dia. 90 RIt: 80 P-Rft: 7,200
3/- Providing & Fixing Hand pump Machinec. 1 Nos. 217.80 Each 218 .
0
4/- §/F long Bib Cock of Superior quality with C.P 4 Nos. 1109.46 © Each- 4,438
bead '%” dia (8.1 No: 15(a), P-13) ‘
5/- Providing & fixing Electric Motor pump set H.I.P 1 No. 15600.00 Each 15,600
single phase ctc complete, - (St
No. 4 P-29}- ‘ :
TOTAL Rs:- 47,899
PART "C" NON SCHEDULE ITEMS. : )
/- Supply & Fixing in position iron steel grill of %7 100 Sft 571 P.Sft 57,100°
thick 47 iron approved 3 carts cte complete
welieht 3.7 1hs (S A4 No.26 P-93).
TOTAL:- 57,100~

Murtaza Hussain Selangs

SO/Ratoder
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DETAILED ESTIMATE FOR CONSTRUCTION OF CC BLOCK & DRAINAGE SYSTEM IN VILLAuLL

MEHRABPUR, UC MEHRABPUR, TALUKA BAKRANI, DISTRICT LARKANO

PART "A" CIVIL WORK
SCHEDULE-B

S.No.

Item of work.

Quantity

Rate.

Unit

Amount.

2

3

4

5

Excavation in foundation of buildings in other
structure with excavated earth watering and
ramming lead upto one chain 5 ft in ordinary
soil (SINO: 18-P-4).

Cement concrete brick or stone ballast
1-1/27 to 27 gauge ratio 1:4:8
(SINO: 4 (b} P 19

Pacca brick work in foundation and plinth in 1:6
ratio (SINO: 04,P-24)

Construction of standard open type drain
concrete block of cc 1:2:4 of site drawing i/c
supplying coat 1/3" thick expose surface
finished curing complete as per drawing (S.I NO.
P, 44) ‘.c,(‘\\ N ‘L

HE

a) Type-A Drain

Fabrication of mild steel reinforcement for
cement concrete i/c cutting bending laying in
position making joints fastening i/c¢ coat of
binding wire also i/c removal of rust from bars.
(SINO: 7 (b) P-g]O).

Reinforced cement concrete work i/c in all labor
and material except the cost of steel reinforced
and labor for bending and which will be paid
separately. This rate also 1/c all kinds of forms
molds lifting shiting Curring rendering and
finishing the exposed surface i/c screening and
washing of shingle. Ratio (1:2:4} 90 lbs cement
2 cft. Sand 4 cft shingle 1/8” to %’ gauge.
(SINO: 6-P-18).

Filling watering ramming earth under floor
surplus earth excavated from foundation lead
upto 1 chain lift upto 5 {t(SINO:22, P-4).

Supplying and filling sand under floor and
plaguing in to walls ( SINO: 29 P-3Q.)

Extra lead 3.0 miles for earth filling & sand
filling (R.A)

2332 Cft:

2997 Cft:

1692 Cft:

220 Rft

23.583 Cwt.

540 Cft:

7350 Cft:

5513 Sft:

12863 Sft:

3176.25

9416.28

11948.36

~

94

5001.70

337

3630.00

1141.25

771.96

%0 Cft:

% Cft

% Cft

P. Rft

P. Cwt

P Cft:

%0 Cft:

% Sft:

Y CFtL:

7,408 «

282,2@4((

202,166

20,680

117,956 °

181,980

26,681

62,91}

99,293



{SNo Item of work. Quantity Rate. Unit Amount.
-
i1 2 3 4 5 6
L
10 Cement concrete plain 1:2:4 ratio i/c placing 2155 Cft: 1442925 % Cit: 310,950
compacting finishing and curring complete i/c
scering and washing of stones aggagate without
shuttering (S.I.No. 5(f) P-18).
11 P/fixing glass stirp 4mm for flooring upto 1" 840 Cft. 1116 ¢ Cft. 9,374°
depth i/c fixing in floor with cement in specified i
pattern & Design (SINO. 75, Pﬁﬁ) !
12 Cement plaster 1:4 upto 20°ft height %" thick  .1200 Sft: 2283.90 % Sft 27,407
(SINO.13(b) P-5§ ).
13 Errection & Removal of centering & shuttering 300 Sft: 7000 % Sft: 21,000
to RCC or CC Palin of deoadar wood 2nd class
(SINO. 19, p-18§)
14 Laying white marble fine dressed in the surface 24 Sft 567.48 P-Sft 13,620 -
without set in lime mortar 1:2 i/c rubbing &
Polishing of joints ( SINO. 28 (a)/ P-43)
TOTAL:-

1,383,657
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ROUGH COST ESTIMATE FOR CONSTRUCTION OF CC BLOCK & DRAINAGE SYSTEM IN CHANDIA ,

JATOL, & JALBANI MUHALLA, AT VILLAGE THRECHA, TALUKA BAKRANIL, DISTRICT LARKANO

PART "A" CIVIL. WORK
SCHEDULE-B

Item of work.

Quantity

Rate.

Unit

Amount,

2

3

4

5

6

Excavation in foundation of buildings in other
structure with excavated earth watering and
ramming lead upto one chain 5 ft in ordinary
soil (SINO: 18-P-4).

ballast
1:4:8

stone
ratio

brick or
gauge

Cement concrete
1-1/2” to 27
(SINO: 4 (b) P 1‘7),;.’

Pacca brick work in foundation and plinth in 1:6
ratio (SINO: 04,P-24).

Construction of standard open type drain
concrete block of cc 1:2:4 of site drawing i/c
supplying coat 1/3" thick expose surface
finished curing complete as per drawing (S.I NO.
P,44) 7~ ;0 L L

P ' o

a) Type-A Drain

Fabrication of mild steel reinforcement for
cement concrete i/c cutting bending laying in
position making joints fastening i/c coat of
binding wire also i/c removal of rust from bars.
(SINO: 7 (b)) p-20).

Reinforced cement concrete work i/c in all labor
and material except the cost of steel reinforced
and labor for bending and which will be paid
separately. This rate also i/c all kinds of forms
molds lifting shiting Curring rendering and
finishing the exposed surface i/c screening and
washing of shingle. Ratio (1:2:4) 90 lbs cement
2 cft. Sand 4 cft shingle 1/8” to 4’ gauge.
(SINO: 6-P-18).

Filling watering ramming earth under floor
surplus earth excavated from foundation lead
upto 1 chain lift upto 5 ft(SINO:22, P-4).

Supplving and filling sand under floor and
plaguing in to walls ( SINO: 29 P-36G)

Extra lead 3.0 miles for earth filling & sand
filling (R.A)

2332 Cft:

2997 Cft:

1692 Cft:

220 Rit

23.583 Cwt.

540 Cft:

7350 Cft:

5513 Sft:

12863 Sft

3176.25

9416.28

11948.36

94

5001.70

337

3630.00

1141.25

771.96

%0 Cft:

% Cft

% Cft

P. Rft

P. Cwt

P Cft:

%0 Cft:

Y% Sft:

% CFt:

7,408

282,228,

202,166

20,680

117,956

181,980

26,681

62,917
i

99.297



|9.N0. Item of work. Quantity Rate. Unit Amount.

-1 2 3 4 5 6
L

10 Cement concrete plain 1:2:4 ratio i/c placing 2155 Cft: 1442925 % Cft: 310,950~
compacting finishing and curring complete i/c v )
scering and washing of stones aggagate without
shuttering (S.I.No. 5(f) P-18).

11 P/fixing glass stirp 4mm for flooring upto 1° 840 Cft. 11.16 3 Ctt. 9,374
depth i/c fixing in floor with cement in specified
;oo
pattern & Design (SINO. 75, P«"E}Q;) !
12 Cement plaster 1:4 upto 20’ft height '2” thick 1200 Sft: 228398 % Sft 27,407
(SINO.13(b) P-5% ).

13 Errection & Removal of centering & shuttering 300 Sft: 7000 % Sft: 21,000
to RCC or CC Palin of deoadar wood 2nd class
(SINO. 19, p-18)

14 Laying white marble fine dressed in the surface 24 sft 567.48 P-Sft 13,620
without set in lime mortar 1:2 i/c rubbing &
Polishing of joints ( SINO. 28 (a)/ P-43) S

. ;o
S5 (47

- i 4

TOTAL:- 1 383,657
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DETAILED ESTIMATE FOR CONSTRUCTION OF CC BLOCK & DRAINAGE SYSTEM IN _VARIOUS

MUHALLS OF GARELLO TOWN, TALUKA BAKRANI, DISTRICT LARKANO

PART "A" CIVIL WORK
SCHEDULE-B

S.No.

Item of work.

Quantity

Rate.

Unit

Amount,

2

3

4

5

6

Excavation in foundation of buildings in other
structure with excavated earth watering and
ramming lead upto one chain 5 ft in ordinary
soil (SINO: 18-P-4).

ballast
1:4:8

stone
ratio

brick or
gauge

Cement concrete
1-1/2” to 27
(SINO: 4 (b) P 1f).,

Pacca brick work in foundation and plinth in 1:6
ratio (SINO: 04,P-24):

Construction of standard open type drain
concrete block of cc 1:2:4 of site drawing i/c
supplying coat 1/3" thick expose surface
finished curing complete as per drawing (S.I NO.
P 44) L . e

a) Type-A Drain

Fabrication of mild steel reinforcement for
cement concrete i/c cutting bending laying in
position making joints fastening i/c coat of
binding wire also i/c removal of rust from bars.
(SINO: 7 (b)) P-2¢).

Reinforced cement concrete work i/c in all labor
and material except the cost of steel reinforced
and labor for bending and which will be paid
separately. This rate also 1i/c all kinds of forms
molds lifting shiting Curring rendering and
finishing the exposed surface i/c screening and
washing of shingle. Ratio (1:2:4) 90 lbs cement
2 cft. Sand 4 cft shingle 1/8” to 4" gauge.
(SINO: 6-P-1@).

floor
lead

Filling watering ramming earth under
surplus earth excavated from foundation
upto 1 chain lift upto 5 ft(SINO:22, P-4).

Supplying and filling sand under floor and
plaguing in to walls ( SINO: 29 P+3@.)

Extra lead 3.0 miles for earth filling & sand
filling (R.A)

2332 Cft

2997 Cft:

1692 Cft:

220 Rft

23.583 Cwt.

540 Cft:

7350 Cft

5513 Sft

12863 Sft:

3176.25

9416.28

11948.36

94

5001.70

337

3630.00

1141.25

771.96

%0 Cft:

% Cft

% Cft

P. Rft

P. Cwt -

P Cft:

%0 Cft:

% Sft:

% CFt:

7,408

282,224{

202,166

20,680

117,956

181,980

26,681

62,91 }/

99,29';7 .




i S.No. Item of work. Quantity Rate. Unit Amount.
| 1 2 3 4 5 6
10 Cement concrete plain 1:2:4 ratio i/c placing 2155 Cft: 1442925 % Cft: 310,950
compacting finishing and curring complete i/c i
scering and washing of stones aggagate without
shuttering (S.1.No. 5(f) P-18).
11 P/fixing glass stirp 4mm for flooring upto 1" 840 Cft. 11.16 }‘% Cft. 9,374
depth i/c fixing in floor with cement in specified
pattern & Design (SINO. 75, P-66)
12 Cement plaster 1:4 upto 20°ft height %" thick 1200 Sft:  2283.90 % Sft 27,407
(SINO.13(b) P-58 ).
13 Errection & Removal of centering & shuttering 300 Sft: 7000 % Sft: 21,000
to RCC or CC Palin of deoadar wood 2nd class
(SINO. 19, p-18}
14 Laying white marble fine dressed in the surface 24 Sft 567.48 P-Sft 13,620
without set in lime mortar 1:2 i/c rubbing &
Polishing of joints ( SINO. 28 (a)/ P-43) p
- ) { // s
TOTAL:- 1,383,657
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