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forwarded with compiimments fo:-
The Dire
Bindh Secretariat, 4-B Court Road Kavachi fox posting NIT on Web Bite.
The Deputy Commissioney Larkano.

The Superintending The Secretary LT Department Govt, of Bindh, Sl Se
MNo.-08 Ist floor Karachi for floating tenders on website.

Engineer, Works & Services Department Larkano. He 15 requested to kindly
approval of the N.L'T.

The Assistant Engineer, Buildings __
The Head Clerk/ Head Draftsman/ Not

BUY

ILDINGS DIV
LARKANG.
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1.000 40,000 112

1.000 40,000 12 Months 1.

/Rehabilitation of Missing
Facilities at paeds/children Hospital 0800 52,000 112 Months! 1,500
Larkana X\Q&E&L{:e work;.

s Congtruction of Mother and child Health
care Centre at Ratodero (Balance work) 1.000 40,000 12 Months 1,B00

vinhalla, iﬁﬁ’é‘aeﬁz‘;i‘ 1,000 40,000

e research Institate Dok

& (Construction of CC block drainage
Winhammad Sharf Muhalla, Dekrd Town | 1000 40 000 12 Maonths LBOG

onstruction of CC block drainage

r Shadi & "i'mé g Rasool lacky 1.000 40,000 B
Dok Town
Construction of CC block dramnage
Chulam Chandio Muhalla, Badah T 1.000 40,000 17 Months 1 LUEOD

o (Construction of CC block drainage
Muhammad Essa Panhwar Muhalla, 1.000 40,000 12 Months

Badah Town

Arndul Letif Brohi Muohalla, Badah Town

1000 40,000 12 Months

1 {Construction of CC bleck drainage
Wuharamad Kran Channa & Barkat 1.000 40,000 12 #Aonths
Channa Muhalla, Badah Town

2 {Construction of CC klock dranage
Cadhi Muhalla & Tarwar Muhalla at 1.006 40,000 7 Months |1 BOO
Village Babar Khan larwar

N £y S P
3, §‘wn e f‘vﬂ his iéxzt & 1.000 40,000

ia at village Gujhay

Qx}fmmcu stof OO block dranage
Viu émfhi& Ashral All at village Wadi 1.000 40,000 12 Months
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[Construction of CC block drainage
[Manzoor Meerani Muhalla at village
Chutto Wahan

6 {l‘:l»i‘:sm%m tion of CC block drainage At
lage Bux Jato

of CC block drainage At
E’V ahan

o

Construction of CC block drainage At
Village Bakho Dero

19 [Construction of CC block drainage At
Vitlage Tara

20 Construction of CC block drainage Siraj

Mehar Khan 325’ shocho Muhalia &t

viliage Waho

Muhalla, Mumtaz Muhalla & Hyder Al
Muhalla at Village jult

Construction of CC block drainage
Rosharn Al Koral Muhalla, Qureshi
Muhalla & Soomra Muhalla at village
Umar Bhava

[

Construction of CC block drainage
rand Muohalla & Jated Muohalla at vills
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Sonstol DDO Bevernue & Mukhtiarkar
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Y,
NOTIFICATION

.ﬂo.E&A{nga-an]ﬂbg‘ IG: With the epproval of Competent Authorlty, a Redraasal of

Griavances Cofnmittae wih the following composilon, In torms of Rule-31 of Sindh Publle

Procuremant Rules-2010, is hareby conatitutad in tha Office of Suparintanding Englnaer, Works &
Sarvices, Larano for radross?

| of griovances and soltemant of digpulss, If any, arices batween
progiring sgency and bidders:- o '

) " Supanricnding Engingar, !
’ Works & Services,
Larkano

Chalman

. iy Piatrist Acceunts Officer,

Mombar
Larkana orhia representaliva

) Executive Enginser,

Public lealth Enginsaring DMslon,”
Larksno '

Membcr

2

. The Funclons & Responsibllitas of tha Committee wil bo sama &8 specified In
Rules-31{4} and (5) of Sindh Public Procuramant Rulas-2010.
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. . SECRETARY TO GOVT. O SINDH
0 NO.ESA(CAW)3-3/2014{LAK): Karachl, datad the  Qctober, 2015.

A copy ls forwarded for information to:-

1. Tha Accountant Ganoral, Sindh, Karachi.

2. The Saorotary to Gavt of Sindh, Publlc Hoalth Enginesring "Daportmant,
Karazhl,

d. The Managing Dlractar, SPPRA, Karachi,
_ 4. - The Chiaf Englneer (Highways/Bulldings), Sukkur.
5. The Superintending Englneer, Works & Services, Larkano

8. Tha Doputy Director (Monitoring), PM&E Cell, W&S Dapartment, Govt. of
- . Slngh, Kafachl,

7. P.S1o Sacretary, WES Deparlmant, Govt. of Sindh, Karachi.
8. Tho District Accounts Officar, Larkano.
. Nolificalion fila. ‘
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COUERNMENTOFSWEE
WORIS & SEIIEES DEPARTISENT | \172-

e 919
Karach dedett he Roveniber, 2010

CURRIGEND L"ir M

e

§ o, "QA(W&SB -9/91/2013:  In supercession of this Depar tmonlj IJollxlz( hon{ (r)?[Lii\s/f“(‘;m;:?;zl\
g and vith the approval of compelent authority,-Procurement t Commillee in mmsol \; -'c) o
B pobic Procurement Rules-2010, is hereby constituted for procurement of *Gacds *Wark f”'\”
f : of Execulive Engineer, Bulldings Division, Larkane, exc luding procureinent m«oi\/mg GEoIgN

M\
b

saenange with the ollowmq <omposdcon -

i) Executlve Engmec—r. Chairman

Buildings Division.
Larkano.

C - N e
: ;"\\‘\ i) Divisional Accounts Officer, Mfs‘ﬂ'bt':f
Lorkano. '
i) Senior Mosl Assistant Engineer. Mamber
Educalion Works Division.
Larkano.
2. The Functions & t\0°ponc hiliies of the Commiliee, in lerm of Rule 7‘ L0 o
SPPR-2010, shall be as under:
a) 'Prepanng of bidding documents. - N
b)  Carrying out Technical as well as Financial Evaluation of the birs,
¢) Preparing Evaluation report as provided in Rule-45;
: d) Making recommendation -for the” award of soniracl ln he competen
£ authorfty; and :
gﬁ €) Perform any other funclion ancillary and incidental to the above.
»  QAZI SHAHID PERVEZ
i ' - SECRETARY TQ GOVT. OF SINDH ;
i’ . o |
I Mo, EGA(WES)3-9/91-201% Iarachi dated the ~Yiovember 2013, }
‘ . !

A copy is forwarded for information lo:-

The Accountant General, Sindh, Karachi, o ‘

The Managing Oiretlor, SPPRA, Karachi, N

The Chiel Engineer (Highways/Buildings), Sukkur. : ?
- The Superintending Engineer, Works & Services Dopadment, Lark, ana. i

The Deputy Oirzclor, PM&E Cell, WESD. ' ~

P.A o Addl. Secretary (Tech.), W&SD.

P.Ato Dy. Secretary (Tech.), WSSD.

T
'
'
A

8. The Chairman / Mf.rml)ers of the Committec.
Y Nolification file. : i
.- e mmem s L T, ——_—— RE

(MUHAMMAD ZAKIR) |

IE =+ SECTION OFFICER (GENERAL) /
T FOR SECRETARY TG GOVT. OF Sikhily !1]
. I




INTEGRITY PACT

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS,

Contract Number: Dated

Contract Value; Rs:

Contract Title:

[Name of Supplier/Contractor/Consultant] hereby declares that it has not
obtained or induces the procurement of any contract, right, interest, privilege or other
obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or
agency thereof or any other entity owned or controlled by it (Ges) through any corrupt
business practice.

Without limiting the generality of the foregoing, [Name of Supplier/Contractor/Consultant]
Represents and warrants that it has fully declared the birokerage, commission, fecs etc,
paid or payable to anyone and not given or agreed to give and shall not give or agree to
give to anyone within or outside Pakistan either directly or indirectly through any natural or
juridical person, including its affiliate, agent, associate, broker, consultant, director,
promoter, shareholder, sponsor or subsidiary, any cormmission, gratification, bribe, tinder’s
fee or kickback, whether described as consultation fee or otherwise, with the object of
obtaining or inducing the procurement of a contract, right, interest, privilege or other
obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which
has been expressly declared pursuant hereof.

[Name of Supplier/Contractor/Consultant] Certifies that it has made and will
make full disclosure of all agreements and arrangements with all persons in respect of or
related to the transaction with PA and has not taken any action o will not ti:ke any action
to circumvent the above declaration, representation or warranty.

[Name of Supplier/Contractor/Consuitant]  accept full responsibility and strict
liability for making any false declaration, not making full disclosure, misrepresenting facts or
taking any action likely to defeat the purpose of this declaration, representation and
warranty, it agrees that any contract, right, interest, privilege or other obligation or benefit
obtained or procured as aforesaid shall, without prejudice to any other right and remedies
available to PA under any law, contract or other instrument, be voidable at the option of PA,

Notwithstanding any rights and remedies exercised by PA in this regard

[Name of Supplier/Contractor/Consultant]  accept full responsibility and strict liability for making any
false declaration, not making full disclosure, misrepresenting facts or taking any actioi: likely
to defeat the purpose of this declaration, representation and warranty, it agrees that any
contract, right, interest, privilege or other obligation or benefit obtained or procured as
aforesaid shall, without prejudice to any other right and remedies available to PA under any
law, contract or other instrument, be voidable at the option of PA.

rd //'
EXECUTIVE [’IIL\I/G{NEER [Supplicr/Contractor/Consultani’
BUILDINGS DIVISION
LARKANO



PROCUREMENT OF WORKS

STANDARD BIDDING DOCUMENT a«l

m (For Contracts Costing up to RS 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurcments
(Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract.
The main text refers to admeasurements contracts.
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Instructions to Bidders/ Procuring Agencies.
General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Agency. It should also give information on bid submission, opening and evaluation, and
on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
oncg the contract is signed.

1. All work proposed to be executed by contract shall be notified in a torm of Notice
[nviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission,
opening of bids, completion time, cost of bidding document and bid security either in
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have
valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of
contract, Contract Data, spccifications or its reference, Bill of Quantities containing
description of items with scheduled/item rates with premium to be filled in form of
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstance shall any contractor be entitled to claim enhanced
rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual
printed form stating at what percentage above or below on the rates specified in Bill of
Quantitics for items of work to be carried out: he is willing to undertake the work and
also quote the rates for those items which are based on market rates. Only one rate of
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any
alternative in the works specified in the said form of invitation to tender or in the time

Sindh Public Procurement Regulatory Authority | o biasmw oo
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allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for
each.

The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids
shall be rejected and returned unopened to the bidder.

9.Prior to the dctailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to
arrive the final bid cost.

(B) 1n casc of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected. '

(C)  Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.

Sindh Public Procurement Regulatory Authority | oo pprasindl o,




BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency

(b). Brief Description of Works

(c).Procuring Agency’s address:-

(d). Estimated Cost:-

(¢). Amount of Bid Security:- (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)

(f).Period of Bid Validity (days):- (Not more than sixty days).

(g)-SecurityDeposit:-(includingbidsecurity):-

(in % age ol bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills :-

(1). Deadline for Submission of Bids along with time :-

(j)- Venue, Time, and Date of Bid Opening:-

(k). Time for Completion from written order of commence: -

(L),Liquidity damages:- (0.05 of Estimated Cost or Bid cost

pér day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount:(in words and figures)

(I:xecutive Engineer/Authority issuing bidding document)

Sindh Public Procurement Regutatory Authority | wov w pprusinnd. o ik *“:’“J



(C) In the event of any of the above courses being adopted by the Lxecutive
Engineer/Procuring Agency, the contractor shall have:-

(1) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(i)  however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work
and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clausc 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, cither
date of commencement will be changed or period of completion is to be extecnded
accordingly.

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contraet) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been
extended under this or any other clause of this agrecment, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause —6: Specitications. The contractor shall execute the whole and every part of the
‘work in the most substantial and work-man-like manner and both as regards matcrials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specitication being a part of
the contract. The contractor shall also confirm exactly, {ully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be
made copies of the specifications, and of all such designs, drawings, and instructions as

aforesaid.

Sindh Public Procurement Regulatory Authority | o pprarin




Conditions of Contract

Clausc — 1:Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. I'uiling
such authority the contractor shall have no claim to ask for measurements of or payment
for work.

The contractor shall proceed with the works with duc expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
‘allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor’s liabilitics.

Clause — 3: Termination of the Contract.

(A)  Procuring Agency/Executive Engineer may terminate the contract if cither of the
following conditions exits:-

(1) contractor causes a breach of any clause of the Contract;

(i)  the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(iii)  in the case of abandonment of thc work owing to the scrious illness or dcath
of the contractor or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of
the submission of the bill;

(B) The Executive Engincer/Procuring Agency has power to adopt any of the
following courscs as may deem fit:-

(1) to forfeit the security deposit available except conditions mentioned at A
(iii) and (iv) above;

(i)  to finalize the work by measuring the work done by the contractor.

Sindh Public Procurement Regulatory Authority | v rusiede o pn



Clause — 7: Payments.

(A)

(B)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be suflicient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries {rom
final bill and rectification of defects and unsatistactory items of works pomtcd out
to him during defect liability period.

‘The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the works shall
be final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
-account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

B)

Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or dccrease in quantities,
including the introduction of new work items that are either due to change of
plans, design or alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which he agreed to do them in the

Sindh Public Procurement Regulatory Authorily | sy ppcasindlo vy oo




work, and at the same rates, as are specified in the tender for the main work. The
contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in
the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engincer-in-charge is satistied that
the ratc quoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded
by more than 15%, and then Engineer can adjust the rates for those quantities
causing excess the cost of contract beyond 15% after approval of Superintending
Engineer.

'

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subjcct of another contract to be tendered out if the works are
separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the SCL;Lll‘ity deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engincer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to
uncover and test any part of the works which he considers may have a defect due
to use of unsound materials or unskillful workmanship and the contractor has to
carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
requirc. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party to
correct a defect. Hle may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contractor.

Sindh Public Procurement Regulatory Authority | wyow ppeasindh cov s
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(if) I the Engineer considers that veetification/correction of a defect is not
essential and it may be acccpted or made use of; it shall be within his
discrction to accept the same at such reduced ratcs as he may fix theretfore.

Clause - 11:

(A) Inspection of Operations. The Engincer and his subordinates, shall at all
reasonable timcs have access to the site for supervision and inspection of works
under or In course of execution in pursuance of the contract and the contractor
shall afford every facility for and every assistancc in obtaining the right to such
acccss.

(B) Dates for Inspection and Testing. The Engincer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have becn given to the contractor, then he either himself be
prescnt to reccive orders and instructions, or have a rcsponsible agent duly
accredited i writing present for that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the samc force an effect as if they had
been given Lo the contractor himself.

Clause — 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/bcyond the rcach
without giving notice of not less than five days to the Engincer whenever any such
part of thc works or foundations i1s or are rcady or about to be ready for
cxamination and the Engincer shall, without dclay, unlcss he considers it
unnccessary and adviscs the contractor accordingly, attend for the purpose of
examining and measuring such part of the works or of cxamining such
foundations;

(B) If any work is covered up or placed beyond the reach of measurement without
such notice having bcen given, the same shall be uncovered at the contractor’s
expensc, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was cxccuted.

Clause — 13: Risks. Thc contractor shall be responsiblc for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arisc during and in consequencc of its performance of the contract. if
any damage is caused whilc the work is in progress or become apparcnt within three
months of the grant of the certificatc of completion, final or otherwisc, the contractor
shall make good the samc at his own cxpense, or in default the Engineer may causc the
samc to be made good by other workmen, and deduct the expenses from retention money
lying with the Engineer.

Sindh Public Procurement Regulatory Authority | oo ke o
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Clausc-14: Mecasures for prevention of fire and safety measures. The contractor
shall not set fire to any standing jungle, trees, bush-wood or grass without a written
permit from the Executive Engineer. When such permit is given, and also in all cases
when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor
shall take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be
paid by him.

Clausc-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subcontractor, his agents,
servants or workmen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputcs arising in connection with the present contract, and
which cannot be amicably settled between the parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority
shall be final, conclusive and binding on all partics to the contract upon all questions
relating to the mecaning of the specifications, designs drawings, and instructions,
hereinbefore mentioned and as to the quality of workmanship, or materials used on the
work or as to any other questions, claim, right, matter, or thing whatsoever in any way
arising out of, or relating to the contract design, drawings, specifications, estimates,
instructions, orders or these conditions or otherwise concerning the works, or the
execution, of failure to execute the same, whether arising, during the progress of the
work, or after the completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be
furnishced with a certificate by the Executive Engincer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all expenses so
incurred from the contractor’s retention money. The contractor shall have no claim in
respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereof. ‘
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Clause —18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B)  Sccured Advance against materials brought at site.

i) Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work within
a period of three months from the date of issue of secured advance and
definitely not for full quantitics of materials for the entire work/contract.
The sum payable for such materials on site shall not exceed 75% of the
market price of materials;

(1)  Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months (even
if unutilized).

Clause —19: Recovery as arrcars of Land Revenue. Any sum due to the Government
- by the contractor shall be liable for recovery as arrears of Land Revenue.

Clausec —20: Refund of Sccurity Deposit/Retention Money. On completion of the
whole of the works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise from the last date
of recording the final measurements), the defects notice period has also passed and the
Engineer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or
recovered in installments from his bills) shall be refunded to him after the expiry of three
months from the date on which the work is completed.

Divisional Accountant

Contractor Exccutive Engineer/Procuring Agency
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BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Quantities Desceription of item to be executed at Rate
v site Lt vilouin in
Rupees
1 2 3 4 5 6

Amount TOTAL (a)

———————————————————— % above/below on the rates of CSR.

Total (A) = a+b in words & figures:

Contractor

Amount to be added/deducted on the basis
Of premium quoted.

TOTAL (b)

Executive Engineer/Procuring Agency

Sindh Public Procurement Regulatory Authority | ww o pprasindivgos
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(B) Déscription and rate of Items based on Market (Offered rates)

Item No | Quantities Description of item to be executed at Rate Unit
site Aot ia

Rupues

Total (B) in words & figures:

Contractor Executive Engineer/Procuring Agency

/

Sindh Public Procurement Regulatory Authority | vy pprasiiogl oon b




Summary of Bill of Quantities.

Cost of Bid - Amount

I. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

'

Contractor ‘ Exccutive Engineer/Procuring Agency

Sindh Public Procurement Regulatory Authority | vt priishiabes s g
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' Schedule "B" for Construction for Repair and Renovation Imam Bargah Khosa

o e el SRR

Mubhallah Larkano.
Abstract Sheet
S.# Item of work. Quantity Rate. Unit Amount.

1 |Excavation for foundation of building bridges and other 886 | Cft:| 3176.25 | %0 Cft: 2,814
structure i/c dag belling dressing refilling around the structure ‘
with excavated earth watering ramming lead up to one chain
and lift up to 5.0ft:(CSI NO.18, P- 04). . )

2 [Cement concrete brick or stone ballast 1-1/2” to 2” gauge Ratio:| 178 | Cft:| 8694.95 | % Cft 15,477}
1:5:10. (SINO.4 (b), P- 14). (A) ;

3 |Pacca brick work in foundation and plinth in cement sand 651 | Cft| 1194836 [ % CIt 78142
mortar Ratio 1:6 (SINO.4,P- 20)

4 |Fabrication of Mild steel reinforced cement concrete i/c cutting |  4.58 {Cwt.| 5001.70 | P. Cwt 22,908 |
bending laying in position making joints and fastening i/c cost ’
of binding wire also i/ c removal of rust from bars (SINO: 8 -

16). : .

5 |Reinforced cement concrete work i/c in all labor and material 101 Cft: 337 P Clt: 34,0371
except the cost of steel reinforced and lift its labour for bending
and windowing which will be paid separately this rate also i/c
all kinds forms moulds lifting shuttering curing rate 1.2.4 ratio
901bs cement 2cft sand 4cft shingle 1/8” to 14" gauge (SINO:6(I)

P-16 '

6 |Pacca brick work other than building i/c sticking joints upto 319 [ Cft| 12346.65 | % CIt 43,090
20’ feet height in (SINO. 7 (e)/ P-21).

7 |Pacca brick work in Ground floor 1:6 ratio cement sand mortar 612 | Cft: | 12674.36 | % Cft 77,567 |"
(SINO: 05 P-20).

8 |Supplying & fixing Girders (CSI No. /P ). 2250 |Cwt| 3850 P.Cwt’ 86,6251

9 |Supplying & fixing Tee Irons (CSINo. /P ). 16.07 |Cwt.| 3575 P. Cwt 57,450

10 [Second class tile roofing consisting of 4” earth & 1”7 mud plaster| 800 Sft: | 7607.25 | % Sft: 60,858
with gobri leeping over ¥2” thick cement plaster (1:6) with 34 Ibs
hot bitumen coating sand blinded provided over one layer of
127x6"x2" tile laid in 1:6 cement mortar i/c 1:2 cement pointing
under heath of tiles complete i/c curing etc. (CSI No. 2 / P-32).

11 |Flate brick flooring laid in lime mortar over a bed of %" thick 800 Sft: | 3912.29 | % Sit: 31,298
lime bedding mortar 1:1:1 lime, Surkhi, sand. (SINO.8, P/41).

12 |[Cement pointing 1:2 flush on floor. (SINO.18, P/53). 800 Sft: 939.57 % Sft: 7517 ("

13 |Cement Plaster 1:6 up to 20'ft height 12" thick (SINO.13 (b) / P{ 2689 | Sft: | 2206.60 % Sft: 59,335
51). '

14 |Cement Plaster 1:4 3/8” thick up to 20'ft height (SINO: 11 /P- 2689 | Sft: | 2197.52 | % Sft: 59,091
51).

15 |Filling watering & ramming earth under floors with new earth | 13973 | Cft:| 3630.00 | %0 Cft: 50,722
(Excavated {rom outside ) lead up to in one chain & liftup to 5 ‘
ft. (CSINO.22,P/4) :

16 |Supplying & filling pit sand under floors and plugging into 3105 | Cft:| 114125 | % Cft: 35,436 | -
wall (CSINO.29, P.25).

17 {Cement concrete brick or stone ballast 1-1/2” to 2” gauge Ratio:| 248 | Cft:| 8694.95 | % Cft 21,563
1:5:10. (SINO.4 (b), P- 14). (B) '

18 {Providing and laying 17 thick topping cement concrete 750 Sft: | 4411.82 | % Sft: 33,0891

(1:2:4) i/ c surface finishing and dividing into panels (SINO: 16

/P-41). 3" thick.




Page No. 2
S.# Item of work. Quantity Rate. Unit Amount.
19 |Making and fixing steel grated doors complete with locking 63 | Sft| 594.57 P. Sft ' 37,458
arrangement angle iron frame 2”x2” 3/8” and %.” square bars
4" centre to centre (SINO: 23 P-91). . ;
20 |Preparing the surface and Painting % Sft with weather coati/c | 1720 | Sft: | 2567.95 %Sft 44,169 |-
rubbing the surface with rubbing brick / sand paper filling the
voids with chalk plaster of Paris and then painting with
weather coat of approved make etc ( new surface ) (SINO:38,/ P
56). In three coats. .
21 [P.N.S Painting guard bars, gates iron bars grating, railings 830 | Stt: | 97740 %Sft 8,112
including standard braces (etc) and similar open work in two
coats. (SINo.4 (d), P/69). In three coats. i
Total Rs. . 866,759
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Schedule "B" for Construction for Boundary wall Bagri Grave Yard near
Nazar Muhollah Larkano.

_S.No

Item of work.

Quantity

Rate.

Unit

Amount.

1

Excavation for foundation of building bridges and other
structure i/c dag belling dressing refilling around the
structure with excavated earth watering ramming lead
up to one chain and lift up to 5.0ft:(CSI NO.18, P- 04).

2080

Cft:

3176.25

%0 Cft;

-6,607

Cement concrete brick or stone ballast 1-1/2” to 2”7
gauge Ratio: 1:4:8. (SINO.4 (b), P- 14).

400

Cft:

9416.28

% Cft

37,665

Reinforced cement concrete work i/c¢ in all labor and
material except the cost of steel reinforced and lift its
labour for bending and windowing which will be paid
separately this rate also i/c¢ all kinds forms moulds
lifting shuttering curing rate 1.2.4 ratio 90lbs cement
2cft sand 4cft shingle 1/8” to %4” gauge(SINO:6(1)-P-16

630

Cft:

337

P.Cit

212,474

Fabrication of Mild steel reinforced cement concrete i/c
cutting bending layving in position making joints and
fastening i/c cost of binding wire also i/c¢ removal of rust
from bars (SINO: 8 P-16).

28.13

Cwt:

5001.70

P.ewt:

140,673

Pacca brick work in foundation and plinth in cement
sand mortar Ratio 1:6 (CSI NO. 4, P- 20).

Cft:

11948.36

% Cft

113,629

Pacca brick work other than building i/ ¢ sticking joints
up to 20’ feet height in (SI NO. 7 (¢)/ P-21)..

Cft:

12346.65

% Cft:

92,600

Cement Plaster 1:6 up to 20Tt height 4” thick (SINO.13
(b) / P-31).

2100

Sft:

2206.60

% Sft:

46,339

Cement Plaster 1:4 3/8” thick up to 20°ft height (SINO:
11 /P-51).

2100

Sit:

2197.52

% Sft:

40,148

9

Filling watering & ramming ecarth under floors with
surplus earth from foundation lead unto in one chain &
lift up to 5 ft. (CSINO.21,1>/4)

1707

Cit:

1512.50

%0 CIt:

2,582

10

Cement pointing (1:3) struck joints on walls (SINO: 19
(b)) P-52).

1120

Sft:

1213.58

% Sft:

13,592

11

Making and fixing steel grated doors complete with
locking arrangement angle iron frame 27x2” 3/8” and %7
square bars 4” centre to centre (SINO: 23 P-91).

48

Sft:

594.57

P.sft’

28,539

12

Painting new surface preparing surface and painting
guard bars, gates of iron bars, gratings railing (including
standards braces, etc ). And similar open work. (SINO. 5,
(d), P/69).

96

Sft:

1270.83

% Sft:

1,220

13

Preparing the surface and Painting % Sft with weather
coat i/c rubbing the surface with rubbing brick / sand
paper filling the voids with chalk plaster of Paris and
then painting with weather coat of approved make etc (
new surface ) (SINO:38 (a+ b),/ P-56).

3220

Sft:

1948.1

% Sft:

62,729

14

P/L Halla or Pattern tiles glazed 6”x6” '4” on floor or wall
facing in required pattern of stile specification jointed in
white cement and pigment over a base 1.2 gray cement
mortar %” thick i/c washing and filling joints with slurry
of white cement and pigment in desired shape with
finishing and cost of wax polish ctc complete i/c cutting
tiles proper prolile (SINO. 61/P-47).

60

Sft:

47651.56

‘P. sft

28,591

Total Rs.

833,387
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Schedule “B” for of Construction / Rehabilitation of Missing

Facilities at Paeds/Children Hospital Larkano (Remaining work).

Abstract Sheet

Item Of Work

Qty:

Rate

Unit

Amount i

Supplying & filling pit"gi;d under floors and plugging
into wall (CSINO.29, P.25).

1026cft

1141/25

Y%cft

11709/- 1),/

Cement concrete brick or stone ballast 1 »%” to 27

gauge ratio 1:6:12 (SINO: 4 P-14).

677cft

8122/95,

%ocft

54992/~ Tk

Cement Concrete plain (1:2:4) i/c placing compacting
finishing and curing complete i1/c screening and
washing of stone aggregate without shuttering (SI No.

5(F)/ P-15).

328cft

14429/25 |

%cft

47328/~ |

P/L G.I. frame/chowkats of size 7’x2” or 4-1/2"x 3”
for Door using 20 gauge G.I. sheet i/c welded hinges
and fixing at site with necessary hold fasts. Filling
with cement sand slurry of ratio 1:6 and repairing the
jambs. The cost also i/c all carriage tools and plants
used in making and fixing (SINO: 29/ P-92J.

170sft

228/90

P.sft

38913/ |t

Cement Plaster 1:4 3/8” thick up to 20’ft height
(SINO: 11 /P-51).

4390sft

2197/52

Y%sft

96471/~ |}

Laying floor of approved with glazed tile 1/4" thick in
white cement 1:2 over 3/4" thick cement mortar 1:2
complete. (SI NO 24/ P-42).

150sft

27678/86

%sft

41518/-

White Glazed tiles Y “thick dado jointed in white
cement and laid over 1:2 cement sand mortar % “thick
i/c finishing. (SINO 37 P-44).

120sft

28253/61

Y%sft

33904/~ |,

First Class deodar wood wrought joinery in doors and
windows etc fixed in position i/c¢ chowkats hole fasts
hinges iron tower bolts cleats handles and cords with
hooks etc deodar paneled or and fully glazed (SI NO: 7
P-57). (only Shutter)

34sft’

902/93

P.sft

30700/~

Painting doors and windows any type etc complete
new surface painting door and windows (SINO: 5-P-

78).

246sft

1489/68

%sft

3665/- | 1

10.

Primary coat of chalk under distemper (SINO: 23/ P-
53).

L4é90sﬂ] 442/75

%sft

19437/- . .

11.

Preparing the surface and Painting % Sft with weather
coat i/c rubbing the surface with rubbing brick / sand
paper filling the voids with chalk plaster of Paris and
then painting with weather coat of approved make etc
(new surface ) (SINO:38/ P-§1).

4390sft

1948/10

Y%sTt

85502/~ ]

12.

Boring 1-1/2”dia pressure pipe (SINO: 26/ P-108).

90rft

53/44

P.sft

4810/-

Total Rs. 468,969/~ .

1
i

A




PART-‘B’ W/S & S/F:

01. P/F Orisa type white or coloured glazed earthen ware W.C pan with cost of
low level plastic flush tank of 3 gallons capacity of approved quality i/c making
requisite number of holes to wall plinth & floor & making good in cement
concrete 1:2:4 (SINo.3(a) /P-2).

06 Nos.  5836/60 Each  35020/-
02.P/F 247x18” lav: basin in white glazed earthen ware complete with & i/c the
cost of W.I or C.I canti lever bracket 6 inches built in to wall painted white in
two coat after a primary coat of red lead paint a pair of 2” good in cement

concrete (1:2:4) standard pattern (SINo. 12 /P-4 ).

04 Nos.  4694/80 Each 18779/ -

03. Add extra for labour for providing & fixing of earthen ware Pedestal white
or coloured glazed standard pattern (SINo. 11 /P- 3).

04 Nos.  2533/47 Each 10134/-

04. P/fixing 6”x3” C.I Floor trap of approved self cleaning design Etc. (SINo: P-)

03Nos.  2024/43 Each 6073/-

05. P/F 47 dia C.I Soil & vent pipe including cutting & fitting & extra painting
to match the colour of building (SINo.1 /P- 8 ).

176 Rft 333/29 P.Rft 25330/-
06. S/F concealed Stop cock of superior quality head 2 “dia (SINo13 /P- 18).
06 Nos. - 478/28" Each 7870/ -
07. S/F long bib cock of superior quality head Y2 “dia (SINo.15 (a) /P- 19).
10Nos. 1109/46  Each 11095/-

08. P/F 3” dia C.I waste & vent pipe including cutting & fitting & extra painting
to match the colour of building (SINo.13 /P- 9 ).

36 Rt 289/25 P.Rft 10413/-
09. Providing G.I pipe specials & clamps including cutting & fitting complete
with & 1/c the cost of breaking through walls & roof making good etc painting
two coats after cleaning testing with water to a pressure head 200 ft. &
handling (SINo.1 /P- 12).
(a) Y “dia 30Rft 73/21 P.Rft 2196/-
(b) 3/4 “dia 50Rft - 95/79 P.Rft 4790/-

(c) 1” dia 70Rft - 128/55  P.Rft  8999/-.



Page No. 2

10. Providing RCC pipe with collars class ‘B’ digging the trench to required
depth & fixing in position i/c cutting , fitting & jointing with maxphalt
composition & cement mortar (1:1) sheet pipe & refilling with excavated stuff
(SINo.3 /P- 23).

(a) 6 “dia 36 Rﬁ 199/25 P.Rft 7173/-
(b) 9 “dia 24 Rft 250/60  P.Rft 6014 /-
11. Providing & fixing PVC pipe class ‘D’ No. PHE (SINO, 6 (e)/P- 24).

(@) 1-1/2 “dia 90 Rft 141/08 P.Rft 12697/

12. P/F piston pump set 2 HP single phase 220 volts with 1-1/4” x 1/4” suction
& delivery local make etc complete (SINo.26/P- 32).

01No.  9460/56 Each  9461/-

13. Providing & fixing steel stainless local make complete with cast iron
wrought iron brackets 6 inches built in wall, steel stainless sized 36”x18” local
make (Standard pattern). (SINO.19 (b), P/6).

01 No.” 5162/30 Each 5162/-

14. S/F bath room accessories set 7 pieces i/c towel rod, brush holder, soap
tray shelf of approved design i/c the cost of screws, nuts etc complete master
brand (SINo.25 /P- 19).

02 Nos. 10322/40 Each 20642 /-

15. Construction of main hole or inspection chamber for the required dia
circular sewer & 3”-6” depth with walls & cement motor (1:3) cement plaster
(1:3) 1/2” thick inside of wall & 1” thick over bending 1/2"x1/2” of 1.75 cwt
embedded in plain C.C (1:2:4) drawing NO. PB //1 of PHE southern zone 4” to
12” dia pipe 2’x2%3’-6” (SINo.1 /P- 46).

02 Nos.  14748/- Each  29496/-

Total Rs: 231,345/-



NAME OF CONTRTACTOR
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DETAILED ESTIMATE FOR ESTABLISHMENT OF MOTHER & CHILD HEALTH CARE CENTRE T.H.Q

HOSPITAL RATODERO (BALANCE WORK)

S.No. Item of work. Quantity Rate. Unit Amount.

1 2 3 4 5 6

1/- Excavation in foundation of buildings in other 321 Cft:  3176.25 %0 Cft: 1,020 -
structure with excavated earth watering and
ramming lead upto one chain 5 ft in ordinary
soil (SINO: 18-P-4).

2/- Supplying and filling sand under floor and 1637 Sft: 1141.25 % Sft 18,682
plaguing in to walls ( SINO: 29 P-3Q.)

3/- Providing and laying 1” thick topping Cement 2159 Sft: 4411.82 % Sft 95,251
concrete 1:2:4 ratio i/c surface finishing and
dividing into panels (S.I.LNO:
16( ¢ ) P-47).3” Thick C.C topping.

4/- Cement plaster 1:6 upto 20'ft height %" thick 640  Sft: 220660 % Sft 14,122
(SINO.13(b) P-51).

5/- Cement plaster 1:4 3/8” thick upto 20’ft height 640  Sft  2197.52 % Sftr 14,064
(SINO:10 P-51).

6/- Cement concrete brick or stone ballast 1-1/2” to 643 Cft:  8694.95 % Cft 55,909
2” gauge ratio 1:5:10(SINO:4(b)P 16):

7/- Pacca brick work in foundation and plinth in 1:6 692 Cft: 1194836 % Cft 82,683
ratio (SINO: 02-P31).

8/- Preparing the surface and painting % sft with 11944 Sft: 2711.00 % Sft: 323,802
matt finish i/c rubbing th surface paper filling
the weather coat appr: new surface (SINO: 36 P-
61).

9/- P/L halla tiles or pattern tiles glazed 6"x6" 4" 434 Sft: 3452031 % Sft: 149,818

on floor or wall facing in required pattern of stile
specification jointed in white cement and
pigment over a base of (1:2) grey cement mortar
%” thick i/c washing and filling of jointed with
slutry of white cement and pigment in desired
shape with finishing cleaning and coat of wax
polish etc complete 1/c cutting tiles to proper
profile (S.I.N.16 P-49).




Murtaza Hussain Solangi

SDiRatodero

S.No. [tem of work. Quantity Rate. Unit Amount.
1 2 3 4 5 0
. 10/- Preparing the surface and painting % sft with =~ 4141 Sft 1948.10 % Sft: 80,671
matt finish i/c rubbing th surface paper filling
the weather coat appr: new surface (SINO: 36 P-
61).
11/- Painting new surface painting doors & windows 868 Sft:  2116.41 % Sft: 18,370
any type (S.I.No. 4 P-75).
12/- White wash of three coats (S.1.No.26 P-53). 5207 Sft: 820.95 % Sft: 43,215
13/- Painting with gard bars etc complete (S.I.No% v"'p»- 307 Sft: 1270.83 % Sft: 3,901
k ;
TOTAL:- 901,509

¢
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DETAILED WORKING ESTIMATE FOR CONSTRUCTION OF CC BLOCK & DRAINAGE SYSTEM IN

GADHI MOHALI.A, DHAKHAN MOHALLA, CHANDIA MOHALLA NEAR RICE INSTITUTE OF DOKRI

TWON, TALUKA DOKRI, DISTRICT LARKANO

PART "A" CIVIL WORK
SCHEDULE-B

S.No.

Item of work.

Quantity

Rate.

Unit

Amount.

2

3

4

5

6

Excavation in foundation of buildings in other
structure with excavated earth watering and
ramming lead upto one chain 5 ft in ordinary
soil (SINO: 18-P-4).

ballast
1:4:8

stone
ratio

brick or
gauge

Cement concrete
1-1/2” to 27
(SINO: 4 (b) P 1'%)..

Pacca brick work in foundation and plinth in 1:6
ratio (SINO: 04,P-24).

Construction of standard open type drain
concrete block of cc 1:2:4 of site drawing i/c
supplying coat 1/3" thick expose surface
finished curing complete as per drawing (S.I NO.
P,44) i by

a) Type-A Drain

Fabrication of mild steel reinforcement for
cement concrete i/c cutting bending laying in
position making joints fastening i/c coat of
binding wire also i/c removal of rust from bars.
(SINO: 7 (b ) P-20).

I

Reinforced cement concrete work i/c in all labor
and material except the cost of steel reinforced
and labor for bending and which will be paid
separately. This rate also 1i/c all kinds of forms
molds lifting shiting Curring rendering and
finishing the exposed surface i/c screening and
washing of shingle. Ratio (1:2:4) 90 lbs cement
2 cft. Sand 4 cft shingle 1/8” to %" gauge.
(SINO: 6-P-18):

floor
lead

Filing watering ramming earth under
surplus earth excavated from foundation
upto 1 chain lift upto 5 ft(SINO:22, P-4).

Supplying and filling sand under floor and
plaguing in to walls ( SINO: 29 P-3Q.)

Extra lead 3.0 miles for earth filling & sand
filling (R.A)

1232 Cft:

1387 Cft:

806 Cft:

100 Rfit

11.792 Cwt.

270 Cft:

4950 Cft

3300 Sft:

8250 Sft:

3176.25

9416.28

11948.36

94

5001.70

337

3630.00

1141.25

771.96

%0 Cft:

% Cft

% Cft

P. Rft

P. Cwt

P Cft:

%0 Cft:

% Sft:

% CFt:

3,913

130,572

96,334

9,400

58,978

90,990

17,969

37,661

63,687




S.No. Item of work. Quantity Rate. Unit Amount.

1 2 3 4 5 6

10 Cement concrete plain 1:2:4 ratio i/c placing 974" Cft: 14429.25 % Cft: 140,505
compacting finishing and curring complete i/c N,
scering and washing of stones aggagate without '
shuttering (S.I.No. 5(f) P-18).»

11 P/fixing glass stirp 4mm for flooring upto 1" 300 Cft. 11.16 ¥ Cft. 3,348
depth i/c fixing in floor with cement in specified '
pattern & Design (SINO. 75, P-2Q):

12 Cement plaster 1:4 upto 20’ft height '2” thick 660 Sft:  2283.90 % Sft 15,074
(SINO.13(b) P-58 ).

13 Errection & Removal of centering & shuttering 165 Sft: 7000 % Sft: 11,550
to RCC or CC Palin of deoadar wood 2nd class
(SINO. 19, p-18)

14 Laying white marble fine dressed in the surface 12 Sft 567.48 P-Sft 6,810

without set in lime mortar 1:2 i/c rubbing &
Polishing of joints ( SINO. 28 (a)/ P-43) .

TOTAL:-

686,789
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DETAILED WORKING ESTIMATE FOR CONSTRUCTION OF CC BLOCK & DRAINAGE SYSTEM IN

SHARIF MUHALLA, DOKRI TWON, TALUKA DOKRI, DISTRICT LARKANO

PART "A" CIVIL WORK
SCHEDULE-B

[tem of work.

Quantity

Rate.

Unit

Amount.

2

3

4

6

Excavation in foundation of buildings in other
structure with excavated earth watering and
ramming lead upto one chain 5 ft in ordinary
soil (SINO: 18-P-4).

ballast
1:4:8

stone
ratio

brick or
gauge

Cement concrete
1-1/2” to 27
(SINO: 4 (b) P 17}..

Pacca brick work in foundation and plinth in 1:6
ratio {SINO: 04,P-24).

Construction of standard open type drain
concrete block of cc 1:2:4 of site drawing i/c
supplying coat 1/3" thick expose surface
finished curing complete as per drawing {S.I NO.
P, 44) , 3 o

a) Type-A Drain

Fabrication of mild steel reinforcement for
cement concrete i/c cutting bending laying in
position making joints fastening i/c coat of
binding wire also i/c removal of rust from bars.
{SINO: 7 (b)) P-g()).,

Reinforced cement concrete work i/c in all labor
and material except the cost of steel reinforced
and labor for bending and which will be paid
separately. This rate also 1i/c all kinds of forms
molds lifting shiting Curring rendering and
finishing the exposed surface i/c screening and
washing of shingle. Ratio (1:2:4) 90 lbs cement
2 cft. Sand 4 cft shingle 1/8” to “%” gauge.
(SINO: 6-P-18). .

floor
lead

Filling watering ramming earth under
surplus earth excavated from foundation
upto 1 chain lift upto 5 ft(SINO:22, P-4).

Supplying and filling sand under floor and
plaguing in to walls ( SINO: 29 P-$Q.)

Extra lead 3.0 miles for earth filling & sand
filling (R.A)

1292 Cft:

1466 Cft:

844 Cft:

100 Rft

11.006 Cwt.

252 Cfu

3500 Cft:

2625 Sft:

6125 Sft:

3176.25

9416.28

11948.36

94

5001.70

337

3630.00

1141.25

771.96

%0 Cft:

% Cft

% Cft

P. Rft

P. Cwt

%0 Cft:

% Sft:

% CFt:

4,104

138,029

100,814

9,400

55,046

84,924

12,705

29,958

47,283




S.No. ’ Item of work. Quantity Rate. Unit Amount,
1 2 3 4 5 6
10 Cement concrete plain 1:2:4 ratio i/c placing 1031 Cft:  14429.25 % Cft: 148,802
compacting finishing and curring complete i/c ;
scering and washing of stones aggagate without
shuttering (S.I.No. 5(f) P-1§)..
11 P/fixing glass stirp 4mm for flooring upto 1° 400 Ctt. 11.16 % Cft. 4,464
depth i/c fixing in floor with cement in specified ’
pattern & Design (SINO. 75, P-56)
12 Cement plaster 1:4 upto 20’ft height '%” thick 700 Sft: 2283.9@ % Sft 15,987
(SINO.13(b) P-58 ).
13 Errection & Removal of centering & shuttering 175 Sft 7000 % Sft: 12,250
to RCC or CC Palin of decadar wood 2nd class
(SINO. 19, p-18)
14 Laying white marble fine dressed in the surface 12 Sft 567.48 P-Sft 6,810

without set in lime mortar 1:2 i/c rubbing &
Polishing of joints ( SINO. 28 (a)/ P-43)

TOTAL:- 670,582

(
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NETAILED ESTIMATE FOR CONSTRUCTION OF CC BLOCK & DRAINAGE SYSTEM IN NAZEER GADH]

MUHALLA & GHULAM RASOOL LUCKY MUHALLA, DOKRI TWON, TALUKA DOKRI, DISTRICT

LARKANO

PART "A" CIVIL WORK
SCHEDULE-B

rS.‘No.

Item of work.

Quantity

Rate.

Unit

Amount.

2

3

4

5

6

{1
1

Excavation in foundation of buildings in other
structure with excavated earth watering and
ramming lead upto one chain 5 ft in ordinary
soil (SINO: 18-P-4).

Cement concrete brick or stone ballast
1-1/27 to 27 gauge ratio 1:4:8
(SINO: 4 (b) P lf]},a

Pacca brick work in foundation and plinth in 1:6
ratio (SINO: 04,P-24}.

Construction of standard open type drain
concrete block of cc 1:2:4 of site drawing i/c
supplying coat 1/3" thick expose surface
finished curing complete as per drawing (S.I NO.
P, 44) ' i

o
I

a) Type-A Drain ‘

Fabrication of mild steel reinforcement for
cement concrete 1/c cutting bending laying in
position making joints fastening i/c coat of
binding wire also i/c removal of rust from bars.
(SINO: 7 (b) P—F@).

Reinforced cement concrete work i/c in all labor
and material except the cost of steel reinforced
and labor for bending and which will be paid
separately. This rate also 1i/c all kinds of forms
molds lifting shiting Curring rendering and
finishing the exposed surface i/c screening and
washing of shingle. Ratio (1:2:4) 90 lbs cement
2 cft. Sand 4 cft shingle 1/8” to Y gauge.
(SINO: 6-P-18).

Filling watering ramming earth under floor
surplus earth excavated from foundation lead
upto 1 chain lift upto 5 ft{SINO:22, P-4).

Supplying and filling sand under floor and
plaguing in to walls ( SINO: 29 P-30.)

Extra lead 3.0 miles for earth filling & sand
filling (R.A)

1292 Cft:

1466 Cft:

844 Cft:

100 Rft

11.006 ‘Cwt.

252 Cft:

3500 Cft:

2625 Sft:

6125 Sft

3176.25

9416.28

11948.36

94

5001.70

337

3630.00

1141.25

771.96

%0 Cft:

% Cft

% Cft

P. Rft

P. Cwt

P Cft:

%0 Cft:

% Sft:

% CFt:

4,104

138,029

100,844

9,400

55,046

84,924

12,705

29,958

47,283



S.No. Item of work. Quantity Rate. Unit Amount.
: 2 3 4 5 6
L .

10 Cement concrete plain 1:2:4 ratio i/c placing 1031 Cft:  14429.25 % Cft: 148,802
compacting finishing and curring complete i/c T
scering and washing of stones aggagate without e d
shuttering (S.I.No. 5(f) P-18).

11 P/fixing glass stirp 4mm for flooring upto 1" 400 Cft. 11.16 }%’Cft. 4,464
depth i/c fixing in floor with cement in specified
pattern & Design (SINO. 75, P-5§},

12 Cement plaster 1:4 upto 20'ft height % thick 700 Sft  2283.90 % Sft 15,987
(SINO.l%(b) P-58 ). ‘

13 Errection & Removal of centering & shuttering 175 Sft 7000 % Sft: 12,250
to RCC or CC Palin of deoadar wood 2nd class
(SINO. 19, p-18).

14 Laying white marble fine dressed in the surface 12 Sft 56748 P-Sft 6,810

without set in lime mortar 1:2 i/c rubbing &
Polishing of joints ( SINO. 28 (a)/ P-43)

TOTAL:-

670,582
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ROUGH COST ESTIMATE FOR CONSTRUCTION OF CC BLOCK & DRAINAGE SYSTEM IN

GHULAMULLAH CHANDIO MUHALLA, BADAH TOWN, TALUKA DOKRI,

DISTRICT

LARKANO

PART "A" CIVIL WORK
SCHEDULE-B

S.No.

[tem of work.

Quantity

Rate.

Unit

Amount.

2

3

4

5

6

Pt ]

Excavation in foundation of buildings in other
structure with excavated earth watering and
ramming lead upto one chain 5 ft in ordinary
soil (SINO: 18-P-4).

ballast
1:4:8

stone
ratio

brick or
gauge

Cement concrete

1-1/2” to 27

(SNO:4&»P1KL
.

Pacca brick work in foundation and plinth in 1:6
ratio (SINO: 04,P-24).

Construction of standard open type drain
concrete block of cc 1:2:4 of site drawing i/c
supplying coat 1/3" thick expose surface
finished curing complete as per drawing (S.I NO.
P, 44) .

BRI I

‘

a) Type-A Drain

Fabrication of mild steel reinforcement for
cement concrete i/c cutting bending laying in
position making joints fastening i/c¢ coat of
binding wire also i/c removal of rust from bars.
(SINO: 7 (b)) P-20).

Reinforced cement concrete work i/c in all labor
and material except the cost of steel reinforced
and labor for bending and which will be paid
separately. This rate also i/c all kinds of forms
molds lifting shiting Curring rendering and
finishing the exposed surface i/c screening and
washing of shingle. Ratio (1:2:4) 90 lbs cement
2 cft. Sand 4 cft shingle 1/8” to Y~ gauge.
(SINO: 6-P-18)..

Filling watering ramming earth under floor
surplus earth excavated from foundation lead
upto 1 chain lift upto 5 ft(SINO:22, P-4).

Supplying and filling sand under floor and
plaguing in to walls ( SINO: 29 P-3Q,)

Extra lead 3.0 miles for earth filling & sand
filling (R.A)

1292 Cft:

1466 Cft:

844 Cft:

100 Rft

11.006 Cwt.

252 Cft:

3500 Cft:

2625 Sft

6125 Sft

3176.25

9416.28

11948.36

94

5001.70

337

3630.00

1141.25

771.96

%0 Cft:

% Cft

% Cft

P. Rft

P. Cwt

P Cft:

%0 Cft:

% Sft:

% CFt:

4,104

138,029

100,814

9,400

55,046

84,924

12,705

29,958

47,283




S.No. Item of work. Quantity Rate. Unit Amount.
[ 1 2 3 4 5 6
10 Cement concrete plain 1:2:4 ratio i/c placing 1031 Cft:  14429.25 % Cft 148,802
compacting finishing and curring complete i/c
scering and washing of stones aggagate without
shuttering (S.I.No. 5(f) P-18§).
11 P/fixing glass stirp 4mm for flooring upto 1" 400 Cft. 11.16 -{% Cft. 4,464
depth i/c fixing in floor with cement in specified ;
pattern & Design (SINO. 75, P-§6):
12 Cement plaster 1:4 upto 20’ft height %" thick 700 sft:  2283.90 % Sft 15,987
(SINO.1B(b) P-58% ).
13 Errection & Removal of centering & shuttering 175 Sft 7000 % Sft: 12,250
to RCC or CC Palin of deocadar wood 2nd class
(SINO. 19, p-18&) .
14 Laying white marble fine dressed in the surface 12 sft 567.48 P-Sft 6,810
without set in lime mortar 1:2 i/c rubbing &
Polishing of joints ( SINO. 28 (a)/ P-43)
TOTAL:- 670,582

Py
\
LU Y




NAME OF CONTRTACTOR

AME OF WORIG- Construction of CC block drainage Mulams
Fasa Panhwar Muhalla, Badah Town

NIT Sr: No.09

Stapdard Bidding Doowment,
s antended as o model tor admeasuraments

Vivewes of coniract

(Percentage Rater Unit price for unit rates | in o Bl of Quantiies)

The main text refers 1o admeasurements contracts




CORTRACTORY Executive BEnging

DING

Name of Contractor:-

(B section should be Blad e by e Eagincer/Procuring Agency Before stance of e Bidding Doecumenisl

Fyecutive bagincer Hy

g . {onstruction «
Panhwar i

ror Procaring Ageney’s address- 1

i BELTEV ]
‘>\B U“e "/n

(1 Period of Bid Vahdity (daysy- 28 Davs (Mot more thaw sinty

f) Security Deposio

{5y Venue, Time, and Date of Bid Openmg- Crvisio
(i Time Tor Completion from written order 12 Months,
of commence: -
th v damages: -
of batimated Costor Bid cost per day
but rofal not esceeding 10%),
(o Call Deposit Receipt MNee I B

MO -

fry DR Moo Bie

Ks.

e

afe quoted by Contracion - Par "A Rs,

Building Division
.%va'af%uzz;;;h



DETAILED ESTIMATE FOR CONSTRUCTION OF CC BLOCK & DRAINAGE SYSTEM IN MUHAMMAD

ESSA PANHWAR MUHALLA, BADAH TOWN, TALUKA DOKRI,

DISTRICT LARKANO

PART "A" CIVIL WORK
SCHEDULE-B

S.No.

Item of work.

Quantity

Rate.

Unit

Amount.

2

3

4

5

6

Excavation in foundation of buildings in other
structure with excavated earth watering and
ramming lead upto one chain 5 ft in ordinary
soil (SINO: 18-P-4).

Cement concrete brick or stone ballast
1-1/27 to 27 gauge ratio 1:4:8
(SINO: 4 (b) P 17}«

Pacca brick work in foundation and plinth in 1:6
ratio (SINO: 04,P-24}.

Construction of standard open type drain
concrete block of cc 1:2:4 of site drawing i/c
supplying coat 1/3" thick expose surface
finished curing complete as per drawing (S.I NO.
P, 44) -, T

a) Type-A Drain

Fabrication of mild steel reinforcement for
cement concrete i/c cutting bending laying in
position making joints fastening i/c coat of
binding wire also i/¢ removal of rust from bars.
(SINO: 7 (b)) P-20).

Reinforced cement concrete work i/c in all labor
and material except the cost of steel reinforced
and labor for bending and which will be paid
separately. This rate also i/c all kinds of forms
molds lifting shiting Curring rendering and
finishing the exposed surface i/c screening and
washing of shingle. Ratio (1:2:4) 90 lbs cement
2 cft. Sand 4 cft shingle 1/8” to 47 gauge.
(SINO: 6-P-18).

Filling watering ramming earth under floor
surplus earth excavated from foundation lead
upto 1 chain Lift upto 5 ft(SINO:22, P-4).

Supplying and filling sand under floor and
plaguing in to walls ( SINO: 29 P-30.)

Extra lead 3.0 miles for earth filling & sand
filling (R.A)

1244 Cft:

1450 Cft:

806 Cft:

80 Rft

11.006 Cwt.

252 Cft:

3675 Cft:

2756 Sft

0431 Sftu

3176.25

9416.28

11948.36

94

5001.70

337

3630.00

1141.25

771.96

%0 Cft:

% Cft

% Cft

P. Rft

P. Cwt -

P Cft: ‘

%0 Cft:

% Sft:

% CFt:

3,950

136,526 °

v
‘

ot
96,334"

7,520

55,046

84,924

13,340

31,456

49,64F



S.No. Item of work. Quantity Rate. Unit Amount.
1 2 3 4 5 6
10 Cement concrete plain 1:2:4 ratio i/c placing 1070 Cft:  14429.25 % Cft 154,393
compacting finishing and curring complete i/c
scering and washing of stones aggagate without
shuttering (S.I.No. 5(f) P-18).
11 P/fixing glass stirp 4mm for flooring upto 1" 400 Cft. 1116 % Cft. 4,464
depth i/c fixing in floor with cement in specified '
pattern & Design (SINO. 75, P{ t?),
12 Cement plaster 1:4 upto 20’ft height %" thick 700 Sft:  2283.9Q % Sft 15,987
(SINO.13(b) P-58 ).
13 FErrection & Removal of centering & shuttering 175 Sft: 7000 % Sft: 12,250
to RCC or CC Palin of deoadar wood 2nd class
(SINO. 19, p-18)-
14 Laying white marble fine dressed in the surface 12 sft 567.48 P-Sft 6,810
without set in lime mortar 1:2 i/c rubbing &
Polishing of joints ( SINO. 28 (a)/ P-43)
TOTAL:- 672,652 B

ooty !



NAME OF CONTRTACTOR

NAME OF WORK:- Construction of CC block drainage Abdul Lati
Broni Muhalla, Badah Town
iTSr: No.10

Stapdard Bidding Decument.
i intended as a model for admeasurenents
(Percentage Rate/ Unit price for unit rates in a Bill of Quantities) tvpes of contiu

The miain fext refers o admeasurements conlracis,

OFFICEOFT




Name of Contractor:-

{Thi eocton sbeuld e Bilod i by the EngineayProg seebiey Apeney beloro sssace of the Blddmg Donwoents)

(ay Name of Procuving Agenoy- Dxecutive Prgineer Building Division Loy

(b Brief Description of Works: - Construcnion of CC b
Muhatla, Badah Town

0y

{0y Procuring Agency’s address- Chrrenit House Road Larkan

{4y Bstimared Costr- 1OUG (M

(45

Period of Bad Validiny tdavey TR Pravs (Not more than sy daes)

soe

Seeurity Deposit-

S0.000-

{ o il O7 30% (1 Tax)y & 05% e

fh) Porceniage, i

() Time for Completion from writien order 12 Monihs,

of commence: -

(0 Laguidiny damages-
(305 of Batimated Cost or Bid cost por day
of delay, butotal not exceeding 109

Gy Cadl Deposit Recoipt Ne.oo
Aount-

vty LR Mo Daie
(o Rate quoted by Conbractor: - Pai AR
Part "B Ks.

Part 77 R

CONTRACTORS Fxecutive b

Butkds




DETAILED ESTIMATE FOR CONSTRUCTION OF CC BLOCK & DRAINAGE SYSTEM IN ABDUL LATIF

BROHI MUHALLA, BADAH TOWN, TALUKA DOKRI, DISTRICT LARKANO

PART "A" CIVIL WORK
SCHEDULE-B

S.No.

Item of work.

Quantity

Rate.

Unit

Amount,

2

3

4

5

6

Excavation in foundation of buildings in other
structure with excavated earth watering and
ramming lead upto one chain 5 ft in ordinary
soil (SINO: 18-P-4).

Cement concrete brick or stone ballast
1-1/2” to 27 gauge ratio 1:4:8
(SINO: 4 (b) P 1F).

Pacca brick work in foundation and plinth in 1:6
ratio (SINO: 04,P-24).

Construction of standard open type drain
concrete block of cc 1:2:4 of site drawing i/c
supplying coat 1/3" thick expose surface
finished curing complete as per drawing (S.I NO.
P, 44) ¢ . o

L

a) Type-A Drain

Fabrication of mild steel reinforcement for
cement concrete i/c cutting bending laying in
position making joints fastening i/c coat of
binding wire also i/c removal of rust from bars.
(SINO: 7 (b)) P-2Q).

Reinforced cement concrete work i/c¢ in all labor
and material except the cost of steel reinforced
and labor for bending and which will be paid
separately. This rate also i/c all kinds of forms
molds lifting shiting Curring rendering and
finishing the exposed surface i/c screening and
washing of shingle. Ratio (1:2:4) 90 lbs cement
2 cft. Sand 4 cft shingle 1/8” to 47 gauge.
(SINO: 6-P-1§).

Filling watering ramming earth under floor
surplus earth excavated from foundation lead
upto 1 chain lift upto 5 ft(SINO:22, P-4).

Supplying and filling sand under floor and
plaguing in to walls ( SINO: 29 P-3Q.)

Extra lead 3.0 miles for earth filling & sand
filling (R.A)

1292 Cft:

1466 Cft:

844 Cft:

100 Rft

11.006 Cwt.

252 Cfu

3500 Cit:

2625 Sft

6125 Sft:

3176.25

9416.28

11948.36

94

5001.70

337

3630.00

1141.25

771.96

%0 Cft:

% Cft

% Cft

P. Rft

P. Cwt

P Cft:

%0 Cft:

Y% Sft:

% CFt:

4,104

138,029

100,814

9,400

55,046

84,924

12,705

29,958

47,283




S.No. Item of work. Quantity Rate. Unit Amount.

1 2 3 4 5 6

10 Cement concrete plain 1:2:4 ratio i/c placing 1031 Cft:  14429.25 % Cft: 148,802
compacting finishing and curring complete i/c k
scering and washing of stones aggagate without
shuttering (S.1.No. 5{f) P-18).

11 P/fixing glass stirp 4mm for flooring upto 1" 400 Cft. 11.16 ‘;% Ctt. 4,464
depth i/c fixing in floor with cement in specified
pattern & Design (SINO. 75, P+56) |,

12 Cement plaster 1:4 upto 20’ft height %" thick 700 Sft: 228390, % Sft 15,987
(SINO.13(b) P-38 ).

13 Errection & Removal of centering & shuttering 175 Sft 7000 % Sft: 1‘2,250
to RCC or CC Palin of deoadar wood 2nd class
(SINO. 19, p-18).

14 Laying white marble fine dressed in the surface 12 Sft 567.48 P-Sft 6,810
without set in lime mortar 1:2 i/c rubbing &
Polishing of joints { SINO. 28 {a)/ P-43)

TOTAL:-

670,582




PROCUREN

NAME OF WORK:- Construction of CC block d»
Khan Channa & Barkat Cha
Town
NIT S No. 1l

Standurd Bidding Document,
is Intended as o model for admeasurements

(Pereentage Rate/ Unit price for unit rates 1o a Bill of Quantities) types ©

Phie yoain texd refers (o adimensurgments contracts,
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Same of Contractov:s

{Thie recres chontd e Aiked by the Fawineer Frocaeing soenes befeer mapene of the Spldding Docunivning

wni

fay Name of Procuring Agencys Fxccutive B

{* Desoription of Works: - Construction of (O bk o
& Barkat Channa Mubalia, Bad
vy
di i [ 000 (M)

coy Amonnt of &

(i Period of Bid Validity (daysn- 28 Davs {Not move than siay

foh Seeurity Deposit-
Bl securins g S0.000/-

() Venue, Time, and Date of Bid Opening:-
1t Vime for Completion from written order [P

of coninanog, -

damag

(005 of Petnnared Costor Bad cost
lefay. but total not exceeding 1%

{ny Call Deposit Receipn N
Amount-

. R : I
(e L Mo iate

ro3 Rate quoted by Contractor - Pat"ATRs.

P ERAUTOR) Pxecutive Doginegy
Building ivision

Larkano.



DETAILED ESTIMATE FOR CONSTRUCTION OF CC BLOCK & DRAINAGE SYSTEM IN MUHAMMAD

KHAN CHANNA & BARKAT CHANNA MUHALLA, BADAH TOWN, TALUKA DOKRI, DISTRICT

LARKANO

PART "A" CIVIL WORK
SCHEDULE-B

S.No.

Item of work.

Quantity

Rate.

Unit

Amount.

2

3

4

5

6

Excavation in foundation of buildings in other
structure with excavated earth watering and
ramming lead upto one chain 5 ft in ordinary
soil (SINO: 18-P-4).

Cement concrete brick or stone Dballast
1-1/2” to 27 gauge ratio 1:4:8
(SINO: 4 (b) P 1’7{).

Pacca brick work in foundation and plinth in 1:6
ratio (SINO: 04,P-247}.

Construction of standard open type drain
concrete block of cc 1:2:4 of site drawing i/c
supplying coat 1/3" thick expose surface
finished curing complete as per drawing (S.I NO.
P44y s

a) Type-A Drain

Fabrication of mild steel reinforcement for
cement concrete i/c cutting bending laying in
position making joints fastening i/c coat of
binding wire also i/c removal of rust from bars.
(SINO: 7 (b ) P-20).

Reinforced cement concrete work i/c in all labor
and material except the cost of steel reinforced
and labor for bending and which will be paid
separately. This rate also i/c all kinds of forms
molds lifting shiting Curring rendering and
finishing the exposed surface i/c screening and
washing of shingle. Ratio (1:2:4) 90 Ibs cement
2 cft. Sand 4 cft shingle 1/8” to %" gauge.
(SINO: 6-P-1§).

Filling watering ramming earth under floor
surplus earth excavated from foundation lead
upto 1 chain lift upto 5 ft(SINO:22, P-4).

Supplying and filling sand under floor and
plaguing in to walls ( SINO: 29 P@Q.)

Extra lead 3.0 miles for earth filling & sand
filling (R.A)

1244 Cft:

.

1450 Cft:

S

806 Cft:

80 Rft

11.006 Cwt.

252 Cft:

3675 Cft:

2756 Sft

6431 Sft

3176.25

9416.28

11948.36

94

5001.70

337

3630.00

1141.25

771.96

%0 Cft:-

3

% Cft

% Cft

P. Rft

P. Cwt

P Cft:

%0 Cft:

Y% Sft:

% CFt:

3,950

136,526

96,334

84,924

13,340

31,456

49,647




S.No. Item of work. Quantity Rate. Unit Amount.
01 2 3 4 5 6
l &
10 Cement concrete plain 1:2:4 ratio i/c placing 1070 Cft:  14429.25 % Cft: 154,393
compacting finishing and curring complete i/c )
scering and washing of stones aggagate without
shuttering (S.I.No. 5(f) P-18)..
11 P/fixing glass stirp 4mm for flooring upto 1" 400 Cft. 11.16  fa Cit. 4,464
i1
depth i/c fixing in floor with cement in specified
pattern & Design (SINO. 75, P-56)
12 Cement plaster 1:4 upto 20'ft height 2" thick 700 Sft:  2283.90 % Sft 15,987
(SINO.13(b) P-58 ).
13 Errection & Removal of centering & shuttering 175 Sft 7000 % Sft: 12,250
to RCC or CC Palin of deoadar wood 2nd class
(SINO. 19, p-18)
14 Laying white marble fine dressed in the surface 12 Sft 567.48 P-Sft 6,810

without set in lime mortar 1:2 i/c rubbing &
Polishing of joints ( SINO. 28 (a)/ P-43)

TOTAL:-

672,652

[
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NAME OF CONTRTACTOR

NAME OF WORK:- Construction of CC block ds
& Jarwar Muhalla at Village Babar Kha:
MIT Sre No. 12

Standard Bidding Docuwment
is intended as 2 model for admeasurements
(Percentage Rare/ Unit price Tor unit rates in a Bill of Quantities) types of contract,

iL

The main lext refers to admeasurements contracts.

GINEF



Mame of Contraciors

Sl weetion shontd he fited i by the Enginecc/Frocuniag Ageaey Defore peunnes of the Babiding Dooumenis

(a1 Name of Procuring Ayency Exceuntive bBngi
(b Bt Deseription of Works - Construction of CU i
Jurwar Muhalia o arwi
(o) Procuring Ageney s address- Cireuit House Road Larkano,
1y batimated Cost- 1000 (v
ymount of Bid Security: (4%
Periad of Big Validiny {davs)y-
sx 3
S6.0007
)
1 ~; ~x’§«-”¢€>3{% RIE oAy
Jo B0 :
O bxecutive Bogineer Butlds SR
(0 Tine for Completion from written order 12 Monihs.
of commence: -
My Ligquidity damagess-
{0.0% of batimated Cost or Bid cost per day
of defay. but total notexceeding 0%
{ N §

Rate quoted by Contractor: - Pap "ATRA




DETAILED ESTIMATE FOR CONSTRUCTION OF CC BLOCK & DRAINAGE SYSTEM IN GADHI

.MUHALLA & JARWAR MUHALLA AT VILLAGE BABR KHAN JARWAR, UC GUJHAR,

TALUKA DOKRI, DISTRICT LARKANO

PART "A" CIVIL WORK

SCHEDULE-B
S.No. Item of work. Quantity Rate. Unit Amount.
1 2 3 4 5 6
1 Excavation in foundation of buildings in other 1232 Cft: 317625 %0 Cit: 3,913

structure with excavated earth watering and
ramming lead upto one chain 5 ft in ordinary
soil (SINO: 18-P-4).

. u PR
Cement concrete brick or stone ballast 1387 Cft:  9416.28 % Cft 130,572 -
1-1/2”7 to 27 gauge ratio 1:4:8
(SINO: 4 (b) P 1?).

Pacca brick work in foundation and plinth in 1:6 806 Cft: 11948.36 % Cft 96,384
ratio (SINO: 04,P-24).

Construction of standard open type drain
concrete block of cc 1:2:4 of site drawing i/c
supplying coat 1/3" thick expose surface
finished curing complete as per drawing (S.I NO.
P, 44) VS W

+

a) Type-A Drain 100 Rft ‘94 P. Rft 9,400

Fabrication of mild steel reinforcement for 11.792 Cwt. 5001.70 P.Cwt 58,978 -
cement concrete i/c cutting bending laying in
position making joints fastening i/c coat of
binding wire also i/c removal of rust from bars.
(SINO: 7 (b)) P-;;b).

Reinforced cement concrete work i/c in all labor 270 Cft 337 PCft: 90,990
and material except the cost of steel reinforced

and labor for bending and which will be paid

separately. This rate also i/c all kinds of forms

molds lifting shiting Curring rendering and

finishing the exposed surface i/c screening and

washing of shingle. Ratio (1:2:4) 90 lbs cement

2 cft. Sand 4 cft shingle 1/8” to “%” gauge.

(SINO: 6-P-1§). .

Filling watering ramming earth under floor 4950 Cft:  3630.00 %0 Cft! 17,969
surplus earth excavated from foundation lead
upto 1 chain lift upto 5 ft(SINO:22, P-4).

Supplying and filling sand under floor and 3300 Sft:  1141.25 % Sft: 37,661
plaguing in to walls ( SINO: 29 P:@Q.)

Extra lead 3.0 miles for earth filling & sand 8250 Sft: 771.96 % CFt: 63,687
filling (R.A)




S.Mo. Item of work. Quantity Rate. Unit Amount.
1 2 R} 4 5 6
10 Cement concrete plain 1:2:4 ratio i/c placing 974 Cft: 14429.25 %Cft: = 140,505
compacting finishing and curring complete i/c . . e
scering and washing of stones aggagate without e
shuttering (S.I.No. 5(f) P-1§).
11 P/fixing glass stirp 4mm for flooring upto 1" 300 Cft. 11.16 % Cft. 3,348 .
depth i/c fixing in floor with cement in specified
pattern & Design (SINO. 75, P-‘561)
12 Cement plaster 1:4 upto 20’ft height '2” thick 660 Sft:  2283.9¢ % Sft 15,074 -
(SINO.18(b) P—S?S ).
13 Errection & Removal of centering & shuttering 165 Sit: 7000 % Sft: 11,550
to RCC or CC Palin of deoadar wood 2nd class
(SINO. 19, p-18)
14 Laying white marble fine dressed in the surface 12 sft 567.48 P-Sft 6,810

without set in lime mortar 1:2 i/c rubbing &
Polishing of joints ( SINO. 28 (a)/ P-43)

TOTAL:- -§86,789

o




STANDA

NAME OF WORK:- Censtruction of CC block drainage Shal
Khosa Muhalla & Sanghros Muhalls at v
Gujhar

NIT Sr: No.13

standard Bidding Document.
isantended as @ model for admeasurements
(Percentage Rawe/ Unit price for unit rates ina Bill of Quantities) tv

The main text relers 1o admeasurements coniracts.

OFFICE OF THE EXECUT
DIVISION

IVE ENGINESR B
g g{\%‘%& :\; Ty




£E s section ~hauid bo {Hied tn by the Fagineer Procuring Apeuny bofere saunng

tor Procuring Agency’s address

oy bstirared Lost-

Gy Porod of Bid Vahdity (days -

foy Securiny Deposit

‘i ‘<; Vi A rq\ N

Venue. Time and Date of Bid Opening:-

(i Tene for Completion fronnwritien order

of commoenge:

but rotal not eacesding

(s Call Beposit Reoeipt

gme of Contracior:-

Executive bngi

Construction of OO Dlogt

Muhal

H . Ly i, <
GO re than 5t

N
&

Faecutive bBngineer

P20 Monthas,

NS ) B [T

Amount-

Mo, ate,




DETAILED ESTIMATE FOR CONSTRUCTION OF CC BLOCK, BRICK PAVEMENT & DRAINAGE SYSTEM

, KHOSA MUHALLA& SANGHROO MUHALLA AT VILLAGE GUJHAR, UC GUJHAR, ,

IN SHAH MUHALLA

TALUKA DOKRI, DISTRICT LARKANO

PART "A" CIVIL WORK
SCHEDULE-B

S.No.

Item of work.

Quantity

Rate.

Unit

Amount.

1

2

3

4 ~

S

6

1

Excavation in foundation of buildings in other
structure with excavated earth watering and
ramming lead upto one chain S ft in ordinary
soil (SINO: 18-P-4).

ballast
1:4:8

stone
ratio

brick or
gauge

Cement concrete
1-1/2”  to 27
(SINO: 4 (b) P 17)y

Pacca brick work in foundation and plinth in 1:6
ratio (SINO: 04,P-24}.

Construction of standard open type drain
concrete block of cc 1:2:4 of site drawing i/c
supplying coat 1/3" thick expose surface
finished curing complete as per drawing (S.I NO.
P4l oy

a) Type-A Drain

Fabrication of mild steel reinforcement for
cement concrete i/c cutting bending laying in
position making joints fastening i/c coat of
binding wire also i/c removal of rust from bars.
(SINO: 7 (b)) P—Qp).

Reinforced cement concrete work i/c in all labor
and material except the cost of steel reinforced
and labor for bending and which will be paid
separately. This rate also i/c all kinds of forms
molds lifting shiting Curring rendering and
finishing the exposed surface i/c screening and
washing of shingle. Ratio (1:2:4) 90 lbs cement
2 cft. Sand 4 cft shingle 1/8” to '4” gauge.
(SINO: 6-P-1§)."

floor
lead

Filling watering ramming earth under
surplus earth excavated from foundation
upto 1 chain lift upto 5 ft(SINO:22, P-4).

Supplying and filling sand under floor and
plaguing in to walls ( SINO: 29 P-3Q.)

Extra lead 3.0 miles for earth filling & sand
filling (R.A)

1244 Cft:

1450 Cft:

806 Cft:

80 Rft

11.006 Cwt.

252 Cft:

3675 Cft:

2756 Sft:

6431 Sft:

3176.25

9416.28

11948.36

94

5001.70

337

3630.00

1141.25

771.96

%0 Cft:

% Cft

% Cft

P. Rft

P. Cwt l

P Cft:

%0 Cft:

% Sft;

% CFt:

3,930

136,526

96,334

7,520

55,046

84,924

13,340
31,456

49,6471



S.No. Item of work. Quantity Rate. Unit Amount.
1 2 3 4 5 6
10 Cement concrete plain 1:2:4 ratio i/c placing 1070 Cft:  14429.25 % Cft: 154,393
compacting finishing and curring complete i/c L
scering and washing of stones aggagate without
shuttering (S.I.No. 5(f) P-18),
11 P/fixing glass stirp 4mm for flooring upto 1" 400 Cft. 11.16 ¥ Cit. 4,464
depth i/c¢ fixing in floor with cement in specified “
pattern & Design (SINO. 75, P{36),
12 Cement plaster 1:4 upto 20'ft height %’ thick 700 Sft: 2283.98 % Sft 15,087
(SINO.13(b) P-58 ).
13 Errection & Removal of centering & shuttering 175 Sft 7000 % Sft:” 12,250
to RCC or CC Palin of deoadar wood 2nd class
(SINO. 19, p-18),
i
14 Laying white marble fine dressed in the surface 12 Sft 567.48 P-Sft 6,81‘O

without set in lime mortar 1:2 i/c rubbing &
Polishing of joints ( SINO. 28 (a)/ P-43).

TOTAL:- 672,652
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PROCUREM

NAME OF WORIK-
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FFICT OF

NAME OF CONTRTACTOR
Construction of CC block drainage Iv
All at vitlage Wadi Wahani

NIT Sr: No.24

%&:H;{%m’{i Bidding Docament,
g mtended as a nwdki for admeasurements

ertage Rate/ Unit price for unit rates 1

The main texd refers 10 admeasyrements CoOnracis,

oy AR AR
é’i | AP0 TS &
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v Bill of Quantities) types of conbrc
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DETAILED ESTIMATE FOR CONSTRUCTION OF CC BLOCK & DRAINAGE SYSTEM IN MUHALLA
ASHRAF'ALI AT VILLAGE WADI WAHNI, UC WADI WAHNI,, TALUKA DOKRI, DISTRICT LARKANO

PART "A" CIVIL WORK

SCHEDULE-B
S.No. Item of work. Quantity Rate. Unit Amount.
I__( 2 3 4 5 6
_ Excavation in foundation of buildings in other 1263 Cft:  3176.25 %0 Cft: 4,012
™ structure with excavated earth watering and b
ramming lead upto one chain 5 ft in ordinary
soil (SINO: 18-P-4). _
\,
2 Cement concrete brick or stone ballast 1407 Cft:  9416.28 % Cft 132,467 |
1-1/2” to 27 gauge ratio 1:4:8
(SINO: 4 (b) P 17),
3 Pacca brick work in foundation and plinth in 1:6 844 Cft: 11948.36 % Cft 100,8%4

ratio (SINO: 04,P-24).

4 Construction of standard open type drain
concrete block of cc 1:2:4 of site drawing i/c
supplying coat 1/3" thick expose surface
finished curing complete as per drawing (S.I NO.

T N
a) Type-A Drain 150 Rft 94 P. Rft 14,100 -
5 TFabrication of mild steel reinforcement for 11.792°Cwt. 5001.70 P.Cwt 58,978

cement concrete 1i/c cutting bending laying in
position making joints fastening i/c coat of
binding wire also i/c removal of rust from bars.
(SINO: 7 (b)) P-gq‘).

6 Reinforced cement concrete work i/c¢ in all labor 270 Cft: 337 P Cft: 90,990 |

and material except the cost of steel reinforced
and labor for bending and which will be paid
separately. This rate also i/c all kinds of forms
molds lifting shiting Curring rendering and
finishing the exposed surface i/c screening and
washing of shingle. Ratio (1:2:4) 90 lbs cement
2 cft. Sand 4 cft shingle 1/8” to Y” gauge.
(SINO: 6-P-18).

7 Filling watering ramming earth under floor 4125 Cft: 3630.00 %0 Cft: 14,974 -
surplus earth excavated from foundation lead
upto 1 chain lift upto 5 ft(SINO:22, P-4).

8 Supplying and filling sand under floor and 3300 Sft:  1141.25 % Sft: 37,661
plaguing in to walls ( SINO: 29 P-80.)

9 Extra lead 3.0 miles for earth filling & sand 7425 Sft 771.96 % CFt: 57,318
filling (R.A)



.}S.No. Item of work. Quantity Rate. Unit Amount.

1 2 3 4 5 6

10 Cement concrete plain 1:2:4 ratio i/c placing 945 Cft:  14429.25 % Cft: » 136,356

_ compacting finishing and curring complete i/c
scering and washing of stones aggagate without
shuttering (S.I.No. 5(f) P-18).,

11 P/fixing glass stirp 4mm for flooring upto 1" 300 Citt. 11.16 9% Cft. 3,348
depth i/c fixing in floor with cement in specified
pattern & Design (SINO. 75, P-3§),

12 Cement plaster 1:4 upto 20’ft height %" thick 600 Sft:  2283.9¢ % Sft 13,703
(SINO.13(b) P—5§ ).

13 Errection & Removal of centering & shuttering 150 sft: 7000 % Sft: 10,500
to RCC or CC Palin of deoadar wood 2nd class
(SINO. 19, p-18}

14 Laying white marble fine dressed in the surface 12 Sft 567.48 P-Sft 6,310
without set in lime mortar 1:2 i/c rubbing &
Polishing of joints ( SINO. 28 (a)/ p-43)

TOTAL:-

682,032

t
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DETAILED ESTIMATE FOR CONSTRUCTION OF CC BLOCK & DRAINAGE SYSTEM IN MANZOOR

MEERANI MUBALLA, AT VILLAGE CHATTO WAHAN, UC BUX JATOI,

TALUKA

BAKRANI, DISTRICT LARKANO

PART "A" CIVIL WORK
SCHEDULE-B

S.No.

Item of work.

Quantity

Rate.

Unit

Amount.

2

3

4

5

6

Excavation in foundation of buildings in other
structure with excavated earth watering and
ramming lead upto one chain 5 ft in ordinary
soil (SINO: 18-P-4).

ballast
1:4:8

stone
ratio

brick or
gauge

Cement concrete
1-1/27 to 27
(SINO: 4 (b) P 1(7().)

Pacca brick work in foundation and plinth in 1:6
ratio (SINO: 04,P-24).

Construction of standard open type drain
concrete block of cc 1:2:4 of site drawing i/c
supplying coat 1/3" thick expose surface
finished curing complete as per drawing (S.I NO.

P, 44 S . .
) '{ ‘:,"v . niVj } ' i! ‘//f i
a) Type-A Drain

Fabrication of mild steel reinforcement for
cement concrete i/c cutting bending laying in
position making joints fastening i/c coat of
binding wire also i/c removal of rust from bars.
(SINO: 7 (b)) P—Z(?).

Reinforced cement concrete work i/c in all labor
and material except the cost of steel reinforced
and labor for bending and which will be paid
separately. This rate also i/c all kinds of forms
molds lifting shiting Curring rendering and
finishing the exposed surface i/c screening and
washing of shingle. Ratio (1:2:4) 90 lbs cement
2 cft. Sand 4 cft shingle 1/8” to " gauge.
(SINO: 6-P-1§).

floor
lead

Filling watering ramming earth under
surplus earth excavated from foundation
upto 1 chain lift upto 5 ft(SINO:22, P-4).

Supplying and filling sand under floor and
plaguing in to walls ( SINO: 29 P-3Q.)

Extra lead 3.0 miles for earth filling & sand
filling (R.A)

1232 Cft:
\

1387 Cft:

806 Cft:

100 Rft

11.792 Cwt.

270 Cft:

4950 Cft:

3300 Sft:

8250 Sft:

3176.25

9416.28

11948.36

94

5001.70

337

3630.00

1141.25

771.96

%0 Cft:

% Cft

% Cft

P. Rft

P. wa

P Cft:

%0 Cft:

% Sft:

% CFt:

3,913

1305%2’ !

96,334

9,400

58,978

90,990

17,969

37,661

63,687



S.No. Item of work. Quantity Rate. Unit Amount.
1 2 3 4 5 6
10 Cement concrete plain 1:2:4 ratio i/c placing 974 Cft: 14429.25 % Cft: 140,505
compacting finishing and curring complete i/c ; ! ,//( Crgy
scering and washing of stones aggagate without "
shuttering (S.I.No. 5(f) P-1§).
11 P/fixing glass stirp 4mm for flooring upto 1" 300 Cft. 11.16 }cht- 3,348
depth i/c fixing in floor with cement in specified
pattern & Design (SINO. 75, P—E,@)_)
12 Cement plaster 1:4 upto 20’ft height %" thick 660 Sft: 2283.98 % Sft 15,074
(SINO.l\"{B(b) P—Sé? ).
13 Errection & Removal of centering & shuttering 165 sft: 7000 % Sft: 11,550
to RCC or CC Palin of deoadar wood 2nd class
(SINO. 19, p-18}
14 Laying white marble fine dressed in the surface 12 Sft 567.48 P-Sft 6,810
without set in lime mortar 1:2 i/c rubbing &
Polishing of joints ( SINO. 28 (a)/ P-43)
TOTAL:- 686,789
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DETAILED ESTIMATE FOR CONSTRUCTION OF CC BLOCK & DRAINAGE SYSTEM IN VILLAGE BUX

JATOI, UC BUX JATOI, TALUKA BAKRANI, DISTRICT LARKANO

PART "A" CIVIL WORK
SCHEDULE-B

Item of work.

Quantity

Rate.

Unit

Amount.

S.No.

2

3

4

5

Excavation in foundation of buildings in other
structure with excavated earth watering and
ramming lead upto one chain 5 ft in ordinary
soil (SINO: 18-P-4).

Cement concrete brick or stone ballast
1-1/2 to 27 gauge ratio 1:4:8
(SINO: 4 (b) P 1(7).

Pacca brick work in foundation and plinth in 1:6
ratio (SINO: 04,P-24).

Construction of standard open type drain
concrete block of cc 1:2:4 of site drawing i/c
supplying coat 1/3" thick expose surface
finished curing complete as per drawing {S.I NO.

7 -
P.ad) oo ] v

a) Type-A Drain

Fabrication of mild steel reinforcement for
cement concrete i/c cutting bending laying in
position making joints fastening i/c coat of
binding wire also i/c removal of rust from bars.
(SINO: 7 (b)) P-[?@).

Reinforced cement concrete work i/c in all labor
and material except the cost of steel reinforced
and labor for bending and which will be paid
separately. This rate also i/c all kinds of forms
molds lifting shiting Curring rendering and
finishing the exposed surface i/c screening and
washing of shingle. Ratio (1:2:4) 90 lbs cement
2 cft. Sand 4 cft shingle 1/8” to %” gauge.
(SINO: 6-P-1§).

Filling watering ramming earth under floor
surplus earth excavated from foundation lead
upto 1 chain lift upto 5 ft(SINO:22, P-4).

Supplying and filling sand under floor and
plaguing in to walls { SINO: 29 P73Q.)

Extra lead 3.0 miles for earth filling & sand
filling (R.A)

1244 Cft:

1450 Cft:

806 Cft:

80 Rft

11.006 Cwt.

252 Cft:

3675 Cft

2756 Sft

6431 Sft:

3176.25

9416.28

11948.36

94

5001.70

337

3630.00

1141.25

771.96

%0 Cft:

% Cft

% Cft

P. Rft

P. Cwt

P Cft:

%0 Cft:

% Sft:

% CFt:

3,950:

136,526

96,334

7,520

55,046

84,924

13,340

31,456

49,647,




S.No. Item of work. Quantity Rate. Unit Amount.
1 2 3 4 5 6
10 Cement concrete plain 1:2:4 ratio i/c placing 1070 Cft:  14429.25 % Cft: 154,393
compacting finishing and curring complete i/c
scering and washing of stones aggagate without
shuttering (S.I.No. 5(f) P-1§).
11 P/fixing glass stirp 4mm for flooring upto 1" 400 Cft. 11.16  %’Cft. 4,464
depth i/c fixing in floor with cement in specified
pattern & Design (SINO. 75, P-&Q@}, )
12 Cement plaster 1:4 upto 20°ft height '2” thick 700 Sft: 2283.9Q % Sft 15,987
(SINO.13(b) P-58 ).
13 Errection & Removal of centering & shuttering 175 Sft: 7000 % Sft: 12,250
to RCC or CC Palin of deoadar wood 2nd class
(SINO. 19, p-18}
j
14 Laying white marble fine dressed in the surface 12 Sft 567.48 p-Sft 6,810
without set in lime mortar 1:2 i/c rubbing &
Polishing of joints ( SINO. 28 (a)/ P-43)
TOTAL:- 672,652
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DETAILED ESTIMATE FOR CONSTRUCTION OF CC BLOCK & DRAINAGE SYSTEM IN VILLAGE

BUDHO WAHAN, UC MEHRABPUR, TALUKA BAKRANI, DISTRICT LARKANO

PART "A" CIVIL WORK

- SCHEDULE-B

S.No.

Item of work.

Quantity

Rate. Unit

Amount,

2

3

4 S

6

Excavation in foundation of buildings in other
structure with excavated earth watering and
ramming lead upto one chain 5 ft in ordinary
soil (SINO: 18-P-4).

ballast
1:4:8

stone
ratio

brick or
gauge

Cement concrete
1-1/2” to 27
(SINO: 4 (b) P 17).

Pacca brick work in foundation and plinth in 1:6
ratio (SINO: 04 ,P-24}).

Construction of standard open type drain
concrete block of cc 1:2:4 of site drawing i/c
supplying coat 1/3" thick expose surface
finished curing complete as per drawing (S.I NO.

Poad) o 0y

a) Type-A Drain

A

Fabrication of mild steel reinforcement for
cement concrete i/c cutting bending laying in
position making joints fastening i/c coat of
binding wire also i/c removal of rust from bars.
(SINO: 7 (b ) P-2).

Reinforced cement concrete work i/c in all labor
and material except the cost of steel reinforced
and labor for bending and which will be paid
separately. This rate also i/c all kinds of forms
molds lifting shiting Curring rendering and
finishing the exposed surface i/c screening and
washing of shingle. Ratio (1:2:4) 90 lbs cement
2 cft. Sand 4 cft shingle 1/8” to 4" gauge.
(SINO: 6-P-1§).

floor
lead

Filling watering ramming earth under
surplus earth excavated from foundation
upto 1 chain lift upto 5 ft(SINO:22, P-4).

Supplying and filling sand under floor and
plaguing in to walls ( SINO: 29 P-3Q.)

Extra lead 3.0 miles for earth filling & sand
filling (R.A)

1292 \Cft:

1466 Cft:

844 Cft:

100 Rft

11.006 Cwt.

252 Cft:

3500 Cft:

2625 Sft:

6125 Sft:

3176.25

9416.28 % Cft

11948.36 % Cft

94 P. Rft

5001.70 P. Cwt

337 P Cft:

3630.00

1141.25 % Sft:

771.96 % CFt:

%0 Cft:

%0 Cft:

4,104

138,029

100,814

9,400

55,046

84,924

12,705

29,958

47,283




ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION

DOKRI

*S.No. Item of work. Quantity Rate. Unit Amount.
1 2 3 4 5 6
10 Cement concrete plain 1:2:4 ratio i/c placing 1031 Cft: 14429.25 % Cft: 148,802
compacting finishing and curring complete i/c ,[,{4' i
scering and washing of stones aggagate without BERRER
shuttering (S.I.No. 5(f) P-18).
.~ \ . -
11 P/fixing glass stirp 4mm for flooring upto 1" 400 Cft. 11.16 %’&Cft_ 4,464
depth i/c fixing in floor with cement in specified
pattern & Design (SINO. 75, P-ée;) .
12 Cement plaster 1:4 upto 20°ft height '2” thick 700 Sft:  2283.90 % Sft 15,987
(SINO.13(b) P-5§ ).
i
13 Errection & Removal of centering & shuttering 175 Sft: 7000 % Sft: 12,250
to RCC or CC Palin of deoadar wood 2nd class
(SINO. 19, p-18j
14 Laying white marble fine dressed in the surface 12 Sft 567.48 P-Sft 6,810
without set in lime mortar 1:2 i/c rubbing &
Polishing of joints ( SINO. 28 (a)/ P-43)
TOTAL:- 670,582
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DETAILED ESTIMATE FOR CONSTRUCTION OF CC BLOCK & DRAINAGE SYSTEM IN VILLAGE

BAKHO DERO, UC MEHRABPUR, TALUKA BAKRANI DISTRICT LARKANO

PART "A" CIVIL WORK
SCHEDULE-B

S.No.

Item of work.

Quantity

Rate.

Unit

Amount,

2

)

4

5

6

Excavation in foundation of buildings in other
structure with excavated earth watering and
ramming lead upto one chain 5 ft in ordinary
soil (SINO: 18-P-4).

ballast
1:4:8

stone
ratio

brick or
gauge

Cement concrete
1-1/27 to 27
(SINO: 4 (b) P IV,.\

Pacca brick work in foundation and plinth in 1:6
ratio (SINO: 04,P-24).

Construction of standard open type drain
concrete block of cc 1:2:4 of site drawing i/c
supplying coat 1/3" thick expose surface
finished curing complete as per drawing (S.I NO.

P, 44) - : ; \
T L N

a) Type-A Drain ;

Fabrication of mild steel reinforcement for
cement concrete i/c cutting bending laying in
position making joints fastening i/c coat of
binding wire also i/c removal of rust from bars.
(SINO: 7 (b)) P—?(;b).

Reinforced cement concrete work i/c in all labor
and material except the cost of steel reinforced
and labor for bending and which will be paid
separately. This rate also i/c all kinds of forms
molds lifting shiting Curring rendering and
finishing the exposed surface i/c screening and
washing of shingle. Ratio (1:2:4) 90 1bs cement
2 cft. Sand 4 cft shingle 1/8” to Y%” gauge.
(SINO: 6-P-18).

Filling watering ramming earth under floor
surplus earth excavated from foundation lead
upto 1 chain lift upto 5 ft(SINO:22, P-4).

Supplying and filling sand under floor and
plaguing in to walls ( SINO: 29 P—{’;@.).&

Extra lead 3.0 miles for earth filling & sand
filling (R.A)

1244 Cft:

1450 Cft:

806 Cft:

80 Rft

11.006 Cwt.

252 Cft:

3675 Cft:

2756 Sft:

6431 Sft:

3176.25

9416.28

11948.36

94

5001.70

337

3630.00

1141.25

771.96

%0 Cft:

% Cft

% Cft

P. Rft

P. Cwt

P Cft:

%0 Cft:

% Sft:

% CFt:

3,950

136,5/26

96,334

7,520

55,046

84,924

13,340

31,456

49 641,




S.No. [tem of work. Quantity Rate. Unit Amount.
1 2 3 4 S 6
10 Cement concrete plain 1:2:4 ratio i/c placing 1070 Cft: 14429.25 % Cft: 154,393
compacting finishing and curring complete i/c :
scering and washing of stones aggagate without
shuttering (S.I.No. 5(f) P-18).
11 P/fixing glass stirp 4mm for flooring upto 1" 400 Cft. 11.16 f/& Cft. 4,464
depth i/c fixing in floor with cement in specified
pattern & Design (SINO. 75, P96} .
12 Cement plaster 1:4 upto 20’ft height '4” thick 700 Sft: 2283.96 % sft 15,987
(SINO.18(b) P-58 ).
13 Errection & Removal of centering & shuttering 175 Sft; 7000 % Sft: 12,250
to RCC or CC Palin of deocadar wood 2nd class
(SINO. 19, p-18)
14 Laying white marble fine dressed in the surface 12 Sft 567.48 P-Sft 6,810

without set in lime mortar 1:2 i/c rubbing &
Polishing of joints ( SINO. 28 (a)/ P-43)

TOTAL:-

672,652
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DETAILED ESTIMATE FOR CONSTRUCTION OF CC BLOCK & DRAINAGE SYSTEM IN KALHORA

MUHALLA, VILLAGE TARAIL, UC MEHRABPUR, TALUKA BAKRANI,

DISTRICT LARKANO

PART "A" CIVIL WORK
SCHEDULE-B

S.No.

Item of work.

Quantity

Rate. Unit

Amount.

2

3

4 S

\

Excavation in foundation of buildings in other
structure with excavated earth watering and
ramming lead upto one chain 5 ft in ordinary
soil (SINO: 18-P-4).

ballast
1:4:8

stone
ratio

brick or
gauge

Cement concrete
1-1/2” to 27
(SINO: 4 (b) P 17%)..

Pacca brick work in foundation and plinth in 1:6
ratio (SINO: 04,P-24).

Construction of standard open type drain
concrete block of cc 1:2:4 of site drawing i/c
supplying coat 1/3" thick expose surface
finished curing complete as per drawing (S.I NO.
P, 44) | f{ IRTEE EERE

(AR s 7

a) Type-A Drain

Fabrication of mild steel reinforcement for
cement concrete i/c cutting bending laying in
position making joints fastening i/c coat of
binding wire also i/c¢ removal of rust from bars.
(SINO: 7 (b) P-ng).

Reinforced cement concrete work i/c¢ in all labor
and material except the cost of steel reinforced
and labor for bending and which will be paid
separately. This rate also i/c all kinds of forms
molds lifting shiting Curring rendering and
finishing the exposed surface i/c screening and
washing of shingle. Ratio (1:2:4) 90 lbs cement
2 cft. Sand 4 cft shingle 1/8” to %" gauge.
(SINO: 6-P-18).

Filling watering ramming earth under floor
surplus earth excavated from foundation lead
upto 1 chain lift upto 5 ft(SINO:22, P-4).

Supplying and filling sand under floor and
plaguing in to walls ( SINO: 29 P-30.)

Extra lead 3.0 miles for earth filling & sand
filling (R.A)

1244 Cft:

“

1450 Cft:

806 Cft:

80 Rft

11.006 Cwt.

252 Cit:

3675 Cft:

2756  Sft:

6431 Sft

T

3176.25

~

9416.28 % Cft

11948.36 % Cft

94 P. Rft

5001.70 P.Cwt

337 P Cft:

3630.00

1141.25 % Sft:

771.96 % CFt:

%0 Cft:

%0 Cft:

3,950

136,526

96,394

7,520

55,046

84,924

13,340

31,456

49,647,



S.No. Item of work. Quantity Rate. Unit Amount.
1 2 3 4 5 6
10 Cement concrete plain 1:2:4 ratio i/c placing 1070 Cft: 14429.25 % Cft: 154,393
compacting finishing and curring complete i/c '
scering and washing of stones aggagate without
shuttering (S.I.No. 5(f) P—IS)).
11 P/fixing glass stirp 4mm for flooring upto 1" 400 Cft. 11.16 yo"Cft. 4,464
depth i/c fixing in floor with cement in specified
pattern & Design (SINO. 75, P—ffiﬁ}, ,
4
12 Cement plaster 1:4 upto 20’ft height '%” thick 700 Sft:  2283.90) % Sft 15,987
(SINO.13(b) P-5§ ).
13 Errection & Removal of centering & shuttering 175 sft: 7000 % Sft: 12,250
to RCC or CC Palin of deoadar wood 2nd class
(SINO. 19, p-18§
14 Laying white marble fine dressed in the surface 12 Ssft 567.48 P-Sft 6,810
without set in lime mortar 1:2 i/c rubbing &
Polishing of joints { SINO. 28 (a}/ P-43)
TOTAL:- 672,652

(20000
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DETAILED ESTIMATE FOR CONSTRUCTION OF CC BLOCK & DRAINAGE SYSTEM IN SIRAI MEHAR

KHAN WANIOCHO MUHALLA , VILLAGE WAHOCHA, UC MEHRABPUR, TALUKA BAKRANI, DISTRICT

LARKANO

PART "A" CIVIL WORK
SCHEDULE-B

Item of work.

Quantity

Rate. Unit

Amount.

2

3

4 5

3\

6

Excavation in foundation of buildings in other
structure with excavated earth watering and
ramming lead upto one chain 5 ft in ordinary
soil (SINO: 18-P-4).

ballast
1:4:8

stone
ratio

brick or
gauge

Cement concrete
1-1/2” to 27
(SINO: 4 (b) P 17).

Pacca brick work in foundation and plinth in 1:6
ratio (SINO: 04,P-24):

Construction of standard open type drain
concrete block of cc 1:2:4 of site drawing i/c
supplying coat 1/3" thick expose surface
finished curing complete as per drawing (S.I NO.
P, 44) . L,

‘. ; [ k
i, ; i R ;

a) Type-A Drain

Fabrication of mild steel reinforcement for
cement concrete i/c cutting bending laying in
position making joints fastening i/c coat of
binding wire also i/c removal of rust from bars.
(SINO: 7 (b) P—ii(f)).

Reinforced cement concrete work i/c in all labor
and material except the cost of steel reinforced
and labor for bending and which will be paid
separately. This rate also i/c all kinds of forms
molds lifting shiting Curring rendering and
finishing the exposed surface i/c screening and
washing of shingle. Ratio (1:2:4) 90 lbs cement
2 cft. Sand 4 cft shingle 1/8” to 4’ gauge.
(SINO: 6-P-18).

floor
lead

Filling watering ramming earth under
surplus earth excavated from foundation
upto 1 chain lift upto 5 ft(SINO:22, P-4).

Supplying and filling sand under floor and
plaguing in to walls ( SINO: 29 P-8Q.)

Extra lead 3.0 miles for earth filling & sand
filling (R.A)

1244 Cft:

{

1450 Cft:

806 Cft:

80 Rft

11.006 Cwt.

252 Cft:

3675 Cft:

2756 Sft:

6431 Sft

3176.25 %0 Cft:

9416.28 % Cft

11948.36 % Cft

94 P. Rft

5001.70 P. Cwt

337 P Cft:

3630.00

1141.25 % Sft

771.96 % CFt:

%0 éf[:

3,950

136,526

96,334,

7,520

55,046

84,924

13,340

31,456

49,641,



S.No. Item of work. Quantity Rate. Unit Amount.

1 2 3 4 5 6

10 Cement concrete plain 1:2:4 ratio i/c placing 1070 Cft:  14429.25 % Cft: 154,393
compacting finishing and curring complete i/c
scering and washing of stones aggagate without
shuttering (S.[.No. 5(f) P-18).

11 P/fixing glass stirp 4mm for flooring upto 1" 400 Cft. 11.16 f/o'.Cft. 4,464
depth i/c fixing in floor with cement in specified
pattern & Design (SINO. 75, P-§6& )

12 Cement plaster 1:4 upto 20°ft height 2" thick 700 Sft: 2283.96, % Sft 15,987
(SINO.13(b) P-58 ).

13 Errection & Removal of centering & shuttering 175 Sft: 7000 Yo Sft: 12,250
to RCC or CC Palin of deoadar wood 2nd class
(SINO. 19, p-18]

14 Laying white marble fine dressed in the surface 12 Sft 567.48 P-Sft 6,810
without set in lime mortar 1:2 i/¢ rubbing &
Polishing of joints ( SINO. 28 (a)/ P-43)

TOTAL:-
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DETAILED ESTIMATE FOR CONSTRUCTION OF CC BLOCK & DRAINAGE SYSTEM IN ALI GUL

*1UHALLA, DEEDAR MUHALLA, AZAM MUHALLA, MUMTAZ MUHALLA & HYDER ALI MUHALLA AT

VILLAGE JUTT, UC MATTO, TALUKA BAKRANI,

DISTRICT LARKANO

PART "A" CIVIL WORK
SCHEDULE-B

“IS.No.

Item of work.

Quantity

Rate.

Unit

Amount.

1

2

3

4

5

6

Excavation in foundation of buildings in other
structure with excavated earth watering and
ramming lead upto one chain 5 ft in ordinary
soil (SINO: 18-P-4).

ballast
1:4:8

stone
ratio

brick or
gauge

Cement concrete
1-1/2” to 27
(SINO: 4 (b) P 17).

Pacca brick work in foundation and plinth in 1:6
ratio (SINO: 04,P-24).

Construction of standard open type drain
concrete block of cc 1:2:4 of site drawing i/c
supplying coat 1/3" thick expose surface
finished curing complete as per drawing (S.I NO.
P, 44)

a) Type-A Drain

Fabrication of mild steel reinforcement for
cement concrete i/c cutting bending laying in
position making joints fastening i/c coat of
binding wire also i/c removal of rust from bars.
(SINO: 7 ( b ) P-20).

Reinforced cement concrete work i/c in all labor
and material except the cost of steel reinforced
and labor for bending and which will be paid
separately. This rate also 1/c all kinds of forms
molds lifting shiting Curring rendering and
finishing the exposed surface i/c screening and
washing of shingle. Ratio (1:2:4) 90 lbs cement
2 cft. Sand 4 cft shingle 1/8” to “%” gauge.
(SINO: 6-P-18]).

Filling watering ramming earth under floor
surplus earth excavated from foundation lead
upto 1 chain lift upto 5 ft(SINO:22, P-4).

Supplying and filling sand under floor and

plaguing in to walls ( SINO: 29 P-30.)

Extra lead 3.0 miles for earth filling & sand
filling (R.A)

1292 Cft

1466 Cft:

844 Cft:

100 Rft

11.006 Cwt.

252 Cft:

3500 Cit

2625 Sft

6125 Sft

3176.25

9416.28

11948.36

94

5001.70

337

3630.00

1141.25

771.96

%0 Cft:

% Cft

% Cft

P. Rft

P. Cwt

P Cft:

%0 Cft:

% Sft:

% CFt:

4,104

138,029

100,814 .

9,400

55,046

84,924

12,705

29,958

47,283




5.No. Item of work. Quantity Rate. Unit Amount.
1 2 3 4 5 6
10 Cement concrete plain 1:2:4 ratio i/c placing 1031 Cf@: 14429.25 % Cft: 148,802
compacting finishing and curring complete i/c - /// i
. . . A S
scering and washing of stones aggagate without b
shuttering (S.I.No. 5(f) P-18)."
11 P/fixing glass stirp 4mm for flooring upto 1" 400 Cft. 11.16 X/o'Cft. 4,464
depth i/c fixing in floor with cement in specified
pattern & Design (SINO. 75, P-56),
12 Cement plaster 1:4 upto 20’ft height %” thick 700 Sft:  2283.9 % Sft 15,987
(SINO.13(b) P-5% ).
P ‘
13 Errection & Removal of centering & shuttering 175 Sft: 7000 % Sft: 12,250
to RCC or CC Palin of deoadar wood 2nd class
(SINO. 19, p-18y
14 Laying white marble fine dressed in the surface 12 Sft 567.48 P-Sft 6,810
without set in lime mortar 1:2 i/c rubbing &
Polishing of joints ( SINO. 28 (a)/ P-43) e P
' T
TOTAL:- 670,582

b e X

{
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DETAILED ESTIMATE FOR CONSTRUCTION OF CC BLOCK & DRAINAGE SYSTEM IN ROSHAN KORAI

MUHALLA, QURESHI MUHALLA AND SOOMRA MUHALLA AT VILLAGE UMAR BHAYA, UC MATTO,

TALUKA BAKRANIL DISTRICT LARKANO

PART "A" CIVIL WORK
SCHEDULE-B

Item of work.

Quantity

Rate.

Unit

Amount.

2

3

4.

5

Excavation in foundation of buildings in other
structure with excavated earth watering and
ramming lead upto one chain 5 ft in ordinary
soil (SINO: 18-P-4).

ballast
1:4:8

stone
ratio

brick or
gauge

Cement concrete
1-1/2” to 27
(SINO: 4 (b) P 17),

Pacca brick work in foundation and plinth in 1:6
ratio (SINO: 04,P-24),

Construction of standard open type drain
concrete block of cc 1:2:4 of site drawing i/c
supplying coat 1/3" thick expose surface
finished curing complete as per drawing (S.I NO.
P, 44) O K ;

1

a) Type-A Drain

Fabrication of mild steel reinforcement for
cement concrete i/c cutting bending laying in
position making joints fastening i/c¢ coat of
binding wire also i/c¢ removal of rust from bars.
(SINO: 7 (b) P—/;lp).

Reinforced cement concrete work i/c in all labor
and material except the cost of steel reinforced
and labor for bending and which will be paid
separately. This rate also i/c all kinds of forms
molds lifting shiting Curring rendering and
finishing the exposed surface i/c screening and
washing of shingle. Ratio (1:2:4) 90 lbs cement
2 cft. Sand 4 cft shingle 1/8” to 4" gauge.
(SINO: 6-P-18).

Filling watering ramming earth under floor
surplus earth excavated from foundation lead
upto 1 chain lift upto 5 ft{SINO:22, P-4).

Supplying and filling sand under floor and
plaguing in to walls ( SINO: 29 P-3q.)

Extra lead 3.0 miles for earth filling & sand
filling (R.A)

1232 Cft:

.~

1387 Cft:

806 Cft:

100 Rft

11.792 Cwt.

270 Cft:

4950 Cft:

3300 Sft:

8250 Sft:

3176.25

9416.28

11948.36

94

5001.70

337

3630.00

1141.25

771.96

%0 Cft:

% Cft

% Cft

P. Rft

P. Cwt

P Cft:

%0 Cft:

% Sft:

% CFt:

3,913

SN S

130,572 °

96,334

9,400

58,978

90,990

17,969

37,661

63,687



S.No. Item of work. Quantity Rate. Unit Amount.
1 2 3 4 5 6
10 Cement concrete plain 1:2:4 ratio i/c placing 974 Cft: 14429725 % Cft: 140,505~
compacting finishing and curring complete i/c Mhyyooots
scering and washing of stones aggagate without t
shuttering (S.I.No. 5(f) P-18§).
11 P/fixing glass stirp 4mm for flooring upto 1" 300 Cft. 11.16 Yo'Cft- 3,348
depth i/c fixing in floor with cement in specified
pattern & Design (SINO. 75, P-66)
12 Cement plaster 1:4 upto 20°ft height %" thick 660 Sft: 2283.98 % Sft 15,074
(SINO.13(b) P-58 ).
13 Errection & Removal of centering & shuttering 165 Sft: 7000 % Sft: 11,550
to RCC or CC Palin of deoadar wood 2nd class
(SINO. 19, p-18f
14 Laying white marble fine dressed in the surface 12 Sft 567.48 P-Sft 6,810
without set in lime mortar 1:2 i/c rubbing &
Polishing of joints ( SINO. 28 (a)/ P-43).
TOTAL:- 686,789
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DETAILED ESTIMATE FOR CONSTRUCTION OF CC BLOCK & DRAINAGE SYSTEM IN BHAND
MUHALLA & JATOI MUHALLA AT VILLAGE KULI, UC MATTO, TALUKA BAKRANI, DISTRICT

LARKANO
PART "A" CIVIL WORK
SCHEDULE-B
i Item of work. Quantity Rate. Unit Amount.
2 3 4 S5 . 6
Excavation in foundation of buildings in other 1292 Cft:  3176.25 %0 Cft: 4,104

structure with excavated earth watering and -

ramming lead upto one chain 5 ft in ordinary

soil (SINO: 18-P-4}.

Cement concrete Dbrick or stone ballast 1466 Cft: 9416.28 % Cft 138,029
1-1/2” to 27 gauge ratio 1:4:8

(SINO: 4 (b) P 19).

Pacca brick work in foundation and plinth in 1:6 844 Cft: 1194836 % Cft 100,84ﬁ‘; /
ratio (SINO: 04,P-24).

Construction of standard open type drain
concrete block of cc 1:2:4 of site drawing i/c
supplying coat 1/3" thick expose surface
finished curing complete as per drawing (S.I NO.

R N N | |
a) Type-A Drain 100" Rft 94 P. Rit 9,400
Fabrication of mild steel reinforcement for 11.006 Cwt. 5001.70 P.Cwt 55,046

cement concrete i/c cutting bending laying in
position making joints fastening i/c coat of
binding wire also i/c removal of rust from bars.
(SINO: 7 ( b ) P-2¢).

Reinforced cement concrete work i/c in all labor 252 Cft: 337 P Cft: 84,924
and material except the cost of steel reinforced

and labor for bending and which will be paid

separately. This rate also i/c all kinds of forms

molds lifting shiting Curring rendering and

finishing the exposed surface i/c screening and

washing of shingle. Ratio (1:2:4) 90 Ibs cement

2 cft. Sand 4 cft shingle 1/8” to 47 gauge.

(SINO: 6-P-1§).

Filling watering ramming earth under floor 3500 Cft:  3630.00 %0 Cft: 12,705
surplus earth excavated from foundation lead
upto 1 chain lift upto 5 ft(SINO:22, P-4).

Supplying and filling sand under floor and 2625 Sft: 1141.25 % Sft: 29,958
plaguing in to walls ( SINO: 29 P-3Q.)

Extra lead 3.0 miles for earth filling & sand 6125 Sft: 77196 % CFt 47,283
filling (R.A)



S.No. Item of work. Quantity Rate. Unit Amount.
1 2 3 4 5 6
10 Cement concrete plain 1:2:4 ratio i/c placing 1031 Cft: 14429.25 % Cft 148,802
compacting finishing and curring complete i/c ;
scering and washing of stones aggagate without
shuttering (S.I.No. 5(f) P-18).
11 P/fixing glass stirp 4mm for flooring upto 1" 400 Cft. 11.16 }’/o Cft. 4,464
depth i/c fixing in floor with cement in specified
pattern & Design (SINO. 75, P-/sg )
12 Cement plaster 1:4 upto 20ft height '2” thick 700 Sft:  2283.99° % Sft 15,987
(SINO.13(b) P-58 ).
13 Errection & Removal of centering & shuttering 175 Sft: 7000 % Sft: 12,250
to RCC or CC Palin of deoadar wood 2nd class
(SINO. 19, p-18}
14 Laying white marble fine dressed in the surface 12 Sft 567.48 P-Sft 6,810
without set in lime mortar 1:2 i/c rubbing &
Polishing of joints ( SINO. 28 (a)/ P-43),
TOTAL:- 670,582
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DETAILED WORKING ESTIMATE FOR CONSTRUCTION OF D D O REVENUE OFFICE

AND REPAIR OF MUKHTIARKAR OFFICE DOKRI (BALANCE WORK )

(ELECTRIC WORK) TALUKA DOKRI .

[SNo. |

Name of items. | Qty. - Rate. 1

Unit. | Amount. “

1/-

3/-

4/-

w
=

6/-

7/-

8/-

9/-

10/-

/-

Wiring for light or fan point with 3/.029PVC insulated wire in
20mm  (3/4") channel patti on surface as required.
(Second Edition 2012) (S.No.129 P.No.15).

70Point. - @Rs: 910/=
Wiring for plug point with 3/.029 PVC insulated wire in
20mm  (3/47) channel  patti  on surface as required.
(Second Edition 2012) (S.No.130 P.No.15).

20Point. @Rs: 742/=
Wiring for call bell point with 3/.029 PVC insulated wire in
20mm  (3/47) channel patti on surface as required.
(Second Edition 2012) (S.No.131 P.No.15).

06 Point. @Rs: 1590/=
Providing and laying (Main or Sub Main) PVC insulated with
size 2-7/.029 Copper conductor in %" dia PVC conduit on
surface. ( Second Edition 2012). (S.No.3 P.No. ).

921 Meter @Rs: 171/=
Providing and laying (Main or Sub Main) PVC insulated with
size 2-7/.044 (6mm2) Copper conductor in 17 dia PVC
conduit on surface. ( Second Edition 2012). (S.No.5 P.No.I).

90Meter @Rs: 305/=
Providing and laying (Main or Sub Main) PVC insulated with
size 2-7/.052 ( 10 mm2) Copper conductor in 17 dia PVC
conduit on surface. ( Second Edition 2012). (S.No.6 P.No.1).

180Meter @WRs: 428/=

Providing and fixing one way S.P 5 amps switch flush type.
( Second Edition) (S.N0.219 P.No.33).

70No. @Rs: 54/=

Providing and fixing two pin 5 amps plug & socket flush type.
(Second Edition 2012) ( S.No. 225 P.No. 33).

20 No. @Rs: 83/=

Providing and fixing brass Bakelite ceiling rose with two
terminal. (S.No. 228P.No.33).

20No. @Rs: 72/=

Providing & Fixing Brass Battern holder.
(Second Edition 2012) (S.No0.232 P.No.33).

50No. @Rs: 70/=

Providing & Fixing Brass ceiling fan 56 (good quality).
(Second Edition 2012) (S.N0.235 P.No.34).

20No. @Rs: 3185/=

P.Point.

P.Point.

P.Point

P. Meter

P Meter

P.Meter

Each.

Each.

Each.

Each.

Each.

Rs: 63700/=

Rs: 14840/=

Rs:9540/=

Rs: 157491/=

Rs: 27450/=

Rs: 77040/=

Rs: 3780/=

Rs: 1660/=

Rs: 1440/=

Rs: 3500/=

Rs: 63700/=



12/- P/F 3 pin 15 amps flush type S.P plug socket switch & shoe unit
on given board recessed in the walls or coloumns & covered
with plastic sheet.(S.No.18 p.No.11).

08No. - @Rs: 156/97 Each. Rs: 1250/=

13/- P/F A.C or D.C electric bell 200/250 volts 70 MM.
(S.No.21P.No.11)

06No. @Rs: 150/70 Each. Rs: 904/=
14/- P/F flush type electric bell push button.
(S.No.23P.No.13).
06No. @Rs: 25/19 Each. Rs: 151/=

15//- Fixing A.C celling fan regulator on S.W  board.
(S.No.01(b)P.No.14).

20No. (@Rs: 91/30 Each. Rs: 1826/=
16/- P/F mild steel bar fan clam 15.8mm (5/8”) dia suitable for RCC
roof. (S.No.O1©P.No. 14 ).

20No. @Rs: 141/01 Each. Rs: 2820/=
17/- P/F main panel board double shutter to accommodate heavey

duty circuit breakers bus bar inc, painting. (S.No.8P.No.13).
03 Sq.ft. @Rs: 1426/34 P.Sq.ft. Rs: 4279/=

18/- P/F earthing set with 2°x2°x1/2" copper plate buried in ground
at a depth of 12" or less if water comes out from the ground
level with salt and charcoal, etc i/c making the and charcoal, etc
i/c making the pit 127 deep by excavation of all type of soil.
Earth plate to be connected with No.8 S.W.G bare copper wire
run in “”dia G.1 pipe straight from the earth upto metallic
electrical assarary i/c providing necessary tee.

(S.No.22 P.No.26).

01 No. Rs: 2570/37 Each. Rs: 2570/=
19/- P/F circuit breakers 6 Amps to 63 Amps D.P i/c fixing on a

prepared board and necessary connection.{S.No.2 P.No.20).
20No. @Rs: 948/02 Each. Rs: 18960/=
20/- Providing Circuit breakers 100 Amps triple pole including
fixing on a prepared board and necessary connection.

(S.No.5P.N0.20)

02No. (@Rs: 9138/25 Each. Rs: 18277/=

21/- P/F Energy saver superior quality i/c fixing on extg: holder etc
complete.(S.No.6 P.No. 33 ).

50No. @Rs:497/= Each. Rs: 24850/=

Total Rs: 500034/=

Say Rs: 500000/=

ASSISTANT ENGINEER
BUILDING SUB-DIVISION
DOKRI
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NIT Sr: No.26
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s intended as a model for admensuramaents
¢ Rate Unit price lor unit rates o B o Quantiiesy Tvpes of Uolmrhel

£ . 5 ;
{Pereenigge

Fhenam text refors to admeasuroments contracts,

OFFICE OF THE EXECUTIVE ENGINEER BUIL

DIVISION LARKANC



Bil

£

Mame vl Contracior-

1 B section shoukd be Hiled i dn the EngiperyProcaving Agosoy before Bsunnge of shae Bideding Doowmentys

e ,
¢ Unumeer Butiding vy
[ ERESAv N w3 E S : ;

fa7 Name of Provuring Agencys b

(B Briet Description of Waorks: - Construction of borndan wall 12 v
Muhalla

tor Procuring Agoney’s address- Cireui

{3 bstimared Coste LG0D (v

foy Amount of Bi 04

B S

a8 28 Davs (Mot more than sixniy di
54,000/

thy W Pl Ligposi

of Bedy along with fime-

(8 Venue, Time, and Date of Bad Openingt- Pxecutive Engmceer Buldings Do

1Ry Tome for Completon from writien orde 12 Months,

[

o conmenee: -

(0 Lguidiny damages-
(008 of Barimated Cos

of delay. but total not exceedmg 10%)

fmn il all Deposit Receipt Neo o
Amouni-

y DR No.o 0 ate,
Rs.

{0y Hate guoted by Contracion - Pai "AKs,




SHEDULE -

[N

;.A/;(lf/“,' 7 _"" ‘1;,

BCONSTT: OF DBOREN (llf—‘FlCE AND REPAlR

LT

s

IR

£ A

()FMUKHT{AR KAR 7L

SN

'lf_

I
[

-~

O/ -

0. -

(oot GFFICE DOKRY, (ELECTRIC WORK)

0 : ; T : - —
Name ol sems D gaQde T | Rate. | Unit Amount. |

Woering for dight o0 fan point with 3.029PVC insulated  wire in
20mm (347) casnned opatt on o osurface  as required.
(Sccond Bdit s 2012) (SN 129 P.No. S,

HuPeint, WRs: 9107+ P.Point. Rs: 34600/=
Wiring for »iow soint with 50290 PVC insulated wire in
200un (o4 channel pattt on surface as  required.
(Sceend Farten 20325 (SN0.130 P.No. 1),

I3Pemt. WRs: 742~ P.Point. Rs: 11130/~
Wirmng for « B oocll pont with 37029 PVC insulated wire in
20m (3470 chanece! pai on surface  as required.
(Seeond Bdiden Y002 (SINa S PONoUES),

02 Point. (Rs: 15901= P.Point Rs: 3180=
Providing and laving (Main or Sub Main) PVC insulated with
size 227025 < opper ((l(' dctor in 247 dia PVC conduit on
surface. { S Pdition 20023(8.No.3 P.No. D).

258 Meter aRs: 171 P. Meter Rs: 45828/=
Providing : Co3g Oz or Sub Main) PVC insulated with
size 227044 (omn 2y Copper conductor in 17 dia PVC conduit
on surlace. ¢ Secend Pdition 20023 (S.No.5 P.No. 1)

60 Meter JeRs: 305 P Meier Rs: 18300/=
Providing and Toving (Main or Sub Main) PVC insulated with
size 2-7 050 ¢ mml) ('oppcr conductor in 17 dia PVC
corduit on suree { Second Edition 20123, (S.No.6 P No=1).

9 Meter WwRst 428 P.Meter Rs: 38520/-
Providing w.o Gving one way S22 S amps switch flush type.
¢ Sceend BT (SN2 W PNo0S3).

OUNG. @wRs: 54 Fach. Rs: 3240/=
Providing . aag two pin S amps plug & socket tlush type.
vSecond Edinog 202 5 N 225 P No. 33).

(3 Np. (W'Rs: 8377 Each Rs: 1245/=
Providing o ¢ e brass Bakelite eeiling rose with two
renninal, (S NO ISP N0

40 No, @Ry 72/ Each. Rs: 2880/=
Providine L Uivine Brass Rattern holder.
tSecotd Bamion 2012518 N0 232 PNe3S)

20 No. (wRs: 70/ Each. Rs: 1400/~
Providing & weeiling fan 567 {good quality).
(Secoad Ldi 23S P NG,

20 No. ‘WRs: 3185+ Each. Rs: 63700/
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