



NO.PD/(CIDA)PRO-EQP-3-TTIs/2016  
PROJECT MANAGEMENT UNIT  
CAPACITY BUILDING OF TEACHERS TRAINING  
INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL  
TEACHERS IN SINDH (CIDA)  
GOVERNMENT OF SINDH  
EDUCATION & LITERACY DEPARTMENT  
Karachi dated: 10-03-2016

## TENDER NOTICE

1. The Project Management Unit "Capacity Building of Teachers Training Institution & Training of Elementary School Teachers in Sindh (CIDA)" Education & Literacy Department, Government of Sindh has received an allocation from the Public Fund in Pak rupees towards the cost of Equipments for existing Teacher Training Institutions (TTIs) Professional Development Centre (PDC) in Sindh. It is intended that part of the proceeds of this allocated fund will be applied to eligible payments under the contract for Procurement of Equipments.
2. The Project Director, "Capacity Building of Teachers Training Institution & Training of Elementary School Teachers in Sindh (CIDA)", Education & Literacy Department now invites sealed bids from eligible bidders on single stage two envelope procedure for the supply of Equipments.
3. Interested eligible bidders may obtain further information from the office of Project Director, "Capacity Building of Teachers Training Institution & Training of Elementary School Teachers in Sindh (CIDA)", Education & Literacy Department, 3<sup>rd</sup> Floor Old KDA Building Sindh Secretariat No. 3, Kamal Atta Turk Road, Karachi.
4. A complete set of bidding document may be purchased w.e.f from 10-03-2016 upto 29-03-2016 during office hours by interested bidders on submission of a written application to the undersigned and upon payment of Rs.1000/ nonrefundable fee in shape of Demand Draft or Pay Order in favour of Project Director "Capacity Building of Teachers Training Institution & Training of Elementary School Teachers in Sindh (CIDA)", Education & Literacy Department, 3<sup>rd</sup> Floor Old KDA Building Sindh Secretariat No. 3, Kamal Atta Turk Road, Karachi.
5. Sealed Bids must be delivered to the above office on or before **29-03-2016 upto 3.00 pm** and must be accompanied by a bid security of Three (3) % of bid cost.
6. Bids will be opened by the purchase committee of the CIDA in the presence of bidders' / representatives of bidders on **29-03-2016 at 3.30 pm** at the committee room of Education & Literacy Department 3<sup>rd</sup> Floor Old KDA Building Sindh Secretariat No. 3, Kamal Atta Turk Road, Karachi
7. The rates quoted should be inclusive of GST, Income Tax, etc GST will be deducted at source at prescribed rates. Delivery of items will be made institution wise.
8. The bidders are requested to give their best and final prices as no negotiations are expected.
9. In case Government declared / announce public holiday on the date of opening of Tender, the Tenders will be submitted / opened on the next working day and time.
10. Procuring Agency may reject all or any bid as per relevant provisions of Sindh Public Procurement Rules 2010.
11. Invitation for Bids / Tender Notice can be downloaded from SPPRA website: [www.pprasindh.gov.pk](http://www.pprasindh.gov.pk).

  
PROJECT DIRECTOR



GOVERNMENT OF SINDH  
EDUCATION & LITERACY DEPARTMENT  
Karachi, dated the May 5, 2014

**NOTIFICATION**

**NO.SO(G-III) EDU/E&A/PRO-CIDA-PMU/13-14:** In pursuance of Rule – 7 of the Sindh Public Procurement Rules, 2010 a Procurement Committee comprising of following Officers for procurement of various store items/goods to be procured for “Capacity Building of Teacher Training Institutions and Training of Elementary School Teachers in Sindh-CIDA” is constituted as under:-

- |    |  |                   |
|----|--|-------------------|
| 1. | Project Director,<br>Capacity Building of Teacher Training Institutions<br>and Training of Elementary School Teachers in Sindh-CIDA<br>Education & Literacy Department         | Chairman          |
| 2. | Representative of Finance Department   | Member            |
| 3. | Manager, Admin & Accounts<br>Capacity Building of Teacher Training Institutions<br>and Training of Elementary School Teachers in Sindh-CIDA<br>Education & Literacy Department | Member/ Secretary |

**ToRs**

- Preparing bidding document;
- Carrying out technical as well as financial evaluation of the bids;
- Preparing evaluation report as provided in Rule 45 of SPPRA 2010;
- Making recommendations for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

-SECRETARY TO GOVT. OF SINDH-

**NO.SO (G-I) EDU/E&A/PRO-CIDA-PMU/13-14:**

Karachi, dated the May 5, 2014

A copy is forwarded for information & necessary action to:-

1. All Members of the Committee.
2. The P.S. to Senior Minister, Education & Literacy Department, Govt. of Sindh, Karachi.
3. The P.S. to Secretary, Education & Literacy Department.
4. Office Order File

  
FAHEEM AHMED CHACHAR  
SECTION OFFICER (ADMN. G-I)



GOVERNMENT OF SINDH  
EDUCATION & LITERACY DEPARTMENT  
Karachi dated the 23-11-2015

**NOTIFICATION**

NO: SO(G-III)/EDU/E&A/PRO-ADP/14-15: In pursuance of Rule-31 of the Sindh Public Procurement Rules, 2010 a Departmental Complaint Redressal Committee comprising of following Officers is constituted as under to resolve complaint's of aggrieved bidders:-

- |  |                  |
|--|------------------|
| 1. Special Secretary (Schools)<br>Education & Literacy Department,<br>Govt. of Sindh | Chairman         |
| 2. Representative of Accountant General,   | Member           |
| 3. Independent Professional Expert,<br>(to be nominated by Education Department)     | Member           |
| 4. Deputy Secretary (GA),<br>Education & Literacy Department,<br>Govt. of Sindh      | Member           |
| 5. Section Officer (GIII)<br>Education & Literacy Department,<br>Govt. of Sindh      | Member/Secretary |

**ToRs**

- To perform according to Rule-31 of SPPRA, 2010;
- To Perform any other function ancillary and incidental to the above.

**-DR. FAZLULLAH PECHUHO-**  
SECRETARY TO GOVT. OF SINDH

NO: SO(G-III)/EDU/E&A/PRO-ADP/14-15

Karachi dated the 23<sup>rd</sup> November, 2015

C.C.

1. All members of the committee.
2. The P.S. to Secretary, Education & Literacy Department.
3. Office Order File

  
DEPUTY SECRETARY(GA)



PROJECT MANAGEMENT UNIT  
CAPACITY BUILDING OF TEACHERS TRAINING INSTITUTIONS &  
TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH (CIDA)  
GOVERNMENT OF SINDH  
EDUCATION & LITERACY DEPARTMENT

**ANNUAL PROCUREMENT PLAN**  
**(Works, Goods & Services)**  
**Financial year 2015-16**

Sr. No.	Description of Procurement	Quantity (Where applicable)	Estimated Unit cost (where applicable)	Estimated total cost	Funds allocated	Source of funds (ADP/Non ADP)	Proposed Procurement Method	Timing of procurements				Remarks
								1 <sup>st</sup> Qtr	2 <sup>nd</sup> Qtr	3 <sup>rd</sup> Qtr	4 <sup>th</sup> Qtr	
1	Procurement of Furniture, Fixture, General / IT Equipment, for 43 Teacher Training Institutions (TTIs) Professional Development Centres in Sindh	On need basis	N/A	35,000	81.160	PSDP	single stage two envelope procedure	To be initiated in 1 <sup>st</sup> quarter	To be initiated in 2 <sup>nd</sup> quarter	To be continued/ Completed in 3 <sup>rd</sup> quarter	To be completed in 4 <sup>th</sup> quarter	Activities are scheduled as per Cash/ work plan 2015-2016
2.	Repair, Renovation and Rehabilitation of 43 Teacher Training Institutions (TTIs) in Sindh	On need basis		105,000	187.187	PSDP	single stage Single envelope procedure	To be initiated in 1 <sup>st</sup> quarter	To be initiated in 2 <sup>nd</sup> quarter	To be continued/ completed in 3 <sup>rd</sup> quarter	To be completed in 4 <sup>th</sup> quarter	Activities are scheduled as per Cash/ work plan 2015-2016
3	Professional Development Centres	On need basis	N/A	40,886	55.670	PSDP	single stage one envelope / single stage two envelope/ two stage two envelope procedure	To be initiated in 1 <sup>st</sup> quarter	To be initiated in 2 <sup>nd</sup> quarter	To be continued in 3 <sup>rd</sup> quarter	To be completed in 4 <sup>th</sup> quarter	Activities are scheduled as per Cash/ work plan 2015-2016
4	Establishment/Repair/up-gradation of Computer Labs, Equipments of 43 Teacher Training Institutions (TTIs) in Sindh	On need basis	N/A	52.139	52.139	PSDP	single stage two envelope procedure/ two stage two envelope procedure (Turn Key Basis)	To be initiated in 1 <sup>st</sup> quarter	To be initiated in 2 <sup>nd</sup> quarter	To be continued in 3 <sup>rd</sup> quarter	To be completed in 4 <sup>th</sup> quarter	Activities are scheduled as per Cash/ work plan 2015-2016

*Neelam*  
PROJECT DIRECTOR (CIDA)