Friday, March 11, 2016
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I(aracm Wﬂlﬂl‘ & Sewerage Boaru

OFFICE OF THE RESIDENT ENGINEER DHABEJJ (PUMPING) DIVISION

Dhabep Pumplng Statson Tehsil erpur Sakro DhabEJl Town, Distt. Thatta
 Cell No. 0333~2205474

NOTICE INVITING TENDERS
(Through Press)
(ON ITEM RATE BASIS)

Sealed Tenders are invited on single stage - Single envelop System as per SPPRA Rules-2010 for the followihg works:

Estimated Cost below 2.5 Million

1) LOCAL: MANUFACTURING OF TURBO CHARGER PLAIN &GUIDE
- BEARINGS AND BEARING SLEEVE FOR MAN ENGINE OF 15T PHASE
1 Name of works o PUNMP HOUSE, DHABEJI

2) RE-METALLING OF SEGMENT OF THRUST BLOCK & REPAIR /
© - RECONDITIONING OF THRUST PLATE AND BEVEL GEAR (PINION)
OF RENK GEAR BOX OF ST PHASE PUMP HOUSE, DHABEJi

Bidder / Contract having NTN / Sales Tax and Contractor should be registered
with Sindh Revenue Board in terms of Rule-46(1) (iii) of SPP Rules, 2010
(Amended 2014), Three years Turnover must be attached with the tender.

2 | Eligibility of Contractor

Three years Experience Certificate, of snmllar job must be attached with the

3 | Ex @fiénc*ofWotks
P © A tender.

‘ T ‘ ' Tender documents.will be available for sale from the office of the Accounts

P RN B

"4 | Tender can be purchased Qfficer (Revenue), Finance Department, KW&SB having his office at 1st Floor,
: oo : KW&5B Head Office, Civic Centre Annex. Building, Gulshan-e-igbal. Karachu
.09:00 a.m TO 01:00 p:m
"5 ! Bid Security ' 2% Of The Quoted Amount In shape of Pay Order / Bank Draft in favour of
X Karachi Water & Sewerage Board.
P R N L 4. 1). Rs.2,000 (Non-refundable) in shape of Pay order
»6 | Tenders Cost cfworks 2). Re.1,000/-in favour of KWSB.
7 Last date of issuing - . : W.ef 1st Publlcation date to 04-04-2016 between 09:00 A:M. to 01:00P.M
:3 -Date and time of submission and | ‘Submission of Tender at.05- 04-2016 at 2:00 pm arid Opemnq ‘of Tender at 2:30
. ) opéning of Tender pm on same day .
" _ The Procurement Commlttee-! KW&SB at the Office of the Convener / Chnef
9] Place of Opening Engineer (IP&D), Room No. 5 Biock E at 9th Mile, Shahrah-e- Falsal Karsaz,
o Karachi,
“10 | Source of Funding ‘ IKWE.SB's own fund of current financial year 2015-2016.
. For improvernent, smooth & un-interrupted pumping-of drinking water to the
1U Scope of Works Karachi city from Dhabeji (Pumping) Division. KW&SB
' ‘Nota:

1. Tender can be seen and downioad from SPPRA website www.pprasindh.gov.pk.

2. The participants must quote the rates both in words and figures. incompiete / Conditional Tenders will not be accepted.
3. 1In case of any undesirable circumstances arise*gn the submission / opening Date & Time or if Government declares
the Holiday, the Tender shall be submitted 7\opr='1ed on next working day at the same time and venue.

. The procuring agency may reject any bid subject to Falevant provision of SPP Ruies-2010 and may cancel the bidding

process at ahy time prior to acceptance of bid-or proposal as per Rule 25 of said rules

-

. Conditional bid cannet be acceptnd ‘ N,
5. Bid must be in-sealed cover and experience certificate fo i e yeafs of similar nature of job must be attached with
the bid. ., oo

7. Specifications and details reqardmg above jobs can be seen an\d digcussed with Resident Engineer, Dhabeji (Pumping)
Div. in Division Office situated at Dhabéji Pumiping Station, Tefisit Mirpur Sakro, Dhabeji Town, Distt: Thalta at any
working day during office hours and Centact No.0333- 2@05474 at any working day during office hours.

3 Debarred Contractors bid cannot be accepted.
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Karachi Water & Sewerage Board

OFFICE OF THE RESIDENT ENGINEER DHABEJI (PUMPING) DIVISION

Dhabeji Pumping Station, Tehsit Mirpur Sakre, Dhabeji Town, Distt. Thatta
Cell No. 0333-2205474

NOTICE INVITING TENDERS
(Through Press)
(ON ITEM RATE BASIS)

Sealed Tenders are invited on singie stage - Single envelop System as per SPPRA Rules-2010 for the following works:

Estimated Cost below 2.5 Million

1) LOCAL MANUFACTURING OF TURBO CHARGER PLAIN &GUIDE
, _ BEARINGS AND BEARING SLEEVE FOR MAN ENGINE OF 1ST PHASE
Name of works “PUMP HOUSE, DHABEJI

2) RE-METALLING OF SEGMENT OF THRUST BLOCK & REPAIR /
RECONDITIONING OF THRUST PLATE AND BEVEL GEAR (PINION)
OF RENK GEAR BOX OF 15T PHASE PUMP HOUSE, DHABEJI

- Bidder / Contract having NTN / Sales Tax and Contractor should be registere&
Efigibility of C ct

giolity of Contractor with Sindh Revenue Board in terms of Rule-46(1) (iii) of SPP Rules, 2010
{Amended 2014). Three years Turnover must be attached with the tender.

Experience of Wérks tTer;‘rgeeryears Experience Certificate of similar job must be attached with the

- Tender documents will be available for sale from the office of the Accounts
Tender can be purchased Officer (Revenue), Finance Department, KW&SB having his office at 1st Floor,
KWA&SB Head Office, Civic Centre Annex. Building, Guishan-e-lgbal. Karachi
08:00 a.m TG 01:00 p.m

Bid Security 2% Of The Quoted Amount In shape of Pay Order / Bank Draft in favour of
Karachi Water & Sewerage Board,

1). Rs.2,000 (Non-refundable) in shape of Pay.order

Tenders Cost of works 2). Re.1,000/- in favour of KW&SE.

Last date of issuing W.e.f. 1st Publication date to 04-04.2016 between 09:00 A.M. to 01:00P.M

Date and time of submission and Submission of Tender at 05-04-2016 at 2:00 pm and Qpening of Tender at 2:30
opening of Tender pm on same day

| The Procurernent Committea-l, IKWE&SE at the Office of the Convener / Chief
«| Engineer (IP&D), Room No. 8, Binck "E”, at 8th Mile, Shahrah-e-Falsal, Karsaz,

Place of Opening Karachi

Source of Funding KWESB's own fund of current financial year 2015-2016.

For improvemeat, smooth & un-intentupted pumping of drinking water to the
Scops of Works Katachi city from [habeji (Fumplng) Division, KWESH

Note: N

1. Tander can be seen and downloud from SPPRA website www.pprasindh. gov.ple.

2. Tha participints must quote the rates both In words and figures. Incomplet: 7 Conditional Tenders will not be acuepted.
. in case of any undestrabie circumstances erlse on the stilamission / opening Dales & Time or if Guverirent dociares
the Hollday, the Tender shall be submitted / opaned on next working day at the same tive and venue,
. Tha pracuring agancy may reject any bid subject to relevant provision of SP Rules-2010 and may canced the bidding
pracess at any time prior to accaptance of bid or proposal eb per l\l:N =20 of sald rules,

. Conditional bid cannot be accepted. \ .,

. Bid mustba In sealed cover and exporience certificate for Three years w\f shnilar rmure of job must be attached with
the bitd. .

7. Soecifications and details regarding above jobs can be spen and discusse ‘ Resldant Engineer, Dhabe|i (Pumping)
Div. in Division Offlce situated at Dhabeji Pumping Station, Tehsll Mimpur 3 fa-mmbeu Town, Disth; Thatta at any
working day during office hours and Contact No.0333-2205474 ot @ y;wnrkmq day durlnq office hnurs

§. Debamod Contractors bid cannot be accepted,
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KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE CHIEF ENGINEER (IPD)

Block-B. 9" Mile Karsaz, Shahra-c-Faisal, Karachi .

' Telephone i 992451061

No.KW&SB/CE(IPD)/2013/2 36 Dated: /(~03-2013

QFFICE ORDER

In pursuance of Rule-07 of the Sindh Public Procurement Rules, 2010, instruction of SPPRA
communicated vide No.Dir(Enf-1)/SPPRA/I-3/(GEN)Y/12-13/8001, dated: 26-02-2013 and with
the approval of Managing Dircctor, KW&SB, Procurement Committee is hereby re-constituted
for performing the functions preseribed in Rule-08 of Rules ibid for the works for which
evaluation report required to be hoisted on Sindh Public Procurement Authority’s Web Site, as

under:

TSNo Nominece Position in P.C |
] Chicf Engincer (1PD) Convener
2 Chicf Engincer (Concerned) Member
3 Representative of D.G (TS) KMC ! Member
4 Representative of Finance Advisor, KMC Member
5 Accounts OfTicer (Concerned) Member / Seeretary J

The office of the Convener / Chief Engincer (IPD), shall be headquarter for Procurement
Commitlee.

The Concerned office o ‘Ch’ [ Engineer shall maintain the record of procurement proceedings as
required under Rule-9 of SPPRA 2010,

Uniform criteria for assessment of bids shall be used by all the Procurcment Commit ttees, to
cnsure uniformity of assessment of similar ftems and works.

. This modiics the carlier order bearing No.MD/KWESBR011/197/L dated:18-06-2011

~

This issue with the approval of Managing Director, K\W&SB.

Chief Engﬂ»@ci@)/g} ’7/0}
KW&SB

Copy to: ;
I. The Managing Dircclor, KW&SB.
The All DMD’s KAWESE,
The All C.E's KW&SD.
The Assistant Director (LFA), KWESE.
The P.S to Chairman, KWE&SB.
The All Accounts Ofticer, KWESB.

Q\}h:{kb)l\)

.Copy also to:

The Admnustrator, KMC. »
The Chicf Officer / Municipal Comunissioner, KMC. @@?
The Disector General (T.S), KMC '
The Financial Advisor, KMC.

The Director (C.B) SPPRA, GOS.

L I WD B —
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OFFICE OF THE RESIDENT ENGINEER
DHABEJ I (PUMPING) DIVISION

Cell N0.0333-2205474 Dhabejl Pumplng Station, Tehsil Mirpur Sakro, Dhabejl Town, Distt: Thatta

No. RE/Dhabeji(P)/NlT/2015-16/é/) o : Dated: 0575 / 2016

‘/The Director Public Relations,
KW.8S.B.

Subject: PUBLICATION OF NOTICE INVITING TENDERS
- (UNDER SPPRA-2010).

| am enclosing herewith 12 copies of N.L.T. of the following works for publication in
leading daily Newspapers (English, Urdu & Sindhi etc.) of Karachi at an early date :-

S.NO. - NAME OF WORK

1. | LOCAL MANUFACTURING OF TURBO CHARGER PLAIN & GUIDE
BEARINGS AND BEARING SLEEVE FOR MAN ENGINE OF 1°7. PHASE
PUMP HOUSE, DHABEJI.

> |RE-METALLING OF SEGMENT OF THRUST BLOCK & REPAIR |
RECONDITIONING OF THRUST PLATE AND BEVEL GEAR (PINION) OF
RENK GEAR BOX OF 15" PHASE PUMP HOUSE, DHABEJI

Approvals of Managing Director, KW&SB are enclosed.

Copy to:-

Chief Engineer (E&M)-W, KW&SB
Chief Engineer (IP&D), KW&SB

Dy. Chief Engineer (E&M)-W, KW&SB.
S.E.(P&F)-I, KW&SB

Work file.

Office copy.

Mé@ b
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g}}% g KARACHI WATER & SEWERAGE BOARD

=G OFFICE OF THE RESIDENT ENGINEER
DHABEJI (PUMPING) DIVISION
Cell N0.0333-2205474 Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta
No. RE/Dhabeji(PY/NIT/2015-16/ 6/ y | Dated :08 / 3 / 2016

NOTICE INVITING TENDERS

(Through Press)
(ON ITEM RATE BASIS)

Sealed Tenders are invites single stage — single envelope system'as per SPPRA Rules-
2010 for the following works -

Estimated Cost below 2.5 Million =

1. 1). LOCAL MANUFACTURING OF TURBO CHARGER PLAIN
, & GUIDE BEARINGS AND BEARING SLEEVE FOR MAN

: ENGINE OF 1°T. PHASE PUMP HOUSE, DHABEJI.

Name of Works 2). RE-METALLING OF SEGMENT OF THRUST BLOCK &

REPAIR / RECONDITIONING OF THRUST PLATE AND

BEVEL GEAR (PINION) OF RENK GEAR BOX OF 15"

PHASE PUMP HOUSE, DHABEJI

2. Bidder / Contractor having NTN / Sales Tax and Contractor
Eligibility of should be registered with Sindh Revenue Board in terms of Rule- |.
Contractor 46(1)(iii) of SPP Rules, 2010 (Amended 2014). Three years

Turnover must be attached with the Tender.

3. | Experience of Three years Experience Certificate of S|m|Iar of job must be
Works attached with the Tender

4.1 Tender documents will be available for sale from the office of the
Tender can be Accpunts_ Officer (Revenue), Finance Depar'tment., _ KW&SB
Purchased having his office at 1*. Floor, KW&SB Head Office, Civic Centre

Annex. Building, Gulshan-e-lgbal, Karachi between 09.00A.M. to
01.00P.M.

S. Bid Security 02% of the Quoted Amount in shape of Pay Order / Bank Draft in

favour of Karachi Water & Sewerage Board

6.| Tenders Cost of 1).Rs.2,000/= (Non-refundable in shape of Pay order in
works 2).Rs.1 ,(?00/= favour of KW&SB)

7, . W.e.f. 1%, Publication date to / /2016 between
Lastdate of Issuing | 5q goa M. to 01.00P.M.

o-| Date & Time of Submission of Tender at 2016 at 2:00 pm and

submission and -
Opening of Tender. - B
9. The Procurement Committee-l, KW&SB at the Office of the
Place of opening. | Convener / Chief Engineer (IP&D), Room No.5, Block “E”, at 9"
Mile, Shahrah-e-Faisal, Karsaz, Karachi.

10} Source of Funding | KW&SB'’s own fund of current financial year 2015-2016.

Opening of Tender at 2:30 pm on same day.

11 For Improvement, smooth & un-interrupted pumping of drinking
Scope of works water to the Karach| city from Dhabeji (Pumping) Division,
KW&SB

Page 1 of 2



Tender can be seen and download from SPPRA website www.pprasindh.gov.pk

The participants must quote the rates both in words and figures. Incomplete /
Conditional Tenders will not be accepted.

In case of any undesirable circumstances arise on the submission / opening Date &
Time or if Government declares the Holiday, the Tender shall be submitted / opened
on next working day at the same time and venue.

The Procuring agency may reject any bid subject to relevant provision of SPP Rules,
2010 and may cancel the bidding process at any time prior to acceptance of bid or
proposal as per Rule-25 of said rules. '
Conditional bid cannot be accepted.

Bid must be in sealed cover and experience certificate for Three yéars of similar
nature of job must be attached with the bid.

Specifications and details regarding above jobs can be seen and discussed with
Resident Engineer, Dhabeji (Pumping) Div. in Division Office situated at Dhabeji
Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta at any working day
during office hours and Contact No.0333-2205474 at any working day during office
hours,

Debarred Contractors bid cannot be accepted.

KARACHI WATER AND SEWERAGE BOARD
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OFFICE OF THE mmmamz_._. ENGINEER DHABEJ] DIVISION (PUMPING)

ANNUAL PROCUREMENT PLAN FOR THE YEAR 2015-16

Quantity Estimated Sources of b d Timi fp
. . . ropos iming of Procurement
S Description of Procurement where unit Cost Estimated Total Funds Allocated Funds Procurement . g
NO applicable where Cost ADP/Non Method
applicable ADP
1"Qrt [2™Qnt {3%qr |4 Qrt
+ |R/M OF 35 MGD MODIFIED WIER PUMP 6024-16 Press/
1 [SET"B"BY REPLACEMENT OF WORNOUT - - Rs. 2,513,890 Rs. KW&SB €8s - 2™ Qrt - .
PARTS AT K-2 P/H DHABE.. 10,00,00.000 Website
MFG AND FIXING OF SPARE PARTS & Press/
2 |REPAIR OF SUCTION CHANNEL FINE - - Rs. 2,684,948 6024-16 KW&SB ) - 2™ Qrt - -
SEREEN OF 3RD PHASE P/H DHABE.I, Website
LOCAL MFG OF PISTON OIL RING AND
: CROME PRESSURE RING OF M.AN Press/Webs .
3 |ENGINE Grvs00 OF 1ST PHASE P/H - - Rs. 2,321,735 6024-16 KW&sB ite - jian) - -
DHABEJI.
LOCAL MFG OF KSB PUMP SHAFT TYPE
RDLV-700-800A & P/F BEARING NO.7330
4 [BCBM & 6326 C-3 I/C VERIOUS SERVICES - - Rs. 2,555,437 6024-16 KW&SB Website - 2" art - -
OF SKAFT FOR P/SET NO 4 OF K-3 P/H
DHABEJI.
S/O OF 1635 KWHT MOTOR NO "C" Press/
S [(METHER & PLATE) UK SLIP RING TYPE - - Rs. 2,998,090 6024-16 KW&SB ) - 2™ Qrt - -
OF K-2 P/H DHABEJ!. <<m,cw;m ‘
LOCAL MFG OF SPARE PARTS OF FINE Press/
6 |SCREEN & REPAIR OF SUCTION - - Rs. 2,684,948 6024-16 KW&SB ; - 2" Qrt - -
CHANNEL OF 4TH PHASE P/H DHABEJI. Website
R/M OF 35 MGD WIER P/SET "C" UNIGLIDE
7 |TYPE BY REPLACEMENT OF WORN OUT - - Rs. 4,142,300 R w%wmwwooo KW&SB Emergency - 2" art] - -
B PARTS AT K-2 P/H DHANEJI. (PARA-58) s.1.20,00, work




RE-MATELLING OF MAIN BEARING OF

8 |MAN ENGINE G7V-40/60 OF 1ST PHASE Rs. 2,741,200 6123-27 Kwgsg | ress/ 3rd Qrt
P/ DHABEI. Website
RE-MATELLING OF BIG END BEARING OF Press/

9 [MAN ENGINE G7V-40/60 1ST PHASE P/H Rs. 2,861,664 6123-27 KW&SB : 3rd Qrt
DHABEJ1. Website
R/M OF NRV 1000 mm DIA OF PUMP SET .| Press/

10 Dv AT K2 PIH DHABES Rs 2677389 |  6123-27 Kwess | 3rd Qrt
RE-MATLLING OF BIG END BEARING OF Press/

11 |M.AN ENGINE G7 V-40/60 OF 1ST PHASE Rs  2.825264 6123-27 KW&SB : 3rd Qrt
P/H DHABEJI. . Website
R/M AND REPLACEMENT OF WORN OUT Press/

12 |PARTS OF 35 MGD WIER P/SET "E” AT K-1| Rs  2071370| 612327 KW&SB ) 3rd Qrt
P/H DHABEJI. Website
R/M OF 35 MGD KSB PUMP TYPE RDLV-
700-820A, P/SET NO.4 BY REPLACEMENT Press/

13 | OF WORN OUT PARTS AT Koo o Rs 2125318  6123-27 Kwess | o5 3rd Qrt
DHABE.JI
PROVIDING & INSTALLATION OF PUMP Press/

14 |COOLING COIL OF MA N PUMP TYPE RRS. Rs  2200000| 6123-27 KW&SB . 3rd Qrt
7 (SPL) NO.2 OF 2ND PHASE P/H DHABE.JI. Website
RE-COND/RE-BUILD AND RE-FURBISHING
OF DOUBLE ENTRY IMPLEER AND PUMP Press/

15 | CASING OF 35 MOD WIER PISET L pme Rs 2324000 6123-27 Kwasg | o1 3rd Qrt
2 P/H DHABEJ!. :
R/R OF 1000 mm DIA SUCTION VALVE
(SLICE VALVE) I/C REPLACEMENT OF Press/ )

16 ISEATS OF VALVE FOR PISET NO.6 OF K.ii Rs 2269762} 612327 KWESB | \vebsite 3rd Qrt

P/H DHABEJI.(B-20)




|

Press/
. A o e .
Rs  2125504| 612307 Kwasg | Press/
e Website
Rs  2220800] 6123.07 Kwasg | Press/
) e Website

Rs 2028828 612307 Kwasg | Press/
Website

Rs 2,303,424 6123-27 KW&SB

MFG & PROVIDING OF SLIP RING sET
FOR 1635 KW H.T MOTORS AT K- P/H

SIONAL PUMP CASING
OF PUMP SET NO# 3 OF 1ST PHASE p/H h
DHABEJI. (B-20)

Press/
Website

Rs 2,235,502 6123-27 KWS&SB Press/

2570,128 |  6123.07 Kwasg | Press/

Website
H o



RE-MATELLING OF SUGMENT OF THRUST 5 B
BLOCK & R/R OF THRUST PLATE AND ress/ N
25 |5ERD GEAR (PINION) OF RENK GEAR Rs. 1,577,075 6123-27 KW&sB Website 4
BOX OF 1ST PHASE P/H BHABE,)
|IN-SITU 280mm DIA & 189 WIDTH CRANK Prose)
SHAFT MACHINERY / GRINDING OF MAN ress .
26 ENGINE NO.1 OF 1ST PHASE P/H Rs. 2,530,300 6123-27 KW&sB - Website 4
DHABEJ.
MFG AND SUPPLY OF CARBON BRUSHES Press/
27 |FOR 1635 KW, SLIP RING TYPE {4 T Rs. 2,450,000 6123-27 KW&SB Websit 4
MOTOR AT K-2 P/H DHABE.J|. ebsite
RIM OF 35 MGD KSB PUMP TYPE ROLY. Press/
700-820A, PISET NO.2 BY REPLACEMENT ress _
28 | OF WORN OUT PARTS AT K-3 P/H Rs.2.416,589 6123-27 KWass Website 4
DHABEJL.
R/R OF CYLINDER LINER OF ENGINE NO 5 Press/ _
v . : 4
hM@ G7V-40/60 OF 1ST PHASE P/H DHABEL Rs. 1,634,734 6123-27 Kwass Website
R/R OF BEARING HOSING PUMP BODY OF Press/
30 |MAN PUMP TYPE RRS-7 SPL OF 15T Rs. 870,319 6123-27 KW&SB Webst 4
PHASE P/H DHABE.J|. eosite
LOCAL MFG OF TURBO CHARGER PLAIN Precs;
& GUIDE BEARING AND BEARING SLEEVE ress \
31 1oF maN ENGINE OF 1ST PHASE P/H Rs. 1,984,162 612327 Kwess Website 4
B DHABEI.
MFG & FIXING OF SPARE PARTS AND _
32 |[REPAIR OF SECTION CHANNEL FINE Rs. 2,684,948 6123-41 KW&SB Website 4
SCREEN OF 2ND PHASE P/H DHABE Ji.
RE-FILLING OF FIRE EXTINGUSHERS Press/
DIFFERENT SIZE & PROVIDING ress n
33 | MOUNTING FIRE EXTINGUSHERS WITH Rs. 2,414,178 6123-44 KW&SB Website 4
WALL BRACKET AT DHABEJ| P/H N



|

-

LOCAL MFG OF TURBO CHARGER PLAIN
& GUIDE BEARING AND BEARING SLEEVE .
34 |FOR MAN ENGINE OF 1ST PHASE P/H Rs. 1,984,182 6123-26 KwasB | Website 4
DHABEJI.
OVERHALUING OF MA N PUMP TYPE RRS Bross/
35 |7(SPL) NO.2 INSTALLED AT 2ND PHASE Rs. 1,913,893 612327 KW&SB ) 4
P/H DHABEI. Website
RECONDITANING OF COMPNENTS AND
REPLACEMANT OF BEARING OF MAN Press/
36 |pUMP TYPE RRS-7(SPL) NO.2 INSTALLED Rs. 2,540,500 6123-27 KW&SB |\ vebsite 4
AT 2ND PHASE P/H DHBAEJ!
SERVICING AND OVERHAULING OF 6.6 KV Press/
37 11050 KW 114 AMP AEG ELECTRIC MOTOR Rs. 1,626,388 6123-27 KW&SB A "
NO.2 OF 2ND PHASE P/H DHABEJ!. Website
PROVIDING AND FIXING OF BEARING
NO 7328 BCBM OF 6.6 KV, 1050KW , AEG Press/
38 |ELECTRIC MOTOR NO.2 OF 2ND PHSE P/H Rs. 1,079,320 612327 KW&SB | Website 4
DHABEJL.
REPLACEMENT OF BEARING OF 11KV, o ross/
39 |1050 KW, 68 AMPS AEG ELECTRIC Rs. 1,927,780 6123-27 KW&SB > y
MOTOR OF 3RD PHASE DHABEJ!. Website
R/M OF 25 MGD CAPACITY PUMP NO.2. OF Press/
40 [oon HASE DHABE Rs. 2,328,650 6123-27 Kwess | o0 .
RECONDITIONING AND LOCAL MFG OF
COMPONONENTS OF KSB PUMP TYPE Press/
41 |RDLV-600-830A FOR OVERHAULING OF Rs. 2,191,056 6123-27 KW&SB | \vebsite
PUMP NO.2 OF 3RD PHASE DHABEJI
SERVICING AND OVERHAAULING OF
11KV, 1050KW,69 AMPS OF AEG Press/
42 |ELELCTLRIC MOTOR NO 2 3RD PHASE Rs. 1,627,906 6123-27 KW&SB | \vepsite
'|PUMP HOUSE DHABEJ!. :
R
J//
SARDAR

RESIDENT mzm Neek

DHABEJI DIVISION %tz%_zg



TANDARD BIDDING DOCTENT

PROCUREMENT OF WORKS
(For Contracts Costing up to Rs.2.5 Million)

(Press Tender)
(SNo.2]

-1 Name of Work :-

“RE-METALLING OF SEGMENT OF THRUST BLOCK & REPAIR /
RECONDITIONING OF THRUST PLATE AND BEVEL GEAR (PINION)
OF RENK GEAR BOX OF 1ST. PHASE PUMP HOUSE, DHABE]JI”

- Name of Office :-

DHABE]I (PUMPING) DIVISION

Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town,

Distt: Thatta
Resident Engineer, Contact # 0333-2205474




Draft Bidding Document for Works up to 2.5 M -

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Agency. It should also give information on bid submission, opening and evaluation, and

on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules,

IT must state the description of the work, dates, time and place of issuing, submission,
opening of bids, completion time, cost of bidding document and bid security either in
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have

valid NTN aiso.

2. Content of Bidding Documents must include but not limited to: Conditions of
contract, Contract Data, specifications or its reference, Bill of Quantities containing
description of items with scheduled/item rates with premium to be filled in form of
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstance shall any contractor be entitled to claim enhanced

rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual
printed form stating at what percentage above or below on the rates specified in Bill of
Quantities for items of work to be carried out: he is willing to undertake the work and
also quote the rates for those items which are based on market rates. Only one rate of
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any
alternative in the works specified in the said form of invitation to tender or in the time

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk "




Draft Bidding Document for Works up to 2.5 M .

allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for

each.

The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids
shall be rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulﬁll any of
these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to

arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be

corrected.

(C)  Where there is a discrepancy between the amounts in figures and in words, the

amount in words will govern.
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(b).

(i).

0)-

(k).

BIDDING DATA

Name of Procuring Agency:

Brief Description of Work:

Procuring Agency Address:

Estimate Cost
Amount of Bid Security
Period of Bid validity

Security Deposit
(including Bid Security)

Venue, Time and Date of
Bid Opening

Deadline for submission of
Bid along with time.

Time for completion from
From written order commence:

Liquidity damage

Bid issued to Firm

Deposit Receipt No.& Date:

Amount:

Dhabeji (Pumping) Division, KW&SB

RE-METALLING OF SEGMENT OF THRUST
BLOCK & REPAIR / RECONDITIONING OF
THRUST PLATE AND BEVEL GEAR
(PINION) OF RENK GEAR BOX OF 1°"
PHASE PUMP HOUSE, DHABEJI.

Dhabeji Pumping Station, Tehsil Mirpur Sakro,
Dhabeji Town, Distt; Thatta

On Item rate basis.

02% of Bid amount.

90 Days.

10%

The Tender in sealed cover superscribed with
the name of the work should be dropped in the
Tender Box kept in office of the Chief Engineer
(IP&D) at Room No.5, Block “E”, 9" Mile,
Karsaz, Karachi on 2016 at 02.30
PM by Procurement Committee-I, KW&SB.

2016 at 02:00 PM.

10 Days

0.5% of Bid Cost per day of delay

M/s.

Rs.1.000/=

Authority issuing bidding Document.



Draft Bidding Document for Works up to 2.5 M

Conditions of Contract

Clause — 1:Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment

for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the

prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions exits:-

(1) contractor causes a breach of any clause of the Contract;
(ii)  the progress of any particular portion of the work is unsatlstactory and

notice of 10 days has expired,
(iif)  in the case of abandonment of the work owmg to the serious illness or death

of the contractor or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified
‘by the Engineer is not paid to the contractor within 60 days of the date of
the submission of the bill:

(B) The Executive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-

(1) to forfeit the security deposit available except conditions mentioned at A
(ii1) and (iv) above;

(i)  to finalize the work by measuring the work done
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Draft Bidding Document for Works up to 2.5 M

(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

(1) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(ii)  however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work

and has not been paid.
Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, either
date of commencement will be changed or period of completion is to be extended

accordingly.

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been
extended under this or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement. _

When time has been extended as aforesaid, it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the extended

period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
" and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be
made copies of the specitications, and of all such designs, drawings, and instructions as

aforesaid.
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Clause — 7: Payments.

(A)

(B)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten-days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on

the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the works shall
be final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

(B)

Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or decrease in quantities,
including the introduction of new work items that are either due to change of
plans, design or alignment to suit actual field conditions, within the general scope

"and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which he agreed to do them in the
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(©)

work, and at the same rates, as are specified in the tender for the main work. The
contractor has no right to claim for compensation by reason of alterations or
curtailment of the work. '

In case the nature of the work in the variation does not correspond with items in
the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that
the rate quoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded
by more than 15%, and then Engineer can adjust the rates for those quantities
causing excess the cost of contract beyond 15% after approval of Superintending

Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works are

separable from the original contract.

Clause-10: Quality Control.

(A)

(B)

©

Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to
uncover and test any part of the works which he considers may have a defect due
to use of unsound materials or unskillful workmanship and the contractor has to
carry out a test at his own cost irrespective of work already approved or paid.

Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

Uncorrected Defects:

- (1) In the case of any such failure, the Engineer-in-charge shall give the

"contractor at least 14 days notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contractor.
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(ii)  If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within his
discretion to accept the same at such reduced rates as he may tix therefore.

Clause — 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor
shall afford every facility for and every assistance in obtaining the right to such

access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as if they had

been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such part of the works or of examining such

foundations;

(B) If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage ‘is caused while the work is in progress or become apparent within three
months of the grant’ of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the
same to be made good by other workmen, and deduct the expenses from retention money

lying with the Engineer.
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Clause-14: Measures for prevention of fire and safety measures. The contractor
shall not set fire to any standing jungle, trees, bush-wood or grass without a written
permit from the Executive Engineer. When such permit is given, and also in all cases
when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor
shall take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be

paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subcontractor, his agents,
servants or workmen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which cannot be amicably settled between the parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority
shall be final, conclusive and binding on all parties to the contract upon all questions
relating to the meaning of the specifications, designs drawings, and instructions,
hereinbefore mentioned and as to the quality of workmanship, or materials used on the
work or as to any other questions, claim, right, matter, or thing whatsoever in any way
arising out of, or relating to the contract design, drawings, specifications, estimates,
instructions, orders or these conditions or otherwise concerning the works, or the
execution, of failure to execute the same, whether arising, during the progress of the
work, or after the completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the-amount of all expenses so
incurred from the contractor’s retention money. The contractor shall have no claim in
respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereof.
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Clause —18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work within
a period of three months from the date of issue of secured advance and
definitely not for full quantities of materials for the entire work/contract.
The sum payable for such materials on site shall not exceed 75% of the
market price of materials;

(ii)  Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months (even
if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the
whole of the works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise from the last date
of recording the final measurements), the defects notice period has also passed and the
Engineer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or
recovered in installments from his bills) shall be refunded to him after the expiry of three
months from the date on which the work is completed.
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ELIGIBILITY AND EVALUATION CRITERIA OF THE TENDER

Bid shall be evaluated on the basis of following information are available
with the bid :-

1. Bid shall be in sealed Cover.
2. Bid shall be properly signed by the Contractor with Stamp.

3. Name of firm, Postal address, Telephone number, Fax number, e-mail

address must be written.
4. Rate must be quoted in figures and words.
S. NTN and Sales Tax (Where applicable).

6. Contractor should be registered with Sindh Revenue Board in terms of

Rule-46(1)(iii) of SPP Rules, 2010 (amended 2014).
7. Relevant Experience of work (03) Three years.
8. Turnover at least (03) Three years.
9. Bid Security of required amount.
lO.Copditional bid will not be considered.
ll.Bid will be evaluated accbrding-to SPPR 2010 (Amended 2613).

12.Debarred Contractors bid cannot be accepted.



NAME OF WORK:- RE-METALLING OF SEGMENT OF THRUST BLOCK & REPAIR/
RECONDITIONING OF THRUST PLATE AND BEVEL GEAR (PINION) OF

RENK GEAR BOX OF 1°7 PHASE PUMP HOUSE, DHABEJI.

(B) Description and rate of Items based (On Item rate basis)

Item

Qty.

Description of item to be
executed at site

Rate

Amount
(in Figures)

Amount
(in Words)

Unit

Amount in
Rupees

24
Nos.

Re-metalling of Thrust Block
Segment of RENK GEAR Box
of MAN Engine G7V-40/60 with
white metal 11-R (Imported) on
segment block having finished
size 6” chord at upper & 4”
chord at bottom, depth of
segment refilling 1.5 Complete
segment block i/c precise
machining & polishing from top
side / bottom side about 20mm &
& all 4 sides of Segment block
as per instruction of Engineer
incharge.

FEach

02Nos.

Repair / Reconditioning of
Thrust Plate of RENK GEAR
Box of MAN Engine having
outer dia of plate 247, ID=7"
damaged segment portion dia
15.5” width pate 3%” by
redressing of Cast iron welding
rod about 3/8” thick i/c cutting
machining at redressing area
15.5” dia finished size 2/8” thick
i/c surface grinding & polishing
as per instruction of Engineer
incharge.

FEach

01No.

Repair / Reconditioning of
helical bevel Gear (Pinion) of
RENK GER Box of MAN
Engine of redressing from
Stainless Steel welding process
of all 35 Nos. helix tooth of Gear
from top to Dbottom i/c
machining, polishing and case
hardening having outer dia of
Gear 445mm at Top & 318mm at
bottom, space collar at top
330mm, height 35mm & space
collar dia at bottom 267mm
height 15mm total height of Gear
210mm, Gear portion length
165mm inner shaft dia 200mm &
depth 210mm, having 35 Nos.
tootll Gear helix type depth of
tooth Gear 23mm, width of tooth
at bottom 26mm. Width of tooth
at top 10mm pitch of tooth
42mm. addendum 12mm,
dedendum 12mm chamfered at
top 10mm depth complete dia
445mm width 40mm as per
instruction of Engineer incharge.

Each




2

Ttem
No.

Qty.

Description of item to be
executed at site

Rate

Unit

Amount
{in Figures)

Amount
(in Words)

Amount in
Rupees

30Rf{t.

Providing & Fixing of Brass
shim at top 0.5mm width /
thick 6” & width 6” for
packing adjustment of
segment plate in RENK
GEAX Box as per instruction
of Engineer incharge.

Rft.

01Job

Loading & un-loading &
Transportation charges from
Dhabeji Pump House to
Karachi & back Karachi to
Dhabeji Pump House.

Job

I /We hereby quoted Rs.

(Rupees

Only)

execution of above work and 1/ We hereby undertaking accept
all clauses of SPPR-2010 and comply the Rules of KW&SB.

Address

Signature of Contractor

With name of firm & Seal

Contact #

Total: Rs:




PROCUREMENT OF WORKS
(For Contracts Costing up to Rs.2.5 Million)

(Press Tender)
[SNo.1]

-: Name of Work :-

“LOCAL MANUFACTURING OF TURBO CHARGER PLAIN & GUIDE
BEARINGS AND BEARING SLEEVE FOR MAN ENGINE OF
1ST. PHASE PUMP HOUSE, DHABEJT”

- Name of Office :-

DHABE]JI (PUMPING) DIVISION

Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town,

Distt: Thatta
Resident Engineer, Contact # 0333-2205474




Draft Bidding Document for Works up to 2.5 M- .

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Agency. It should also give information on bid submission, opening and evaluation, and

on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission,
opening of bids, completion time, cost of bidding document and bid security either in
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have
valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of
contract, Contract Data, specifications or its reference, Bill of Quantities containing
description of items with scheduled/item rates with premium to be filled in form of
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstance shall any contractor be entitled to claim enhanced

rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual
printed form stating at what percentage above or below on the rates specified in Bill of
Quantities for items of work to be carried out: he is willing to undertake the work and
also quote the rates for those items which are based on market rates. Only one rate of
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any
alternative in the works specified in the said form of invitation to tender or in the time
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Draft Bidding Document fﬁc__)f Works up_LQMZA:_SJ\:/_!w B . _

allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for

each.

The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids
shall be rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulﬁll any of
these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to

arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be

corrected.

(C)  Where there is a discrepancy between the amounts in figures and in words, the

amount in words will govern.

Galil/
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(m).

BIDDING DATA

Name of Procuring Agency:

Brief Description of Work:

Procuring Agency Address:

Estimate Cost
Amount of Bid Security
Period of Bid validity

Security Deposit
(including Bid Security)

Venue, Time and Date of
Bid Opening

Deadline for submission of
Bid along with time.

Time for completion from

From written order commence:

Liquidity damage

Bid issued to Firm

Deposit Receipt No.& Date:

Amount;

Dhabeji (Pumping) Division, KW&SB

LOCAL MANUFACTURING OF TURBO
CHARGER PLAIN & GUIDE BEARINGS AND
BEARING SLEEVE FOR MAN ENGINE OF
1°". PHASE PUMP HOUSE, DHABEJI.

Dhabeji Pumping Station, Tehsil Mirpur Sakro,
Dhabeji Town, Distt: Thatta

On ltem rate basis.

02% of Bid amount.

90 Days.

10%

The Tender in sealed cover superscribed with

“the name of the work should be dropped in the

Tender Box kept in office of the Chief Engineer
(IP&D) at Room No.5, Block “E”, 9" Mile,
Karsaz, Karachi on .2016 at 02.30
PM by Procurement Committee-l, KW&SB.

.2016 at 02:00 PM.

"IO Days

0.5% of Bid Cost per day of delay

M/s.

Rs.2,000/=

Authority issuihg bidding Document.



Draft Bidding Document for Works up to 25 M . ) B

Conditions of Contract

Clause — 1:Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment

for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the

prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions exits:-

(1) contractor causes a breach of any clause of the Contract;
(i)  the progress of any particular portion of the work is unsatisfactory and

notice of 10 days has expired;
(iii)  in the case of abandonment of the work owing to the serious illness or death

of the contractor or any other cause.
(iv)  contractor can also request for termination of contract if a payment certified
‘by the Engineer is not paid to the contractor within 60 days of the date of

the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-

(i) to forfeit the security deposit available except conditions mentioned at A
(iii) and (iv) above;

(i)  to finalize the work by measuring the work done by the contrac
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(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

(1) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(i)  however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work

and has not been paid.
Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, either
date of commencement will be changed or period of completion is to be extended

accordingly.

Clause —-5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been
extended under this or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement. A

When time has been extended as aforesaid, it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the extended

period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be
made copies of the specifications, and of all such designs, drawings, and instructions as

aforesaid.
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Clause — 7: Payments.

(A)

(B)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten-days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on

the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the works shall
be final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

(B)

Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or decrease in quantities,
including the introduction of new work items that are either due to change of
plans, design or alignment to suit actual field conditions, within the general scope

"and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which he agreed to do them in the
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©)

(D)

(E)

(F)

work, and at the same rates, as are specified in the tender for the main work. The
contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

In case the nature of the work in the variation does not correspond with items in
the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that
the rate quoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher authority.

The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

In case of quantities of work executed result the Initial Contract Price to be xceeded
by more than 15%, and then Engineer can adjust the rates for those quantities
causing excess the cost of contract beyond 15% after approval of Superintending

Engineer.

Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works are

separable from the original contract.

Clause-10: Quality Control.

(A)

(B)

©

Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge o- his subordinate-in-charge of the work may instruct the contractor to
uncover and test any part of the works which he considers may have a defect due
to use of unsound materials or unskillful workmanship and the contractor has to
carry out a test at his own cost irrespective of work already approved or paid.

Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

Uncorrected Defects:

(i) . In the case of any such failure, the Engineer-in-charge shall give the
" contractor at least 14 days notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contractor.
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(ii)  If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause — 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor
shall afford every facility for and every assistance in obtaining the right to such

access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as if they had

been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such part of the works or of examining such

foundations;

(B) If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage-is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the
same to be made good by other workmen, and deduct the expenses from retention money

lying with the Engineer.
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Clause-14: Measures for prevention of fire and safety measures. The contractor
shall not set fire to any standing jungle, trees, bush-wood or grass without a written
permit from the Executive Engineer. When such permit is given, and also in all cases
when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor
shall take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be

paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subcontractor, his agents,
servants or workmen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which cannot be amicably settled between the parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority
shall be final, conclusive and binding on all parties to the contract upon all questions
relating to the meaning of the specifications, designs drawings, and instructions,
hereinbefore mentioned and as to the quality of workmanship, or materials used on the
work or as to any other questions, claim, right, matter, or thing whatsoever in any way
arising out of, or relating to the contract design, drawings, specifications, estimates,
instructions, orders or these conditions or otherwise concerning the works, or the
execution, of failure to execute the same, whether arising, during the progress of the
work, or after the completion or abandonment thereof.

Clause —-17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the-amount of all expenses so
incurred from the contractor’s retention money. The contractor shall have no claim in
respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereof.
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Clause —18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B)  Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work within
a period of three months from the date of issue of secured advance and
definitely not for full quantities of materials for the entire work/contract.
The sum payable for such materials on site shall not exceed 75% of the
market price of materials;

(ii)  Recovery of Secured Advance paid to the contractor under the above
‘provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months (even
if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the
whole of the works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise from the last date
of recording the final measurements), the defects notice period has also passed and the
Engineer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or
recovered in installments from his bills) shall be refunded to him after the expiry of three
months from the date on which the work is completed.

AT t‘v'r‘p
" D}ins Qnal Arecmppi;@nt
u;..‘..:)! iyt ) divisii

by .‘,f....'.

Contractor Executive Enginegr/Procuxing Agency
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ELIGIBILITY AND EVALUATION CRITERIA OF THE TENDER

Bid shall be evaluated on the basis of following information are available
with the bid :-

1. Bid shall be in sealed Cover.

2. Bid shall be properly signed by the Contractor with Stamp.

3. Name of firm, Postal address, Telephone number, Fax number, e-mail

address must be written.

4. Rate must be quoted in figures and words.

EJI

NTN and Sales Tax (Where applicable).

6. Contractor should be registered with Sindh Revenue Board in terms of

Rule-46(1)(iii) of SPP Rules, 2010 (amended 2014).
7. Relevant Experience of worlk (03) Three years.
8. Turnover at least (03) Three years.
9. Bid Security of required amount.
10.C0pditionul bid will not be considered.
11.Bid will be evaluated accbrding-to SPPR 2010 (Amended 2613).

12.Debarred Contractors bid cannot be accepted.



NAIVIE U WUKK::- LUCAL MIANUFACLTURING OF TURBO CHARGER PLAIN & GUIDE
BEARINGS AND BEARING SLEEVE FOR MAN ENGINE OF 1°'. PHASE
PUMP HOUSE, DHABEJI.

(B) Description and rate of Items based (On Item rate basis)

Item

Description of item to be
executed at site

Rate

Amount
(in Figures)

Amount
(in Words)

Unit

Amount in
Rupees

03Nos.

Local Manufacturing of Turbo
Charger Bearing Sleeve for MAN
Engine G7V-40/60 from special
alloy casting steel (loyees grade 18
England) having composition carbon
32 to 3.5%, Silicon 1.8-2.0%,
Manganese 0.5-08%, Sulpher 0.04%
Max, Phosphorus 0.5% Max
Chromium 0.02 to 0.3%,
Molybdenum 0.2 to 0.3%, rest of
material Pig iron workable to 600°C
temp and 13500-15000 rpm, making
by machining overall dia solid shaft
110mm and length 220mm, making
Plain Bearing portion dia 60mm,
length 11mm making middle portion
dia 65mm length 101mm, while
making Guide Bearing portion dia
60mm, length 35mm, while making
throughout Inner dia 52mm from
Guide Bearing portion to last Plain
Bearing side except 11.5mm length
at this side inner dia 42mm width
11.5mm, other inside clearance dia
54mm & length 10mm i/c making at
this side keyways & making
chamfered both side corner from
inside hole i/c grinding polishing &
lapping and case hardening and
metal spray process with
molybdenum wire as per Germen
standard and instruction of Engineer
in chaige.

Each

03Nos.

Local Mfg. of Turbo Charger (Plain
& Guide) Bearing form Centrifugal
casting Bronze metal base alloy
preferably Copper, Lead, Tin, Zinc,
Manganese, Nickel Fero, Silicon
Manganese, Arsenic, Silver Cobalt
in  proper  composition  and
percentage avail high temp. 1094°F
and  13000-15000 rpm Thaving
specification size as under:-

Turbo Charger Plain Bearing.
OD=115mm, width 22mm at middle
portion while one slot at middle
portion for Oil purpose having
OD=91mm, Width 8mm i/c 03Nos.
holes 3mm dia throughout sleeve
side OD = 89mm, width 13mm &
exhaust rotor side OD=89mm width
8mm and chord 1Smm 1D of
Bearing 60mm  throught width
38mm one internal slot at corner for
oil purpose exhaust side depth 7mm,
width 3mm, One key slot at middle
19 x 10mm for Super Charger rotor
as per sample & drawing.




2

fltem Qty. Description of item to be

Rate

Unit

No. executed at site Amount
(in Figures)

Amount
{(in Words)

Amount in
Rupees

Turbo Charger Guide Bearing.
OD =115mm & Width 22mm at
middle portion while one slot at
middle for Oiling purpose having
OD = 95mm, width 5.5mm i/c
05Nos. holes Smm dia and 3mm
dia throughout Sleeve side dia
104mm, width 10mm and
exhaust rotor side dia 89mm,
depth 10mm, ID of Bearing
60mm depth 35mm, while sleeve
side internal dia 65mm and depth
8mm, both front side bearing
provided 12 grooves wedge
shape for special lubricating one
key lot at middle 19 x 10mm for
Super charger rotor as per
drawing and German Standard
(Plain & Guide Bearing).

Each

[ /We hereby quoted Rs. (Rupees

Only)

execution of above work and I/ We hereby undertaking accept
all clauses of SPPR-2010 and comply the Rules of KW&SB.

Signature of Contractor
With name of firm & Seal

Address

Contact #

Total: Rs:




	Page 1
	Page 2
	Page 3
	Page 4
	Page 5
	Page 6
	Page 7
	Page 8
	Page 9
	Page 10
	Page 11
	Page 12
	Page 13
	Page 14
	Page 15
	Page 16
	Page 17
	Page 18
	Page 19
	Page 20
	Page 21
	Page 22
	Page 23
	Page 24
	Page 25
	Page 26
	Page 27
	Page 28
	Page 29
	Page 30
	Page 31
	Page 32
	Page 33
	Page 34
	Page 35
	Page 36
	Page 37
	Page 38
	Page 39
	Page 40
	Page 41

