



No. TC/G-55/ 140  
Highways Division Tharparkar  
Dated 15 / 03 /2016.

Office of the Executive Engineer  
Highways Division Tharparkar  
Near Al Mehdi Hospital Mithi  
Phone No. 0232-920112

### NOTICE INVITING TENDERS


As per SPPRA Rules 2010, (Amended 2013) sealed tenders are invited from the interested persons / suppliers/contractors / companies / on Standard Bidding Documents forms for procurement of below mentioned works in District Tharparkar.

### LIST OF WORKS

1. The intended participants can purchase the separate set of tenders on payment of tender fee on any working day during office hours from date of publication to **05-04-2016 @ 1:00 PM**.
2. The tenders shall be received back on **06-04-2016 @ 12:00** noon and opened on the same date @ 1:00 PM in the presence of tender opening / evaluation committee and bidders or their authorized representatives who wish to be present with following documents.
3. Registration with income Tax department (NTN Certificates) and copy of N.I.C.
4. Registration with Pakistan Engineering Council 2016 (Renewal).
5. Registration with Sindh Revenue Board.
6. Should have completed at least two contracts of similar nature over the last 5 years.
7. List of Machinery & Equipment available with documentary evidence of it's ownership certificate of Bank showing credit worthiness along with Bank Statement.
8. Undertaking on affidavit that firm is not involved in any litigation or abandoned any work in the department.
9. The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the schedule bank in favour of the under signed.
10. The competent authority may cancel the Bidding process at any time prior to the acceptance of a Bid or as per SPPRA Rules.
11. Affidavit to the effect that the Firm / Contractor has not been black listed previously by any executing agency.
12. Affidavit with effect that all documents / particulars / information furnished are true and correct.
13. In case of Firm, list of partners / partnership Deed, giving full particulars of Directors / proprietors or others connected along with Power of Attorney. In case of being sole proprietors such undertaking on affidavit be furnished.
14. Conditional / Telegraphic application will not be entertained for purchase of tenders.
15. In case of work remains un-responded the next date of issue & receipt will be as under.

2<sup>nd</sup> Attempt

Date of issue upto	21-04-2016	@ 1.00 PM
Date of receipt	22-04-2016	@ 1.00 PM
Date of opening	22-04-2016	@ 12.00 PM

  
Executive Engineer  
Highways Division  
Tharparkar

9262  
16-03-16


## LIST OF TENDER

S#.	Name of Schemes	Estimated Cost	Earnest Money	Period of Completion	Tender Fee
1	Construction of Road from Abass Rahimoon Ji Dhani to Hanif Ji Dhani mile 0/0-1/0 = 1.60 Kms	17.664	354000	12 Months	3000
2	Construction of Road from Hayat Rahimoon Ji Dhani to Abass Rahimoon Ji Dhani mile 0/0-1/0 = 1.60 Kms	17.634	353000	12 Months	3000
3	Construction of Road from Jumoon Samejo Ji Dhani to Hayat Rahimoon Ji Dhani mile 0/0-1/0 = 1.60 Kms	17.784	356000	12 Months	3000
4	Construction of Road from Samoon Rind to Umer Unner mile 0/0-1/0 = 1.60 Kms	18.134	363000	12 Months	3000
5	Construction of Road from Samoon Rind to Umer Unner mile 1/0-2/0 = 1.60 Kms	18.164	363500	12 Months	3000
6	Construction of Road from Samoon Rind to Umer Unner mile 2/0-3/0 = 1.60 Kms	18.194	364000	12 Months	3000
7	Construction of Road from Daras Ji Veri to Kaimdino Ji Dhani mile 0/0-1/0 = 1.60 Kms.	19.551	391000	12 Months	3000
8	Construction of Road from Daras Ji Veri to Kaimdino Ji Dhani mile 1/0-2/0 = 1.60 Kms.	19.988	400000	12 Months	3000
9	Construction of Road from Daras Ji Veri to Rahim Khan Khoso mile 0/0-1/0 = 1.60 Kms.	19.554	391000	12 Months	3000
10	Construction of Road from Daras Ji Veri to Rahim Khan Khoso mile 1/0-2/0 = 1.60 Kms.	19.501	390000	12 Months	3000
11	Construction of Internal road in village Verhar mile 0/0-0/5 = 1.00 Kms	11.694	234000	12 Months	3000
12	Construction of Road from Somarhar Stop to Onherio Wachhra mile 0/0-0/5 = 1.00 Kms.	11.000	220000	12 Months	3000
13	Construction of link road from Sarh Junjea to Jhirmirio mile 0/0-0/5 = 1.00 Kms.	12.000	240000	12 Months	3000
14	Construction of Road from Diplo Badin road to village Baprario mile 0/0-0/5 = 1.00 Kms.	11.500	230000	12 Months	3000
15	Construction of Road from Doonjh to Manjhti mile 0/0-1/0 = 1.60 Kms.	19.484	390000	12 Months	3000
16	Construction of Road from Doonjh to Manjhti mile 1/0-1/7 = 1.40 Kms.	17.275	345500	12 Months	3000
17	Construction of Road from Soomrasar to Soomrasar Yaqoob Paro mile 0/0-0/2+330 = 0.50 Kms.	5.500	110000	12 Months	3000

S#.	Name of Schemes	Estimated Cost	Earnest Money	Period of Completion	Tender Fee
18	Construction of Road from Pangrio Satoon Mail to Muhammad Uris Lund mile 0/0-0/2+330 = 0.50 Kms.	5.000	100000	12 Months	3000
19	Construction of Road from Umed Ali Lund to Haji Baboo Lund mile 0/0-0/2+330 = 0.50 Kms.	5.000	100000	12 Months	3000

Copy for information to:-

1. The Deputy Commissioner Tharparkar @ Mithi for information.
2. The Director (CB) Government of Sindh Public Procurement Regulatory Authority Karachi.
3. The Superintending Engineer Works & Services Tharparkar Mithi for kind information.
4. The Director of Information (Advertisement) public Relation Department Block No: 96 Sindh Secretariat Karachi along with 7 spare copies for wide publicity through leading News Peppers i.e one in English, one Urdu, one Sindhi.
5. The Executive Engineer officer (All) under Superintending Engineer Officer (W&S) Tharparkar @ Mithi for information and wide publicity.
6. The Assistant Engineer (All) under Executive Engineer Highways Division Tharparkar for information and wide publicity.
7. Head Clerk / Drawing Branch / Notice Board (Local).
8. Government of Sindh Website [www.sindh.gov.pk](http://www.sindh.gov.pk)  
Secretary information Technology Department Govt: of Sindh Karachi Building No 6, 1st Floor Sindh Secretariat  
[gul\\_mkhan@hotmail.com](mailto:gul_mkhan@hotmail.com)
9. Sindh Public Procurement Regulatory Authority Block-8, Sindh Secretariat /4-A, Court Road, Karachi.  
Website: [www.pprasindh.gov.pk](http://www.pprasindh.gov.pk)

  
Executive Engineer  
Highways Division  
Tharparkar

**ANNUAL PROCUREMENT PLAN**  
**(WORKS, GOODS & SERVICES)**  
**Financial Year 2016**

Sr. No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Source of funds (ADP/Non ADP)	Proposed procurement method	Timing of procurements				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1	Construction of road from Kirshan Ji Veri to Jete Jo Tar mile 0/0-1/1 = 1.80 Kms.	-	19.858	19.858	19.858	Non ADP	Single Stage	-	-	-	-	
2	Construction of road from Kirshan Ji Veri to Jete Jo Tar mile 1/1-1/5.50 = 0.90 Kms.	-	10.430	10.430	10.430	Non ADP	Single Stage	-	-	-	-	
3	Construction of road from Keeta Bajeer to Alanabad mile 0/0-1/1 = 1.80 Kms.	-	18.860	18.860	18.860	Non ADP	Single Stage	-	-	-	-	
4	Construction of road from Islamkot Nagarparkar to village Senhari Via Antri mile 0/0-1/0 = 1.60 Kms.	-	20.000	20.000	20.000	Non ADP	Single Stage	-	-	-	-	
5	Construction of road from Islamkot Nagarparkar to village Senhari Via Antri mile 1/0-2/0 = 1.60 Kms.	-	20.000	20.000	20.000	Non ADP	Single Stage	-	-	-	-	
6	Construction of road from Jeando Daras to village Kumbhario Internal road mile 0/0-0/5 = 1.00 Kms.	-	12.000	12.000	12.000	Non ADP	Single Stage	-	-	-	-	
7	Construction of road from Chelhar Nabisar road to village Janjhar mile 0/0-0/5 = 1.00 Kms.	-	11.000	11.000	11.000	Non ADP	Single Stage	-	-	-	-	
8	Construction of road from Lunihar / Nohto road to Gogasar Yousfani mile 0/0-0/6 = 1.20 Kms.	-	14.000	14.000	14.000	Non ADP	Single Stage	-	-	-	-	
9	Construction of Road from Bagal Khensar road to Hadhiyal via Noorani mile 0/0-1/0 = 1.60 Kms	-	18.000	18.000	4.500	ADP	Single Stage	-	-	-	-	
10	Construction of Road from Bagal Khensar road to Hadhiyal via Noorani mile 1/0-1/5 = 1.00 Kms	-	11.100	11.100	2.775	ADP	Single Stage	-	-	-	-	
11	Construction of Road from Edani road to village Kalario mile 0/0-0/7 = 1.40 Kms	-	15.028	15.028	3.757	ADP	Single Stage	-	-	-	-	
12	Construction of Road from Edani road to village Kalario mile 0/7-1/6 = 1.40 Kms	-	15.172	15.172	3.793	ADP	Single Stage	-	-	-	-	
13	Construction of Road from Edani road to village Kalario mile 1/6-2/3 = 1.00 Kms	-	11.383	11.383	2.846	ADP	Single Stage	-	-	-	-	
14	Construction of Road from Abass Rahmoon Ji Dhani to Hanif Ji Dhani mile 0/0-1/0 = 1.60 Kms	-	17.664	17.664	4.416	ADP	Single Stage	-	-	-	-	

Sr. No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Source of funds (ADP/Non ADP)	Proposed procurement method	Timing of procurements				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
15	Construction of Road from Hayat Rahimoon Ji Dhani to Abass Rahimoon Ji Dhani mile 0/0-1/0 = 1.60 Kms	-	17.634	17.634	4.409	ADP	Single Stage	-	-	-	-	
16	Construction of Road from Jumoon Samejo Ji Dhani to Hayat Rahimoon Ji Dhani mile 0/0-1/0 = 1.60 Kms	-	17.784	17.784	4.446	ADP	Single Stage	-	-	-	-	
17	Construction of Road from Beknar Dhori road to village Dhori mile 0/0-0/5 = 1.00 Kms	-	11.380	11.380	2.845	ADP	Single Stage	-	-	-	-	
18	Construction of Road from Khario Veryam road to Dedhar mile 0/0-1/0 = 1.60 Kms	-	17.825	17.825	4.456	ADP	Single Stage	-	-	-	-	
19	Construction of Road from Khario Veryam road to Dedhar mile 1/0-2/0 = 1.60 Kms	-	17.855	17.855	4.464	ADP	Single Stage	-	-	-	-	
20	Construction of Road from Khario Veryam road to Dedhar mile 2/0-3/0 = 1.60 Kms	-	17.885	17.885	4.471	ADP	Single Stage	-	-	-	-	
21	Construction of Road from Samoon Rind to Umer Umer mile 0/0-1/0 = 1.60 Kms	-	18.134	18.134	4.534	ADP	Single Stage	-	-	-	-	
22	Construction of Road from Samoon Rind to Umer Umer mile 1/0-2/0 = 1.60 Kms	-	18.164	18.164	4.541	ADP	Single Stage	-	-	-	-	
23	Construction of Road from Samoon Rind to Umer Umer mile 2/0-3/0 = 1.60 Kms	-	18.194	18.194	4.549	ADP	Single Stage	-	-	-	-	
24	Construction of Road from Jan Mohammad Rind to Gull Mohammad Rind via Salhoo Bheel mile 0/0-1/0 = 1.60 Kms	-	17.799	17.799	4.450	ADP	Single Stage	-	-	-	-	
25	Construction of Road from Jan Mohammad Rind to Gull Mohammad Rind via Salhoo Bheel mile 1/0-2/0 = 1.60 Kms	-	17.828	17.828	4.457	ADP	Single Stage	-	-	-	-	
26	Construction of Road from Jan Mohammad Rind to Gull Mohammad Rind via Salhoo Bheel mile 2/0-3/0 = 1.60 Kms	-	17.858	17.858	4.465	ADP	Single Stage	-	-	-	-	
27	Construction of Road from Jan Mohammad Rind to Gull Mohammad Rind via Salhoo Bheel mile 3/0-4/0 = 1.60 Kms	-	17.889	17.889	4.472	ADP	Single Stage	-	-	-	-	
28	Construction of Road from Jan Mohammad Rind to Gull Mohammad Rind via Salhoo Bheel mile 4/0-4/4 = 0.80 Kms	-	9.551	9.551	2.388	ADP	Single Stage	-	-	-	-	
29	Construction of Road from Milkam road to village Bhotio mile 0/0-0/5 = 1.00 Kms	-	11.238	11.238	2.810	ADP	Single Stage	-	-	-	-	

Sr. No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Source of funds (ADP/Non ADP)	Proposed procurement method	Timing of procurements				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
30	Construction of Internal road in village Matheno Bajcet mile 0/0-0/5 = 1.00 Kms.	-	11.000	11.000	2.750	ADP	Single Stage	-	-	-	-	
31	Construction of Road from Mitha Tar to Bhunio Ranzan Daras Paro mile 0/0-0/7+330 = 1.50 Kms	-	16.861	16.861	4.215	ADP	Single Stage	-	-	-	-	
32	Construction of Road from Mitha Tar to Bhunio Ranzan Daras Paro mile 0/7+330-1/7 = 1.50 Kms	-	16.889	16.889	4.222	ADP	Single Stage	-	-	-	-	
33	Construction of Road from Mitha Tar to Bhunio Ranzan Daras Paro mile 1/7-2/4 = 1.00 Kms	-	11.585	11.585	2.896	ADP	Single Stage	-	-	-	-	
34	Construction of Road from Daras Ji Veri to Kaimdino Ji Dhani mile 0/0-1/0 = 1.60 Kms.	-	19.551	19.551	4.888	ADP	Single Stage	-	-	-	-	
35	Construction of Road from Daras Ji Veri to Kaimdino Ji Dhani mile 1/0-2/0 = 1.60 Kms.	-	19.988	19.988	4.997	ADP	Single Stage	-	-	-	-	
36	Construction of Road from Maghan Sand to village Tagasar mile 0/0-1/0 = 1.60 Kms.	-	19.811	19.811	4.953	ADP	Single Stage	-	-	-	-	
37	Construction of Road from Daras Ji Veri to Rahim Khan Khoso mile 0/0-1/0 = 1.60 Kms.	-	19.554	19.554	4.889	ADP	Single Stage	-	-	-	-	
38	Construction of Road from Daras Ji Veri to Rahim Khan Khoso mile 1/0-2/0 = 1.60 Kms.	-	19.501	19.501	4.875	ADP	Single Stage	-	-	-	-	
39	Construction of Internal road in village Verhar mile 0/0-0/5 = 1.00 Kms	-	11.694	11.694	2.924	ADP	Single Stage	-	-	-	-	
40	Construction of Road from Hathri Kalri to Doongthai mile 0/0-0/5 = 1.00 Kms.	-	11.500	11.500	2.875	ADP	Single Stage	-	-	-	-	
41	Construction of Road from Somarhar Stop to Onherio Wachhra mile 0/0-0/5 = 1.00 Kms.	-	11.000	11.000	2.750	ADP	Single Stage	-	-	-	-	
42	Construction of link road from Sarh Junjea to Jhimirio mile 0/0-0/5 = 1.00 Kms.	-	12.000	12.000	3.000	ADP	Single Stage	-	-	-	-	
43	Construction of Road from Diplo Badin road to village Baprario mile 0/0-0/5 = 1.00 Kms.	-	11.500	11.500	2.875	ADP	Single Stage	-	-	-	-	
44	Construction of Road from Doonjh to Manjhti mile 0/0-1/0 = 1.60 Kms.	-	19.484	19.484	4.871	ADP	Single Stage	-	-	-	-	
45	Construction of Road from Doonjh to Manjhti mile 1/0-1/7 = 1.40 Kms.	-	17.275	17.275	4.319	ADP	Single Stage	-	-	-	-	
46	Construction of Road from Talo Jam to Talo Soomar mile 0/0-0/5 = 1.00 Kms.	-	11.500	11.500	2.875	ADP	Single Stage	-	-	-	-	
47	Construction of Road from Fazal Farm to village Siddique Chandio mile 0/0-0/5 = 1.00 Kms.	-	9.000	9.000	2.250	ADP	Single Stage	-	-	-	-	

Sr. No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Source of funds (ADP/Non ADP)	Proposed procurement method	Timing of procurements				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
48	Construction of Road from Soomrasar to Soomrasar Yaqoob Paro mile 0/0-0/2+330 = 0.50 Kms.	-	5.500	5.500	1.375	ADP	Single Stage	-	-	-	-	
49	Construction of Road from Khan Sahib Togachi Otaque to Muhammad Hashim Soomro mile 0/0-0/5 = 1.00 Kms.	-	9.000	9.000	2.250	ADP	Single Stage	-	-	-	-	
50	Construction of Road from Pangrio Satoon Mail to Muhammad Uris Lund mile 0/0-0/2+330 = 0.50 Kms.	-	5.000	5.000	1.250	ADP	Single Stage	-	-	-	-	
51	Construction of Road from Umed Ali Lund to Haji Baboo Lund mile 0/0-0/2+330 = 0.50 Kms.	-	5.000	5.000	1.250	ADP	Single Stage	-	-	-	-	
52	Construction of Road from Chibhiniyal to Mandhiakar mile 0/0-0/5 = 1.00 Kms.	-	11.973	11.973	2.993	ADP	Single Stage	-	-	-	-	
53	Construction of Road from Bhattain Ji Veri to Bapuhar mile 0/0-0/5 = 1.00 Kms.	-	11.219	11.219	2.805	ADP	Single Stage	-	-	-	-	
54	Construction of Road from Arinyaro Talib Dohat mile 0/0-0/5 = 1.00 Kms.	-	11.043	11.043	2.761	ADP	Single Stage	-	-	-	-	
55	Construction of Road from Jogla Veenhaniyari road to village Jogla mile 0/0-0/5 = 1.00 Kms.	-	11.000	11.000	2.750	ADP	Single Stage	-	-	-	-	
56	Construction of Road from Mehari Hingorja Bheel and Meghwar Paro mile 0/0-0/5 = 1.00 Kms.	-	11.332	11.332	2.833	ADP	Single Stage	-	-	-	-	
57	Construction of Internal road in village Tooh Meghwar Paro mile 0/0-0/3 = 0.60 Kms.	-	6.973	6.973	1.743	ADP	Single Stage	-	-	-	-	
58	Construction of Road from Munghat to Mohario mile 0/0-0/5 = 1.00 Kms.	-	11.469	11.469	2.867	ADP	Single Stage	-	-	-	-	
59	Construction of Road from Kharo Bajeer to GPS Hayat Bajeer mile 0/0-0/5 = 1.00 Kms	-	11.126	11.126	2.782	ADP	Single Stage	-	-	-	-	
60	Construction of Road from Tepari to Denio mile 0/0-0/5 = 1.00 Kms.	-	12.023	12.023	3.006	ADP	Single Stage	-	-	-	-	
61	Construction of Road from Khawaja Allauddin to Jaro Khan Babar mile 0/0-0/2+330 = 0.50 Kms.	-	5.000	5.000	1.250	ADP	Single Stage	-	-	-	-	
62	Construction of Road from Dodo Jat to Karim Bux Lund mile 0/0-0/5 = 1.00 Kms.	-	9.000	9.000	2.250	ADP	Single Stage	-	-	-	-	
63	Construction of Road from Naukot Kaloi road @ point Zero Badin road to village Dandho lund mile 0/0-0/6 = 1.20 Kms.	-	12.000	12.000	3.000	ADP	Single Stage	-	-	-	-	


Sr. No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Source of funds (ADP/Non ADP)	Proposed procurement method	Timing of procurements				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
64	Construction of Road from Tando Niazi road to Races Muhammad Rahim Lashari mile 0/0-0/2+330 = 0.50 Kms.	-	5.000	5.000	1.250	ADP	Single Stage	-	-	-	-	
65	Construction of Internal road in village Nenisar Valmani Paro mile 0/0-0/5 = 1.00 Kms.	-	10.925	10.925	2.731	ADP	Single Stage	-	-	-	-	
66	Construction of Road from Jaindo Daras to Mithrio Chakar mile 0/0-0/5 = 1.00 Kms.	-	11.395	11.395	2.849	ADP	Single Stage	-	-	-	-	
67	Construction of Internal road in village Jaindo Daras mile 0/0-0/4 = 0.80 Kms.	-	9.015	9.015	2.254	ADP	Single Stage	-	-	-	-	
68	Construction of Road from Sengario to Khario Jani mile 0/0-1/0 = 1.60 Kms.	-	19.006	19.006	4.752	ADP	Single Stage	-	-	-	-	
69	Construction of Road from Sengario to Khario Jani mile 1/0-1/6 = 1.20 Kms.	-	15.432	15.432	3.858	ADP	Single Stage	-	-	-	-	
70	Construction of Road from Mithrio Bhatti to Paby Jo Tar mile 0/0-1/0 = 1.60 Kms.	-	18.533	18.533	4.633	ADP	Single Stage	-	-	-	-	
71	Construction of Road from Mithrio Bhatti to Paby Jo Tar mile 1/0-1/6 = 1.20 Kms.	-	15.000	15.000	3.750	ADP	Single Stage	-	-	-	-	
72	Construction of Road from Saleh Janjhi to Baka Karan mile 0/0-0/6 = 1.20 Kms.	-	15.001	15.001	3.750	ADP	Single Stage	-	-	-	-	
73	Construction of Internal road Meghwar / Khaskeli Paro Ranjho Noon mile 0/0-0/6 = 1.20 Kms.	-	15.000	15.000	3.750	ADP	Single Stage	-	-	-	-	
74	Construction of Road from Jhangro road to Morano mile 0/0-0/5 = 1.00 Kms.	-	12.039	12.039	3.010	ADP	Single Stage	-	-	-	-	
75	Construction of Road from Jhangro road to Morano mile 0/5-1/2 = 1.00 Kms.	-	12.133	12.133	3.033	ADP	Single Stage	-	-	-	-	
76	Construction of Internal road in village Lonio Sama mile 0/0-0/5 = 1.00 Kms.	-	11.184	11.184	2.796	ADP	Single Stage	-	-	-	-	
77	Construction of Internal road in village Pabuhar mile 0/0-0/5 = 1.00 Kms.	-	11.023	11.023	2.756	ADP	Single Stage	-	-	-	-	
78	Construction of Road from Jogi Marhi Sajwani Paro mile 0/0-1/0 = 1.60 Kms.	-	18.639	18.639	4.660	ADP	Single Stage	-	-	-	-	
79	Construction of Road from Jogi Marhi Sajwani Paro mile 1/0-1/6 = 1.20 Kms.	-	15.000	15.000	3.750	ADP	Single Stage	-	-	-	-	
80	Construction of Road from Thario Halepota to Aban Jo Tar mile 0/0-1/0 = 1.60 Kms.	-	19.000	19.000	4.750	ADP	Single Stage	-	-	-	-	



Sr. No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Source of funds (ADP/Non ADP)	Proposed procurement method	Timing of procurements				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
81	Construction of Road from Thario Halepoia to Aban Jo Tar mile 1/0-1/6 = 1.20 Kms.	-	15.001	15.001	3.750	ADP	Single Stage	-	-	-	-	
82	Construction of Road from Saleh Janjhi to Memon Mangerio mile 0/0-1/0 = 1.60 Kms.	-	19.001	19.001	4.750	ADP	Single Stage	-	-	-	-	
83	Construction of Road from Saleh Janjhi to Memon Mangerio mile 1/0-1/6 = 1.20 Kms.	-	15.001	15.001	3.750	ADP	Single Stage	-	-	-	-	
84	Construction of Road from Chachro Ade Jo Tar to Boonhar mile 0/0-1/0 = 1.60 Kms.	-	17.768	17.768	4.442	ADP	Single Stage	-	-	-	-	
85	Construction of Road from Chachro Ade Jo Tar to Boonhar mile 1/0-2/0 = 1.60 Kms.	-	17.798	17.798	4.450	ADP	Single Stage	-	-	-	-	
86	Construction of Road from Chachro Ade Jo Tar to Boonhar mile 2/0-2/4 = 0.80 Kms.	-	9.673	9.673	2.418	ADP	Single Stage	-	-	-	-	
87	Construction of Road from Islamkot Nagarparkar road to Vehal mile 0/0-0/5 = 1.00 Kms.	-	12.059	12.059	3.015	ADP	Single Stage	-	-	-	-	
88	Construction of Road in village Dabho Sama mile 0/0-0/5 = 1.00 Kms.	-	11.551	11.551	2.888	ADP	Single Stage	-	-	-	-	
89	Construction of Road from Sunder to Kheplyoon mile 0/0-0/5 = 1.00 Kms.	-	11.572	11.572	2.893	ADP	Single Stage	-	-	-	-	
90	Construction of Road from Sunder to Kheplyoon mile 0/5-1/2 = 1.00 Kms.	-	11.552	11.552	2.888	ADP	Single Stage	-	-	-	-	
91	Construction of Road from Railo Rind to Malanhore Khawaria mile 0/0-0/5 = 1.00 Kms.	-	11.386	11.386	2.847	ADP	Single Stage	-	-	-	-	
92	Construction of Internal road in village Chibhiryal mile 0/0-0/5 = 1.00 Kms.	-	11.847	11.847	2.962	ADP	Single Stage	-	-	-	-	
93	Construction of Road from Mithi Islamkot road to Parmar Colony Mithi mile 0/0-0/5 = 1.00 Kms.	-	10.682	10.682	2.671	ADP	Single Stage	-	-	-	-	
94	Construction of Road from Vessasar to Khekinyon mile 0/0-0/5 = 1.00 Kms.	-	11.292	11.292	2.823	ADP	Single Stage	-	-	-	-	
95	Construction of Road from Mithi Lakhmair road to Ranapir Asian mile 0/0-0/5 = 1.00 Kms.	-	11.296	11.296	2.824	ADP	Single Stage	-	-	-	-	
96	Construction of Road from Mubeen Hajam to Tagasar via Doobhar mile 0/0-1/0.	-	18.709	18.709	4.677	ADP	Single Stage	-	-	-	-	
97	Construction of Road from Mubeen Hajam to Tagasar via Doobhar mile 1/0-1/7.	-	17.627	17.627	4.407	ADP	Single Stage	-	-	-	-	
98	Construction of Duel Carriage from Missri Shah Dargha to Mithi Bye Pass mile 0/0-0/2+330 = 0.50 Kms	-	19.000	19.000	4.750	ADP	Single Stage	-	-	-	-	

Sr. No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Source of funds (ADP/Non ADP)	Proposed procurement method	Timing of procurements				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
99	Construction of Duel Carriage from Missri Shah Dargha to Mithi Bye Pass mile 0/2+330-0/5 = 0.50 Kms	-	19.000	19.000	4.750	ADP	Single Stage	-	-	-	-	
100	Construction of Duel Carriage from Missri Shah Dargha to Mithi Bye Pass mile 0/5-0/7+330 = 0.50 Kms	-	19.000	19.000	4.750	ADP	Single Stage	-	-	-	-	
101	Construction of Duel Carriage from Missri Shah Dargha to Mithi Bye Pass mile 0/7+330-1/2 = 0.50 Kms	-	19.000	19.000	4.750	ADP	Single Stage	-	-	-	-	
102	Construction of Road from Danodhandal to Ibrahim Rajar to village Inamiro mile 0/0-1/0 = 1.60 Kms.	-	19.770	19.770	4.943	ADP	Single Stage	-	-	-	-	
103	Construction of Road from Ranger Head Quarter Diplo mile 0/0-0/5 = 1.00 Kms.	-	11.000	11.000	2.750	ADP	Single Stage	-	-	-	-	
104	Construction of Internal road of Different Moholla of Mithi Town mile 0/0-1/2 = 2.00 Kms.	-	19.582	19.582	4.896	ADP	Single Stage	-	-	-	-	
105	Construction of Road from Bhorelo to Dalan Jo Tar mile 0/0-1/0 = 1.60 Kms.	-	18.585	18.585	4.646	ADP	Single Stage	-	-	-	-	
106	Construction of Road from Bhorelo to Dalan Jo Tar mile 1/0-1/7 = 1.40 Kms.	-	16.859	16.859	4.215	ADP	Single Stage	-	-	-	-	
107	Construction of Internal road in village Winger mile 0/0-0/2+330 = 0.50 Kms.	-	5.000	5.000	1.250	ADP	Single Stage	-	-	-	-	
108	Construction of Road from Salt Mill to village Ghoono Lund via Laiwari Lund mile 0/0-1/2 = 2.00 Kms (Construction of Protection Wall / Culvert)	-	3.000	3.000	0.750	ADP	Single Stage	-	-	-	-	
109	Construction of Road from Salt Mill to village Ghoono Lund via Laiwari Lund mile 1/2-2/4 = 2.00 Kms (Construction of Protection Wall / Culvert)	-	3.000	3.000	0.750	ADP	Single Stage	-	-	-	-	
110	Construction of Road from Kubri to Mithrio Bhogi via Dars-ji-Veri/Karimino-Ji-Dhani mile 0/0-1/2 = 2.00 Kms (Construction of Protection Wall / Culvert)	-	2.000	2.000	0.500	ADP	Single Stage	-	-	-	-	
111	Construction of Road from Kubri to Mithrio Bhogi via Dars-ji-Veri/Karimino-Ji-Dhani mile 1/2-2/4 = 2.00 Kms (Construction of Protection Wall / Culvert)	-	2.000	2.000	0.500	ADP	Single Stage	-	-	-	-	
112	Construction of Road from Kubri to Mithrio Bhogi via Dars-ji-Veri/Karimino-Ji-Dhani mile 2/4-3/6 = 2.00 Kms (Construction of Protection Wall / Culvert)	-	2.000	2.000	0.500	ADP	Single Stage	-	-	-	-	

Sr. No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Source of funds (ADP/Non ADP)	Proposed procurement method	Timing of procurements				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
113	Construction of Road from Kubri to Mithrio Bhogi via Dars-ji-Veri/Karindino-Ji-Dhani mile 3/6-5/0 = 2.00 Kms (Construction of Protection Wall / Culvert)	-	2.000	2.000	0.500	ADP	Single Stage	-	-	-	-	
114	Construction of Road from Kubri to Mithrio Bhogi via Dars-ji-Veri/Karindino-Ji-Dhani mile 5/0-5/5 = 1.00 Kms (Construction of Protection Wall / Culvert)	-	1.000	1.000	0.250	ADP	Single Stage	-	-	-	-	
115	Construction of Road from Airport road at point Bhopay Jo Tar to Vessassar mile 0/0-0/7+330' = 1.50 Kms (Construction of Protection Wall / Culvert)	-	1.400	1.400	0.350	ADP	Single Stage	-	-	-	-	
116	Construction of Road from Sukhpur to Adhigam mile 0/0-1/2 = 2.00 Kms. (Construction of Bridge)	-	3.000	3.000	0.750	ADP	Single Stage	-	-	-	-	
117	Construction of Road from Sukhpur to Adhigam mile 1/2-2/4 = 2.00 Kms. (Construction of Bridge)	-	3.000	3.000	0.750	ADP	Single Stage	-	-	-	-	
118	Construction of road from Verhar to Jhirmiryo mile 0/0-1/0 = 1.60 Kms.	-	18.200	18.200	18.200	Non ADP	Single Stage	-	-	-	-	
119	Construction of road from Verhar to Jhirmiryo mile 1/0-2/0 = 1.60 Kms.	-	11.800	11.800	11.800	Non ADP	Single Stage	-	-	-	-	
120	Construction of road from Phull Khoohi to Wangundar mile 0/0-0/5 = 1.00 Kms.	-	10.000	10.000	10.000	Non ADP	Single Stage	-	-	-	-	

  
 14/4/20  
 Executive Engineer  
 Highways Division  
 Thairparkar



**GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT**

Karachi, dated the May, 2014.

**NOTIFICATION**

**No. E&A(W&S)3-9/91/2014:** With the approval of competent authority, Procurement Committee in terms of Rule-7 of Sindh Public Procurement Rules-2010, is hereby constituted for procurement of "Goods / Works" in the office of Executive Engineer, Highways Division, Tharparkar @ Mithi excluding procurement involving foreign exchange with the following composition:-

- |      |  |          |
|------|--|----------|
| i)   | Superintending Engineer,<br>Works & Services,<br>Tharparkar @ Mithi. | Chairman |
| ii)  | Executive Engineer,<br>Highways Division,<br>Tharparkar @ Mithi.     | Member   |
| iii) | Executive Engineer,<br>Public Health Engineering Division,<br>Mithi. | Member   |

2. The Functions & Responsibilities of the Committee, in term of Rule-7 & 8 of SPPR-2010, shall be as under:

- Preparing of bidding documents.
- Carrying out Technical as well as Financial Evaluation of the bids.
- Preparing Evaluation report as provided in Rule-45;
- Making recommendation for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

**QAZI SHAHID PERVEZ  
SECRETARY TO GOVT. OF SINDH**

No. E&A(W&S)3-9/91-2014

Karachi, dated the May, 2014.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Secretary to Govt. of Sindh, Public Health Engg. Department, Karachi.
3. The Managing Director, SPPRA, Karachi.
4. The Chief Engineer (Highways/Buildings), Hyderabad.
5. The Superintending Engineer, Works & Services, Tharparkar @ Mithi.
6. The Deputy Director, PM&E Cell, W&SD.
7. P.A to Addl. Secretary (Tech.), W&SD.
8. P.A to Dy. Secretary (Tech.), W&SD.
9. The Chairman / Members of the Committee.
10. Notification file.

(MUHAMMAD ZAKIR)  
SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH

**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION THARPARKAR**

No: TC/G-55/ 80

dated 22 / 02 / 2016.

To,

The Superintending Engineer  
Works and Services  
Tharparkar.

**SUBJECT:-**


**REQUEST FOR ISSUANCE OF COMPLAINT REDRESSAL  
COMMITTEE NOTIFICATION AS PER SPPRA RULE  
2010(31).**

It is submitted that the matter may kindly be moved to higher authorities for issuance of Notification to constitute a Complaint Redressal Committee as per SPPRA Rules 2010(31) required for calling the NIT's with the following composition and TORs:-

1.	Superintending Engineer Works and Services Tharparkar	Chairman
2.	Executive Engineer Provincial Highways Division Thar @ Mithi	Member
3.	Divisional Accounts Officer Highways Division Tharparkar	Member


**Terms of Reference:**


1. Prohibit the procurement committee from acting or deciding in a manner inconsistent with these rules and regulations.
2. Annual in whole or in part, any u unauthorized act or decision of the procurement committee.
3. Reverse any decision of the procurement committee or substitute its own decision for such a decision.

  
Executive Engineer  
Highways Division  
Tharparkar

Copy F.W.Cs for information to:-

- 1/- The Deputy Commissioner Tharparkar for favour of information.
- 2/- The Manager (Assessment-V) SPPRA Karachi for information.

  
Executive Engineer  
Highways Division  
Tharparkar



GOVERNMENT OF SINDH  
SERVICES, GENERAL ADMINISTRATION &  
COORDINATION DEPARTMENT

**NOTIFICATION**

NO.SO(C-IV) SGA&CD/4-64/09: The Government of Sindh has been pleased to constitute a Complaint Redressal Committee as per SPPRA Rules 2010 (31), with the following composition and TORs:-

1	Additional Chief Secretary (Dev.), P&D Department, Govt. of Sindh	Chairman
2	Representative of the Accountant General Sindh	Member
3	Mr. Manzar Zahoor, Independent Professional	Member

**Terms of Reference:**

- Prohibit the procurement committee from acting or deciding in a manner, inconsistent with these rules and regulations,
- Annual in whole or in part, any unauthorized act or decision of the procurement committee.
- Reverse any decision of the procurement committee or substitute its own decision for such a decision.

CHIEF SECRETARY SINDH

NO: SO(C-IV) SGA&CD/4-64/09

Karachi, dated the 10<sup>th</sup> March, 2012.

A copy is forwarded for information and necessary action to:-

- Senior Member, Board of Revenue Sindh.
- Additional Chief Secretary (Dev.), P&D Department, Govt. of Sindh.
- Additional Chief Secretary, Home Department, Govt. of Sindh.
- Secretary to Governor Sindh.
- Secretary to Chief Minister Sindh.
- Administrative Secretaries (All) Govt. of Sindh.
- Chairman / Member of the Committee.
- Deputy Secretary (Staff) to Chief Secretary Sindh.
- P.S. to Chief Secretary Sindh.
- P.S. to Secretary (I&C), SGA&CD.
- Master file.

*Car's*  
10/03/2012  
SECTION OFFICER (C-IV)

*9/13/13*  
*9/13/13*  
*copy to all P.Ds*  
*9/21/14*