No. TC/G-55/ / %8
Highways Division Tharparkar
Dated /¢ /0} 12016.

Office of the Executive Engineer
Highways Division Tharparkar
Near Al Mehdi Hospital Mithi
Phone No. 0232-920112

NOTICE INVITING TENDERS

As per SPPRA Rules 2010, (Amended 2013) sealed tenders are invited from the interested

persons / suppliers/contractors / companies / on Standard Bidding Documents forms for procurement of
below mentioned works in District Tharparkar.

2

)

2" Attempt

LIST OF WORKS

The intended participants can purchase the separate set of tenders on payment of tender fee on any
working day during office hours from date of publication to 11-04-2016 @ 1:00 PM.

The tenders shall be received back on 12-04-2016 @ 12:00 noon and opened on the same date (@
1:00 PM in the presence of tender opening / evaluation committee and bidders or their authorized
representatives who wish to be present with following documents.

Registration with income Tax department (NTN Certificates) and copy of N.I.C.

Registration with Pakistan Engineering Council 2016 (Renewal).

Registration with Sindh Revenue Board.

Should have completed at least two contracts of similar nature over the last 5 years.

List of Machinery & Equipment available with documentary evidence of it’s ownership certificate
of Bank showing credit worthiness along with Bank Statement.

Undertaking on affidavit that firm is not involved in any litigation or abandoned any work in the
department. .

The bidders should submit earnest money as shown against each work in shape of call deposit
prepared from the schedule bank in favour of the under signed.

The competent authority may cancel the Bidding process at any time prior to the acceptance of 2
Bid or as per SPPRA Rules.

Affidavit to the effect that the Firm / Contractor has not been black listed previously by any
executing agency.

Affidavit with effect that all documents / particulars / information furnished are true and correct.

In case of Firm, list of partners / partnership Deed, giving full particulars of Directors / proprietors
or others connected along with Power of Attorney. In case of being soie proprietors such
undertaking on affidavit be furnished.

Conditional / Telegraphic application will not be entertained for purchase of tenders.

In case of work remains un-responded the next date of issue & receipt will be as under.

Date of issue upto 05-05-2016 @ 1.00 PM
Date of receipt 06-05-2016 @ 1.00 PM
Date of opening 06-05-2016 (@ 12.00 PM
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LIST OF TENDER

Estimated Earnest Period of Tender
j S#. Name of Schemes Cost Money Completion Fee

Construction of Road from Jogi Marhi

1 Sajwani Paro mile 0/0-1/0 = 1.60 Kms. 18.639 373000 12 Months | 3000
Construction of Road from Jogi Marhi :

2

~ | Sajwani Paro mile 1/0-1/6 = 1.20 Kms. 15.000 300000 12 Months | 3000
Construction of Road from Thario Halepota

> | to Aban Jo Tar mile 0/0-1/0 = 1.60 Kms. 19.000 380000 ] 12 Months | 3000
Construction of Road from Thario Halepota

* | to Aban Jo Tar mile 1/0-1/6 = 1.20 Kms. 15001 | 300000 | 12 Months | 3000
Construction of Road from Saleh Janjhi to

> Memon Mangerio mile 0/0-1/0 = 1.60 Kms. 19.001 380000 12 Months | 3000
Construction of Road from Saleh Janjhi to

0 Memon Mangerio mile 1/0-1/6 = 1.20 Kms. 15.001 300000 | 12 Months | 3000 !
Construction of Road from Chachro Ade Jo A ;

! Tar to Boonhar mile 0/0-1/0 = 1.60 Kms. 17.768 353500 12 Months | 3000
Construction of Road from Chachro Ade Jo

8 Tar to Boonhar mile 1/0-2/0 = 1.60 Kms. 17.798 356000 12 Months | 3000
Construction of Road from Chachro Ade Jo

(

? | Tar to Boonhar mile 2/0-2/4 = 0.80 Kms, 9673 193500 | 12 Months | 3000
Construction of Road from Islamkot

10 | Nagarparkar road to Vehal mile 0/0-0/5 = 12.059 241000 12 Months | 3000
1.00 Kms. )
Construction of Road in village Dabho A

11 Sama mile 0/0-0/5 = 1.00 Kms. 11.551 231000 12 Months | 3000
Construction of Road from Railo Rind to

12 | Malanhore Khawaria mile 0/0-0/5 = 1.00 11.386 228000 12 Months | 3000
Kms.
Construction of Internal road in village

13 Chibhiriyal mile 0/0-0/5 = 1.00 Kms. 11.847 237000 12 Months | 3000
Construction of Duel Carriage from Missri

14 | Shah Dargha to Mithi Bye Pass mile 0/0- 19.000 380000 12 Months | 3000
0/2+330 =0.50 Kms
Construction of Duel Carriage from Missri

15 | Shah Dargha to Mithi Bye Pass mile 19.000 380000 12 Months | 3000
0/2+330-0/5 = 0.50 Kms
Construction of Duel Carriage from Missri

16 | Shah Dargha to Mithi Bye Pass mile 0/5- 19.000 380000 12 Months | 3000
0/7+330 = 0.50 Kms
Construction of Duel Carriage from Missri

17 | Shah Dargha to Mithi Bye Pass mile 19.000 380000 4 12 Months | 3000 |
0/7+330-1/2 = 0.50 Kms A j
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Copy for information to:-

1.

2.
3.
4

The Deputy Commissioner Tharparkar @ Mithi for information.

The Director (CB) Government of Sindh Public Procurement Regulatory Authority Karachi.

The Superintending Engineer Works & Services Tharparkar Mithi for kind information.

The Director of Information (Advertisement) public Relation Department Block No: 96 Sindh Secretariut
Karachi along with 7 spare copies for wide publicity through leading News Peppers i.e one in English, one
Urdu, one Sindhi.

The Executive Engineer officer (All) under Superintending Engineer Officer (W&S) Tharparkar @ Mithi
for information and wide publicity.

The Assistant Engineer (All) under Executive Engineer Highways Division Tharparkar for information and
wide publicity.

Head Clerk / Drawing Branch / Notice Board (Local).

Government of Sindh Website www.sindh.gov.pk

Secretary information Technology Department Govt: of Sindh Karachi Building No 6, Ist Floor Sinch
Secretariat

gul_mkhan@hotmail.com

Sindh Public Procurement Regulatory Authority Block-8, Sindh Secretariat 4-A, Court Road, Karachi. -

Website: www.pprasindh.gov.pk

Executivé£ngineer

Hjghways Division
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ANNUAL PROCUREMENT FLAN

(WORKS, GOODS & SERVICES)

Financial Year 2016
. Estimated Source of o
Sr. . L. Quantity unit cost | Estimated| Funds funds Proposed Timing of procrements
Description of Procurement (where procurement Remarks
No. licable) (where | total cost | allocated (ADP/Non thod
app € applicable) ADP) me IstQtr | 2nd Qtr | 3rd Qtr | 4th Qtr
Construction of road from Kirshan Ji Ven to Jete .
1 Jo Tar mile 0/0-1/1 = 1.80 Kms, - 19.858 19.858 19.858 | Non ADP | Single Stage - - - -
Construction of road from Kirshan Ji Ver to Jete .
2 Jo Tar mile 1/1-1/5.50 = 0.90 Kms, - 10.430 10.430 10.430 | Non ADP | Single Stage - - - -
Construction of road from Keeta Bajeer to .
3 Alanabad mile 0/0-1/1 = 1.80 Krms, - 18.860 18.860 18.860 | Non ADP | Single Stage - - - -
Construction of road from Islamkot Nagarparkar to| .
- . . 20. A le Sta - - - -
* |Village Senhari Via Antri mile 0/0-1/0 1.60 Kms. 20.000 1 20.000 0.000 | Non ADP | Single Stage
Construction of road from Islamkot Nagarparkar to .
- . . 20. ADP le Sta - - - -
> |village Senhari Via Antri mile 1/0-2/0 = 1.60 Krms. 20000 | 20000 | 20000 | NonADP| Single Stage
Construction of road from Jeando Daras to village .
- . . 12.000 ADP | Single Sta, - - - -
® |Kumbhario Internal road mile 0/0-0/5 = 1.00 K 12.000 1 12.000 000 ) Non nele Stage
Construction of road from Chelhar Nabisar road to .
- . . . le Sta - - - -
7 village Janjhiar mile 0/0-0/5 = 1.00 Kims. 11.000 11.000 11.000 [ Non ADP { Single Stage
Construction of road from Lunihar / Nohto road to .
. - . . 14. ADP | Single Sta, - - - -
8 |Gogasar Yousfani mile 0/0-0/6 = 1 20 Kone 14000 ) 14000 | 14.000 | Non ingle Stage
Construction of Road from Bagal Khensar road to .
- . . . A tac - - - -
? | Hadhiyal via Noorani mile 0/0-1/0 = 1.60 Ko 18000 | 18000 | 4500 DP | Single Stage
Construction of Road from Bagal Khensar road to .
- . . 2. A le Sta, - - - -
9 |Hadhival via Noorani mile 1/0-1/5 = 1.00 Kons 11100 11100 73 DP | Single Stage
Construction of Road from Edani road to village L8 ) ) )
11 Kalario mile 0/0-0/7 = 1.40 Kms - 15.028 15.028 3.757 ADP Single Stage
Construction of Road from Edani road to village .
- . ta - - - -
12 Kalario mile 0/7-1/6 = 1.40 Krms 15.172 15.172 3.793 ADP Single Stage
Construction of Road from Edani road to village .
- . 2. ta - - - -
13 Kalario mile 1/6-2/3 = 1.00 Kms 11.383 11.383 846 ADP Single Stage
Construction of Road from Abass Rahimoon Ji .
- . . 4416 Single Sta, - - - -
"4 |Dhani to Hanif 3i Dhani mile 0/0-1/0 = 1,60 Ko 17.664 | 17.664 4 ADP | Single Stage




Quanti Estimated Source of p d o
Sr. Description of Procurement ?EQ_M% unit cost | Estimated)  Funds funds nomomo t fiming of procrements R K
No. Serp licabley] (Where | totalcost | allocated | (ADP/Non procuremen Emarss
applicable) applicable) ADP) method IstQtr | 2nd Qtr | 3rd Qtr | 4th Qtr

Construction of Road from Hayat Rahimoon Ji

15 |Dhani to Abass Rahimoon Ji Dhani mile 0/0-1/0 = - 17.634 17.634 4.409 ADP Single Stage - - - -
1.60 Kms
Construction of Road from Jumoon Samejo Ji

16 |Dhani to Hayat Rahimoon Ji Dhani mile 0/0-1/0 =! - 17.784 17.784 4.446 ADP Single Stage - - - -
1.60 Kms
Construction of Road from Beknar Dhori road to .

17 village Dhori mile 0/0-0/5 = 1,00 Kms - 11.380 11.380 2.845 ADP Single Stage - - - -
Construction of Road from Khario Veryam road to .

18 Dedhar mile 0/0-1/0 = 1.60 Kins - 17.825 17.825 4.456 ADP Single Stage - - - -
Construction of Road from Khario Veryam road to .

19 Dedhar mile 1/0-2/0 = 1.60 Krns - 17.855 17.855 4.464 ADP Single Stage - - - -
Construction of Road from Khario Veryam road to .

20 Dedhar mile 2/0-3/0 = 1.60 Kms - 17.885 17.885 4.471 ADP Single Stage - - - -
Construction of Road from Samoon Rind to Umer .

21 Unner mile 0/0-1/0 = 1.60 Kms - 18.134 18.134 4534 ADP Single Stage - - - -
Construction of Road from Samoon Rind to Umer .

22 Unner mile 1/0-2/0 = 1.60 Kms - 18.164 18.164 4.541 ADP Single Stage - - - -
Construction of Road from Samoon Rind to Umer .

- . . . 1 - - - -

23 Unner mile 2/0-3/0 = 1.60 Kms 18.194 18.194 4.549 ADP Single Stage
Construction of Road from Jan Mohammad Rind to

24 |Gull Mohammad Rind via Salhoo Bheel mile 0/0- - 17.799 17.799 4.450 ADP Single Stage - - - -
1/0 = 1.60 Kms
Construction of Road from Jan Mohammad Rind to,

25 |Gull Mohammad Rind via Salhoo Bheel mile 1/0- - 17.828 17.828 4.457 ADpP Single Stage - - - -
2/0 = 1.60 Kms
Construction of Road from Jan Mohammad Rind to

26 [Gull Mohammad Rind via Salhoo Bheel mile 2/0- - 17.858 17.858 4.465 ADP Single Stage - - - -
3/0=1.60 Kms
Construction of Road from Jan Mohammad Rind to

27 {Gull Mohammad Rind via Salhoo Bheel mile 3/0- - 17.889 17.889 4.472 ADP Single Stage - - - -
4/0 = 1.60 Kms
Construction of Road from Jan Mohammad Rind to

28 [Gull Mohammad Rind via Salhoo Bheel mile 4/0- - 9.551 9.551 2.388 ADP Single Stage - - - -
4/4 = 0.80 Kms
Construction of Road from Milkam road to village .

- . 2.81 DP le Sta - - - -
29 |Bhotio mile 0/0-0/5 = 1.00 Kins 11.238 | 11.238 8§10 | A Single Stage




.. | Estimated . . Source of | _ ﬁ{!!’lfjljlﬁ'fl
m%. Description of Procurement OA“MMM_M% unit cost | Estimated| Funds funds EMMMMMHM:» Timing of procrements Remark
No. applicable) ?‘.:ng total cost | allocated | (ADP/Non method 1stQur | 20d 0t | 3rd O " emarks
applicable) ADP) r r Qtr

30 mmﬂwﬁmww \mwowmﬂw_ OHMMW.E village Mathenol 11.000 | 11.000 | 2750 | ADP | Single Stage . i . .

31 MMMMHOWMNMWMM_ WMM-%NN o e omm“wa - 16861 | 16861 | 4215 | ADP | SingleStage| - . i ]

32 m“ﬁﬂ%&ﬁ mw%wm_ w MMJFW\M_%M \w iy om_w_ma . 16.889 | 16889 | 4222 | ADP | SingleStage| - - i .

33 MMMHGWHMM%%M_W Mw-w\wwﬂ .MMMMWESO . 11585 | 11585 | 2896 | ADP | SingleStage| - ] ] ;

34 M:Snm_sowwwommawﬂm ow%wwo b b 19551 | 19551 | 4888 | ADP | SingleStage| - . - .

35 MH%M%UMEMHM Hmﬁ.wc b ot M:Ma: T 19.988 | 19988 | 4997 | ADP | Single Stage - . ; )

36 MMMMHOMM Mw%m\%umwwoﬁmwg Sand to villagey 19.811 | 19811 | 4953 | ADP | Single Stage . . . ;

37 MMHQMMHM_W%% www WMVMMHW% o Rahim) 19554 | 19554 | 4889 | ADP | Single Stage - - - -

38 MMMWMNMH meww% Nwmm w%&xﬂ%& to Rahim| 19501 | 19501 | 4.875 ADP | Single Stage . - - -

39 M\%Mw:mwmw %wﬂm@aa road in village Verhar milel 11694 | 11.694 | 2924 ADP | Single Stage . - - -

40 MMMMMMOM&%% \owwwm waaznmw? Kalri tof 11500 | 11500 | 2875 | ADP | SingleStage| - . . .

41 MMHMM&%M:MM meao \% o nmmﬁwnmwmm.ms@ o 11000 | 11000 | 2750 | ADP | Single Stage - - . ;

42 Mwwwﬁmnhmo%o_%w nqw.mmo MH Sarh Junjea to) 12000 | 12000 | 3.000 | ADP | Single Stage . . . -

43 mﬂwﬁmmﬁwﬂm%om MWM \% o b WWM MH% road to 11500 | 11500 | 2875 | ADP | Single Stage - . - .

44 | onseuction of Road from Doonjh to Manhti milel 19434 | 19484 | 4871 | ADP | SingleStage| - : . -

45 Ho\wnwwwm_ww oowwwwa from Doonjh to Manjhti mile| 17275 | 17275 | 4319 ADP | Single Stage - . ; ;

46 mmwwmmﬂwm owom. owowae Mwomawm_o Jam to Talo} 11500 | 11500 | 2.875 ADP | Single Stage ; . ; -




—

. Estimated Source of
Quantity . P . -
r. ) ; roposed o
N Description of Procurement (where unit cost |} Estimated | Funds funds uqoc:mgwoﬁ Himing of proerements
0. applicable) (where | total cost | allocated (ADP/Non
applicable) ADP) method
Construction of Road from Soomrasar to
48 Soomrasar Yaqoob Paro mile 0/0-0/24+330 = 0.50 - 5.500 5.500 1.375 ADP Single Stage - - - -
Kms.
Construction of Road from Khan Sahib Togachi
49 |Otaque to Muhammad Hashim Soomro mile 0/0- - 9.000 9.000 2.250 ADP Single Stage - - - -
0/5 =1.00 Kms.
Construction of Road from Pangrio Satoon Mail to
50 [Muhammad Uris Lund mile 0/0-0/24330 = 0.50 - 5.000 5.000 1.250 ADP Single Stage - - - -
Kms.
Construction of Road from Umed Ali Lund to Haji )
51 Baboo Lund mile 0/0-0/2+330 = 0.50 Kms. ) 3-000 3.000 1.250 ADP Single Stage - - - -
Construction of Road from Chibhiriyal to .
52 Mandhiakar mile 0/0-0/5 = 1.00 Kms, - 11.973 11.973 2.993 ADP Single Stage - - - -
Construction of Road from Bhattain Ji Veri to, .
53 Bapuhar mile 0/0-0/5 = 1.00 Krms. - 11.219 11.219 2.805 ADP Single Stage - - - -
Construction of Road from Arinyaro Talib Dohat .
54 mile 0/0-0/5 = 1.00 K. - 11.043 11.043 2.761 ADP Single Stage - - - -
Construction of Road from Jogla Veenhaniyari .
53 road to village Jogla mile 0/0-0/5 = 1.00 Kms. i 11.000 11.000 2750 ADP Single Stage ) ) ) )
onstruction of Road from Mehari Hingorja Bheel .
> |and Meghwar Paro mile 0/0-0/5 = 1.00 Krne, ] 11332 | 11332 | 283 | ADP | SingleSuge| - ) - )
Construction ' of Internal road in village Tooh .
>7 |Meghwar Paro mile 0/0-0/3 = 0.60 Kine, - 6973 | 6973 | 1743 | ADP | Single Stage - - - -
Construction of Road from Munghat to Mohario .
58 mile 0/0-0/5 = 1.00 Kms. - 11.469 11.469 2.867 ADP Single Stage - - - -
Construction of Road from Kharo Bajeer to GPS . -
- . . 2. le Sta - - - -
39 Hayat Bajeer mile 0/0-0/5 = 1.00 Kms 11126 11126 782 ADP Single Stage
Construction of Road from Tepari to Denio mile .
- . 2.02 .00 P le Sta - - - -
60 0/0-0/5 = 1.00 Kams, 12.023 12.023 3.006 AD Single Stage
Construction of Road from Khawaja Allauddin to .
- : ) 2 P - - - -
S 3aro Khan Babar mile 0/0-0/2+330 = 0.50 Krns >000 | 5000 | 1250 | ADP | Single Stage
Construction of Road from Dodo Jat to Karim Bux .
- .000 9.000 2.250 ADP Single Sta - - - -
52 ILund mile 0/0-0/5 = 1.00 Krns, ’ 0 nee vtage
Construction of Road from Naukot Kaloi road @
63 |pomt Zero Badin road to village Dandho lund mile, - 12.000 12.000 3.000 ADP Single Stage - - - -
0/0-0/6 = 1.20 Kms.




A,ME:_Q.Q Estimated Source of P d T
; : ropos imi
Ummoaw:oz of Procurement (where unit cost | Estimated Funds funds ﬁogw.u.oqum: Fiming of procrements
applicable) (where | total cost | allocated (ADP/Nop| Procuremen Remarks
applicable) ADP) method
Construction of Road from Tando Niazi road to
64 |Raees Muhammad Rahim Lashari mile 0/0-0/2+330 - 5.000 5.000 1.250 ADP Single Stage - - - -
=0.50 Kms.
Construction of Internal road in village Nenisar .
65 Valmani Paro mile 0/0-0/5 = 1.00 Krms, - 10.925 10.925 2.731 ADP Single Stage - - - -
Construction of Road from Jaindo Daras to Mithrio .
66 | Chakar mile 0/0-0, /5 = 1.00 Kins, - 11395 | 11395 | 2849 ADP | Single Stage - - - -
Construction of Internal road in village Jaindo .
67 Daras mile 0/0-0/4 = 0.80 Kins, - 9.015 9.015 2.254 ADP Single Stage - - - -
Construction of Road from Sengario to Kharo Jani .
68 mile 0/0-1/0 = 1.60 Kms, - 19.006 19.006 4.752 ADP Single Stage - - - -
Construction of Road from Sengario to Kharo Jani .
69 mile 1/0-1/6 = 1.20 Kms. - 15.432 15.432 3.858 ADP Single Stage - - - -
Construction of Road from Mithrio Bhatti to Paby .
70 Jo Tar mile 0/0-1/0 = 1.60 Kms, - 18.533 18.533 4.633 ADP Single Stage - - - -
Construction of Road from Mithrio Bhatti to Paby .
71 Jo Tar mile 1/0-1/6 = 1.20 Kms. - 15.000 15.000 3.750 ADP Single Stage - - - -
Construction of Road from Saleh Janjhi to Bakal .
72 Karan mile 0/0-0/6 = 1.20 Kins. - 15.001 15.001 3.750 ADP Single Stage - - - -
Construction of Internal road Meghwar / Khaskeli .
73 Iparo Ranjho Noon mile 0/0-0/6 = 1.20 K. . 15:000 | 15.000 3.750 ADP | Single Stage - - - -
Construction of Road from Jhangro road to Morano )
74 mile 0/0-0/5 = 1.00 Kms, - 12.039 12.039 3.010 ADP Single Stage - - - -
Construction of Road from Jhangro road to Morano .
75 mile 0/5-1/2 = 1.00 Kims, - 12.133 12.133 3.033 ADP Single Stage - - - -
Construction of Internal road in village Lonio Sama| .
- . . 2.7 - - - -
76 mile 0/0-0/5 = 1.00 Kms. 11.184 11.184 96 ADP Single Stage
Construction of Internal road in village Pabuhar .
K : - . . 27 . - - - - .
77 mile 0/0-0/5 = 1.00 . 11.023 11.023 56 ADP Single Stage
Construction of Road from Jogi Marhi Sajwani .
- 18. 8.63 4.660 ADP Single S - - - -
" |Paro mile 0/0- /0 = 1.60 Kis. 639 | 18639 b ingle Stage
Construction of Road from Jogi Marhi Sajwani .
- 15.000 15.000 3.750 ADP Single Sta, - - - -
7 {Paro mile 1/0-1/6 = 120 Kms. figie Stage
%0 Construction ﬁ.vm Road from Thario Halepota to . 19.000 19.000 4750 ADP Single Stage N ) X )
Aban Jo Tar mile 0/0-1/0 = 1.60 Kms.




I v
) Quantity Estimated Source of P T
ﬂﬁ Description of Procerement (where unit cost | Estimated! Funds funds :,%cmma Timing of procrements
Ne. applicable) (where | total cost | allocated (ADP/Nop | Procurement Remarks
applicable) ADP) method
81 Construction of Road from Thario Halepota to ~ .
Aban Jo Tar mile H\Olﬂ\a — HNO ?m. - HMOOH HMOOH 3.750 ADP w:ﬂmum wﬁmmm - - - -
82 Construction of Road from Saleh Janjhi to Memon .
Mangerio mile 0/0-1/0 = 1.60 Kms. - 19.001 19.001 4.750 ADP Single Stage - - - -
83 Construction of Road from Saleh Janjhi to Memon , 1 .
Mangerio mile 1/0-1/6 = 1.20 Kms. - 5.001 15.001 3.750 ADP Single Stage - - - -
84 Construction of Road from Chachro Ade Jo Tar to 17.7 1 .
WOOBTWH mile O\OIH\O =1.60 Kms. - 7.768 7.768 4.442 ADP m5m~0 msmo - - - -
Construction of Road from Chachro Ade Jo Tar to .
85 Boonhar mile 1/0-2/0 = 1.60 Kms. - 17.798 17.798 4.450 ADP Single Stage - - . -
Construction of Road from Chachro Ade Jo Tar to .
86 Boonhar mile 2/0-2/4 = 0.80 Krms. - 9.673 9.673 2418 ADP Single Stage - - - -
Construction of Road from Islamkot Nagarparkar .
87 road to Vehal mile 0/0-0/5 = 1.00 Krms, - 12.059 12.059 3.015 ADP Single Stage - - - -
Construction of Road in village Dabho Sama mile )
88 0/0-0/5 = 1.00 Krms. - 11.551 11.551 2.888 ADP Single Stage - - - -
Construction of Road from Sunder to Kheplyoon .
89 mile 0/0-0/5 = 1.00 K, - 11.572 11.572 2.893 ADP Single Stage - - - -
Construction of Road from Sunder to Kheplyoon .
90 mile 0/5-1/2 = 1.00 Krms, - 11.552 11.552 2.888 ADP Single Stage - - - -
Construction of Road from Railo Rind to .
o1 Malanhore Khawaria mile 0/0-0/5 = 1.00 Kms. . 11.386 11.386 2.847 ADP ] Single Stage i i i )
Construction of Internal road in village Chibhiriyal .
92 mile 0/0-0/5 = 1.00 K, - 11.847 11.847 2.962 ADP Single Stage - - -
Construction of Road from Mithi Islamkot road to .
- . 10.68 2.671 Single Sta - - - -
%3 |Parmar Colony Mithi mile 0/0-0/5 = 1.00 Kms. 10682 1 10682 | 2.67 ADP | Single Stage ,
Construction of Road from Vessasar to Khekinyon .
94 mile 0/0-0/5 = 1.00 K. 11.292 11.292 2.823 ADP Single Stage
Construction of Road from Mithi Lakhmiar road to .
N - 296 11.296 2.824 ADP Single Sta - - .- -
% | Ramapir Astan mile 0/0-0/5 — 1.00 Kms, 11.29 29 ingle Stage
Construction of Road from Mubeen Hajam to .
- 18.709 709 4.677 ADP Single Sta - - - -
% Tagusar via Doobhar mile 0/0-1/0. 8.70 18.70 ngie Stage
Construction of Road from Mubeen Hajam to .
- 17.627 7.627 4.407 ADP Single Sta - - - -
o7 Tagusar via Doobhar mile 1/0-1/7. ! ingle stage
Construction of Duel Carriage from Missri Shah
98 1Dargha to Mithi Bye Pass mile 0/0-0/2+330 = .50 - 19.000 19.000 4.750 ADP Single Stage - - - -
Kms




Estimated

. Source of
,Mw. Description of Procurement WWMMWM% unit cost | Estimated Funds funds Proposed !iming of procrements .
No. . (where | total cost | allocated (ADP/Nop | Procurement Remarks
applicable) method
| ADP)

Construction of Dyl Carriage from Missri Shah

99 [Dargha to Mithj Bye Pass mile 0/2+330-0/5 = 0.50 - 19.000 19.000 4.750 ADP Single Stage - -
Kms
Construction of Duel Carriage from Missri Shah

100 {Dargha to Mithj Bye Pass mile 0/5-0/7+330 = 0.50 - 19.000 19.000 4.750 ADP Single Stage - -
Kms
Construction of Duel Carriage from Missri Shah

101 |Dargha to Mithi Bye Pass mile 0/7+330-1/2 = 0.50 - 19.000 19.000 4.750 ADP Single Stage - -
Kms
Construction of Road from Danodhandal to)

102 |Tbrahim Rajar to village Inamiro mile 0/0-1/0 = - 19.770 19.770 4.943 ADP Single Stage - -
1.60 Kms.
Construction of Road from Ranger Head Quarter .

103 Diplo mile 0/0-0/5 = 1.00 K, Q - 11.000 11.000 2.750 ADP Single Stage - -
Construction of Internal road of Different Moholla .

104 of Mithi Town mile 0/0.1/2 = 2 00 Kms. - 19.582 19.582 4.896 ADP Single Stage - -
Construction of Road from Bhorelo to Dalan Jo Tar .

105 mile 0/0-1/0 = 1.60 Krms, - 18.585 18.585 4.646 ADP Single Stage - -
Construction of Road from Bhorelo to Dalan Jo Tar| .

106 mile 1/0-1/7 = 1.40 Kms, - 16.859 16.859 4215 ADP Single Stage - -
Construction of Internal road in village Winger .

107 mile 0/0-0/24330 = 0.50 Krms, - 5.000 5.000 1.250 ADP Single Stage - -
Construction of Road from Salt Mill to village Ghoono,

108 |Lund via Laiwari Lund mile 0/0-172 = 2.00 Kms - 3.000 3.000 0.750 ADP Single Stage - -
(Construction of Protection Wall / Culvert)
Construction of Road from Salt Mill to village Ghoono

109 |Lund via Laiwari Lund mile 1/2-2/4 = 2,00 Kms - 3.000 3.000 0.750 ADP Single Stage - -
{Construction of Protection Wall/ Culvert)
Construction of Road from Kubs o Mithrio Bhogi via)

110 |Darsji-Veri/Karimdino-Ji-Dhani mile 0/0-12 = 2.00 - 2.000 2.000 0.500 ADP Single Stage - -
Kms (Construction of Protection Wall / Culvert)
Construction of Road from Kubn to Mithrio Bhogi via

111 |Dars-ji-Veri/Karimdino-Ji-Dhani mile 1/2-2/4 = 2.00 - 2.000 2.000 0.500 ADP Single Stage - -
Kms (Construction of Protection Wall / Culvert)
Construction of Road from Kubd to Mithrio Bhogi via

112 | Dars-ji-Veri/Karimdino-Ji-Dhani mile 2/4-3/6 = 2.00 - 2.000 2.000 0.500 ADP Single Stage - -
Kms (Construction of Protection Wall / Culvert)




T T N

. bsiimated Seurce of
Sr. Description of Procurement AW“MMWM% unit cost | Estimateq Funds funds Wno‘vomma ‘
No. i ’ applicable) (where | total cost allocated | (ADP/Non Eonrﬂﬂmm
PP applicable) ADP) metho
Construction of Road from Kubri to Mithrio Bhogi vial
113 Uma%.<n:.\~Amnaan-:-U:ma mile 3/6-5/0 = 200 - 2.000 2.000 0.500 ADP Single Stage
Kms (Construction of Protection Wali / Culvert)
Construction of Road from Kubri to Mithro Bhogi via
114 Dars-ji-Veri/Karimdino-Ji-Dhanj mile 5/0-5/5 = 100 - 1.000 1.000 0.250 ADP Single Stage - - - -
Kms (Construction of Protection Wall / Culvert)
Construction of Road from Airport road at point Bhopa
115 Jo Tar to Vessassar mile 0/0-0/74330' = 1.50 Kms - 1.400 1.400 0.350 ADP Single Stage - - - -
(Construction of Protection Wall/ Culvert)
Construction of Road from Sukhpur to Adhigam mile 0/0- .
116 1/2=2.00 Kams. (Construction of Bridge) - 3.000 3.000 0.750 ADP Single Stage - - - -
Construction of Road from Sukhpur to Adhigam mile 172 .
117 2/4=2.00 Kms. (Construction of Birdge) - 3.000 3.000 0.750 ADP Single Stage - - - -
Construction of road from Verhar to Jhirmiryo mile . ]
118 0/0-1/0 = 1.60 K, - 18.200 18.200 18.200 | Non ADP Single Stage - - - -
Construction of road from Verhar to Jhirmiryo mile .
119 1/0-2/0 = 1.60 K, - 11.800 11.800 11.800 | Non ADP Single Stage - - - -
Construction of road from Phull Khoohi to . R
120 Wangundar mile 0/0-0/5 < 1.00 Kins, - 10.000 10.000 10.000 | Non ADP Single Stage - -

Highways Division -
Tharparkar
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. ROVERMIENT 65
HIORES & SERVIES ¢

. Karachi, dated the  May, 2014,
. | - NOTIFICATION |

No. E&GA(W&S)3-9/91/2014: ~ With the approval of competent authority, Procurement Commiitiee in

terms of Rule-7of-Sindh Public Procurement Rules-2010, is hereby constituted for procurement of

“Goods / Works" in the office of Executive Engineer, Highways Division, Tharparka[ @ I\/h 1l excl udmg
oouremen involving foreign efohonge with the IOHO\ng Composmcn -

) _  Superiniending Engmeer . : ' Chairmah
Works & Services, ‘ ’ o
harparkar @ Mithi.

i) Executive Enginéer, o - Member l*/ -
~ Highways Division, '
Tharparkar @ Mithi.
i) Exec&tj/e Engineér - i - - hiember
- Public Health Englneermg Division,
Ml ni.
2. A The Functions & RGSpOHSIblh ies of the Commlttee m term of Rule-/ & 8 of SPPR-
2010, shall be as under.
a) Prepanng of blddmg doouments
o) ~Carrying out Technical as well as Finapolal Evaluation of the bids.
- ) Preparing Evaluation report as provided in Rule-45; ‘
d) Making recommendation for the award of contract to the competent a&hom\/; .
and
e Perfom any other functlon ancnlary and mCIden al to the above.

 QAZI SHAHID PERVEZ
SECRETARY TO GOVT. OF SitioH

/Q,‘_

No. EBA(W&S)3-9/91-2014 -~ L Karachl, dated th ”“Maf 2014,
A copy is forwarded for information to:- o

1. The Accountant Genera[ Sindh, Karaohn : S

2. The Secretary to Govt. of Sindh, Public Health Engg Department Karachl

3. The Managing Director, SPPRA, Karachi.
4. The ChlefEngmeer(nghways/Bqumgs) Hyderabad.

5. The Superintending Engineer, Works & Services, Tharparkar @ M| hi..

6. The Deputy Director, PM&E Cell, W&SD.

7. - P.Ato Addl Secretary (Tech.), W&SD. .
8. P.AtoDy. Secretary (Tech.), W&SD.
9.
1

The Chal,man !/ Members of the Committee.
0. Nofification file. - S \\Q 0

s
(MUHAMMAD ZAKIR)

: ' SECTION OFFICER (GENERAL)
: FOR SECR;_TARYTO COVT. OF SINDH



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION THARPARKAR
No: TC/G-55/ Q¢ dated n 5 / gy /2016

To,

The Superintending Engineer
Works and Services

Tharparkar.,

SUBJECT:- REQUEST FOR ISSUANCE OF COMPLAINT REDRESSAL
COMMITTEE NOTIFICATION AS PER SFPPRA RULE
2010(31).

It is submitted that the matter may kindly be mcved to higher
authorities for issuance of Notification to constitute a Complaint Redressal Committee as per
SPPRA Rules 2016(31) required for calling the NIT’s with the following composition and
TORs:-

1. | Superintending Engineer Works and Services Tharparkar Chairman
2. | Executive Engineer Provincial Highways Division Thar @ Mithi Member
3. | Divisional Accounts Officer Highways Division Tharparkar Member

-

Terms of Reference:

1. Prohibit the procurement committee from acting or deciding in a
manner inconsistent with these rules and regulations.

2. Annual in whole or in part, any u unauthorized act or decision of the
procurement committee.

3. Reverse any decision of the procurement committee or substitute its

own decision for such a decision.

L

@ [ Executive Engineer
(, 1ghways Division
Tharparkar
Copy F.W.Cs for information to:-
1/-  The Deputy Commissioner Tharparkar for favour of information.
2/-  The Manager (Assessment-V) SPPRA Karachi for information.

s

[ Executive Engineer
9 C Highways Division
harparkar



B
-GOVERNMENT OF SINDH

SERVICES, GENERAL ADMINISTRATICN &
COORDINATION DEPARTMENT

M
Lx

’wa@m;@ ;

NO.SO(C-1Y) SGA&CD/4-64/09: The Govemnment of Sindh has been pleased to constituie a

Complaint Redressal Committee as per SPPRA Rules 2010 (31), with the following composition
and TORs:-

Jeolion G S S

i‘i

, Addumna ChlcfSucretary (Dev) P&D Dcpaﬂmem Gow omedh o C_hainﬁzmw :

Rey re°cntat1ve of the Accountant General Sindh -~ R ' Member

Mr. Manzar Zahoor, Independent Profess_iona] Member

Terms of Reference:

3 Prohibit the proourement commxttee from actmg or decxdmg in 2 manner, inconsisient
with these rules and rcgulatlons,
Annual in whole or in part any unauthorized act or decision of the procurement
commiitee.
Reverse any decision of the procurement commutee or substitute its own decision for such

a decision.

S . s o ‘ LHIEF SECRET ARY SINDH-
NO: SO(C-1V) SGA&CD/4-64/09 - . . . Kar:}chl, dated the leMarch, 2012,
A copy is forwarded for inibr.rﬁation and niegess ary‘action {o:-

Senior Member, Board of Revenue Sindh. -

Additional Chief Secretary (Dev.), P&D Department, Govt. of Sindh.

Additional Chief Sccretary, Home Department, Govt. of Sindh.
Secretary to.Governor Sindh.

Secretary to Chief Minister Sindh. o
Administrative Secretaries (All) Govi. of Sindh. /f ) tp%f"’b"*c:j’

Chairman / Member.of the Committee:

Deputy Secretary (Staff) to ChxcfSccrctary Sindh. >
P.S. to Chief Secretary Sindh. ' )
P.S. to Secretary (1%C), SGA&CD /ﬂ/

~aster fil . | g
aster file. . ' o —/(?’DSZQ( L
SECTION OFFICER (C-1V)
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