

**OFFICE OF THE EXECUTIVE ENGINEER****BUILDINGS DIVISION****KASHMORE @ KANDHKOT****No: XEN:/B/TC/1210/2016 Kandhkot dated: 8 / 3 / 2016****NOTICE INVITING TENDERS**

The Tenders on B-I form for the works mentioned below are invited from all the interested parties meeting the eligibility criteria to participate as per SPPRA Rules.

S.NO	Name of scheme	Estimated Cost	Completion Period	Cost of Tender	Earnest Money
-----As per List Attached-----					

**TERMS & CONDITIONS .**

01. The application for purchase of Tender documents should accompany the 5% earnest money of the estimated cost in shape of call deposit from any of schedule Bank pledged in the name of Executive Engineer Buildings Division Kashmore @ Kandhkot from the date of publication of NIT in Newspapers upto 28-3-2016 during office hours and will be opened on same day at 4.00 P.M .
02. The earnest money of the amount shows against each work be deposited in the Govt: Treasury or any Schedule Bank. The Call Deposit receipt as earnest money be produced at the time of applying for the Tender, without which Tender will not be considered.
03. No conditional Tender will be entertained/accepted.
04. The procuring agency may reject all any bids, subject relevant provision of SPPRA Rules.
05. The works costing 2.500 (M) and above those contractors who are registered with Pakistan Engineering Council (P.E.C) Islamabad be illegible to participate in the Tenders.
06. The Estimate, Drawing, Design and specifications can be seen on any working day during office hours in the office of the undersigned.
07. Blank Tender Farms can be obtained from office of the undersigned on payment of cost of Tender (Non-Refundable) as per programme given below.
10. The successful Contractors whose Tender are accepted will have to obtain adhesive stamp on payment according to schedule prescribed in the sixth financial act 1991.
11. Professional tax, sales tax, income tax will be deducted from the bills of suppliers / contractors as per rules.

The terms and condition of the contract/agreement will become operative upon the contractors as soon as the tender is accepted and work order issued.

**NOTE:** In case any of the Tenders went un-responded the tenders will be issued and received back and opened on 12-4-2016.

**EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KASHMORE @ KANDHKOT**

**www.pprasingh.gov.pk.**

**Copy for favour of information forwarded with compliments to:-**

01. The Director (CB) SPPRA Sindh Karachi.
02. The Director Information Technology Karachi.
03. The Deputy Commissioner Kashmore @ Kandhkot.
04. The Superintending Engineer (Works & Services) Department Kashmore @ Kandhkot.
05. The Assistant Engineer (Buildings) Sub-Division Kashmore / Kandhkot.
06. N.I.T File. Notice Board,

**EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KASHMORE @ KANDHKOT**

22  
22-03-16

**LIST OF SCHEMES  
DISTRICT ADP 2015-2016.**

S.NO	Name of scheme	Estimated Cost In Million	Completion Period	Cost of Tender	Earnest Money
1	Construction of Tough Tile / Paver Road in Village Azizullah Chowdhari U/C Manjhi Taluka Tangwani.	1.000	09 Months	1500/=	05%
2	Construction of Tough Tile / Paver Road in Village Abdul Hakeem Khan Bijarani U/C Tangwani Taluka Tangwani.	1.000	09 Months	1500/=	05%
3	Construction of Tough Tile / Paver Road in Village Arbab Ali Ogahi U/C Ghouspur Taluka Kandhkot.	0.500	09 Months	1500/=	05%
4	Construction of Tough Tile / Paver Road in Village Mujeeb-ur-Rehman Gujrani U/C Suhliyani Taluka Tangwani.	0.500	09 Months	1500/=	05%
5	Construction of Tough Tile / Paver Road in various streets of Mirzapur Mohalla near Amar Lal Mandar Taluka Kandhkot.	1.000	09 Months	1500/=	05%
6	Construction of Tough Tile / Paver Road in Village Khair Bux Muhammadani U/C Rasaldar Taluka Kandhkot.	1.000	09 Months	1500/=	05%
7	Construction of Tough Tile / Paver Road in Village Mehran Muhammadani U/C Rasaldar Taluka Kandhkot.	1.000	09 Months	1500/=	05%
8	Construction of Tough Tile / Paver Road in Village Khathoor, Haji Bewar U/C Rasaldar Taluka Kandhkot.	1.000	09 Months	1500/=	05%
9	Construction of Tough Tile / Paver Road from house of Khan Mohammad Malik & various streets of Golimar Muhalla Taluka Kandhkot.	0.700	09 Months	1500/=	05%
10	Construction of Tough Tile / Paver Road from house of Molvi Shams Din Bherri and various streets of Ward No.2 Taluka Kandhkot.	0.700	09 Months	1500/=	05%
11	Construction of Tough Tile / Paver Road from house of Molvi Roshan Din Sawand and various streets of Ward No.14 Taluka Kandhkot.	0.700	09 Months	1500/=	05%
12	Construction of Tough Tile / Paver Road in Village Kabeer Bangwar U/C Akhero Taluka Kandhkot.	0.500	09 Months	1500/=	05%
13	Construction of Tough Tile / Paver Road from Haibat Road to Shabir Ahmed Khoso House Eid Gah Muhalla Kandhkot.	1.000	09 Months	1500/=	05%
14	Construction of Tough Tile / Paver Road from house of Anwar Ali Arbani and various streets of Gulsher Muhalla Kandhkot.	1.000	09 Months	1500/=	05%
15	Construction of Tough Tile / Paver Road from house of Shahzad Khan Khoso and various streets of Garibabad Muhalla Kandhkot.	1.000	09 Months	1500/=	05%
16	Construction of Tough Tile / Paver Road in Village Insaf Ali Bangwar U/C Akhero Taluka Kandhkot.	0.800	09 Months	1500/=	05%
17	Construction of Tough Tile / Paver Road from house of Sadique Hussain Golato and various streets of U/C-02 Cinema Mohalla Kandhkot.	0.800	09 Months	1500/=	05%
18	Construction of Tough Tile / Paver Road from House of Bashir Ahmed Khoso U/C Kajli Deh Jagirabad Taluka Kandhkot.	0.800	09 Months	1500/=	05%
19	Construction of Tough Tile / Paver Road in Village Asadullah Khan Khoso U/C Suhliyani Taluka Kandhkot.	0.800	09 Months	1500/=	05%
20	Construction of Tough Tile / Paver Road in Village Morezad Khan Dahani U/C Tangwani Taluka Tangwani.	0.800	09 Months	1500/=	05%
21	Construction of Tough Tile / Paver Road in Village Barkat Ali Lanjwani U/C-02 Kashmore Taluka Kashmore.	0.800	09 Months	1500/=	05%
22	Construction of Tough Tile / Paver Road in Village Khair Mohammad Khan Lanjwani U/C-02 Kashmore Taluka Kashmore.	0.800	09 Months	1500/=	05%
23	Construction of Tough Tile / Paver Road in Village Bashir Khan Golo Deh Zoregarh U/C Zoregarh Taluka Kashmore.	0.800	09 Months	1500/=	05%
24.	Construction of Tough Tile / Paver Road from House of Sharaf Mirani & various street of U/C-2 Cinema Mohalla Kandhkot.	0.800	09 Months	1500/=	05%
25.	Const. of Tough Tile / Paver Road from house of Ashraf Ali Chyjam via Mouj Ali Lanjwani U/C-03 Taluka K. Kot.	0.800	09 month	1500/=	05%

S.NO	Name of scheme	Estimated Cost In Million	Completion Period	Cost of Tender	Earnest Money
26	Construction of Tough Tile / Paver Road in Village Wahid Bux Mirani Kashmore Minor Packo Kashmore.	0.800	09 Months	1500/=	05%
27	Construction of Tough Tile / Paver Road from house of Amir Ahmed Awan and various streets of Malik Mohalla U/C-01 Taluka Kandhkot.	0.800	09 Months	1500/=	05%
28	Construction of Tough Tile / Paver Road house of Ghulam Mohammad Mirani and various streets of Juman Shah Mohalla U/C-02 Taluka Kandhkot.	0.800	09 Months	1500/=	05%
29	Construction of Tough Tile / Paver Road from house of Ustad Gull Mirani and various streets of U/C-04 Taluka Kandhkot.	0.800	09 Months	1500/=	05%
30	Construction of Tough Tile / Paver Road in Village Habibullah Bajkani U/C Manjhi Taluka Tangwani.	0.800	09 Months	1500/=	05%
31	Construction of Tough Tile / Paver Road from Haibat Road to Raysit Khoso Taluka Kandhkot.	0.800	09 Months	1500/=	05%
32	Construction of Tough Tile / Paver Road in Village Niaz Ahmed Khoso Deh Jagirabad U/C Kajli Taluka Kandhkot.	0.800	09 Months	1500/=	05%
33	Construction of Tough Tile / Paver Road from House of Mohammad Akram Mirani and various streets of U/C Duniapur Taluka Kandhkot.	0.900	09 Months	1500/=	05%
34	Construction of Tough Tile / Paver Road in Village Rias Ghulam Hyder Awan U/C Akhero Taluka Kandhkot.	0.900	09 Months	1500/=	05%
35	Construction of Tough Tile / Paver Road from hosue of Mohammad Ali Awan and various streets of Railway Station Mohalla Kandhkot.	0.900	09 Months	1500/=	05%
36	Construction of Tough Tile / Paver Road from hosue of Khalil-u-Rehman Awan and various streets of U/C-01 Taluka Kandhkot.	1.000	09 Months	1500/=	05%
37	Construction of Tough Tile / Paver Road from house of Sohail Ahmed Awan and various streets of U/C-01 Taluka Kandhkot.	1.000	09 Months	1500/=	05%
38	Construction of Tough Tile / Paver Road from House of Hafiz Ali Hassan to Khuda Bux Channa House U/C Ghouspur Taluka Kandhkot.	1.000	09 Months	1500/=	05%
39	Construction of Tough Tile / Paver Road in Village Hasamdin Bangwar U/C Zoregarh Taluka Kashmore.	0.500	09 Months	1500/=	05%
40	Construction of Tough Tile / Paver Road in Village Mansoor Ahmed Suhryani U/C Akhero Taluka Kandhkot.	1.000	09 Months	1500/=	05%
41	Construction of Tough Tile / Paver Road in Village Mustaque Ali Golo U/C Zoregarh Taluka Kashmore.	1.000	09 Months	1500/=	05%
42	Construction of Tough Tile / Paver Road in Village Abdul Qadir Khan Golo U/C Zoregarh Taluka Kashmore.	1.000	09 Months	1500/=	05%
43	Construction of Tough Tile / Paver Road in village Kouro Khan Bangwar & Murad Ali Golo House U/C-04 Taluka Kandhkot.	1.000	09 Months	1500/=	05%
44	Construction of Tough Tile / Paver Road in Village Perano Khan Qambrani Taluka Kandhkot.	0.500	09 Months	1500/=	05%
45	Construction of Tough Tile / Paver Road in Village Mohammad Salah Sabzoi U/C Wakro Deh Methar Taluka Kandhkot.	1.000	09 Months	1500/=	05%
46	Construction of Tough Tile / Paver Road in Mir Muhibullah U/C Wakro Taluka Kandhkot.	1.000	09 Months	1500/=	05%
47	Construction of Tough Tile / Paver Road in Village Ali Murad Golo U/C Kumb Taluka Kashmore.	1.000	09 Months	1500/=	05%
48	Construction of Tough Tile / Paver Road in Village Mohammad Raheem Khoso & Abudl Karim Khoso U/C & Deh Luinpurani Taluka Kashmore.	1.000	09 Months	1500/=	05%
49	Construction of Tough Tile / Paver Road from house of Nadar Ali Soomro to house of Abdul Wahid Shaikh, Mazari Mohalla U/C Kashmore.	1.000	09 Months	1500/=	05%
50	Construction of Tough Tile / Paver Road from house of Shabir Ahmed Marri Old Railway Line U/C-01 Taluka Kandhkot.	1.000	09 Months	1500/=	05%
51	Construction of Tough Tile / Paver Road from Kandhkot Shakh to Village Ghulam Mustafa Bangwar Deh Machko Taluka Kandhkot.	0.500	09 Months	1500/=	05%
52	Construction of Tough Tile / Paver Road from house of Arbelo Lashari to Badar Ghuno U/C-4 Kandhkot.	1.000	09 Months	1500/=	05%
53	Construction of Tough Tile / Paver Road in Village Mohammad Yaqoob Behalkani U/C Cheel Taluka Tangwani.	1.000	09 Months	1500/=	05%

S.NO	Name of scheme	Estimated Cost In Million	Completion Period	Cost of Tender	Earnest Money
54	Construction of Tough Tile / Paver Road from Village Munir Ahmed Khoso to Village Noor Ahmed Khan Khoso U/C Rasaldar Taluka Kashmore.	1.000	09 Months	1500/=	05%
55	Construction of Tough Tile / Paver Road in Village Ali Jan Bangwar U/C Kumbri Taluka Kashmore.	1.000	09 Months	1500/=	05%
56	Construction of Tough Tile / Paver Road in Village Anees Ahmed Bangwar U/C Kumbri Taluka Kashmore.	1.000	09 Months	1500/=	05%
57	Construction of Tough Tile / Paver Road in Village Saleem Khan Khoso U/C Jagirabad Taluka Kandhkot.	1.000	09 Months	1500/=	05%
58	Construction of Tough Tile / Paver Road in Mirzapur Muhalla U/C-02 Taluka Kandhkot.	0.500	09 Months	1500/=	05%
59	Construction of Tough Tile / Paver Road in Village Muhbat Khan Mazari Taluka Kashmore.	1.000	09 Months	1500/=	05%
60	Construction of Tough Tile / Paver Road from House of Najam Mirani and Various Streets of U/C-02 Cinema Mohalla Kandhkot.	0.800	09 Months	1500/=	05%
61	Construction of Tough Tile / Paver Road from House Professor Abdul Rahim Bahalkani to Firdos Mosque U/C-01 Kandhkot.	1.000	09 Months	1500/=	05%

  
**EXECUTIVE ENGINEER**  
**BUILDINGS DIVISION**  
**KASHMORE @ KANDHKOT**

\*Ayaz\*(Doc. Iru) N.I.T

**OFFICE OF THE EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KASHMORE @ KANDKOT  
No. xen:B/TC/1210/2016kandkot dated 21/3 /2016**

**CORRIGENDUM:**

In continuation of this office NIT No. XEN/B/TC/1210 dated 08/03/2016 for which the opening of bids tenders was fixed on 28/03/2016, due to delay in paper process.

The new dates for issuing and receiving of tenders in fixed as under:


1. The tender will be issued up to 12/04/2016 and will be received back up to 3:00PM and will be opened on same date.
2. In case of non-responded tender the next date will be 28/04/2016 and will be received back up to 3:00PM and will be opened on same date.

All the term and conditions will be remain same.

**EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KASHMORE @ KANDKOT**

**Copy forwarded:**

01. The Director (CB) SPPRA Sindh Karachi.
02. The Director Information Technology Karachi
03. The Deputy Commissioner Kashmore @ Karachi.
04. The Superintending Engineer(Work & Services) Department Kashmore @ Kandkot.
05. The Assistant Engineer (Building) Sub-Division Kashmore @ Kandkot.
06. N.I.T File. Notice Board

  
**EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KASHMORE @ KANDKOT**



Phone No: 0722-70901-3  
Fax No: 0722-70902

OFFICE OF THE  
DEPUTY COMMISSIONER  
KASHMORE @ KANDHKOT

No: Dev: Branch/ 2535 /2013

Dated 17/12/2013

**ORDER**

In compliance with Sindh Public Procurement Regulatory Authority (SPPRA) Rule-7, **PROCUREMENT COMMITTEE (PR)** is constituted as under:-


(1). **PROCUREMENT COMMITTEE**

- |       |   |                           |
|-------|---|---------------------------|
| i).   | <b>EXECUTIVE ENGINEER,</b><br>Division concerned.                               | <b>CHAIRMAN</b>           |
| ii).  | <b>ASSISTANT ENGINEER (AEN),</b><br>One of the AENs' under Divisions concerned. | <b>MEMBER</b>             |
| iii). | <b>ASSISTANT ENGINEER,</b><br>Provincial Highways,<br>Sub-Division Kandhkot.    | <b>MEMBER (Out sider)</b> |

The **COMPLAINT REDRESSAL COMMITTEE (CRC)** as per Sindh Public Procurement Regulatory Authority (SPPRA) Rule-31, constituted earlier is modified as under:-

(2). **COMPLAINT REDRESSAL COMMITTEE**

- |       |  |                           |
|-------|--|---------------------------|
| i).   | <b>SUPERINTENDING ENGINEER,</b><br>Works & Services Department,<br>District Kashmore @ Kandhkot. | <b>CHAIRMAN</b>           |
| ii).  | <b>DISTRICT ACCOUNTS OFFICER,</b><br>Division concerned  | <b>MEMBER</b>             |
| iii). | <b>ASSISTANT ENGINEER,</b><br>Provincial Highways,<br>Sub-Division Kashmore.                     | <b>MEMBER (Out sider)</b> |

  
(MUNAWAR ALI MAHESAR)  
DEPUTY COMMISSIONER  
KASHMORE @ KANDHKOT

**C.C. to:-**

- ✓ The Deputy Director (Enf-1), Sindh Public Procurement Regulatory Authority, Government of Sindh with reference in response to your Office letter No: Dir (Enf-1)/285/SPPRA/3-22(X@K)/13-14/3506, Karachi dated 16<sup>th</sup> December 2013.
- ✓ The Superintending Engineer Works & Services Department District Kashmore @ Kandhkot for information and w/r to his Office letter No: S.E(W&S)EB/6457 dated 17/12/2013.
- ✓ The Executive Engineers Highways/Buildings/Education Works Divisions Kashmore @ Kandhkot for information.
- ✓ The Assistant Engineer Provincial Highways Sub-Division Kandhkot/Kashmore

**OFFICE OF THE SUPERINTENDING ENGINEER (WORKS & SERVICES)**  
**DEPARTMENT DISTRICT KASHMORE @ KANDHKOT**



(☎) Ph: # 0722-572881)

No. S.E(W&S) /EB/ 645 /2013

(☎) Fax : 0722-570584)

Kandhkot dated: 17/12/2013.

To,

The Deputy Commissioner,  
District Kashmore @ Kandhkot.

**SUBJECT: - COMPLIANCE OF SINDH PUBLIC PROCUREMENT RULES, 2010.**

**Reference:-** (i). The Managing Director, Sindh Public Procurement Regulatory Authority, Government of Sindh with reference in response to your Office letter No: Dir (CB) SPPRA/1-3(GEN)/12-13/1218, Karachi dated 18<sup>th</sup> October 2012  
(ii). The Deputy Director (Enf-I), Sindh Public Procurement Regulatory Authority, Government of Sindh with reference in response to your Office letter No: Dir (Enf-I)/285/SPPRA/3-22(K@K)/13-14/3506, Karachi dated 16<sup>th</sup> December 2012.  
(iii). Your Office order No: Dev: Branch/2994, dated 22.11.2012.

Please refer your Office order No: cited above at Sr: No: (iii), where through as per Sindh Public Procurement Regulatory Authority (SPPRA) Rule-31, **COMPLAINT REDRESSAL COMMITTEE (CRC)** was constituted, (photocopy enclosed), over recommendation of this Office. The Committee as per these guide lines is to be headed by head of procurement agency (photocopy of Rule-31 of SPPRA enclosed). The committee is thus re-constituted as under:-

**(1). COMPLAINT REDRESSAL COMMITTEE**


- |       |  |                           |
|-------|--|---------------------------|
| i).   | <b>SUPERINTENDING ENGINEER,</b><br>Works & Services Department,<br>District Kashmore @ Kandhkot. | <b>CHAIRMAN</b>           |
| ii).  | <b>DISTRICT ACCOUNTS OFFICER,</b><br>Division concerned  | <b>MEMBER</b>             |
| iii). | <b>ASSISTANT ENGINEER,</b><br>Provincial Highways,<br>Sub-Division Kashmore.                     | <b>MEMBER (Out sider)</b> |

Another committee named **PROCUREMENT COMMITTEE (PC)** is also to be constituted as per rule-7 of Sindh Public Procurement Regulatory Authority (SPPRA) (photocopy enclosed), which is proposed as under:-

**(2). PROCUREMENT COMMITTEE**

- |       |  |                           |
|-------|--|---------------------------|
| i).   | <b>EXECUTIVE ENGINEER,</b><br>Division concerned,                                | <b>CHAIRMAN</b>           |
| ii).  | <b>ASSISTANT ENGINEER (AEN),</b><br>One of the 'AENs' under Divisions concerned. | <b>MEMBER</b>             |
| iii). | <b>ASSISTANT ENGINEER,</b><br>Provincial Highways,<br>Sub-Division Kandhkot.     | <b>MEMBER (Out sider)</b> |

D.A/As above

  
(ENGR: PREM CHAND K. TALREJA)  
SUPERINTENDING ENGINEER  
WORKS & SERVICES  
KASHMORE @ KANDHKOT

**ANNUAL PROCUREMENT PLAN  
(BUILDING DIVISION KASHIMORE @ KANDHIKOT) FOR THE YEAR 2015-16.**

S.NO	Description of Procurement	Quantity where applicable	Estimate unit cost (where applicable)	Estimate total cost in Million	Funds Allocated	Source funds (ADP/NON ADP)	Proposed procurement Methods	Timing of Procurement				Remarks
								1 <sup>st</sup> Quarter from January 2016 to March 2016	2 <sup>nd</sup> Quarter from March 2016 to June 2016	3 <sup>rd</sup> Quarter from July 2016 to September 2016	4 <sup>th</sup> Quarter from October 2016 to December 2016	
1	CONSTRUCTION / RENOVATION OF JAMIA MOSQUE MORAD WAH ROAD KASHIMORE	Various items	Various items	12,000 M	12,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
2	CONSTRUCTION OF BOUNDARY WALL GATE EARTH WORK OF GRAVEYARD OF SOOMRA MALIK AND OTHERS COMUTATION IN DEH PACKO KASHIMORE.	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
3	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM VILLAGE HAJI LASHKAR KHAN BIJARANI U/C GULWALI TALUKA TANGWANI.	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
4	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM VILLAGE MIR GULL MUHAMMAD KHAN BIJARANI U/C GULWALI TALUKA TANGWANI.	Various items	Various items	4,900 M	4,900 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
5	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM VILLAGE MUHAMMAD UMAR VIA ALI AKEAR SHAR U/C 2 KANDHIKOT	Various items	Various items	5,000 M	5,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
6	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM VILLAGE YAAR MUHAMMAD NINDWANI U/C SAIFAL TALUKA TANGWANI KANDHIKOT	Various items	Various items	5,000 M	5,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
7	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE AZIZULLAH CHOWLANI U/C MANJHI TALUKA TANGWANI	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
8	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN ABDUL HAKEEM KHAN BIJARANI U/C TANGWANI TALUKA TANGWANI.	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
9	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE ARBAB ALI OGACHI U/C GHOSPUR TALUKA KANDHIKOT.	Various items	Various items	0,500 M	0,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
10	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE MUJEEB -U-RAHMAN GUJRANI U/C SUHLIYANI TALUKA TANGWANI.	Various items	Various items	0,500 M	0,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
11	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VARIOUS STREET OF MIRZAPUR MOHALLA NEAR AMAR LAL MANDER TALUKA KANDHIKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
12	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE KHAIR BUX MUHAMMADANI U/C RASALDAR TALUKA KANDHIKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
13	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE NAHRAN MUHAMMADANI U/C RASALDAR KANDHIKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	



14	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE KHATOOR, HAJI BEWAR U/C PASALDAR KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
15	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF KHAN MUHAMMAD MALIK AND VARIOUS STREET OF GOLIMAR MOHALLA TAULKA KANDHKOT	Various items	Various items	0.700 M	0.700 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
16	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF MOLVI SHAMSUDDIN BEHRI AND VARIOUS STREET OF WARD NO-02 TAULKA KANDHKOT	Various items	Various items	0.700 M	0.700 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
17	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF MOLVI ROUSHAN DIN SAWAND AND VARIOUS STREET OF WARD NO-14 TAULKA KANDHKOT	Various items	Various items	0.700 M	0.700 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
18	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE KABEER BANGWAR U/C AKHERO TAULKA KANDHKOT	Various items	Various items	0.500 M	0.500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
19	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HAIBAT ROAD TO SHABIR AHMED KHOSO HOUSE EID GAH MOHALLAH KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
20	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HABIT ROAD FROM HOUSE OF ALI ANWER ARBANI AND VARIOUS STREETS GULSHER MOHALLA KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
21	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HABIT ROAD FROM HOUSE OF SHAHZADO KHAN KHOSO AND VARIOUS STREETS GARIBABAD MOHALLA KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
22	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE INSAF ALI BANGWAR U/C AKHERO TAULKA KANDHKOT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
23	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF SADIQUE HUSSAIN GOLATO AND VARIOUS STREET OF U/C-02 CINEMA MOHALLA KANDHKOT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
24	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF BASHIR AHMED KHOSO U/C KAJLI DEH JAGRABAD TALUKA KANDHKOT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
25	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE ASADULLAH KHAN KHOSO U/C SUHLIYANI TALUKA KANDHKOT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
26	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE MORZADO KHAN DAHANI U/C TANGWANI TALUKA KANDHKOT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
27	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE BARKET ALI LANGWANI U/C-2 KASHMORE	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
28	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE KHAIIR MOHAMMAD KHAN LANGWANI U/C-2 KASHMORE	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
29	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE BASHIR KHAN GOLO DEH ZORE GAH TALUKA KASHMORE	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes

30	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE SHARIF MIRANI AND VARIOUS STREETS OF U/C-2 CINEMA MOHALLA KANDHKOT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
31	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE ASHIQUE ALI CHAJJAN VIA MOJ ALI LASHARI UC-3 KANDHKOT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
32	CONSTRUCTION OF TOUGH TILE / PAVER ROAD VILLAGE WAHID BUX MIRANI KASHMORE MINOR PACKO KASHMORE	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
33	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF AMIR AHMED AWAN AND VARIOUS STREETS MALIK MOHALLA U/C 01 KANDHKOT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
34	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF GHULAM MOHAMMAD MIRANI AND VARIOUS STREETS OF JUMAN SHAH MOHALLA U/C-2 TALUKA KANDHKOT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
35	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF USTAD GUL MIRANI AND VARIOUS STREETS OF U/C-4 TALUKA KANDHKOT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
36	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE HABIBULLAH BAJKANI TALUKA TANGWANI	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
37	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HATEAT ROAD TO RIYASIT KHOSO TALUKA KANDHKOT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
38	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE NIAZ AHMED KHOSO DEH JAGIRABAD U/C KAJLI TALUKA KANDHKOT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
39	CONSTRUCTION OF TOUGH TILE / PAVER ROAD HOUSE OF MUHAMMAD AKRAM MIRANI AND VARIOUS STREETS OF U/C DUNIYA TALUKA KANDHKOT	Various items	Various items	0.900 M	0.900 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
40	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE RAIS GHULAM HYDER AWAN U/C AKHERO TALUKA KANDHKOT	Various items	Various items	0.900 M	0.900 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
41	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF MOHAMMAD ALI AWAN AND VARIOUS STREETS OF RAILWAY STATION MOHALLA KANDHKOT	Various items	Various items	0.900 M	0.900 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
42	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF KHALIL-U-REHMAN AWAN AND VARIOUS STREETS OF U/C 01 TALUKA KANDHKOT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
43	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF SHAHIL AHMED AWAN AND VARIOUS STREETS OF U/C 01 TALUKA KANDHKOT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
44	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF HAFIZ ALI HASSAN TO KHUDA BUX CHANNA HOUSE U/C GHOSPUR TALUKA KANDHKOT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes

45	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE HASAMUDDIN BANGWAR U/C ZORE GARH TALUKA KASHMIRE	Various items	Various items	0.500 M	0.500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
46	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE MANSOOR AHMED SUHRIYANI U/C AKHERO TALUKA KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
47	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE MUSHTAQUE AHMED GOLO U/C ZORE GARH TALUKA KASHMIRE	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
48	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE ABDUL QASIR KHAN GOLO U/C ZORE GARH TALUKA KASHMIRE	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
49	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE KOURO KHAN BANGWAR & MURAD ALI GOLO HOUSE U/C-04 TALUKA KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
50	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE PEERANJO KHAN QAMBRANI TALUKA KANDHKOT.	Various items	Various items	0.500 M	0.500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
51	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE MOHAMMAD SALLAH SAEZOI U/C WAKRO DEH METHAR TALUKA KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
52	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN MIR MUHIBULLAH U/C WAKRO TALUKA KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
53	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE ALI MURAD GOLO U/C KUMB TALUKA KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
54	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN MUHAMMAD RAHEEM KHOSO AND ABDUL KARIM KHOSO U/C DEH LUINPUPANI TALUKA KASHMIRE	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
55	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF NADIR ALI SOOMRO TO HOUSE OF ABDUL WAHID SHAIKH, MAZARI MOHALLAH U/C KASHMIRE	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
56	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN SHABIR AHMED MARRI OLD RAILWAY LINE U/C -01 TALUKA KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
57	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM KANDHKOT SHAKH TO VILLAGE GHULAM MUSTAFA BANGWAR DEH MACHRO TALUKA KANDHKOT	Various items	Various items	0.500 M	0.500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
58	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF ARBELO LASHARI TO BADAR GHUNO U/C - 04 KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
59	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE MOHAMMAD YAQOOB BAHALKRANI U/C CHEEL TALUKA TANGWANI	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
60	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM VILLAGE MUNIR AHMED KHOSO TO VILLAGE NOOR AHMED KHAN KHOSO U/C RALUKA KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
61	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM VILLAGE ALI JAN BANGWAR U/C KUMERI TALUKA KASHMIRE	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes

62	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM VILLAGE ANEES AHMED BANGWAR U/C KUMBRI TALUKA KASHMIRE	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
63	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM VILLAGE SALEEM KHAN KHOSO U/C JAGIRABAD TALUKA KASHMIRE	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
64	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE MIRZAPUR MOHALLA U/C -02 TALUKA KANDHKOT	Various items	Various items	0,500 M	0,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
65	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM VILLAGE MOHABBAT KHAN MAZARI TALUKA KASHMIRE	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
66	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF NAJAM MIRANI AND VARIOUS STREET OF U/C-02 CINEMA MOHALLA KANDHKOT	Various items	Various items	0,800 M	0,800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
67	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF PROFESSOR ABDUL RAHMEN BAHKANI TO FIRDOUS MOSQUE U/C 01 TALUKA KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
68	ESTABLISHMENT OF COMMAND & CONTROL CENTER FOR DISTRICT KASHMIRE @ KANDHKOT	Various items	Various items	20,000 M	20,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
69	CONSTRUCTION /REPAIR OF PPP OFFICE AT KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
70	RENOVATION AND REHABILITATION OF PRESS CLUB KANDHKOT	Various items	Various items	4,000 M	4,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
71	RENOVATION AND REHABILITATION OF A.C / MUKHTIARKAR OFFICES OF KASHMIRE / KANDHKOT / TANGWANI	Various items	Various items	4,000 M	4,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
72	RENOVATION AND RENOVATION OF D.C RESIDENCE AT KANDHKOT	Various items	Various items	2,500 M	2,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
73	RENOVATION AND REHABILITATION OF D.C I-II OFFICE @ KANDHKOT	Various items	Various items	2,500 M	2,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
74	RENOVATION AND REHABILITATION OF ADDITION AND REFURBISHMENT OF A PORTION OF EXISTING DISTRICT COURT TO ESTABLISHMENT ANTITERRORIST COURT (ATC KANDHKOT)	Various items	Various items	9,000 M	9,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
75	RECONDITION / REHABILITATION OF BHU MIR BIJAR KHAN BIJARANI TALUKA TANGWANI	Various items	Various items	5,000 M	5,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
76	CONSTRUCTION WARE HOUSE AT KANDHKOT	Various items	Various items	7,000 M	7,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
77	CONSTRUCTION OF MEETING HALL AT D.C OFFICE KANDHKOT	Various items	Various items	7,000 M	7,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
78	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE ADAM HUSSAIN GOLATO U/C RASALDAR TALUKA KANDHKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
79	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE DEEDAR HUSSAIN KHOSO U/C RASALDAR TALUKA KANDHKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
80	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE RAHEEM BUX KHOSO U/C CHEEL TALUKA TANGWANI	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes

81	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE MUNEEB ARMED KHOSO U/C RASALDER TALUKA KANDHKOT	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
82	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE SAIF REHMAN RIND U/C JAFFERABAD	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
83	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE ARBELO RIND U/C CHELL TALUKA TANGWANI	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
84	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN FAKIR MOHAMMAD JAKHRANI	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
85	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE SARDAR HYDER ALI KHAN JAKHRANI U/C MULGUZAR	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
86	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF DR MOHAMMAD ALI MALIK AND VARIOUS STREET OF MALIK MOHALLA KANDHKOT	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
87	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE RAHMAT KHAN SUHRIYANI U/C WAKRO TALUKA KANDHKOT	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
88	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE LIAQAT HEJWANI U/C LASHARI TALUKA TANGWANI	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
89	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE MORIRO RIND U/C CHELL TALUKA TANGWANI	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
90	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE JAMAL HUSSAIN HEJWANI TALUKA KANDHKOT	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
91	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE HAJI ABDUL GHANI HEJWANI U/C LASHARI TALUKA TANGWANI	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
92	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE HAJI ABDUL KHALID BROHI U/C LASHARI TALUKA TANGWANI	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
93	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF DR. MEHAR CHAND AND VARIOUS STREETS OF WARD NO 08 TALUKA KANDHKOT	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
94	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF BASHIR AHMED KHAN KHOSO AND VARIOUS STREETS OF WARD NO-16 TALUKA KANDHKOT	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
95	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM IN VILLAGE MANZOOR ESSANI U/C JAGIRABAD TALUKA KANDHKOT	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
96	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM IN VILLAGE TARIQUE SHAMAN BAJKANI U/C MALHEER TALUKA KANDHKOT	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
97	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE MUSHTAQUE AHMED BANGWAR U/C DOULATPUR TALUKA KANDHKOT	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes

98	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE HAJI NAZEER AHMED KHOSO JARWAR U/C CHEEL TALUKA KANDHKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
99	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM NADRA OFFICE TO HOUSE MOHAMMAD SHARIF MIRANI TALUKA KANDHKOT	Various items	Various items	5,000 M	5,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
100	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF HAJI ALLAH DITTO SOOMRO AND VARIOUS STREETS OF WARD NO.2 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
101	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF ABDUL JABBAR SOOMRO AND VARIOUS STREETS OF WARD NO.3 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
102	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF AKBER GOLO AND VARIOUS STREETS OF WARD NO.4 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
103	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF AGHA SHAMSUDDIN PATHAN AND VARIOUS STREETS OF WARD NO.5 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
104	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM MITHA ROAD HAJI KHAN SUNDRANI HOUSE OF WARD NO.6 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
105	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF MOHAMMAD ALI DAYO AND VARIOUS STREETS OF WARD NO.7 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
106	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF NIZAQAT ALI QURASHI AND VARIOUS STREETS OF WARD NO.8 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
107	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF AFTAB DHAL JAKHRANI AND VARIOUS STREETS OF WARD NO.6 MUMTAZ MOHALLA KANDHKOT.	Various items	Various items	3,000 M	3,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
108	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF ALI HUSSAN MALIK AND VARIOUS STREETS OF WARD NO.10 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
109	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF MUSHTIQUE AHMED CHACHAR AND VARIOUS STREETS OF WARD NO.11 TALUKA KANDHKOT.	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
110	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF GOPI CHAND AND VARIOUS STREETS OF WARD NO.12 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
112	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF SHER MUHAMMAD SUHRIYANI AND VARIOUS STREETS OF WARD NO.13 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	

113	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF SHAHID AHMED SHAIKH AND VARIOUS STREETS OF WARD NO.13 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	Yes
114	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF MUKHTIAR AHMED MIRANI AND VARIOUS STREETS OF WARD NO.13 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	Yes
115	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM VARIOUS STREETS OF WARD NO.16 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	Yes
116	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF ABDUL GHANI BIJRANI HOUSE AND ADJOINING STREETS	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	Yes
117	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF MUHAMMAD AFZAL MIRANI AND VARIOUS STREETS OF CENTIMA MOHALLA U/C -2 KANDHKOT	Various items	Various items	3,000 M	3,000 M	ADP GOS	Through NIT rates contract	No	No	Yes
118	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VARIOUS STREETS OF VILLAGE BAKHTIAR BANGWAR U/C DOULATPUR DEH MALOKAN TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	Yes
119	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VARIOUS STREETS OF VILLAGE JAHAN KHAN BANGWAR U/C AKHERO TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	Yes
120	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF ABDUL SHAKOOR AWAN AND VARIOUS STREETS OF U/C -01 TALUKA KANDHKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	Yes
121	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF MUHAMMAD ESSA AND VARIOUS STREETS OF U/C 02 TALUKA KANDHKOT	Various items	Various items	2,000	2,000	ADP GOS	Through NIT rates contract	No	No	Yes
122	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGR GHULAM HAIDER DHANI TALUKA TANGWANI	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	Yes
123	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE MIYANI ZAHOOR AHMED BARCHODHI TALUKA KASHMIRE	Various items	Various items	2,500 M	2,500 M	ADP GOS	Through NIT rates contract	No	No	Yes
124	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM RAILWAY OFFICE TO HOUSE OF AMEER HUSSAIN GOLATO AND VARIOUS STREETS OF GARIABABAD MOHALLA WARD NO-04 KANDHKOT	Various items	Various items	4,000 M	4,000 M	ADP GOS	Through NIT rates contract	No	No	Yes
125	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE GUL MOHAMMAD KHOSO U/C BIJRANI TALUKA TANGWANI	Various items	Various items	1,800 M	1,800 M	ADP GOS	Through NIT rates contract	No	No	Yes
126	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE ABDUL GHAFOR BANGWAR TALUKA KASHMIRE	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	Yes
127	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE ALI HUSSAN KHOSO TALUKA KASHMIRE	Various items	Various items	2,500 M	2,500 M	ADP GOS	Through NIT rates contract	No	No	Yes
128	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN DR.MOHAMMAD SHAHAL KHAN BIJRANI U/C DUNIYAPUR TALUKA TANGWANI	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	Yes

129	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE ALAN KHAN BANGWAR U/C R.B CHACHAR TALUKA KASHMORE	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
130	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE ABDUL SUBHAN SABZOI U/C MANGI TALUKA KANDHKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
131	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE ALI ANWER AND VARIOUS STREET OF U/C -01 TALUKA KANDHKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
132	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF AMIR HUSSAIN GOLATO TO ADAB HUSSAIN GOLATO MIRZAPUR MOHALLA U/C -01 KANDHKOT	Various items	Various items	3,000 M	3,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
133	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM VILLAGE MOULA BUX GOLATO ROAD TO ABDUL HAQUE GOLATO U/C TOJ TALUKA KASHMORE	Various items	Various items	3,000 M	3,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
134	CONSTRUCTION OF TOUGH TILE / PAVER ROAD AT EID GAH MOHALLA KANDHKOT NEAR HOUSE OF MIR SHAFQAT ALI BAJARANI TALUKA KANDHKOT	Various items	Various items	5,000 M	5,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
135	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE MOHAMMAD RAMZAN / GHULAM RASOOL KHOSO U/C JAGIRABAD TALUKA KANDHKOT	Various items	Various items	3,000 M	3,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
136	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE SHAFI MOHAMMAD COLO U/C ZORE GARH TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
137	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE INAYATULLAH DAHANI U/C GULWALI TALUKA TANGWANI	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
138	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE MANSAB KHAN CHOLIYAN U/C GULWALI TALUKA TANGWANI	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes

27/1

EXECUTIVE ENGINEER  
BUILDING DIVISION  
KASHIMORE @KANDHKOT