



OFFICE OF THE EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT

No: XEN:/B/TC/ 12/2/2016 Kandhkot dated: 8/3/2016

NOTICE INVITING TENDERS

The Tenders on B-I form for the works mentioned below are invited from all the interested parties meeting the eligibility criteria to participate as per SPPRA Rules.

Community Development Goals Programme

S.NO	Name of scheme	Estimated Cost	Completion Period	Cost of Tender	Earnest Money
01	Construction / Renovation of Jamia Mosque Murad Wah Road Kashmore	12.000	09 Months	3000/=	05%
02	Construction of Boundary Wall, Gate, Earth Work of Graveyard of Soomra / Malik and Others Communities in Deh Packo Kashmore.	2.000	09 Months	3000/=	05%

TERMS & CONDITIONS.

01. The application for purchase of Tender documents should accompany the **5%** earnest money of the estimated cost in shape of call deposit from any of schedule Bank pledged in the name of Executive Engineer Buildings Division Kashmore @ Kandhkot from the date of publication of NIT in Newspapers upto **28-3-2016** during office hours and will be opened on same day at 4.00 P.M.
02. The earnest money of the amount shows against each work be deposited in the Govt: Treasury or any Schedule Bank. The Call Deposit receipt as earnest money be produced at the time of applying for the Tender, without which Tender will not be considered.
03. No conditional Tender will be entertained/accepted.
04. The procuring agency may reject all any bids, subject relevant provision of SPPRA Rules.
05. The works costing 2.500 (M) and above those contractors who are registered with Pakistan Engineering Council (P.E.C) Islamabad be illegible to participate in the Tenders.
06. The Estimate, Drawing, Design and specifications can be seen on any working day during office hours in the office of the undersigned.
07. Blank Tender Farms can be obtained from office of the undersigned on payment of cost of Tender (Non-Refundable) as per programme given below.
10. The successful Contractors whose Tender are accepted will have to obtain adhesive stamp on payment according to schedule prescribed in the sixth financial act 1991.
11. Professional tax, sales tax, income tax will be deducted from the bills of suppliers / contractors as per rules.

The terms and condition of the contract/agreement will become operative upon the contractors as soon as the tender is accepted and work order issued.

NOTE: In case any of the Tenders went un-responded the tenders will be issued and received back and opened on **12-4-2016**.

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Copy for favour of information forwarded with compliments to:-

01. The Director (CB) SPPRA Sindh Karachi.
02. The Director Information Technology Karachi along with 03 copies for insertion in 3 leading newspaper for insertion in 1 in Sindhi 2nd in Urdu and 3rd in English for vide publicity.
03. The Deputy Commissioner Kashmore @ Kandhkot.
04. The Superintending Engineer (Works & Services) Department Kashmore @ Kandhkot.
05. The Assistant Engineer (Buildings) Sub-Division Kashmore / Kandhkot.
06. N.I.T File. Notice Board,

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT



Phone No: 0722-70901-3
Fax No: 0722-70902

OFFICE OF THE
DEPUTY COMMISSIONER
KASHMORE @ KANDHKOT

No. Dev: Branch/ 255 /2013

Dated 17/12/2013

ORDER

In compliance with Sindh Public Procurement Regulatory Authority (SPPRA) Rule-7, **PROCUREMENT COMMITTEE (PR)** is constituted as under:-

(1). PROCUREMENT COMMITTEE

- | | | |
|-------|---|---------------------------|
| i). | EXECUTIVE ENGINEER,
Division concerned. | CHAIRMAN |
| ii). | ASSISTANT ENGINEER (AEN),
One of the AENs' under Divisions concerned. | MEMBER |
| iii). | ASSISTANT ENGINEER,
Provincial Highways,
Sub-Division Kandhkot. | MEMBER (Out sider) |

The **COMPLAINT REDRESSAL COMMITTEE (CRC)** as per Sindh Public Procurement Regulatory Authority (SPPRA) Rule-31, constituted earlier is modified as under -

(2). COMPLAINT REDRESSAL COMMITTEE

- | | | |
|-------|--|---------------------------|
| i). | SUPERINTENDING ENGINEER,
Works & Services Department,
District Kashmore @ Kandhkot. | CHAIRMAN |
| ii). | DISTRICT ACCOUNTS OFFICER,
Division concerned | MEMBER |
| iii). | ASSISTANT ENGINEER,
Provincial Highways,
Sub-Division Kashmore. | MEMBER (Out sider) |


(MUNAWAR ALI MAHESAR)
DEPUTY COMMISSIONER
KASHMORE @ KANDHKOT

C.C. to:-

The Deputy Director (Enf-I), Sindh Public Procurement Regulatory Authority, Government of Sindh with reference in response to your Office letter No.Dir (Enf-I)/205/SPPRA/3-22(K@K)/13-14/3506, Karachi dated 16th December 2013.

The Superintending Engineer Works & Services Department District Kashmore @ Kandhkot for information and w/r to his Office letter No: S.E(W&S)EB/645 dated 17/12/2013.

The Executive Engineers Highways/Buildings/Education Works Divisions Kashmore @ Kandhkot for information.

The Assistant Engineer Provincial Highways Sub-Division Kandhkot/Kashmore

**OFFICE OF THE SUPERINTENDING ENGINEER (WORKS & SERVICES)
DEPARTMENT DISTRICT KASHMORE @ KANDHKOT**



(Q) Ph: # 0722-572881)

No. S.E(W&S) /EB/ 645 /2013

(A) Fax: # 0722-570584)

Kandhkot dated: 17/12/2013.

To,

The Deputy Commissioner,
District Kashmir @ Kandhkot.

SUBJECT: - COMPLIANCE OF SINDH PUBLIC PROCUREMENT RULES, 2010.

Reference:- (i). The Managing Director, Sindh Public Procurement Regulatory Authority, Government of Sindh with reference in response to your Office letter No: Dir (CB) SPPRA/1-3(GEN)/12-13/1218, Karachi dated 18th October 2012.
(ii). The Deputy Director (Enf-I), Sindh Public Procurement Regulatory Authority, Government of Sindh with reference in response to your Office letter No: Dir (Enf-I)/285/SPPRA/3-22(K@K)/13-14/3506, Karachi dated 16th December 2012.
(iii). Your Office order No: Dev: Branch/2994, dated 22.11.2012.

Please refer your Office order No: cited above at Sr: No: (iii), where through as per Sindh Public Procurement Regulatory Authority (SPPRA) Rule-31, **COMPLAINT REDRESSAL COMMITTEE (CRC)** was constituted, (photocopy enclosed), over recommendation of this Office. The Committee as per there guide lines is to be headed by head of procurement agency (photocopy of Rule-31 of SPPRA enclosed). The committee is thus re-constituted as under:-

(1). COMPLAINT REDRESSAL COMMITTEE

- | | | |
|-------|---|---------------------------|
| i). | SUPERINTENDING ENGINEER,
Works & Services Department,
District Kashmir @ Kandhkot. | CHAIRMAN |
| ii). | DISTRICT ACCOUNTS OFFICER,
Division concerned | MEMBER |
| iii). | ASSISTANT ENGINEER,
Provincial Highways,
Sub-Division Kashmir. | MEMBER (Out sider) |

Another committee named **PROCUREMENT COMMITTEE (PC)** is also to be constituted as per rule-7 of Sindh Public Procurement Regulatory Authority (SPPRA) (photocopy enclosed), which is proposed as under:-

(2). PROCUREMENT COMMITTEE

- | | | |
|-------|---|---------------------------|
| i). | EXECUTIVE ENGINEER,
Division concerned, | CHAIRMAN |
| ii). | ASSISTANT ENGINEER (AEN),
One of the AENs' under Divisions concerned. | MEMBER |
| iii). | ASSISTANT ENGINEER,
Provincial Highways,
Sub-Division Kandhkot. | MEMBER (Out sider) |

D.A/As above

(ENGR: PREM CHAND K. TALREJA)
SUPERINTENDING ENGINEER
WORKS & SERVICES
KASHMORE @ KANDHKOT

ANNUAL PROCUREMENT PLAN
(BUILDING DIVISION KASHIMORE @ KANDHKOT) FOR THE YEAR 2015-16.

S.No	Description of Procurement	Quantity where applicable	Estimate unit cost (where applicable)	Estimate total cost in Million	Funds Allocated	Source Funds (ADP/NON ADP)	Proposed procurement Methods	Timing of Procurement				Remarks
								1 st Quarter from January 2016 to March 2016	2 nd Quarter from March 2016 to June 2016	3 rd Quarter from July 2016 to September 2016	4 th Quarter from October 2016 to December 2016	
1	CONSTRUCTION / RENOVATION OF JAMIA MOSQUE MURAD WAH ROAD KASHMORE	Various items	Various items	12,000 M	12,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
2	CONSTRUCTION OF BOUNDARY WALL GATE EARTH WORK OF GRAVEYARD OF SOOMRA MALIK AND OTHERS COMPLETION IN DEH PACRO KASHMORE.	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
3	CONSTRUCTION OF TOUGH TILE / PAVES ROAD FROM VILLAGE HAJI LASHKAR KHAN BIJARAN U/C GULWALI TALUKA TANGWANI.	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
4	CONSTRUCTION OF TOUGH TILE / PAVES ROAD FROM VILLAGE MIR GULL MUHAMMAD KHAN BIJARAN U/C GULWALI TALUKA TANGWANI.	Various items	Various items	4,900 M	4,900 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
5	CONSTRUCTION OF TOUGH TILE / PAVES ROAD FROM VILLAGE MUHAMMAD UYAR VIA ALI ABBAS SHAR U/C 2 KANDHKOT	Various items	Various items	5,000 M	5,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
6	CONSTRUCTION OF TOUGH TILE / PAVES ROAD FROM VILLAGE YAR MUHAMMAD NINDWANI U/C SAIFAL TALUKA TANGWANI KANDHKOT	Various items	Various items	5,000 M	5,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
7	CONSTRUCTION OF TOUGH TILE / PAVES ROAD IN VILLAGE AZIZULLAH CHOWLANI U/C KANJHI TALUKA TANGWANI	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
8	CONSTRUCTION OF TOUGH TILE / PAVES ROAD IN ABDUL HAKEEM KHAN BIJARAN U/C TANGWANI TALUKA TANGWANI.	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
9	CONSTRUCTION OF TOUGH TILE / PAVES ROAD IN VILLAGE ARBAB ALI OGARI U/C GHOSPUR TALUKA KANDHKOT.	Various items	Various items	0,500 M	0,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
10	CONSTRUCTION OF TOUGH TILE / PAVES ROAD IN VILLAGE MUJEEB -U-RAHMAN GUJRANI U/C SUHLIYANI TALUKA TANGWANI.	Various items	Various items	0,500 M	0,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
11	CONSTRUCTION OF TOUGH TILE / PAVES ROAD NEAR AMAR LAL MANDER TALUKA KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
12	CONSTRUCTION OF TOUGH TILE / PAVES ROAD IN VILLAGE KHAIR BUX MUHAMMADANI U/C RASALDAR TALUKA KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
13	CONSTRUCTION OF TOUGH TILE / PAVES ROAD IN VILLAGE MAHRAN MUHAMMADANI U/C RASALDAR KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	

14	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE KHATOOR, HAUT BEWAR U/C BASALDAR KANDHROT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
15	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF KHAN MUHAMMAD MALIK AND VARIOUS STREET OF GOLIMAR MOHALLA TAULKA KANDHROT	Various items	Various items	0.700 M	0.700 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
16	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF MOLVI SHAMSUDDIN BEHRI AND VARIOUS STREET OF WARD NO-02 TAULKA KANDHROT	Various items	Various items	0.700 M	0.700 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
17	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF MOLVI ROUSHAN DIN SAMAND AND VARIOUS STREET OF WARD NO-14 TAULKA KANDHROT	Various items	Various items	0.700 M	0.700 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
18	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE KABEER BANGWAR U/C AKHERO TAULKA KANDHROT	Various items	Various items	0.500 M	0.500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
19	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HAIBAT ROAD TO SHABIR AHMED KHOSO HOUSE EID GAH MUHALIA KANDHROT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
20	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HABIT ROAD FROM HOUSE OF ALI ANWER ARBANI AND VARIOUS STREETS GULISHER MOHALLA KANDHROT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
21	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HABIT ROAD FROM HOUSE OF SHAHZADO KHAN KHOSO AND VARIOUS STREETS GARIBAD MOHALLA KANDHROT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
22	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE INSAR ALI BANGWAR U/C AKHERO TAULKA KANDHROT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
23	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF SADIQUE HUSSAIN GOLATO AND VARIOUS STREET OF U/C-02 CINEMA MOHALLA KANDHROT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
24	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF BASHIR AHMED KHOSO U/C KAULI DEH JAGIRABAD TAULKA KANDHROT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
25	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE ASADULLAH KHAN KHOSO U/C SUHILYANI TAULKA KANDHROT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
26	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MORZADO KHAN DAHANI U/C TANGWANI TAULKA KANDHROT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
27	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE BARKET ALI LANGWANI U/C-2 KASHMORE	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
28	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE KHAIR MUHAMMAD KHAN LANGWANI U/C-2 KASHMORE	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
29	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE BASHIR KHAN GOLO DEH ZORE GAH TAULKA KASHMORE	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes

30	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE SHARIF MIRANI AND VARIOUS STREETS OF U/C-2 CINEMA MOHALLA KANDHKOT	Various items	Various items	0.800 MI	0.800 MI	ADP GOS	Through NIT rates contract	No	No	No	No	Yes
31	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE ASHIQUE ALI CHAUHAN VIA MOJ ALI LASHARI UC-3 KANDHKOT	Various items	Various items	0.800 MI	0.800 MI	ADP GOS	Through NIT rates contract	No	No	No	No	Yes
32	CONSTRUCTION OF TOUGH TILE / PAVER ROAD VILLAGE WAHID BOX MIRANI KASHMORE MINOR PACO KASHMORE	Various items	Various items	0.800 MI	0.800 MI	ADP GOS	Through NIT rates contract	No	No	No	No	Yes
33	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF AMIR AHMED AWAN AND VARIOUS STREETS MALIK MOHALLA U/C 01 KANDHKOT	Various items	Various items	0.800 MI	0.800 MI	ADP GOS	Through NIT rates contract	No	No	No	No	Yes
34	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF GHULAM MOHAMMAD MIRANI AND VARIOUS STREETS OF JUMAN SHAH MOHALLA U/C-2 TALUKA KANDHKOT	Various items	Various items	0.800 MI	0.800 MI	ADP GOS	Through NIT rates contract	No	No	No	No	Yes
35	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF USTAD GUL MIRANI AND VARIOUS STREETS OF U/C-4 TALUKA KANDHKOT	Various items	Various items	0.800 MI	0.800 MI	ADP GOS	Through NIT rates contract	No	No	No	No	Yes
36	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE HABIBULLAH BAUTANI TALUKA TANGWANI	Various items	Various items	0.800 MI	0.800 MI	ADP GOS	Through NIT rates contract	No	No	No	No	Yes
37	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HAIBAT ROAD TO RIYASIT KHOSO TALUKA KANDHKOT	Various items	Various items	0.800 MI	0.800 MI	ADP GOS	Through NIT rates contract	No	No	No	No	Yes
38	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE NIAZ AHMED KHOSO DEH JAGIRABAD U/C FALDI TALUKA KANDHKOT	Various items	Various items	0.800 MI	0.800 MI	ADP GOS	Through NIT rates contract	No	No	No	No	Yes
39	CONSTRUCTION OF TOUGH TILE / PAVER ROAD HOUSE OF MOHAMMAD AKRAM MIRANI AND VARIOUS STREETS OF U/C DUNITA TALUKA KANDHKOT	Various items	Various items	0.900 MI	0.900 MI	ADP GOS	Through NIT rates contract	No	No	No	No	Yes
40	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE RAIS GHULAM HYDER AWAN U/C AKHERO TALUKA KANDHKOT	Various items	Various items	0.900 MI	0.900 MI	ADP GOS	Through NIT rates contract	No	No	No	No	Yes
41	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF MOHAMMAD ALI AWAN AND VARIOUS STREETS OF RAILWAY STATION MOHALLA KANDHKOT	Various items	Various items	0.900 MI	0.900 MI	ADP GOS	Through NIT rates contract	No	No	No	No	Yes
42	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF KHALIL-U-REHMAN AWAN AND VARIOUS STREETS OF U/C 01 TALUKA KANDHKOT	Various items	Various items	1.000 MI	1.000 MI	ADP GOS	Through NIT rates contract	No	No	No	No	Yes
43	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF SOHAIL AHMED AWAN AND VARIOUS STREETS OF U/C 01 TALUKA KANDHKOT	Various items	Various items	1.000 MI	1.000 MI	ADP GOS	Through NIT rates contract	No	No	No	No	Yes
44	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF HAFIZ ALI HASSAN TO KHUDA BOX CHANNA HOUSE U/C GHOSHPUR TALUKA KANDHKOT	Various items	Various items	1.000 MI	1.000 MI	ADP GOS	Through NIT rates contract	No	No	No	No	Yes

45	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE HASAMUDDIN BANGWAR U/C ZORE GARH TALUKA KASHMIRE	Various items	Various items	0.500 M	0.500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
46	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MANSOOR AHMED SUHRIYANI U/C AKHERO TALUKA KANDHROT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
47	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MUSHTAQUE AHMED GOLO U/C ZORE GARH TALUKA KASHMIRE	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
48	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE ABDUL QASIR KHAN GOLO U/C ZORE GARH TALUKA KASHMIRE	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
49	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE KOURO KHAN BANGWAR & MURAD ALI GOLO HOUSE U/C-04 TALUKA KANDHROT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
50	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE PEERANJO KHAN QAMBRANI TALUKA KANDHROT	Various items	Various items	0.500 M	0.500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
51	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MOHAMMAD SALLAH SABZOI U/C WAKRO DEH KETHAR TALUKA KANDHROT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
52	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN MIR MUHIBULLAH U/C WAKRO TALUKA KANDHROT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
53	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE ALI MURAD GOLO U/C KUMB TALUKA KANDHROT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
54	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN MOHAMMAD RAHEEM KHOSO AND ABDUL KARIM KHOSO U/C DEH LUNIPURANI TALUKA KASHMIRE	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
55	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF NADIR ALI SOOKRO TO HOUSE OF ABDUL WAHID SHAIKH, MAZARI MOHALLAH U/C KASHMIRE	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
56	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN SHAHIR AHMED MARRI OLD RAILWAY LINE U/C -01 TALUKA KANDHROT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
57	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM KANDHROT SHAKH TO VILLAGE GHULAM MUSTAFA BANGWAR DEH MACHKO TALUKA KANDHROT	Various items	Various items	0.500 M	0.500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
58	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF ABBELO LASHARI TO BADAR GHONO U/C -04 KANDHROT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
59	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MOHAMMAD YASOUB BAHALKANI U/C CHEEL TALUKA TANGWANI	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
60	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM VILLAGE MUNIR AHMED KHOSO TO VILLAGE NOOR AHMED KHAN KHOSO U/C RALUKA KANDHROT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
61	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM VILLAGE ALI JAN BANGWAR U/C KUMERI TALUKA KASHMIRE	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes

63	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM VILLAGE ANEES AHMED BANGMAR U/C KUMERI TALUKA KASHMIRE	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	No	Yes	
64	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM VILLAGE SALEEM KHAN KHOSO U/C JAGRABAD TALUKA KASHMIRE	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	No	Yes	
65	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MIRAPUR MOHALLA U/C -02 TALUKA KANDHKOT	Various items	Various items	0,500 M	0,500 M	ADP GOS	Through NIT rates contract	No	No	No	No	Yes	
66	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM VILLAGE MOHABAT KHAN MAZARI TALUKA KASHMIRE	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	No	Yes	
67	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF NAJAM MIRANI AND VARIOUS STREET OF U/C-02 CINEMA MOHALLA KANDHKOT	Various items	Various items	0,800 M	0,800 M	ADP GOS	Through NIT rates contract	No	No	No	No	Yes	
68	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF PROFESSOR ABDUL RAHMEN BAHUKANI TO FIRDOUS MOSQUE U/C 01 TALUKA KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	No	Yes	
69	ESTABLISHMENT OF COMMAND & CONTROL CENTER FOR DISTRICT KASHMIRE & KANDHKOT KANDHKOT	Various items	Various items	20,000 M	20,000 M	ADP GOS	Through NIT rates contract	No	No	No	No	Yes	
70	RENOVATION AND REHABILITATION OF PRESS CLUB KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	No	Yes	
71	RENOVATION AND REHABILITATION OF A.C / MEKHTIARKAR OFFICES OF KASHMIRE / KANDHKOT / TANGWANI	Various items	Various items	4,000 M	4,000 M	ADP GOS	Through NIT rates contract	No	No	No	No	Yes	
72	RENOVATION AND RENOVATION OF D.C RESIDENCE AT KANDHKOT	Various items	Various items	2,500 M	2,500 M	ADP GOS	Through NIT rates contract	No	No	No	No	Yes	
73	RENOVATION AND REHABILITATION OF D.C I-II OFFICE @ KANDHKOT	Various items	Various items	2,500 M	2,500 M	ADP GOS	Through NIT rates contract	No	No	No	No	Yes	
74	RENOVATION AND REHABILITATION OF ADDITION AND REFURBISHMENT OF A PORTION OF EXISTING DISTRICT COURT TO ESTABLISHMENT ANTI-TERRORIST COURT (ATC KANDHKOT)	Various items	Various items	9,000 M	9,000 M	ADP GOS	Through NIT rates contract	No	No	No	No	Yes	
75	RECONSTRUCTION / REHABILITATION OF BHU MIR BIJAR KHAN BIJARAN TALUKA TANGWANI	Various items	Various items	5,000 M	5,000 M	ADP GOS	Through NIT rates contract	No	No	No	No	Yes	
76	CONSTRUCTION WARE HOUSE AT KANDHKOT	Various items	Various items	7,000 M	7,000 M	ADP GOS	Through NIT rates contract	No	No	No	No	Yes	
77	CONSTRUCTION OF MEETING HALL AT D.C OFFICE KANDHKOT	Various items	Various items	7,000 M	7,000 M	ADP GOS	Through NIT rates contract	No	No	No	No	Yes	
78	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE ADAM HUSSAIN GOLATO U/C BASALDAR TALUKA KANDHKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	No	Yes	
79	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE DEEDAR HUSSAIN KHOSO U/C BASALDAR TALUKA KANDHKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	No	Yes	
80	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE RAHEEM BUX KHOSO U/C CHEEL TALUKA TANGWANI	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	No	Yes	

81	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MUNDER AHMED KHOSO U/C RASALDER TALUKA KANDHOKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
82	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE SAIF REHMAN RIND U/C JAFERABAD	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
83	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE ARBELO RIND U/C CHELL TALUKA TANGWANI	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
84	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN FAKIR MOHAMMAD JAKHRANI	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
85	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE SARDAR HYDER ALI KHAN JAKHRANI U/C MULGIZAR	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
86	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF DR MOHAMMAD ALI MALIK AND VARIOUS STREET OF MALIK MOHALLA KANDHOKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
87	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE RAHAT KHAN SUHRIYANI U/C MAKRO TALUKA KANDHOKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
88	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE LIAQAT HEJWANI U/C LASHARI TALUKA TANGWANI	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
89	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MORIRO RIND U/C CHELL TALUKA TANGWANI	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
90	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE JAMAL HUSSAIN HEJWANI TALUKA KANDHOKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
91	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE HAJI ABDUL GHANI HEJWANI U/C LASHARI TALUKA TANGWANI	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
92	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE HAJI ABDUL KHALID BROHI U/C LASHARI TALUKA TANGWANI	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
93	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF DR. MEHAR CHAND AND VARIOUS STREETS OF WARD NO 08 TALUKA KANDHOKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
94	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF BASHIR AHMED KHAN KHOSO AND VARIOUS STREETS OF WARD NO-16 TALUKA KANDHOKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
95	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM IN VILLAGE MANZOOR ESSANI U/C JAGIRABAD TALUKA KANDHOKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
96	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM IN VILLAGE TARIQUE SHAMAN BAJRANI U/C MALHEER TALUKA KANDHOKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
97	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MUSHTAQUE AHMED BANGWAR U/C DOULTPUR TALUKA KANDHOKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes

98	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE HAJI NAZEER AHMED KHOSO JARWAR V/C CHEEL TALUKA KANDHOKOT	Various items	Various items	2,000 MI	2,000 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes
99	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM NADRA OFFICE TO HOUSE MOHAMMAD SHARIF MIRANI TALUKA KANDHOKOT	Various items	Various items	5,000 MI	5,000 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes
100	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF HAJI ALLAH DITTO SOOMRO AND VARIOUS STREETS OF WARD NO.2 TALUKA KANDHOKOT	Various items	Various items	1,500 MI	1,500 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes
101	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF ABDUL JABBAR SOOMRO AND VARIOUS STREETS OF WARD NO.3 TALUKA KANDHOKOT	Various items	Various items	1,500 MI	1,500 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes
102	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF AKBER GOLO AND VARIOUS STREETS OF WARD NO.4 TALUKA KANDHOKOT	Various items	Various items	1,500 MI	1,500 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes
103	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF AGHA SHAMSUDDIN PATHAN AND VARIOUS STREETS OF WARD NO.5 TALUKA KANDHOKOT	Various items	Various items	1,500 MI	1,500 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes
104	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM MITHA ROAD HAJI KHAN SUNDRIANI HOUSE OF WARD NO.6 TALUKA KANDHOKOT	Various items	Various items	1,500 MI	1,500 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes
105	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF MOHAMMAD ALI DAYO AND VARIOUS STREETS OF WARD NO.7 TALUKA KANDHOKOT	Various items	Various items	1,500 MI	1,500 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes
106	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF NIZACAT ALI QURASHI AND VARIOUS STREETS OF WARD NO.8 TALUKA KANDHOKOT	Various items	Various items	1,500 MI	1,500 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes
107	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF AFTAB DHAL JAKHRANI AND VARIOUS STREETS OF WARD NO.6 MOMTAZ MOHALLA KANDHOKOT	Various items	Various items	3,000 MI	3,000 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes
108	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF ALI HUSSAN MALIK AND VARIOUS STREETS OF WARD NO.10 TALUKA KANDHOKOT	Various items	Various items	1,500 MI	1,500 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes
109	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF MUSTHIQUE AHMED CHACHAR AND VARIOUS STREETS OF WARD NO.11 TALUKA KANDHOKOT	Various items	Various items	1,500 MI	1,500 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes
110	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF GOPI CHAND AND VARIOUS STREETS OF WARD NO.12 TALUKA KANDHOKOT	Various items	Various items	1,500 MI	1,500 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes
112	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF SHER MUHAMMAD SUHRIVANI AND VARIOUS STREETS OF WARD NO.13 TALUKA KANDHOKOT	Various items	Various items	1,500 MI	1,500 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes

113	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF SHAHID AHMED SHALEKH AND VARIOUS STREETS OF WARD NO.13 TALUKA KANDHKOT	Various items	Various items	1,500 MI	1,500 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
114	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF MUKHTIAR AHMED MIRANI AND VARIOUS STREETS OF WARD NO.13 TALUKA KANDHKOT	Various items	Various items	1,500 MI	1,500 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
115	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM VARIOUS STREETS OF WARD NO.16 TALUKA KANDHKOT	Various items	Various items	1,500 MI	1,500 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
116	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF ABDUL GHANI BIDRANI HOUSE AND ADJOINING STREETS	Various items	Various items	2,000 MI	2,000 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
117	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF MUHAMMAD AFZAL MIRANI AND VARIOUS STREETS OF CENTRA MOHALLA U/C -2 KANDHKOT	Various items	Various items	3,000 MI	3,000 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
118	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VARIOUS STREETS OF VILLAGE BAKHTIAR BANGWAR U/C DOULATPUR DEH MALOKAN TALUKA KANDHKOT	Various items	Various items	1,500 MI	1,500 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
119	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VARIOUS STREETS OF VILLAGE JAHAN KHAN BANGWAR U/C AKHERO TALUKA KANDHKOT	Various items	Various items	1,500 MI	1,500 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
120	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF ABDUL SHAKOOR AMAN AND VARIOUS STREETS OF U/C -01 TALUKA KANDHKOT	Various items	Various items	2,000 MI	2,000 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
121	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF MUHAMMAD ESSA AND VARIOUS STREETS OF U/C 02 TALUKA KANDHKOT	Various items	Various items	2,000 MI	2,000 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
122	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE GHULAM HAIDER DHANI TALUKA TANGWANI	Various items	Various items	1,500 MI	1,500 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
123	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MIYANI ZAHOR AHMED BARCHODHI TALUKA KASHMIRE	Various items	Various items	2,500 MI	2,500 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
124	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM RAILWAY OFFICE TO HOUSE OF AMER HUSSAIN GOLATO AND VARIOUS STREETS OF GARIABAD MOHALLA WARD NO-04 KANDHKOT	Various items	Various items	4,000 MI	4,000 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
125	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE GUL MOHAMMAD KHOSO U/C BIDRANI TALUKA TANGWANI	Various items	Various items	1,800 MI	1,800 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
126	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE ABDUL GHAFOR BANGWAR TALUKA KASHMIRE	Various items	Various items	1,500 MI	1,500 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
127	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE ALI HUSSAN KHOSO TALUKA KASHMIRE	Various items	Various items	2,500 MI	2,500 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
128	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN DR. MOHAMMAD SHAHAI KHAN BIDRANI U/C DUNIYAPUR TALUKA TANGWANI	Various items	Various items	2,000 MI	2,000 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	

129	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE ALAN KHAN BANGWAR U/C R.B CHACHAR TALUKA KASHMIRE	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
130	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE ABDUL SUBHAN SABOI U/C MANGI TALUKA KANDHROT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
131	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE ALI ANWER AND VARIOUS STREET OF U/C -01 TALUKA KANDHROT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
132	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF AMIR HUSSAIN GOLATO TO ADAB HUSSAIN GOLATO MIRZAPUR MOHALIA U/C -01 KANDHROT	Various items	Various items	3,000 M	3,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
133	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM VILLAGE MOULA BUX GOLATO ROAD TO ABDUL HAQUE GOLATO U/C TOJ TALUKA KASHMIRE	Various items	Various items	3,000 M	3,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
134	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD AT EID GAH MOHALIA KANDHROT NEAR HOUSE OF MIR SHAFAT ALI BAJARANI TALUKA KANDHROT	Various items	Various items	5,000 M	5,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
135	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MOHAMMAD RAMZAN / GHULAM RASOOL KHOSO U/C JAGIRABAD TALUKA KANDHROT	Various items	Various items	3,000 M	3,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
136	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE SHAFI MOHAMMAD GOLO U/C ZORE GARB TALUKA KANDHROT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
137	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE INAYATULLAH DAHANI U/C GUMALI TALUKA TANGWANI	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
138	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MANSAB KHAN CHOLIYAN U/C GUMALI TALUKA TANGWANI	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	

EXECUTIVE ENGINEER
BUILDING DIVISION
KASHMIRE @KANDHIK