



OFFICE OF THE EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KASHMORE @ KANDHKOT

No: XEN:/B/TC/ 128 /2016 Kandhkot dated: 8 / 3 /2016

**NOTICE INVITING TENDERS**

The Tenders on B-I form for the works mentioned below are invited from all the interested parties meeting the eligibility criteria to participate as per SPPRA Rules.

S.NO	Name of scheme	Estimated Cost	Completion Period	Cost of Tender	Earnest Money
01	Construction of Tough Tile / Paver Road in Village Haji Lashkar Khan Bijarani U/C Gulwali Taluka Tangwani	2.000	09 Months	3000/=	05%
02	Construction of Tough Tile / Paver Road in Village Mir Gull Mohammad Khan Bijarani U/C Gulwali Taluka Tangwani	4.900	09 Months	3000/=	05%
03	Construction of Tough Tile / Paver Road in Village Mohammad Umar Via Ali Akbar Shar U/C-02 Kandhkot	5.000	09 Months	3000/=	05%
04	Const. of Tough Tile / Paver Road in Village Yaar Mohammad Nindwani U/C Saifal Taluka Tangwani "Remaining Work"	5.000	09 Months	3000/=	05%

**TERMS & CONDITIONS.**

01. The application for purchase of Tender documents should accompany the 5% earnest money of the estimated cost in shape of call deposit from any of schedule Bank pledged in the name of Executive Engineer Buildings Division Kashmore @ Kandhkot from the date of publication of NIT in Newspapers upto 28-3-2016 during office hours and will be opened on same day at 4.00 P.M.
02. The earnest money of the amount shows against each work be deposited in the Govt: Treasury or any Schedule Bank. The Call Deposit receipt as earnest money be produced at the time of applying for the Tender, without which Tender will not be considered.
03. No conditional Tender will be entertained/accepted.
04. The procuring agency may reject all any bids, subject relevant provision of SPPRA Rules.
05. The works costing 2.500 (M) and above those contractors who are registered with Pakistan Engineering Council (P.E.C) Islamabad be illegible to participate in the Tenders.
06. The Estimate, Drawing, Design and specifications can be seen on any working day during office hours in the office of the undersigned.
07. Blank Tender Farms can be obtained from office of the undersigned on payment of cost of Tender (Non-Refundable) as per programme given below.
10. The successful Contractors whose Tender are accepted will have to obtain adhesive stamp on payment according to schedule prescribed in the sixth financial act 1991.
11. Professional tax, sales tax, income tax will be deducted from the bills of suppliers / contractors as per rules.

The terms and condition of the contract/agreement will become operative upon the contractors as soon as the tender is accepted and work order issued.

**NOTE:** In case any of the Tenders went un-responed the tenders will be issued and received back and opened on 12-4-2016.

EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KASHMORE @ KANDHKOT

**Copy for favour of information forwarded with compliments to:-**

01. The Director (CB) SPPRA Sindh Karachi.
02. The Director Information Technology Karachi along with 03 copies for insertion in 3 leading newspaper for insertion in 1 in Sindhi 2<sup>nd</sup> in Urdu and 3<sup>rd</sup> in English for vide publicity.
03. The Deputy Commissioner Kashmore @ Kandhkot.
04. The Superintending Engineer (Works & Services) Department Kashmore @ Kandhkot.
05. The Assistant Engineer (Buildings) Sub-Division Kashmore / Kandhkot.
06. N.I.T File. Notice Board,

EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KASHMORE @ KANDHKOT

54  
25-03-16



Phone No: 0722-70901-3  
Fax No: 0722-70902

OFFICE OF THE  
DEPUTY COMMISSIONER  
KASHMORE @ KANDHKOT

No: Dev: Branch/ 2535 /2013

Dated 17/12 /2013

## **ORDER**

In compliance with Sindh Public Procurement Regulatory Authority (SPPRA) Rule-7, **PROCUREMENT COMMITTEE (PR)** is constituted as under:-


### **(1). PROCUREMENT COMMITTEE**

- |       |   |                           |
|-------|---|---------------------------|
| i).   | <b>EXECUTIVE ENGINEER,</b><br>Division concerned,                               | <b>CHAIRMAN</b>           |
| ii).  | <b>ASSISTANT ENGINEER (AEN),</b><br>One of the AENs' under Divisions concerned. | <b>MEMBER</b>             |
| iii). | <b>ASSISTANT ENGINEER,</b><br>Provincial Highways,<br>Sub-Division Kandhkot.    | <b>MEMBER (Out sider)</b> |

The **COMPLAINT REDRESSAL COMMITTEE (CRC)** as per Sindh Public Procurement Regulatory Authority (SPPRA) Rule-31, constituted earlier is modified as under:-

### **(2). COMPLAINT REDRESSAL COMMITTEE**

- |       |  |                           |
|-------|--|---------------------------|
| i).   | <b>SUPERINTENDING ENGINEER,</b><br>Works & Services Department,<br>District Kashmore @ Kandhkot. | <b>CHAIRMAN</b>           |
| ii).  | <b>DISTRICT ACCOUNTS OFFICER,</b><br>Division concerned  | <b>MEMBER</b>             |
| iii). | <b>ASSISTANT ENGINEER,</b><br>Provincial Highways,<br>Sub-Division Kashmore.                     | <b>MEMBER (Out sider)</b> |

  
(MUNAWAR ALI MAHESAR)  
DEPUTY COMMISSIONER  
KASHMORE @ KANDHKOT

### **C.C. to:-**

The Deputy Director (Enf-1), Sindh Public Procurement Regulatory Authority, Government of Sindh with reference in response to your Office letter No. Dir (Enf-1)/285/SPPRA/3-22(K@K)/13-14/3506, Karachi dated 16<sup>th</sup> December 2013.

The Superintending Engineer Works & Services Department District Kashmore @ Kandhkot for information and w/r to his Office letter No: S.E(W&S)B/645/ dated 17/12/2013.

The Executive Engineers Highways/Buildings/Education Works Divisions Kashmore @ Kandhkot for information

The Assistant Engineer Provincial Highways Sub-Division Kandhkot/Kashmore

**OFFICE OF THE SUPERINTENDING ENGINEER (WORKS & SERVICES)  
DEPARTMENT DISTRICT KASHMORE @ KANDHKOT**



(☎: Ph: # 0722-572881)

No. S.E(W&S) /EB/ **645** /2013

(☎: Fax: # 0722-570584)

Kandhkot dated: **17/12** /2013.

To,

The Deputy Commissioner,  
District Kashmore @ Kandhkot.

SUBJECT: - **COMPLIANCE OF SINDH PUBLIC PROCUREMENT RULES, 2010.**

Reference:- (i). The Managing Director, Sindh Public Procurement Regulatory Authority, Government of Sindh with reference in response to your Office letter No: Dir (CB) SPPRA/1-3(GEN)/12-13/1218, Karachi dated 18<sup>th</sup> October 2012.  
(ii). The Deputy Director (Enf-1), Sindh Public Procurement Regulatory Authority, Government of Sindh with reference in response to your Office letter No: Dir (Enf-1)/285/SPPRA/3-22(K@K)/13-14/3506, Karachi dated 16<sup>th</sup> December 2013.  
(iii). Your Office order No: Dev: Branch/2994, dated 22.11.2012.

Please refer your Office order No: cited above at Sr: No: (iii), where through as per Sindh Public Procurement Regulatory Authority (SPPRA) Rule-31, **COMPLAINT REDRESSAL COMMITTEE (CRC)** was constituted, (photocopy enclosed), over recommendation of this Office. The Committee as per there guide lines is to be headed by head of procurement agency (photocopy of Rule-31 of SPPRA enclosed). The committee is thus re-constituted as under:-

(1). **COMPLAINT REDRESSAL COMMITTEE**


- |       |  |                           |
|-------|--|---------------------------|
| i).   | <b>SUPERINTENDING ENGINEER,</b><br>Works & Services Department,<br>District Kashmore @ Kandhkot. | <b>CHAIRMAN</b>           |
| ii).  | <b>DISTRICT ACCOUNTS OFFICER,</b><br>Division concerned  | <b>MEMBER</b>             |
| iii). | <b>ASSISTANT ENGINEER,</b><br>Provincial Highways,<br>Sub-Division Kashmore.                     | <b>MEMBER (Out sider)</b> |

Another committee named **PROCUREMENT COMMITTEE (PC)** is also to be constituted as per rule-7 of Sindh Public Procurement Regulatory Authority (SPPRA) (photocopy enclosed), which is proposed as under:-

(2). **PROCUREMENT COMMITTEE**

- |       |  |                           |
|-------|--|---------------------------|
| i).   | <b>EXECUTIVE ENGINEER,</b><br>Division concerned,                              | <b>CHAIRMAN</b>           |
| ii).  | <b>ASSISTANT ENGINEER (AEN),</b><br>One of the AENs' under Divisions concerned | <b>MEMBER</b>             |
| iii). | <b>ASSISTANT ENGINEER,</b><br>Provincial Highways,<br>Sub-Division Kandhkot.   | <b>MEMBER (Out sider)</b> |

D.A/As above

  
(ENGR: PREM CHAND K. TALREJA)  
SUPERINTENDING ENGINEER  
WORKS & SERVICES  
KASHMORE @ KANDHKOT

## بورڈ آف ریونیو آف سندھ ریفارمرز ونگ اینڈ اسپیشل سیل

مورہ 22-03-2016  
پڑھیں INF KRY NO.951/2016 مورہ: 19-03-2016 کے تحت NIT

### تصحیح نوٹس

بڈنگ دستاویزات کے حصول کیلئے مقررہ تاریخ 17 مارچ 2016ء تک اپریل 2016ء پر 12:00 بجے تک مقرر کی گئی تھی تاہم 19 مارچ 2016ء کو بڑے اخبارات میں نینڈرز نوٹس کی تاریخ سے اشاعت کے باعث INF KRY NO 951/16 کے تحت 19-03-2016 کو بڑے اخبارات میں شائع شدہ نینڈرز نام "آئیسیم LARMIS کے تحت سٹیٹل اور سرکاری کیلئے موجودہ بند میں زرعی فراہمی اور اراضی ملک، کپاؤٹ وال شامل اسپرل خاردار اور فیلڈنگ اور 18 سروس سٹیشنز میں کارڈز کی قیمت کے ضمن میں پیشکشیں جمع کرائے کیلئے آخری تاریخ بڈریہ بڈنگ 12 اپریل 2016ء شام 4:00 بجے تک بڑھادی گئی ہے۔ بڈنگ 28 مارچ 2016ء دوران دفتری اوقات 12 تا 12:30 بجے 2016ء پر 12:00 بجے تک حاصل کی جاسکتی ہے پیشکشیں، پروکوریٹ کیشن کی جانب سے ایسے نوٹس کو وقت شام 4:30 بجے کوئی جاسکتی۔ دیگر قواعد و ضوابط وہی رہیں گے۔

پروجیکٹ ڈائریکٹر  
بورڈ آف ریونیو  
حکومت سندھ

دفتر کا پتہ: ST-4، راجہ نواز پور، تحصیل، ڈیڑہ، ایس ایچ ایس ہسپتال، گلشہ راجہ

فون: 8-021-99251367 فکس: 021-99251373 www.Sendhlanis.gov.pk

INF-KRY:No.1080/16



سندھ ریونیو ایجنسی کے لیے: 8398

## دفتر ایگزیکٹو انجینئر



### پبلک ہیلتھ انجینئرنگ ڈویژن شہید بینظیر آباد

فون/فکس نمبر: 02449370051، ای میل: phediv.benazirabad@gmail.com

D. AB/T.C.N.I.T/363 of 2016 SBA Dated: 18-03-2016

### ٹینڈرز طلبی نوٹس

سندھ پبلک پروکیورمنٹ ریگولیٹری اتھارٹی (SPPRA) رول 2010 کے مطابق مندرجہ ذیل کام کیلئے نوعیت کے کاموں کے تجربہ کے حامل متعلقہ کمپنی (CE-09) میں پاکستان انجینئرنگ کونسل (EC) سے رجسٹرڈ اہل بولی دہندگان سے SPPRA اسٹینڈرڈ بڈنگ ڈاکیومنٹس پر سربراہ ٹینڈرز مطلوب ہیں۔

#### ٹینڈرز کی فہرست

نمبر شار	تفصیل	قیمتی لاگت	زر بیعانہ 2%	ٹینڈر فیس
1	ولنج رسول بخش مکرانی پوی منہل خان چانڈیو تعلقہ سکرٹڈ میں ڈریج سہولیات کی فراہمی	3,400,000	68,000	3,000
2	ولنج پنہوں بجالی پوی جمال کیر تعلقہ سکرٹڈ میں RCC سیور "12 قطر کی فراہمی، بچائی ، جوائنٹنگ اور نیٹنگ	2,500,000	50,000	2,000
3	ولنج دادل ڈیر پوی دلیل ڈیر تعلقہ سکرٹڈ میں ڈریج سہولیات کی فراہمی	6,400,000	128,000	3,000
4	ولنج خام گھی پوی مجید کیر تعلقہ سکرٹڈ میں ڈریج	1,450,000	29,000	1,500

## دفتر ایگزیکٹو انجینئر بلڈنگز ڈویژن

### کشمور واقع کندھ کوٹ

NO.XEN:B/TC/1225/2016

Kandhkot

dated: 21/3/2016

### تصحیح

دفتر بڈا کے NIT NO.XEN/B/TC/1209 مورہ 08/03/2016 کے تسلسل میں جس کیلئے پیشکشوں ٹینڈرز کا کھلنا 28/03/2016 مقرر کیا گیا تھا، پیپر پروسس میں تاخیر کے باعث ٹینڈرز کے اجراء اور وصولی کیلئے نئی تاریخیں ذیل کے مطابق مقرر کی گئی ہیں۔

- 1۔ ٹینڈرز 12/4/2016 تک جاری کیا جائے گا اور سہ پہر 3:00 بجے تک واپس وصول اور اس تاریخ کو کھولا جائے گا۔
  - 2۔ عدم جواب ٹینڈرز کی صورت میں آئندہ تاریخ 28/04/2016 ہوگی اور سہ پہر 3:00 بجے واپس وصول اور اس تاریخ کو کھولا جائے گا۔
- تمام دیگر قواعد و ضوابط وہی رہیں گے۔

### ایگزیکٹو انجینئر

### بلڈنگز ڈویژن

### کشمور واقع کندھ کوٹ

INF-KRY:No.1054/16



سندھ ریونیو ایجنسی کے لیے: 8398

## دفتر ایگزیکٹو انجینئر بلڈنگز ڈویژن

### کشمور واقع کندھ کوٹ

NO.XEN:B/TC/1227/2016

Kandhkot

dated: 21/3/2016

### تصحیح

دفتر بڈا کے NIT NO.XEN/B/TC/1211 مورہ 08/03/2016 کے تسلسل میں جس کیلئے 28/03/2016 کو پیشکشوں ٹینڈرز کا کھلنا مقرر تھا، پیپر پروسس میں تاخیر کے باعث ٹینڈرز کے اجراء اور کھلنے کیلئے نئی تاریخیں ذیل کے مطابق دوبارہ مقرر کی گئی ہیں۔

- 1۔ ٹینڈرز 12/4/2016 تک جاری کیا جائے گا اور سہ پہر 3:00 بجے تک واپس وصول اور اس تاریخ کو کھولا جائے گا۔
  - 2۔ عدم جواب ٹینڈرز کی صورت میں آئندہ تاریخ 28/04/2016 ہوگی اور سہ پہر 3:00 بجے واپس وصول اور اس تاریخ کو کھولا جائے گا۔
- تمام دیگر قواعد و ضوابط وہی رہیں گے۔

### ایگزیکٹو انجینئر

### بلڈنگز ڈویژن

### کشمور واقع کندھ کوٹ

INF-KRY:No.1055/16



سندھ ریونیو ایجنسی کے لیے: 8398



## پروجیکٹ مینجمنٹ یونٹ ریفارمرز ونگ اینڈ اسپیشل سیل

**ANNUAL PROCUREMENT PLAN  
(BUILDING DIVISION KASHMIRE @ KANDHKOT) FOR THE YEAR 2015-16.**

S.NO	Description of Procurement	Quantity where applicable	Estimate unit cost (where applicable)	Estimate total cost in Million	Funds Allocated	Source funds (ADP/NON ADP)	Proposed procurement Methods	Timing of Procurement				Remarks
								1 <sup>st</sup> Quarter from January 2016 to March 2016	2 <sup>nd</sup> Quarter from March 2016 to June 2016	3 <sup>rd</sup> Quarter from July 2016 to September 2016	4 <sup>th</sup> Quarter from October 2016 to December 2016	
1	CONSTRUCTION / RENOVATION OF JAMIA MOSQUE MURAD WAH ROAD KASHMIRE	Various items	Various items	12,000 M	12,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
2	CONSTRUCTION OF BOUNDARY WALL GATE EARTH WORK OF GRAVEYARD OF SOOMRA MALIK AND OTHERS COMUTATION IN DEH PAKKO KASHMIRE.	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
3	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM VILLAGE HAJI IASHKAR KHAN BIJARANI U/C GULWALI TALUKA TANGWANI.	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
4	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM VILLAGE MIR GULI MUHAMMAD KHAN BIJARANI U/C GULWALI TALUKA TANGWANI.	Various items	Various items	4,900 M	4,900 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
5	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM VILLAGE MUHAMMAD UMAR VIA ALI AKBAR SHAR U/C 2 KANDHKOT	Various items	Various items	5,000 M	5,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
6	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM VILLAGE YAAR MUHAMMAD NINDWANI U/C SAIFAL TALUKA TANGWANI KANDHKOT	Various items	Various items	5,000 M	5,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
7	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE AZIZULLAH CHOWLANI U/C MANJHI TALUKA TANGWANI	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
8	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN ABDUL HAKEEM KHAN BIJARANI U/C TANGWANI TALUKA TANGWANI.	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
9	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE ARBAB ALI OGANI U/C CHOUSPUR TALUKA KANDHKOT.	Various items	Various items	0,500 M	0,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
10	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MOJEEB -U-RAHMAN GURANI U/C SUHLIYANI TALUKA TANGWANI.	Various items	Various items	0,500 M	0,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
11	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD NEAR AMAR IAL MANDER TALUKA KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
12	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE KHAIR BUX MUHAMMADANI U/C RASALDAR TALUKA KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
13	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MAHRAN MUHAMMADANI U/C RASALDAR KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	

14	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE KHATOOR, HAJI BEWAR U/C RASALDAR KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
15	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF KHAN MUHAMMAD MALIK AND VARIOUS STREET OF GOLINAR MOHALLA TALUKA KANDHKOT	Various items	Various items	0.700 M	0.700 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
16	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF MOLVI SHAMSUDDIN BEHRI AND VARIOUS STREET OF WARD NO-02 TALUKA KANDHKOT	Various items	Various items	0.700 M	0.700 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
17	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF MOLVI ROUSHAN DIN SAWAND AND VARIOUS STREET OF WARD NO-14 TALUKA KANDHKOT	Various items	Various items	0.700 M	0.700 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
18	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE KABER BANGMAR U/C AKHERO TALUKA KANDHKOT	Various items	Various items	0.500 M	0.500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
19	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF SHAHIR AHMED KHOSO HOUSE EID GAH MOHALLAH KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
20	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HABIT ROAD FROM HOUSE OF ALI ANWER ARBANI AND VARIOUS STREETS GULSHER MOHALLA KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
21	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HABIT ROAD FROM HOUSE OF SHAHZADO KHAN KHOSO AND VARIOUS STREETS GARIBABAD MOHALLA KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
22	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE INSAF ALI BANGMAR U/C AKHERO TALUKA KANDHKOT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
23	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF SADIQUE HUSSAIN GOLATO AND VARIOUS STREET OF U/C-02 CINEMA MOHALLA KANDHKOT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
24	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF BASHIR AHMED KHOSO U/C KAJLI DEH JAGIRABAD TALUKA KANDHKOT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
25	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE ASADULLAH KHAN KHOSO U/C SOHLIYANI TALUKA KANDHKOT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
26	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MORZADO KHAN DAHANI U/C TANGWANI TALUKA KANDHKOT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
27	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE BARKET ALI LANGWANI U/C-2 KASHMIRE	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
28	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE KHAIR MUHAMMAD KHAN LANGWANI U/C-2 KASHMIRE	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
29	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE BASHIR KHAN GOLO DEH ZORE GAH TALUKA KASHMIRE	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	

30	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE SHARIF MIRANI AND VARIOUS STREETS OF U/C-2 CINEMA MOHALLA KANDHKOT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
31	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE ASHIQUE ALI CHAJJAN VIA MOJ ALI LASHARI UC-3 KANDHKOT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
32	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD VILLAGE WAHID BUX MIRANI KASHMORE MINOR PAKO KASHMORE	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
33	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF AMIR AHMED AMAN AND VARIOUS STREETS MALIK MOHALLA U/C 01 KANDHKOT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
34	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF GHULAM MOHAMMAD MIRANI AND VARIOUS STREETS OF JUMAN SHAH MOHALLA U/C-2 TALUKA KANDHKOT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
35	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF USAD GUL MIRANI AND VARIOUS STREETS OF U/C-4 TALUKA KANDHKOT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
36	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE HABIBULLAH BAKRANI TALUKA TANGWANI	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
37	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HAIBAT ROAD TO RIYASIT KHOSO TALUKA KANDHKOT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
38	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE NIAZ AHMED KHOSO DEH JAGRABAD U/C KALLI TALUKA KANDHKOT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
39	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD HOUSE OF MUHAMMAD AKRAM MIRANI AND VARIOUS STREETS OF U/C DUNIYA TALUKA KANDHKOT	Various items	Various items	0.900 M	0.900 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
40	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE FAIS GHULAM HYDER AMAN U/C AKHERO TALUKA KANDHKOT	Various items	Various items	0.900 M	0.900 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
41	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF MUHAMMAD ALI AMAN AND VARIOUS STREETS OF RAILWAY STATION MOHALLA KANDHKOT	Various items	Various items	0.900 M	0.900 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
42	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF KHALIL-U-REHMAN AMAN AND VARIOUS STREETS OF U/C 01 TALUKA KANDHKOT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
43	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF SOHAIL AHMED AMAN AND VARIOUS STREETS OF U/C 01 TALUKA KANDHKOT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
44	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF HAFIZ ALI HASSAN TO KHODA BUX CHANNA HOUSE U/C GHOSPUR TALUKA KANDHKOT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	

45	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE HASAMUDDIN BANGWAR U/C ZORE GARH TALUKA KASHMIRE	Various items	Various items	0.500 M	0.500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
46	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MANSOOR AHMED SUHRIVANI U/C AKHERO TALUKA KANDHROT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
47	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MUSHTAQUE AHMED GOLO U/C ZORE GARH TALUKA KASHMIRE	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
48	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE ABDUL QASIR KHAN GOLO U/C ZORE GARH TALUKA KASHMIRE	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
49	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE KOURO KHAN BANGWAR & MURAD ALI GOLO HOUSE U/C-04 TALUKA KANDHROT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
50	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE PEERANO KHAN QAMERANI TALUKA KANDHROT	Various items	Various items	0.500 M	0.500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
51	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MOHAMMAD SALAH SABZOI U/C WAKRO DEH KETHAR TALUKA KANDHROT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
52	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN MIR MUHIBULLAH U/C WAKRO TALUKA KANDHROT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
53	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE ALI MURAD GOLO U/C KOREB TALUKA KANDHROT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
54	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN MUHAMMAD RAHEEM KHOSO AND ABDUL KARIM KHOSO U/C DEH LUNIPURANI TALUKA KASHMIRE	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
55	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF NADIR ALI SOOKHO TO HOUSE OF ABDUL WAHID SHAIKH, MAZARI MOHALLAH U/C KASHMIRE	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
56	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN SHABIR AHMED MARRI OLD RAILWAY LINE U/C -01 TALUKA KANDHROT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
57	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM KANDHROT SPARK TO VILLAGE GHULAM MUSTAFA BANGWAR DEH MACHRO TALUKA KANDHROT	Various items	Various items	0.500 M	0.500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
58	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF ABDELLO LASHARI TO BADAR GHONO U/C -04 KANDHROT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
59	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MOHAMMAD YAQOUB BAHALKANI U/C CHEEL TALUKA TANGWANI	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
60	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM VILLAGE MUNIR AHMED KHOSO TO VILLAGE NOOR AHMED KHAN KHOSO U/C TALUKA KANDHROT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
61	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM VILLAGE ALI JAN BANGWAR U/C KUMBARI TALUKA KASHMIRE	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes



62	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM VILLAGE ANEES AHMED BANGWAR U/C KUMERI TALUKA KASHMIRE	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
63	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM VILLAGE SALEEM KHAN KHOSO U/C JAGIRABAD TALUKA KASHMIRE	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
64	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE MIRZAPUR MOHALIA U/C -02 TALUKA KANDHKOT	Various items	Various items	0,500 M	0,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
65	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM VILLAGE MOHABBAT KHAN MAZARI TALUKA KASHMIRE	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
66	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF NAJAM MIRANI AND VARIOUS STREET OF U/C-02 CINEMA MOHALIA KANDHKOT	Various items	Various items	0,800 M	0,800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
67	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF PROFESSOR ABDUL RAHMEN BAHUKANI TO FIRDOS MOSQUE U/C 01 TALUKA KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
68	ESTABLISHMENT OF COMMAND & CONTROL CENTER FOR DISTRICT KASHMIRE @ KANDHKOT	Various items	Various items	20,000 M	20,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
69	CONSTRUCTION / REPAIR OF PPP OFFICE AT KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
70	RENOVATION AND REHABILITATION OF PRESS CLUB KANDHKOT	Various items	Various items	4,000 M	4,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
71	RENOVATION AND REHABILITATION OF A.C / KUNTIARWAR OFFICES OF KASHMIRE / KANDHKOT / TANGWANI	Various items	Various items	4,000 M	4,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
72	RENOVATION AND RENOVATION OF D.C RESIDENCE AT KANDHKOT	Various items	Various items	2,500 M	2,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
73	RENOVATION AND REHABILITATION OF D.C I-II OFFICE @ KANDHKOT	Various items	Various items	2,500 M	2,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
74	RENOVATION AND REHABILITATION OF ADDITION AND REFURBISHMENT OF A PORTION OF EXISTING DISTRICT COURT TO ESTABLISHMENT ANTI-TERRORIST COURT (ATC KANDHKOT)	Various items	Various items	9,000 M	9,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
75	RECONSTRUCTION / REHABILITATION OF BHU MIR BIJAR KHAN BILJARI TALUKA TANGWANI	Various items	Various items	5,000 M	5,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
76	CONSTRUCTION WARE HOUSE AT KANDHKOT	Various items	Various items	7,000 M	7,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
77	CONSTRUCTION OF MEETING HALL AT D.C OFFICE KANDHKOT	Various items	Various items	7,000 M	7,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
78	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE ADAM HUSSAIN GOLATO U/C RASALDAR TALUKA KANDHKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
79	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE DEEDAR HUSSAIN KHOSO U/C RASALDAR TALUKA KANDHKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
80	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE RAHEEM BUX KHOSO U/C CHEEL TALUKA TANGWANI	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	

81	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MUNEEB AHMED KHOSO U/C RASALDER TALUKA KANDHKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
82	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE SAIF REHMAN RIND U/C JAFERABAD	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
83	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE AREELO RIND U/C CHEEL TALUKA TANGWANI	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
84	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN EAKIR MOHAMMAD JAKHRANI	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
85	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE SARDAR HYDER ALI KHAN JAKHRANI U/C MULGUZAR	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
86	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF DR MOHAMMAD ALI MALIK AND VARIOUS STREET OF MALIK MOHALLA KANDHKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
87	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE RAHMAT KHAN SOHRIVANI U/C MAKRO TALUKA KANDHKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
88	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE LIAQAT HEJWANI U/C LASHARI TALUKA TANGWANI	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
89	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MORINO RIND U/C CHEEL TALUKA TANGWANI	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
90	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE JAWAL HUSSAIN HEJWANI TALUKA KANDHKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
91	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE HAJI ABDUL GHANI HEJWANI U/C LASHARI TALUKA TANGWANI	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
92	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE HAJI ABDUL KHALID BROHI U/C LASHARI TALUKA TANGWANI	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
93	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF DR. MEHAR CHAND AND VARIOUS STREETS OF WARD NO 08 TALUKA KANDHKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
94	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF BASHIR AHMED KHAN KHOSO AND VARIOUS STREETS OF WARD NO-16 TALUKA KANDHKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
95	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM IN VILLAGE MANZOOR ESSANI U/C JAGIRABAD TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
96	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM IN VILLAGE TARIQUE SHAMAN BAUTANI U/C MALHEER TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
97	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MUSHTAQUE AHMED BANGWAR U/C DOULATPUR TALUKA KANDHKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	

98	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE HAJI NAZEER AHMED KHOSO JAKHAR U/C CHEEL TALUKA KANDHKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
99	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM NADRA OFFICE TO HOUSE MOHAMMAD SHARIF MIRANI TALUKA KANDHKOT	Various items	Various items	5,000 M	5,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
100	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF HAJI ALIHA DITTO SOOMRO ANDVARIOUS STREETS OF WARD NO.2 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
101	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF ABDUL JABBAR SOOMRO ANDVARIOUS STREETS OF WARD NO.3 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
102	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF AKBER GOLO ANDVARIOUS STREETS OF WARD NO.4 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
103	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF AGHA SHAMSUDDIN PATHAN ANDVARIOUS STREETS OF WARD NO.5 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
104	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM MITHA ROAD HAJI KHAN SUNDRANI HOUSE OF WARD NO.6 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
105	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF MOHAMMAD ALI DAYO ANDVARIOUS STREETS OF WARD NO.7 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
106	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF NIZAQAT ALI QURASHI ANDVARIOUS STREETS OF WARD NO.8 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
107	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF AFTAB DHAL JAKHRANI ANDVARIOUS STREETS OF WARD NO.6 MONTAZ MOHALLA KANDHKOT.	Various items	Various items	3,000 M	3,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
108	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF ALI HUSSAN MALIK ANDVARIOUS STREETS OF WARD NO.10 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
109	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF MUSHTIQUE AHMED CHACHAR ANDVARIOUS STREETS OF WARD NO.11 TALUKA KANDHKOT.	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
110	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF GOPI CHAND ANDVARIOUS STREETS OF WARD NO.12 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
112	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF SHER MOHAMMAD SUHRIYANI ANDVARIOUS STREETS OF WARD NO.13 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes

113	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF SHAHID AHMED SHAJEKH AND VARIOUS STREETS OF WARD NO.13 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
114	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF MUKHTIAR AHMED MIRANI AND VARIOUS STREETS OF WARD NO.13 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
115	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM VARIOUS STREETS OF WARD NO.16 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
116	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF ABDUL GHANI BILFRANI HOUSE AND ADJOINING STREETS	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
117	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF MUHAMMAD AFTAL MIRANI AND VARIOUS STREETS OF CENTRA MOHALLA U/C -2 KANDHKOT	Various items	Various items	3,000 M	3,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
118	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VARIOUS STREETS OF VILLAGE BAKHTIAR BANGWAR U/C DOUATPUR DEH MALOKAN TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
119	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VARIOUS STREETS OF VILLAGE JAHAN KHAN BANGWAR U/C AKHERO TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
120	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF ABDUL SHAKOOR AWAN AND VARIOUS STREETS OF U/C -01 TALUKA KANDHKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
121	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF MUHAMMAD ESSA AND VARIOUS STREETS OF U/C 02 TALUKA KANDHKOT	Various items	Various items	2,000	2,000	ADP GOS	Through NIT rates contract	No	No	No	Yes	
122	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE GHULAM HAIDER DHANI TALUKA TANGWANI	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
123	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MIYANI ZAKOOR AHMED BARCODHI TALUKA KASHMIRE	Various items	Various items	2,500 M	2,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
124	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM RAILWAY OFFICE TO HOUSE OF AMER HUSSAIN GOLATO AND VARIOUS STREETS OF GARIABAD MOHALLA WARD NO-04 KANDHKOT	Various items	Various items	4,000 M	4,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
125	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE GUL MOHAMMAD KHOSO U/C BILFRANI TALUKA TANGWANI	Various items	Various items	1,800 M	1,800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
126	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE ABDUL GHAFOR BANGWAR TALUKA KASHMIRE	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
127	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE ALI HUSSAN KHOSO TALUKA KASHMIRE	Various items	Various items	2,500 M	2,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
128	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN DR. MOHAMMAD SHAHAL KHAN BILFRANI U/C DUNIYAPUR TALUKA TANGWANI	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	

129	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE ALAN KHAN BANGWAR U/C R.B CHACHAR TALUKA KASHMIRE	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
130	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE ABDUL SUBHAN SABZOI U/C MANGI TALUKA KANDHKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
131	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE ALI ANWER AND VARIOUS STREET OF U/C -01 TALUKA KANDHKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
132	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF AMIR HUSSAIN GOLATO TO ADAB HUSSAIN GOLATO MIRZAPUR MOHALLA U/C -01 KANDHKOT	Various items	Various items	3,000 M	3,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
133	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM VILLAGE MOULA BUX GOLATO ROAD TO ABDUL HAQUE GOLATO U/C TOJ TALUKA KASHMIRE	Various items	Various items	3,000 M	3,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
134	CONSTRUCTION OF TOUGH TILE / PAVER ROAD AT EID GAH MOHALLA KANDHKOT NEAR HOUSE OF MIR SHAFQAT ALI BAUFARANI TALUKA KANDHKOT	Various items	Various items	5,000 M	5,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
135	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE MOHAMMAD RAMZAN / GHULAM RASOOL KHOSO U/C JAGIRABAD TALUKA KANDHKOT	Various items	Various items	3,000 M	3,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
136	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE SHAFI MOHAMMAD GOLO U/C ZORE GARR TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
137	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE INAYATULLAH DAHANI U/C GUMALI TALUKA TANGWANI	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
138	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE MANSAB KHAN CHOLIYAN U/C GUMALI TALUKA TANGWANI	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	

EXECUTIVE ENGINEER  
BUILDING DIVISION  
KASHIMORE @KANDHKOT