
CONSTRUCTION  OF OVER HEAD BRIDGE ON   RAILWAY LINE BETWEEN 

KOTRI CITY AND THE INDUSTERIAL AREA KOTRI DISTRICT JAMSHORO 

SINDH. 

MAIN & APPROACH BRIDGE 

PART- “I” 
 

S.No:       Item of Work    Qty:     Rate   Unit   Amount. 

01 Construction of over head 

bridge over railway line with 

pile foundations, pre-stressed 

girders and R.C.C Slab 24’ft 
Carriage Way with 4’ft foot 

path having arrangement of 

duct for taking service lines 

and R.C.C railway on other 

side, this includes soil 

investigation, design drawing 

as per A.A. loadings from 

registered consulting firms 

duly vetted by other consultant.   

 

    

    I Bridge over Railway Line 25’ 
HT (Dual Carriageway  24’)           
     

  550  Rft    

  ii Approach bridge from 25’HT 
to 7’ HT ( Dual Carriage way 
24’)  
 

2x720 = 

1440 Rft   

   

  iii Approach bridge from 25’HT 
to 7’ HT (Single Carriage way 
24’) 
 

2x520= 

1040 Rft 

   

   iv Approach bridge from 7’ HT to 
0’  HT (Dual Carriage way 
24’) 
 

1x280’= 

280 Rft 

   

   V Approach Bridge from 7’ HT 
to 0’ HT (Single Carriage way 

24’) 
 

4x280= 

1120 Rft 
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CONSTRUCTION  OF OVER HEAD BRIDGE ON RAILWAY LINE BETWEEN 

KOTRI CITY AND THE INDUSTERIAL AREA KOTRI DISTRICT JAMSHORO 

SINDH. ( FOOT PATH / MEDIAN). 

 

PART “II” 
  

                                                                 SCHEDULE “B” 

Qty:                    Item of Work    Rate    Unit   Amount 

 16280 

Cft 

01.  Excavation in foundation of bldgs bridges and 

other structure i/c deg belling dressing refilling 

around the structure  with excavated earth watering 

ramming lead upto one chain and lif upto 5'-0             

( in ordinary soil).            

3176/25 P.%0Cft 51,709/- 

6600 

Cft 

 02.    Cement  concrete brick or stone ballast               

1 ½” -2" guage Ratio 1:4:8.       

 

 

9416/28 P.%Cft 6,21,474/- 

16720 

Sft 

 03 Errection and removal of centering for R.C.C or    

      C.C plain work vertical portal wood.     

 

3127/41 P.%Sft 5,22,905/- 

9240 

Cft 

04   Cement concrete plain including placing 

compacting finishing and curing complete i/c 

screening and washing of stone aggregate without 

shuttering Ratio 1:2:4.          

 

14429/25 P.% Cft 13,33,702/- 

94.336 

Cwt 

05.   Fabrication of mild steel reinforcement  

concrete i/c cutting bending laying in position  

making joimts and fastening i/c cost of bending 

wire also i/cs removal rust from bars                        

 

4820/20 P.Cwt 4,54,718/- 

3300 

Cft 

06.    R.C.C work i/c all labour and materials except 

the cost of steel reinforcement and its labour for 

bending and binding which will be paid separately. 

This rate i/cs all kinds of forms mould  lifting 

shuttering curing rendering and finishing the 

exposed surface including screening and washing  

of shingle (a) R.C.C work in roof slabs beams 

columns rafts lintels laid in situ or precost laid in 

position complete in all respects Ratio 1:2:4. 

 

337/- P.Cft 11,12,100/- 

3960 07.   Preparing the surface and painting with  

plastic emulsion paint of approved make i/c 

Rubbing the surface with sand paper filling the 

voids chalk / plaster of paris and then 

Painting etc complete.( 3 Coats ) 

 

1762/75 P.% Sft 69,806/- 
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CONSTRUCTION  OF OVER HEAD BRIDGE ON   RAILWAY LINE BETWEEN 

KOTRI CITY AND THE INDUSTERIAL AREA KOTRI DISTRICT JAMSHORO 

SINDH (APPROACH ROAD). 

 

PART “ III” (ROAD APPROACHES) 
 

                                                                 SCHEDULE “B” 

Qty:                    Item of Work    Rate    Unit   Amount 

35350 

Cft 

01. Excavation in shingle gravel formation 

rock not requiring blasting 

Undressed lead upto 100’ . 
 

22692/75 P.%0Cft 8,02,189/- 

18055 

Cft 

02. Preparing sub base course by supplying  

and spreading s/metal 1 ½” – 2” gauge of             

approved quality from approved in  

required thickness of 6” in 2 layers of  3”               

each to proper camber and grade i/c hand  

packing filing voids with 20 cft of  pit                                                                                                                   

canal sand having plasticity index of not  

more than 6% of suitable quality watering  

and compacting 98-100 % density as per  

modified AASHO specifi-cations. Rate i/cs  

all cost of materials T&P labor and carriage  

to site of work. 

 

6222/64 P.% Cft 11,23,498/- 

10877 

Cft 

03. Preparing Base course including 

supplying band spreading stone metal of         

approved quality properly graded to 

maximum size of 1/2" in reqd: thickness of     

6" in 2 layers of 3" each to proper camber 

and grade including supplying and    

spreading 15 cft screening and non plastic 

quarry fines filling depressions with  

stone metal after initial rolling including 

watering and compacting the same so    

as to achieve 100% density as per modified 

AASHO specifications. This includes 

providing and using templates camber 

plates screen forms as directed. Rate 

includes all costs of materials T&P and 

carriage upto site of work.  

 

7771/96 P.% Cft 8,45,356/- 

21754 

Sft 

05.    Providing Two Coats of surface 

dressing on new or existing surface with 55 

lbs of  bitumen of 80/100 penetration and 5 

Cft Crush bajri ¾” to ½” guage including               

cleaning the road surface rolling after  each 

coat etc complete. Rate includes all costs                       

of materials T&P carriage upto site of work. 

 

 

 

2833/80 P.% Sft 6,16,465/- 



 

182554 

Sft 

06.    Supplying to laying proper line and 

grade plant mixed Asphalt Concrete    

Power finished Hydrolic/ Electric control 

prepared to specified formula acceding                 

to job of finishing to proper line and grade 

level and camber etc complete. Rate i/cs                 

teak Coats with bitumen 80-100 penetration 

and all costs of materials droller T&G                   

Carriage materials from source of supply of 

plant to site of work 2” thick ( 132.50 lbs        

for mix plant 15.00 Lbs of prime. 

 

8691/05 P.% Sft 1,58,65,859/- 

15160 

Rft 

07.  Pavement marking in Reflective 

Tharmo plastic paint for line of 6” width. 

 

41/24 P.Rft 6,25,198/- 

04 Nos: 08.      Sign Board 14600/- Each 

 

58,400/- 

01 No: 09.      Scheme Board 16956/- Each 

 

16,956/- 

             Total 

 

1,99,53,921/- 

  Diff: Cost of Bitumen  98.48 tons  @ Rs: 5427/- P. Ton Below 

 

(-) 5,34,451/- 
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