CONSTRUCTION OF OVER HEAD BRIDGE ON RAILWAY LINE BETWEEN
KOTRI CITY AND THE INDUSTERIAL AREA KOTRI DISTRICT JAMSHORO

SINDH.
MAIN & APPROACH BRIDGE
PART- “I”
S.No: Item of Work Qty: Rate Unit Amount.
01 Construction of over head
bridge over railway line with
pile foundations, pre-stressed
girders and R.C.C Slab 24°ft
Carriage Way with 4’ft foot
path having arrangement of
duct for taking service lines
and R.C.C railway on other
side, this includes soil
investigation, design drawing
as per A.A. loadings from
registered consulting firms
duly vetted by other consultant.
I Bridge over Railway Line 25’ 550 Rft
HT (Dual Carriageway 24’)
ii Approach bridge from 25°’HT | 2x720 =
to 77 HT ( Dual Carriage way 1440 Rft
24%)
il Approach bridge from 25°’HT | 2x520=
to 77 HT (Single Carriage way | 1040 Rft
247)
v Approach bridge from 7° HT to | 1x280°=
0’ HT (Dual Carriage way 280 Rft
247)
\Y Approach Bridge from 7> HT 4x280=
to 0’ HT (Single Carriage way | 1120 Rft
24”)
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CONSTRUCTION OF OVER HEAD BRIDGE ON RAILWAY LINE BETWEEN
KOTRI CITY AND THE INDUSTERIAL AREA KOTRI DISTRICT JAMSHORO

SINDH. ( FOOT PATH / MEDIAN).

PART “II”

SCHEDULE “B”

Qty:

Item of Work

Rate

Unit

Amount

16280
Cft

01. Excavation in foundation of bldgs bridges and
other structure i/c deg belling dressing refilling
around the structure with excavated earth watering
ramming lead upto one chain and lif upto 5'-0

(in ordinary soil).

3176/25

P.%0Cft

51,709/-

6600
Cft

02. Cement concrete brick or stone ballast
1127 -2" guage Ratio 1:4:8.

9416/28

P.%Cft

6,21,474/-

16720
Stt

03 Errection and removal of centering for R.C.C or
C.C plain work vertical portal wood.

3127/41

P.%Sft

5,22,905/-

9240
Cft

04 Cement concrete plain including placing
compacting finishing and curing complete i/c
screening and washing of stone aggregate without
shuttering Ratio 1:2:4.

14429/25

P.% Cft

13,33,702/-

94.336
Cwt

05. Fabrication of mild steel reinforcement
concrete i/c cutting bending laying in position
making joimts and fastening i/c cost of bending
wire also i/cs removal rust from bars

4820/20

P.Cwt

4,54,718/-

3300
Cft

06. R.C.C work i/c all labour and materials except
the cost of steel reinforcement and its labour for
bending and binding which will be paid separately.
This rate i/cs all kinds of forms mould lifting
shuttering curing rendering and finishing the
exposed surface including screening and washing
of shingle (a) R.C.C work in roof slabs beams
columns rafts lintels laid in situ or precost laid in
position complete in all respects Ratio 1:2:4.

337/-

P.Cft

11,12,100/-

3960

07. Preparing the surface and painting with
plastic emulsion paint of approved make i/c
Rubbing the surface with sand paper filling the
voids chalk / plaster of paris and then
Painting etc complete.( 3 Coats )

1762/75

P.% Sft

69,806/-
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CONSTRUCTION OF OVER HEAD BRIDGE ON RAILWAY LINE BETWEEN
KOTRI CITY AND THE INDUSTERIAL AREA KOTRI DISTRICT JAMSHORO
SINDH (APPROACH ROAD).

PART “ III” (ROAD APPROACHES)

SCHEDULE “B”

Qty: Item of Work Rate Unit Amount
35350 01. Excavation in shingle gravel formation | 22692/75 | P.%0Cft | 8,02,189/-
Cft rock not requiring blasting

Undressed lead upto 100’ .

18055 02. Preparing sub base course by supplying | 6222/64 | P.% Cft | 11,23,498/-
Cft and spreading s/metal 1 /2” —2” gauge of
approved quality from approved in
required thickness of 6” in 2 layers of 3”
each to proper camber and grade i/c hand
packing filing voids with 20 cft of pit
canal sand having plasticity index of not
more than 6% of suitable quality watering
and compacting 98-100 % density as per
modified AASHO specifi-cations. Rate i/cs
all cost of materials T&P labor and carriage
to site of work.

10877 | 03. Preparing Base course including | 7771/96 | P.% Cft | 8,45,356/-
Cft supplying band spreading stone metal of
approved quality properly graded to
maximum size of 1/2" in reqd: thickness of
6" in 2 layers of 3" each to proper camber
and grade including supplying and
spreading 15 cft screening and non plastic
quarry fines filling depressions with

stone metal after initial rolling including
watering and compacting the same so

as to achieve 100% density as per modified
AASHO specifications. This includes
providing and using templates camber
plates screen forms as directed. Rate
includes all costs of materials T&P and
carriage upto site of work.

21754 | 05. Providing Two Coats of surface 2833/80 | P.% Sft | 6,16,465/-
Sft dressing on new or existing surface with 55
Ibs of bitumen of 80/100 penetration and 5
Cft Crush bajri 34” to ¥2” guage including
cleaning the road surface rolling after each
coat etc complete. Rate includes all costs

of materials T&P carriage upto site of work.




182554
Sft

06. Supplying to laying proper line and
grade plant mixed Asphalt Concrete

Power finished Hydrolic/ Electric control
prepared to specified formula acceding

to job of finishing to proper line and grade
level and camber etc complete. Rate i/cs
teak Coats with bitumen 80-100 penetration
and all costs of materials droller T&G
Carriage materials from source of supply of
plant to site of work 2” thick ( 132.50 1bs
for mix plant 15.00 Lbs of prime.

8691/05

P.% Sft

1,58,65,859/-

15160
Rft

07. Pavement marking in Reflective
Tharmo plastic paint for line of 6” width.

41/24

P Rft

6,25,198/-

04 Nos:

08.  Sign Board

14600/-

Each

58,400/-

01 No:

09. Scheme Board

16956/-

Each

16,956/-

Total

1,99,53,921/-

Diff: Cost of Bitumen 98.48 tons @ Rs: 5427/- P. Ton Below

(-) 5,34,451/-
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