



No: XEN:/B/TC/ 129/2016 Kandhkot dated: 8/3/2016

NOTICE INVITING TENDERS

The Tenders on B-I form for the works mentioned below are invited from all the interested parties meeting the eligibility criteria to participate as per SPPRA Rules.

S.NO	Name of scheme	Estimated Cost	Completion Period	Cost of Tender	Earnest Money
-----As per List Attached-----					

TERMS & CONDITIONS.

01. The application for purchase of Tender documents should accompany the 5% earnest money of the estimated cost in shape of call deposit from any of schedule Bank pledged in the name of Executive Engineer Buildings Division Kashmore @ Kandhkot from the date of publication of NIT in Newspapers upto 28-3-2016 during office hours and will be opened on same day at 4.00 P.M .
02. The earnest money of the amount shows against each work be deposited in the Govt: Treasury or any Schedule Bank. The Call Deposit receipt as earnest money be produced at the time of applying for the Tender, without which Tender will not be considered.
03. No conditional Tender will be entertained/accepted.
04. The procuring agency may reject all any bids, subject relevant provision of SPPRA Rules.
05. The works costing 2.500 (M) and above those contractors who are registered with Pakistan Engineering Council (P.E.C) Islamabad be illegible to participate in the Tenders.
06. The Estimate, Drawing, Design and specifications can be seen on any working day during office hours in the office of the undersigned.
07. Blank Tender Forms can be obtained from office of the undersigned on payment of cost of Tender (Non-Refundable) as per programme given below.
10. The successful Contractors whose Tender are accepted will have to obtain adhesive stamp on payment according to schedule prescribed in the sixth financial act 1991.
11. Professional tax, sales tax, income tax will be deducted from the bills of suppliers / contractors as per rules.

The terms and condition of the contract/agreement will become operative upon the contractors as soon as the tender is accepted and work order issued.

NOTE: In case any of the Tenders went un-responded the tenders will be issued and received back and opened on 12-4-2016.

**EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT**

Copy for favour of information forwarded with compliments to:-

01. The Director (CB) SPPRA Sindh Karachi.
02. The Director Information Technology Karachi along with 03 copies for insertion in 3 leading newspaper for insertion in 1 in Sindhi 2nd in Urdu and 3rd in English for vide publicity.
03. The Deputy Commissioner Kashmore @ Kandhkot.
04. The Superintending Engineer (Works & Services) Department Kashmore @ Kandhkot.
05. The Assistant Engineer (Buildings) Sub-Division Kashmore / Kandhkot.
06. N.I.T File. Notice Board,

**EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT**

53
25-03-16

**LIST OF SCHEMES
DISTRICT ADP 2015-2016.**

S.NO	Name of scheme	Estimated Cost In Million	Completion Period	Cost of Tender	Earnest Money
01	Establishment of Command & Control Centre for District Kashmore @ Kandhkot.	20.000	09 Months	3000/=	05%
02	Construction / Repair of PPP Office at Kandhkot.	1.000	09 Months	3000/=	05%
03	Renovation & Rehabilitation of Press Club Kandhkot.	4.000	09 Months	3000/=	05%
04	Renovation & Rehabilitation of A.C / Mukhtarkar Offices of Kashmore / Kandhkot / Tangwani.	4.000	09 Months	3000/=	05%
05	Repair / Renovation of D.C Residence @ Kandhkot.	2.500	09 Months	3000/=	05%
06	Repair / Renovation of DC / ADC-I-II Offices @ Kandhkot.	2.500	09 Months	3000/=	05%
07	Renovation, Rehabilitation, Addition and Refurbishment of a portion of Existing District Courts to Establish Anti Terrorist Court (ATC).	9.000	09 Months	3000/=	05%
08	Recondition / Rehabilitation of BHU Mir Bijar Khan Bijarani.	5.000	09 Months	3000/=	05%
09	Construction of Where House at Kandhkot.	7.000	09 Months	3000/=	05%
10	Construction of meeting Hall at D.C Office.	7.000	09 Months	3000/=	05%
11	Construction of Tough Tile / Paver Road in Village Adam Hussain Golato U/C Rasaldar Tauka Kandhkot.	2.000	09 Months	3000/=	05%
12	Construction of Tough Tile / Paver Road in Village Deedar Hussain Khoso U/C Rasaldar Taluka Kandhkot.	2.000	09 Months	3000/=	05%
13	Construction of Tough Tile / Paver Road in Village Raheem Bux Khoso U/C Cheel Taluka Tangwani.	2.000	09 Months	3000/=	05%
14	Construction of Tough Tile / Paver Road in Village Muneer Ahmed Khan Khoso U/C Rasaldar Taluka Kandhkot.	2.000	09 Months	3000/=	05%
15	Construction of Tough Tile / Paver Road in Village Saif Rahman Rind U/C Jafferabad.	2.000	09 Months	3000/=	05%
16	Construction of Tough Tile / Paver Road in Village Arbelo Rind U/C Cheel Taluka Tangwani.	1.500	09 Months	3000/=	05%
17	Construction of Tough Tile / Paver Road in Village Fakir Muhammad Jakhrani U/C Cheel Taluka Tangwani.	2.000	09 Months	3000/=	05%
18	Construction of Tough Tile / Paver Road in Village Sardar Hyder Ali Khan Jakhrani U/C Malguzar.	2.000	09 Months	3000/=	05%
19	Construction of Tough Tile / Paver Road from House of Dr. Mohammad Ali Malik and various streets of Malik Mohalla Kandhkot.	2.000	09 Months	3000/=	05%
20	Construction of Tough Tile / Paver Road in Village Rahmat Khan Suhryani U/C Wakro Taluka Kandhkot.	2.000	09 Months	3000/=	05%
21	Construction of Tough Tile / Paver Road in Village Liaqat Hejwani U/C Lashari Taluka Tangwani.	1.500	09 Months	3000/=	05%
22	Construction of Tough Tile / Paver Road in Village Moriro Rind U/C Cheel Taluka Tangwani.	1.500	09 Months	3000/=	05%
23	Construction of Tough Tile / Paver Road in Village Jamal Hussain Hejwani.	2.000	09 Months	3000/=	05%
24	Construction of Tough Tile / Paver Road in Village Haji Abdul Ghani Hejwani U/C Lashari Taluka Tangwani.	1.500	09 Months	3000/=	05%
25	Construction of Tough Tile / Paver Road in Village Khalid Brohi U/C Lashari Taluka Tangwani.	1.500	09 Months	3000/=	05%
26	Construction of Tough Tile / Paver Road from House of Dr. Mehar Chand and various streets of ward No.08 Taluka Kandhkot.	2.000	09 Months	3000/=	05%
27	Construction of Tough Tile / Paver Road from house of Bashir Khan Khoso and various streets of ward No. 16 Taluka Kandhkot.	2.000	09 Months	3000/=	05%
28	Construction of Tough Tile / Paver Road in Village Manzoor Essani U/C Jagirabad Taluka Kandhkot.	1.500	09 Months	3000/=	05%
29	Construction of Tough Tile / Paver Road in Village Tarique, Shaman Bajkani U/C Malheer Taluka Kandhkot.	1.500	09 Months	3000/=	05%
30	Construction of Tough Tile / Paver Road in Village Mushtaque Bangwar U/C Doulatpur Taluka Kandhkot.	2.000	09 Months	3000/=	05%
31	Construction of Tough Tile / Paver Road in Village Haji Nazeer Ahmed Khoso Jarwar U/C Cheel Taluka Tangwani.	2.000	09 Months	3000/=	05%
32	Construction of Tough Tile / Paver Road from NADRA office to house of Mohammad Sharif Mirani Taluka Kandhkot.	5.000	09 Months	3000/=	05%

S.NO	Name of scheme	Estimated Cost In Million	Completion Period	Cost of Tender	Earnest Money
33	Construction of Tough Tile / Paver Road from House of Haji Allah Ditto Soomro and various streets of ward No.02 Taluka Kandhkot.	1.500	09 Months	3000/=	05%
34	Construction of Tough Tile / Paver Road from House of Abdul Jabbar Soomro and various streets of ward No.03 Taluka Kandhkot.	1.500	09 Months	3000/=	05%
35	Construction of Tough Tile / Paver Road from House of Akbar Golo and in various streets of ward No.04 Taluka Kandhkot.	1.500	09 Months	3000/=	05%
36	Construction of Tough Tile / Paver Road from House of Agha Shamsuddin Pathan and various streets of ward No.05 Taluka Kandhkot.	1.500	09 Months	3000/=	05%
37	Construction of Tough Tile / Paver Road from Mitha Road to Haji Khan Sundrani House, ward No.06 Taluka Kandhkot.	1.500	09 Months	3000/=	05%
38	Construction of Tough Tile / Paver Road from House of Muhammad Ali Dayo and various streets of ward No.07 Taluka Kandhkot.	1.500	09 Months	3000/=	05%
39	Construction of Tough Tile / Paver Road from House of Nizakat Qureshi and various streets of ward No.08 Taluka Kandhkot.	1.500	09 Months	3000/=	05%
40	Construction of Tough Tile / Paver Road from House of Aftab Dhall Jakhani and various streets of ward No.06 Mumtaz Mohalla Taluka Kandhkot.	3.000	09 Months	3000/=	05%
41	Construction of Tough Tile / Paver Road from House of Ali Hassan Malik and various streets of ward No.10 Taluka Kandhkot.	1.500	09 Months	3000/=	05%
42	Construction of Tough Tile / Paver Road from House Mushtauqe Ahmed Chachar and various streets of ward No.11 Taluka Kandhkot.	1.500	09 Months	3000/=	05%
43	Construction of Tough Tile / Paver Road from House of Gopi Chand and various streets of ward No.12 Taluka Kandhkot.	1.500	09 Months	3000/=	05%
44	Construction of Tough Tile / Paver Road from House of Sher Mohammad Suhryani and various streets of ward No. 13 Taluka Kandhkot.	1.500	09 Months	3000/=	05%
45	Construction of Tough Tile / Paver Road from House of Shahid Ahmed Sheikh and various streets of ward No.14 Taluka Kandhkot.	1.500	09 Months	3000/=	05%
46	Construction of Tough Tile / Paver Road from House of Mukhtiar Ahmed Mirani and various streets of ward No.15 Taluka Kandhkot.	1.500	09 Months	3000/=	05%
47	Construction of Tough Tile / Paver Road in various streets of ward No.16 Taluka Kandhkot.	1.500	09 Months	3000/=	05%
48	Construction of Tough Tile / Paver Road from house of Abdul Ghani Bijarani house and adjoining streets.	2.000	09 Months	3000/=	05%
49	Construction of Tough Tile / Paver Road from the house of Mohammad Afzal Mirani and various streets of Cinema Muhalla U/C-02 Kandhkot.	3.000	09 Months	3000/=	05%
50	Construction of Tough Tile / Paver Road in various streets of Village Bukhtiar Bangwar U/C Doulatpur Deh Malokan Taluka Kandhkot.	1.500	09 Months	3000/=	05%
51	Construction of Tough Tile / Paver Road in Village Jahan Khan Bangwar U/C Akhero Taluka Kandhkot.	1.500	09 Months	3000/=	05%
52	Construction of Tough Tile / Paver Road from house of Abdul Shakoor Awan and various streets of U/C-01 Taluka Kandhkot.	2.000	09 Months	3000/=	05%
53	Construction of Tough Tile / Paver Road from House of Mohammad Essa and various streets of U/C-02 Taluka Kandhkot.	2.000	09 Months	3000/=	05%
54	Construction of Tough Tile / Paver Road in Village Ghulam Hyder Dahani Taluka Tangwani.	1.500	09 Months	3000/=	05%
55	Construction of Tough Tile / Paver Road in Village Miyan Zahoor Ahmed Bharchondi Taluka Kashmore.	2.500	09 Months	3000/=	05%
56	Construction of Tough Tile / Paver Road from Railway office to house of Ameer Hussain Golato and various streets of Garibabad Muhalla ward No.4 Kkot.	4.000	09 Months	3000/=	05%
57	Construction of Tough Tile / Paver Road in Village Gul Mohammad Khoso U/C Bijarani Taluka Tangwani.	1.800	09 Months	3000/=	05%

S.NO	Name of scheme	Estimated Cost In Million	Completion Period	Cost of Tender	Earnest Money
58	Construction of Tough Tile / Paver Road in Village Abdul Ghafoor Bangwar Taluka Kashmore.	1.500	09 Months	3000/=	05%
59	Construction of Tough Tile / Paver Road in Village Ali Hassan Khoso Taluka Kashmore.	2.500	09 Months	3000/=	05%
60	Construction of Tough Tile / Paver Road in Village Dr. Muhammad Shahai Khan Bijarani U/C Duniyapur Taluka Tangwani.	2.000	09 Months	3000/=	05%
61	Construction of Tough Tile / Paver Road in Village Alan Khan Bangwar U/C R.B Chachar Taluka Kashmore.	1.500	09 Months	3000/=	05%
62	Construction of Tough Tile / Paver Road in Village Abdul Subhan Sabzoi U/C Mangi Taluka Kandhkot.	2.000	09 Months	3000/=	05%
63	Construction of Tough Tile / Paver Road from house of Ali Anwar and various streets of U/C-01 Kandhkot.	2.000	09 Months	3000/=	05%
64	Construction of Tough Tile / Paver Road from House Amir Hassan Golato to Adab Hussain Golato Mirzapur Mohalla U/C-01 Kandhkot.	3.000	09 Months	3000/=	05%
65	Construction of Tough Tile / Paver Road from Village Moula Bux Golato Road to Abdul Haque Khan Golato U/C Toj Taluka Kashmore.	3.000	09 Months	3000/=	05%
66	Construction of Tough Tile / Paver Road at Eid Gah Mohalla Kandhkot Near House of Mir Shafqat Ali Bijarani.	5.000	09 Months	3000/=	05%
67	Construction of Tough Tile / Paver Road in Village Mohammad Ramzan Khoso / Ghulam Rasool Khoso U/C Gagirabad Taluka Kandhkot.	3.000	09 Months	3000/=	05%
68	Construction of Tough Tile / Paver Road in Village Shafi Mohammad Golo U/C Zoregarh Taluka Kashmore.	1.500	09 Months	3000/=	05%
69	Construction of Tough Tile / Paver Road in Village Inayatullah Dahani U/C Gulwali Taluka Tangwani.	2.000	09 Months	3000/=	05%
70	Construction of Tough Tile / Paver in Village Mansab Khan Chowhani U/C Saeedo Kot Taluka Tangwani.	1.500	09 Months	3000/=	05%

Avaz(Doc.Iru) N.I.T

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT



Phone No: 0772-70901-3
Fax No: 0772-70992

OFFICE OF THE
DEPUTY COMMISSIONER
KASHMORE @ KANDHKOT

No: Dev. Branch/ 2535 /2013

Dated 17/12/2013

ORDER

In compliance with Sindh Public Procurement Regulatory Authority (SPPRA) Rule-7, **PROCUREMENT COMMITTEE (PR)** is constituted as under:-

(1). PROCUREMENT COMMITTEE

- | | | |
|-------|---|---------------------------|
| i). | EXECUTIVE ENGINEER,
Division concerned. | CHAIRMAN |
| ii). | ASSISTANT ENGINEER (AEN),
One of the AENs' under Divisions concerned. | MEMBER |
| iii). | ASSISTANT ENGINEER,
Provincial Highways,
Sub-Division Kandhkot. | MEMBER (Out sider) |

The **COMPLAINT REDRESSAL COMMITTEE (CRC)** as per Sindh Public Procurement Regulatory Authority (SPPRA) Rule-31, constituted earlier is modified as under:-

(2). COMPLAINT REDRESSAL COMMITTEE

- | | | |
|-------|--|---------------------------|
| i). | SUPERINTENDING ENGINEER,
Works & Services Department,
District Kashmore @ Kandhkot. | CHAIRMAN |
| ii). | DISTRICT ACCOUNTS OFFICER,
Division concerned | MEMBER |
| iii). | ASSISTANT ENGINEER,
Provincial Highways,
Sub-Division Kashmore. | MEMBER (Out sider) |


(MUNAWAR ALI MAHESAR)
DEPUTY COMMISSIONER
KASHMORE @ KANDHKOT

C.C. to:-

The Deputy Director (Enf-I), Sindh Public Procurement Regulatory Authority, Government of Sindh with reference in response to your Office letter No: Dir (Enf-I)/285/SPPRA/3-22(X@K)/13-14/3506, Karachi dated 16th December 2013.

The Superintending Engineer Works & Services Department District Kashmore @ Kandhkot for information and w/r to his Office letter No: SE(W&S)EL/645 dated 17/12/2013.

The Executive Engineers Highways/Buildings/Education Works Divisions Kashmore @ Kandhkot for information

The Assistant Engineer Provincial Highways Sub-Division Kandhkot/Kashmore

OFFICE OF THE SUPERINTENDING ENGINEER (WORKS & SERVICES)
DEPARTMENT DISTRICT KASHMORE @ KANDHKOT



(P: Ph: # 0722-572881)

No. S.E(W&S) /EB/ 645 /2012

(F: Fax: # 0722-570584)

Kandhkot dated: 17/12/2012

To,

The Deputy Commissioner,
District Kashmir @ Kandhkot.

SUBJECT: - **COMPLIANCE OF SINDH PUBLIC PROCUREMENT RULES, 2010.**

Reference:- (i). The Managing Director, Sindh Public Procurement Regulatory Authority, Government of Sindh with reference in response to your Office letter No: Dir (CB) SPPRA/1-3(GEN)/12-13/1218, Karachi dated 18th October 2012.
(ii). The Deputy Director (Enf-I), Sindh Public Procurement Regulatory Authority, Government of Sindh with reference in response to your Office letter No: Dir (Enf-I)/285/SPPRA/3-22(K@K)/13-14/3506, Karachi dated 16th December 2012.
(iii). Your Office order No: Dev: Branch/2994, dated 22.11.2012.

Please refer your Office order No: cited above at Sr: No: (iii), where through as per Sindh Public Procurement Regulatory Authority (SPPRA) Rule-31, **COMPLAINT REDRESSAL COMMITTEE (CRC)** was constituted, (photocopy enclosed), over recommendation of this Office. The Committee as per there guide lines is to be headed by head of procurement agency (photocopy of Rule-31 of SPPRA enclosed). The committee is thus re-constituted as under:-

(1). **COMPLAINT REDRESSAL COMMITTEE**


- | | | |
|-------|---|---------------------------|
| i). | SUPERINTENDING ENGINEER,
Works & Services Department,
District Kashmir @ Kandhkot. | CHAIRMAN |
| ii). | DISTRICT ACCOUNTS OFFICER,
Division concerned | MEMBER |
| iii). | ASSISTANT ENGINEER,
Provincial Highways,
Sub-Division Kashmir. | MEMBER (Out sider) |

Another committee named **PROCUREMENT COMMITTEE (PC)** is also to be constituted as per rule-7 of Sindh Public Procurement Regulatory Authority (SPPRA) (photocopy enclosed), which is proposed as under:-

(2). **PROCUREMENT COMMITTEE**

- | | | |
|-------|---|---------------------------|
| i). | EXECUTIVE ENGINEER,
Division concerned, | CHAIRMAN |
| ii). | ASSISTANT ENGINEER (AEN),
One of the AENs' under Divisions concerned. | MEMBER |
| iii). | ASSISTANT ENGINEER,
Provincial Highways,
Sub-Division Kandhkot. | MEMBER (Out sider) |

D.A/As above


(ENGR: PREM CHAND K. TALREJA)
SUPERINTENDING ENGINEER
WORKS & SERVICES
KASHMORE @ KANDHKOT

بورڈ آف ریونیو آف سندھ ریفارمز ونگ اینڈ اسپیشل سیل

مورخہ 22-03-2016
پڑھیں INF KRY NO.951/2016 مورخہ 19-03-2016 کے تحت NIT

تصحیح نوٹس

ڈنگ دستاویزات کے حصول کیلئے مقررہ تاریخ 17 مارچ 2016 تک اپریل 2016ء میں 12:00 بجے تک مقرر کی گئی تھی تاہم 19 مارچ 2016 کو بڑے اخبارات میں ٹینڈر نوٹس کی تاریخ سے اشاعت کے باعث INF KRY NO.951/16 کے تحت 19-03-2016 کو بڑے اخبارات میں شائع شدہ ٹینڈر نام "انسٹیم LARMIS کے تحت ملکی اور نیکی کیلئے موجودہ سینئر میں گرو کی فراہمی اور اترہ لائف، کیاؤنڈ وال شامل اسپائل خادار اور ڈرائیونگ اور 18 سروس سینئر میں گارڈز میں قیام کے ضمن میں پیشکشیں جمع کرانے کیلئے آخری تاریخ بڈریو بڈ اسٹیکل 12 اپریل 2016 شام 4:00 بجے تک بڑھادی گئی ہے۔ ڈنگ، خاندان 28 مارچ 2016 دوران دفتری اوقات 12 تا 1 اپریل 2016ء میں 12:00 بجے تک حاصل کی جاسکتی ہے۔ پیشکشیں، پروکیورمنٹ کمیٹی کی جانب سے ای کام کو وقت شام 4:30 بجے کو ملی جائیگی۔ دیگر قواعد وضوابط وہی رہیں گے۔

پروجیکٹ ڈائریکٹر
بورڈ آف ریونیو
حکومت سندھ

دفتر کا پتہ: ST-4، راج نند باؤس، ریشل (اکٹر فیہ) راج نند، ایس اے جیٹل کلین کرچی

فون: 021-99251367، 021-99251373 فکس: 021-99251373

INF-KRY:No.1080/16

8 3 9 8

دفتر ایگزیکٹو انجینئر

پبلک ہیلتھ انجینئرنگ ڈویژن شہید بینظیر آباد

فون/فیکس نمبر: 02449370051، ای میل: phediv.benazirabad@gmail.com

D. AB/T C/N.I.T/363 of 2016 SBA Dated: 18-03-2016

ٹینڈرز طلبی نوٹس

سندھ پبلک پروکیورمنٹ ریگولیٹری اتھارٹی (SPPRA) رولز 2010 کے مطابق مندرجہ ذیل کام کیلئے نوعیت کے کاموں کے تجربہ کے حامل متعلقہ کمپنی (CE-09) میں پاکستان انجینئرنگ کونسل (EC) سے رجسٹرڈ اہل بولی دہندگان سے SPPRA سینڈرز ڈنگ ڈاکیومنٹس پر سربراہ ٹینڈرز مطلوب ہیں۔

ٹینڈرز کی فہرست

نمبر شار	تفصیل	تخمینی لاگت	زر بیعانہ 2%	ٹینڈر فیس
1	ولچ رسول بخش کمرانی پوی مہنمل خان چانڈیو تعلقہ سکرند میں ڈریج سہولیات کی فراہمی	3,400,000	68,000	3,000
2	ولچ پنہوں جمالی پوی جمال کیر پو تعلقہ سکرند میں RCC سپور "12 قطر کی فراہمی، بچانی ، جوائنٹنگ اور ٹینٹنگ	2,500,000	50,000	2,000
3	ولچ دادل ڈیرو پوی دلیل ڈیرو تعلقہ سکرند میں ڈریج سہولیات کی فراہمی	6,400,000	128,000	3,000
4	ولچ خادم مچی پوی مجید کیر پو تعلقہ سکرند میں ڈریج	1,450,000	29,000	1,500

دفتر ایگزیکٹو انجینئر بلڈنگز ڈویژن

کشمور واقع کندھ کوٹ

NO.XEN:B/TC/1225/2016

Kandhkot

dated: 21/3/2016

تصحیح

دفتر ہذا کے NIT NO.XEN/B/TC/1209 مورخہ 08/03/2016 کے تسلسل میں جس کیلئے پیشکشوں ٹینڈرز کا مکملنا 28/03/2016 مقرر کیا گیا تھا، پیپر پوسٹس میں تاخیر کے باعث ٹینڈرز کے اجراء اور وصولی کیلئے نئی تاریخیں ذیل کے مطابق مقرر کی گئی ہیں۔

- 1۔ ٹینڈرز 12/4/2016 تک جاری کیا جائے گا اور سپر 3:00 بجے تک واپس وصول اور اس تاریخ کو کھولا جائے گا۔
 - 2۔ عدم جواب ٹینڈر کی صورت میں آئندہ تاریخ 28/04/2016 ہوگی اور سپر 3:00 بجے واپس وصول اور اس تاریخ کو کھولا جائے گا۔
- تمام دیگر قواعد وضوابط وہی رہیں گے۔

کشمور واقع کندھ کوٹ

INF-KRY:No.1054/16

8 3 9 8

دفتر ایگزیکٹو انجینئر بلڈنگز ڈویژن

کشمور واقع کندھ کوٹ

NO.XEN:B/TC/1227/2016

Kandhkot

dated: 21/3/2016

تصحیح

دفتر ہذا کے NIT NO.XEN/B/TC/1211 مورخہ 08/03/2016 کے تسلسل میں جس کیلئے 28/03/2016 کو پیشکشوں ٹینڈرز کا مکملنا مقرر تھا، پیپر پوسٹس میں تاخیر کے باعث ٹینڈرز کے اجراء اور وصولی کیلئے نئی تاریخیں ذیل کے مطابق دوبارہ مقرر کی گئی ہیں۔

- 1۔ ٹینڈرز 12/4/2016 تک جاری کیا جائے گا اور سپر 3:00 بجے تک واپس وصول اور اس تاریخ کو کھولا جائے گا۔
 - 2۔ عدم جواب ٹینڈر کی صورت میں آئندہ تاریخ 28/04/2016 ہوگی اور سپر 3:00 بجے واپس وصول اور اس تاریخ کو کھولا جائے گا۔
- تمام دیگر قواعد وضوابط وہی رہیں گے۔

ایگزیکٹو انجینئر بلڈنگز ڈویژن

کشمور واقع کندھ کوٹ

INF-KRY:No.1055/16

8 3 9 8



پروجیکٹ مینجمنٹ یونٹ ریفارمز ونگ اینڈ اسپیشل سیل

ANNUAL PROCUREMENT PLAN
(BUILDING DIVISION KASHIMORE @ KANDHKOT) FOR THE YEAR 2015-16.

S.NO	Description of Procurement	Quantity where applicable	Estimate unit cost (where applicable)	Estimate total cost in Million	Funds Allocated	Source funds (ADP/NON ADP)	Proposed procurement Methods	Timing of Procurement				Remarks
								1 st Quarter from January 2016 to March 2016	2 nd Quarter from March 2016 to June 2016	3 rd Quarter from July 2016 to September 2016	4 th Quarter from September 2016 to December 2016	
1	CONSTRUCTION / RENOVATION OF JAMIA MOSQUE MIRAD WAH ROAD KASHMORE	Various items	Various items	12,000 M	12,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
2	CONSTRUCTION OF BOUNDARY WALL GATE EARTH WORK OF GRAVEYARD OF SOOREA MALIK AND OTHERS COMUTATION IN DEH PAKKO KASHMORE.	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
3	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM VILLAGE HAJI LASHKAR KHAN BIJARANI U/C GULWALI TALUKA TANGWANI.	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
4	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM VILLAGE MIR GULL MOHAMMAD KHAN BIJARANI U/C GULWALI TALUKA TANGWANI.	Various items	Various items	4,900 M	4,900 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
5	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM VILLAGE MOHAMMAD DEAR VIA ALI AREAAR SHAR U/C 2 KANDHKOT	Various items	Various items	5,000 M	5,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
6	CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM VILLAGE YAAR MOHAMMAD NINDWANI U/C SAJEAL TALUKA TANGWANI KANDHKOT	Various items	Various items	5,000 M	5,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
7	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE AZIZULLAH CHOMTLANI U/C MANJHI TALUKA TANGWANI	Various items	Various items	1,900 M	1,900 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
8	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN ABDUL HAKEEM KHAN BIJARANI U/C TANGWANI TALUKA TANGWANI.	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
9	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE ABBAB ALI OGANI U/C GHOSHPUR TALUKA KANDHKOT.	Various items	Various items	0,500 M	0,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
10	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE MOJEB -U-RAHMAN GOURANI U/C SUHLIYANI TALUKA TANGWANI.	Various items	Various items	0,500 M	0,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
11	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VARIOUS STREET OF MIRAPUR MOHALIA NEAR AMAR LAL MANDER TALUKA KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
12	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE KHAIR BUX MOHAMMADANI U/C RASALDAR TALUKA KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
13	CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE MAHRAN MOHAMMADANI U/C RASALDAR KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	

14	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE KHATOOR, HAJI BEWAR U/C PASALDAR KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
15	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF KHAN MUHAMMAD MALIK AND VARIOUS STREET OF GOLIMAR MOHALLA TAULKA KANDHKOT	Various items	Various items	0.700 M	0.700 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
16	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF MOVI SHAMSUDDIN BEHRI AND VARIOUS STREET OF WARD NO-02 TAULKA KANDHKOT	Various items	Various items	0.700 M	0.700 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
17	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF MOVI ROUSHAN DIN SAMAND AND VARIOUS STREET OF WARD NO-14 TAULKA KANDHKOT	Various items	Various items	0.700 M	0.700 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
18	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE KAEER BANGWAR U/C AKHERO TAULKA KANDHKOT	Various items	Various items	0.500 M	0.500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
19	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HAJBAT ROAD TO SHABIR AHMED KHOSO HOUSE EID GAH MOHALLAH KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
20	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HABIT ROAD FROM HOUSE OF ALI ANWER ARBANI AND VARIOUS STREETS GULSHER MOHALLA KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
21	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HABIT ROAD FROM HOUSE OF SHAHZADO KHAN KHOSO AND VARIOUS STREETS GARIBABAD MOHALLA KANDHKOT	Various items	Various items	1,000 M	1,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
22	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE INSAF ALI BANGWAR U/C AKHERO TAULKA KANDHKOT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
23	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF SADIQUE HUSSAIN GOLATO AND VARIOUS STREET OF U/C-02 CINEMA MOHALLA KANDHKOT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
24	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF BASHIR AHMED KHOSO U/C KAJLI DEH JAGIRABAD TAULKA KANDHKOT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
25	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE ASADULLAH KHAN KHOSO U/C SUHLIYANI TAULKA KANDHKOT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
26	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MORZADO KHAN DAHLANI U/C LANGWANI TAULKA KANDHKOT	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
27	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE BARRET ALI LANGWANI U/C-2 KASHMIRE	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
28	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE KHAIIR MOHAMMAD KHAN LANGWANI U/C-2 KASHMIRE	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
29	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE BASHIR KHAN GOLO DEH ZORE GAH TAULKA KASHMIRE	Various items	Various items	0.800 M	0.800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	

30	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE SHARIF MIRANI AND VARIOUS STREETS OF U/C-2 CINEMA MOHALLA KANDHKOT	Various items	Various items	0.800 MI	0.800 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
31	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE ASHIQUE ALI CHAJUAN VIA MOJ ALI LASHARI UC-3 KANDHKOT	Various items	Various items	0.800 MI	0.800 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
32	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD VILLAGE WAHID BUX MIRANI KASHMORE MINOR PAKO KASHMORE	Various items	Various items	0.800 MI	0.800 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
33	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF AMIR AHMED AWAN AND VARIOUS STREETS MALIK MOHALLA U/C 01 KANDHKOT	Various items	Various items	0.800 MI	0.800 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
34	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF GHULAM MOHAMMAD MIRANI AND VARIOUS STREETS OF JUMAN SHAH MOHALLA U/C-2 TALUKA KANDHKOT	Various items	Various items	0.800 MI	0.800 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
35	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF USTAD GOL MIRANI AND VARIOUS STREETS OF U/C-4 TALUKA KANDHKOT	Various items	Various items	0.800 MI	0.800 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
36	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE HABIBULLAH BAKKANI TALUKA TANGWANI	Various items	Various items	0.800 MI	0.800 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
37	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HAIBAT ROAD TO RIYASIT KHOSO TALUKA KANDHKOT	Various items	Various items	0.800 MI	0.800 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
38	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE NIAZ AHMED KHOSO DEH JAGIRABAD U/C KALALI TALUKA KANDHKOT	Various items	Various items	0.800 MI	0.800 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
39	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD HOUSE OF MOHAMMAD AKRAM MIRANI AND VARIOUS STREETS OF U/C DUNIYA TALUKA KANDHKOT	Various items	Various items	0.900 MI	0.900 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
40	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE RAIS GHULAM HYDER AWAN U/C AKHERO TALUKA KANDHKOT	Various items	Various items	0.900 MI	0.900 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
41	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF MOHAMMAD ALI AWAN AND VARIOUS STREETS OF RAILWAY STATION MOHALLA KANDHKOT	Various items	Various items	0.900 MI	0.900 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
42	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF KHALIL-U-REHMAN AWAN AND VARIOUS STREETS OF U/C 01 TALUKA KANDHKOT	Various items	Various items	1.000 MI	1.000 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
43	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF SOHAIL AHMED AWAN AND VARIOUS STREETS OF U/C 01 TALUKA KANDHKOT	Various items	Various items	1.000 MI	1.000 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
44	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF HAFIZ ALI HASSAN TO KHUDA BUX CHANNA HOUSE U/C CHOUSPUR TALUKA KANDHKOT	Various items	Various items	1.000 MI	1.000 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	

45	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE HASAUPUDIN BANGWAR U/C ZORE GARH TALUKA KASHMERE	Various items	Various items	0.500 M	0.500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
46	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MANSOOR AHMED SUHRIYANI U/C AKHERO TALUKA KANDHKOT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
47	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MUSHTAQUE AHMED GOLO U/C ZORE GARH TALUKA KASHMERE	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
48	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE ABDUL QASIR KHAN GOLO U/C ZORE GARH TALUKA KASHMERE	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
49	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE KOURO KHAN BANGWAR & MURAD ALI GOLO HOUSE U/C-04 TALUKA KANDHKOT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
50	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE PEERANJO KHAN QAMERANI TALUKA KANDHKOT.	Various items	Various items	0.500 M	0.500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
51	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MOHAMMAD SALIAH SABZOI U/C WAKRO DEH METHAR TALUKA KANDHKOT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
52	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN MIR MUHIBULLAH U/C WAKRO TALUKA KANDHKOT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
53	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE ALI MORAD GOLO U/C KUMB TALUKA KANDHKOT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
54	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN MOHAMMAD RAHEEM KHOSO AND ABDUL KARIM KHOSO U/C DEH LUNIPURANI TALUKA KASHMERE	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
55	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF NADIR ALI SOOMRO TO HOUSE OF ABDUL WAHID SHAIKH, MAZARI MOHALLAH U/C KASHMERE	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
56	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN SHABIR AHMED MARRI OLD RAILWAY LINE U/C -01 TALUKA KANDHKOT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
57	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM KANDHKOT SHAKH TO VILLAGE GHULAM MUSTAFA BANGWAR DEH MACHKO TALUKA KANDHKOT	Various items	Various items	0.500 M	0.500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
58	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF ABBELO LASHARI TO BADAR GHONO U/C - 04 KANDHKOT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
59	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MOHAMMAD YAQOOB BAHALKANI U/C CHEEL TALUKA TANGWANI	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
60	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM VILLAGE MUNIR AHMED KHOSO TO VILLAGE NOOR AHMED KHAN KHOSO U/C TALUKA KANDHKOT	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
61	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM VILLAGE ALI JAN BANGWAR U/C KUMERI TALUKA KASHMERE	Various items	Various items	1.000 M	1.000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	

62	CONSTRUCTION OF TOUGH TILE / PAVAR ROAD FROM VILLAGE ANEES AHMED BANGWAR U/C KUMERI TALUKA KASHMORE	Various items	Various items	1,000 MI	1,000 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
63	CONSTRUCTION OF TOUGH TILE / PAVAR ROAD FROM VILLAGE SALEEM KHAN KHOSO U/C JAGIRABAD TALUKA KASHMORE	Various items	Various items	1,000 MI	1,000 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
64	CONSTRUCTION OF TOUGH TILE / PAVAR ROAD IN VILLAGE MIRAPUR MOHALLA U/C -02 TALUKA KANDHKOT	Various items	Various items	0,500 MI	0,500 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
65	CONSTRUCTION OF TOUGH TILE / PAVAR ROAD FROM VILLAGE MOHABBAT KHAN MAZARI TALUKA KASHMORE	Various items	Various items	1,000 MI	1,000 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
66	CONSTRUCTION OF TOUGH TILE / PAVAR ROAD FROM HOUSE OF NAJAM MIRANI AND VARIOUS STREET OF U/C-02 CINEVA MOHALLA KANDHKOT	Various items	Various items	0,800 MI	0,800 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
67	CONSTRUCTION OF TOUGH TILE / PAVAR ROAD FROM HOUSE OF PROFESSOR ABDUL RAHMAN BAHKANI TO FIRDOUS MOSQUE U/C 01 TALUKA KANDHKOT	Various items	Various items	1,000 MI	1,000 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
68	ESTABLISHMENT OF COMMAND & CONTROL CENTER FOR DISTRICT KASHMORE & KANDHKOT	Various items	Various items	20,000 MI	20,000 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
69	CONSTRUCTION / REPAIR OF PPP OFFICE AT KANDHKOT	Various items	Various items	1,000 MI	1,000 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
70	RENOVATION AND REHABILITATION OF PRESS CLUB KANDHKOT	Various items	Various items	4,000 MI	4,000 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
71	RENOVATION AND REHABILITATION OF A.C / MUKHTIARKAR OFFICES OF KASHMORE / KANDHKOT / TANGWANI	Various items	Various items	4,000 MI	4,000 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
72	RENOVATION AND RENOVATION OF D.C RESIDENCE AT KANDHKOT	Various items	Various items	2,500 MI	2,500 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
73	RENOVATION AND REHABILITATION OF D.C I - II OFFICE @ KANDHKOT	Various items	Various items	2,500 MI	2,500 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
74	RENOVATION AND REHABILITATION OF ADDITION AND REFURBISHMENT OF A PORTION OF EXISTING DISTRICT COURT TO ESTABLISHMENT ANTI-TERRORIST COURT (ATC KANDHKOT)	Various items	Various items	9,000 MI	9,000 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
75	RECONSTRUCTION / REHABILITATION OF BHU MIR BIJAR KHAN BIJARANI TALUKA TANGWANI	Various items	Various items	5,000 MI	5,000 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
76	CONSTRUCTION WARE HOUSE AT KANDHKOT	Various items	Various items	7,000 MI	7,000 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
77	CONSTRUCTION OF MEETING HALL AT D.C OFFICE KANDHKOT	Various items	Various items	7,000 MI	7,000 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
78	CONSTRUCTION OF TOUGH TILE / PAVAR ROAD IN VILLAGE ADAM HUSSAIN GOLATO U/C RASALDAR TALUKA KANDHKOT	Various items	Various items	2,000 MI	2,000 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
79	CONSTRUCTION OF TOUGH TILE / PAVAR ROAD IN VILLAGE DEEDAR HUSSAIN KHOSO U/C RASALDAR TALUKA KANDHKOT	Various items	Various items	2,000 MI	2,000 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	
80	CONSTRUCTION OF TOUGH TILE / PAVAR ROAD IN VILLAGE RAHEEM BUX KHOSO U/C CHEEL TALUKA TANGWANI	Various items	Various items	2,000 MI	2,000 MI	ADP GOS	Through NIT rates contract	No	No	No	Yes	

81	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MONEER AHMED KHOSO U/C RASALDER TALUKA KANDHOKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
82	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE SAIF REHMAN RIND U/C JAFERABAD	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
83	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE ARBELO RIND U/C CHELL TALUKA TANGWANI	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
84	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN FAKIR MOHAMMAD JAKHRANI	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
85	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE SARAR HYDER ALI KHAN JAKHRANI U/C MUGUZAR	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
86	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF DR MOHAMMAD ALI MALIK AND VARIOUS STREET OF MALIK MOHALLA KANDHOKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
87	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE RAHMAT KHAN SUHRIVANI U/C WAKRO TALUKA KANDHOKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
88	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE LIAQAT HEJWANI U/C LASHARI TALUKA TANGWANI	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
89	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MORIRO RIND U/C CHELL TALUKA TANGWANI	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
90	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE JAMAL HUSSAIN HEJWANI TALUKA KANDHOKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
91	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE HAJI ABDUL GHANI HEJWANI U/C LASHARI TALUKA TANGWANI	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
92	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE HAJI ABDUL KHALID BROHI U/C LASHARI TALUKA TANGWANI	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
93	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF DR. MEHAR CHAND AND VARIOUS STREETS OF WARD NO 08 TALUKA KANDHOKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
94	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF BASHIR AHMED KHAN KHOSO AND VARIOUS STREETS OF WARD NO-16 TALUKA KANDHOKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
95	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM IN VILLAGE MANOOR ESSANI U/C JAGIRABAD TALUKA KANDHOKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
96	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM IN VILLAGE TARIQUE SHAMAM BAKRANI U/C MALHEER TALUKA KANDHOKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
97	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MUSHTAQUE AHMED BANGWAR U/C DOULATPUR TALUKA KANDHOKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	

98	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE HAJI NAZEER AHMED KHOSO JARWAR U/C CHEEL TALUKA KANDHKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
99	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM NADRA OFFICE TO HOUSE MOHAMMAD SHARIF MIRANI TALUKA KANDHKOT	Various items	Various items	5,000 M	5,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
100	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF HAJI ALIHA DITTO SOOKERO ANDVARIOUS STREETS OF WARD NO.2 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
101	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF ABDUL JABBAR SOOKERO ANDVARIOUS STREETS OF WARD NO.3 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
102	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF AKBER GOLO ANDVARIOUS STREETS OF WARD NO.4 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
103	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF AGHA SHAMSUDDIN PAIHAN ANDVARIOUS STREETS OF WARD NO.5 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
104	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM MITHA ROAD HAJI KHAN SUNDRANI HOUSE OF WARD NO.6 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
105	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF MOHAMMAD ALI DAYO ANDVARIOUS STREETS OF WARD NO.7 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
106	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF NIZOQAT ALI QURASHI ANDVARIOUS STREETS OF WARD NO.8 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
107	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF AFTAB DHAL JAKHRANI ANDVARIOUS STREETS OF WARD NO.6 KUMTAZ MOHALIA KANDHKOT.	Various items	Various items	3,000 M	3,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
108	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF ALI HUSSAN MALIK ANDVARIOUS STREETS OF WARD NO.10 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
109	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF MSHITIQUE AHMED CHACHAR ANDVARIOUS STREETS OF WARD NO.11 TALUKA KANDHKOT.	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
110	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF GOPI CHAND ANDVARIOUS STREETS OF WARD NO.12 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
112	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF SHER MUHAMMAD SUHRAYANI ANDVARIOUS STREETS OF WARD NO.13 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	

113	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF SHAHID AHMED SHAIKH AND VARIOUS STREETS OF WARD NO.13 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
114	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF MUKHTIAR AHMED MIRANI AND VARIOUS STREETS OF WARD NO.13 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
115	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM VARIOUS STREETS OF WARD NO.16 TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
116	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF ABDUL GHANI BILRANI HOUSE AND ADJOINING STREETS	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
117	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF MUHAMMAD AFZAL MIRANI AND VARIOUS STREETS OF CENTRA MOHALLA U/C -2 KANDHKOT	Various items	Various items	3,000 M	3,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
118	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VARIOUS STREETS OF VILLAGE BAKHTIAR BANGAR U/C DOULAPUR DEH MALOKAN TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
119	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VARIOUS STREETS OF VILLAGE JAHAN KHAN BANGAR U/C AKHERO TALUKA KANDHKOT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
120	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF ABDUL SHAKOOR AMAN AND VARIOUS STREETS OF U/C -01 TALUKA KANDHKOT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
121	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF MUHAMMAD ESSA AND VARIOUS STREETS OF U/C 02 TALUKA KANDHKOT	Various items	Various items	2,000	2,000	ADP GOS	Through NIT rates contract	No	No	No	Yes
122	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE GHULAM HAIDER DHANI TALUKA TANGWANI	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
123	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MITANI ZAKOOR AHMED BARCHODHI TALUKA KASHMIRE	Various items	Various items	2,500 M	2,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
124	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM RAILWAY OFFICE TO HOUSE OF AMER HUSSAIN GOLATO AND VARIOUS STREETS OF GARIBABAD MOHALLA WARD NO-04 KANDHKOT	Various items	Various items	4,000 M	4,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
125	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE GUL MOHAMMAD KHOSO U/C BILAFANI TALUKA TANGWANI	Various items	Various items	1,800 M	1,800 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
126	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE ABDUL GHAFOR BANGAR TALUKA KASHMIRE	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
127	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE ALI HUSSAN KHOSO TALUKA KASHMIRE	Various items	Various items	2,500 M	2,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes
128	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN DR.MOHAMMAD SHAHAL KHAN BILRANI U/C DUNIYAPUR TALUKA TANGWANI	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes

129	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE ALAN KHAN BANGWAR U/C R.B CHACHAR TALUKA KASHMIRE	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
130	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE ABDUL SUBHAN SABZOI U/C MANGI TALUKA KANDHROT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
131	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE ALI ANWER AND VARIOUS STREET OF U/C -01 TALUKA KANDHROT	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
132	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM HOUSE OF AMIR HUSSAIN GOLATO TO ADAB HUSSAIN GOLATO MIRZAPUR MOHALLA U/C -01 KANDHROT	Various items	Various items	3,000 M	3,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
133	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD FROM VILLAGE MOULA BUX GOLATO ROAD TO ABDUL HAQUE GOLATO U/C TOJ TALUKA KASHMIRE	Various items	Various items	3,000 M	3,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
134	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD AT EID GAH MOHALLA KANDHROT NEAR HOUSE OF MIR SHAFQAT ALI BAJARANI TALUKA KANDHROT	Various items	Various items	5,000 M	5,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
135	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE MOHAMMAD RAMZAN / GHULIAM RASOOL KHOSO U/C JAGIRABAD TALUKA KANDHROT	Various items	Various items	3,000 M	3,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
136	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE SHAFI MOHAMMAD GOLO U/C ZORE GARI TALUKA KANDHROT	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
137	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE INAYATULLAH DAHANI U/C GULWALI TALUKA TANGWANI	Various items	Various items	2,000 M	2,000 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	
138	CONSTRUCTION OF TOUGH TILE / PAVEMENT ROAD IN VILLAGE KANSAB KHAN CHOLIRAN U/C GULWALI TALUKA TANGWANI	Various items	Various items	1,500 M	1,500 M	ADP GOS	Through NIT rates contract	No	No	No	Yes	

EXECUTIVE ENGINEER
BUILDING DIVISION
KASHMIRE @KANDHROT