

OFFICE OF THE SUPERINTENDING ENGINEER DMC (WEST) KARACHI

NO.S.E/DMC/W/ 538/2016

DATED. 25/03 /2016

TENDER NOTICE (Through Website of SPPRA & DMC (West))

Tender in sealed covers are invited for the following work (s) under SPP Rules 2010 from the firms having adequate experience in the relevant field. The tentative cost of work is under Rs. 1.0 Million.

S. No	Name of Work	E/Cost Rs.	Bids Security 2%	Cost of Tender
	<u>SITE ZONE</u>			
1.	Providing Manhole Covers in SITE Zone DMC (West)	9,99,511/-	20000/-	1000/-
2.	Providing Ring Slab Covers in SITE Zone DMC (West)	9,99,058/-	20000/-	1000/-
3.	Hiring of Labour, Dumper, Excavator i.e. Labour for Cleaning of Major Nallah UC-3,4,14,15,8,9,10 in SITE Zone	9,98,750/-	20000/-	1000/-
4.	Hiring of Labour for Cleaning of Nallah's in UC-1,3,4,5,6,7 in SITE Zone	9,98,750/-	20000/-	1000/-
5.	Hiring of Labour for Cleaning of Nallah's in UC-8,9,10,14,15 in SITE Zone	9,98,750/-	20000/-	1000/-
6.	Hiring of Machinery i.e. Excavator of Dumper, Loader for cleaning of Chowking points of Orangi Nallah's in Jurisdiction of UC-2.6 in SIET Zone	9,99,550/-	20000/-	1000/-
7.	Hiring of Excavator & Dumpers & Labour for cleaning for Cleaning of Major Nallah's in UC-2.7 in SITE Zone	9,99,550/-	20000/-	1000/-
	<u>ORANGI ZONE</u>			
8.	Providing Manhole Covers in Orangi Zone DMC (West)	9,99,511/-	20000/-	1000/-
9.	Providing Ring Slab Covers in Orangi Zone DMC (West)	9,99,058/-	20000/-	1000/-
10.	Hiring of Labour for Cleaning of Nallah Near thorani Goth, Sector 15/D, Ranger Street Quarter, Banarsi Pulliya, Near Orangi Zone Mortuary, Ali Garh Colony Pulliya for others Places in Orangi Zone	9,98,750/-	20000/-	1000/-
11.	Hiring of Labour for different Pulliya's in Mominabad, Faqeer Colony M.P.R Colony Sector 11 1/2 and other areas in Orangi Zone	9,98,750/-	20000/-	1000/-

12.	Hiring of Machinery for cleaning of Nallah different Pulliya's / Culvert in Orangi Zone	9,99,550/-	20000/-	1000/-
13.	Hiring of Excavator of Dumpers for different Sectors & Colonies Nallah's in Orangi Zone	9,99,550/-	20000/-	1000/-
14.	Hiring of Excavator & Dumpers for Cleaning of Nallah's / different chowking points in Orangi Zone.	9,99,550/-	20000/-	1000/-
<u>BALDIA ZONE</u>				
15.	Providing Manhole Covers in Baldia Zone DMC (West)	9,99,511/-	20000/-	1000/-
16.	Providing Ring Slab Covers In Baldia Zone DMC (West)	9,99,058/-	20000/-	1000/-
17.	Hiring of Labour, Dumper, Exacavator i.e. Labour for Cleaning of Major Nallah UC-08 Perbella Mohallah, Niazi Mohallah, Ghous-e-Azam Masjid in Baldia Zone	9,98,750/-	20000/-	1000/-
18.	Hiring of Labour for Cleaning of Nallah's in UC-07 Shehan Shah Kachi Colony, Atta Chakki, Jam Nagar, Dada Mada Chowk in Baldia Zone	9,98,750/-	20000/-	1000/-
19.	Hiring of Labour for Cleaning of Nallah's in UC-06 Chowara Iqbal Road Farhat Mohallah, Bahgali Para, Mianwali Mohallah in Baldia Zone	9,98,750/-	20000/-	1000/-
20.	Hiring of Machinery i.e. Excavator of dumpers, loader for cleaning of Chowking Points of Iqbal School, Graveyard, Muhammad Khan Colony, Madina Hospital to Gulshan-e-Ghazi i.e. UC-01 in Baldia Zone	9,99,550/-	20000/-	1000/-
21.	Hiring of Machinery i.e. Excavator of Dumpers, Loaders for cleaning of Chowking Points of Zero Point Itwar Bazar, Moach Goth Hassan Goth in UC-02 & UC-03 in Baldia Zone	9,99,550/-	20000/-	1000/-

Terms & Conditions: -

1. Tender Schedule Shall be as follows.

SCHEDULE	DATE & TIME	VENUE
Receiving of Application & Issuance of Tenders	28/03/2016 to 19/04/2016 During Office Hours	DMC (West) SITE Zone Office D-1 SITE Main Manghopir Road Karachi
Dropping of Tenders	20/04/2016 2:00 P.M	Superintending Engineer DMC (West) Office
Opening of Tenders	20/04/2016 2:30 P.M	Superintending Engineer DMC (West) Office

2. The tender documents will be issued to contractor on submission of written request on letterhead and on payment of non-refundable cost of tender price through pay order from Sindh Bank in favour of SITE Zone DMC (West).
3. The Bid Security as mentioned above in shape of pay order in favour of SITE Zone DMC (West) shall must be enclosed with tender documents without which the tender will be treated as cancelled.
4. In case the date of opening is declared as a public holiday by the Government, the next official working day shall be deemed to be the date for submission and opening of tenders at the same time as mentioned.
5. The total bid amount as well as the rates of items must be filled both in figures and words and in case any correction is made by the contractor himself then each correction must be initialed by the contractor; otherwise the tenders are liable to be summarily rejected.
6. The bidder are required to submit the above information along with their bid.
7. If any fake documents are found then the tender is liable to be rejected / cancelled without any compensation but with penalty as per rules.
8. Canvassing in connection with tenders is strictly prohibited and tenders submitted by the contractors who are reported to be involved in canvassing will be liable for rejection.
9. Bid Security of the unsuccessful bidder shall be released once the contractor has been signed with the successful bidder or the validity period has expired.
10. The Procuring agency may reject all or any bid subject to the relevant provisions of SPPRA Rules 2010.

**SUPERINTENDING ENGINEER
DMC (WEST) KARACHI**

Director Information Government of Sindh

Director (CB) SPPRA

With a request to upload on SPPRA (Authority) website and issue ID Number

Copy to: -

1. Administrator DMC (West)
2. P.S to Managing Director SPPRA
3. Office File

SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS
(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time



BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency _____
- (b). Brief Description of Works _____
- (c). Procuring Agency's address:- _____
- (d). Estimated Cost:- _____
- (e). Amount of Bid Security:- _____ (Fill in lump sum amount
or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- _____ (Not more than sixty days).
- (g). Security Deposit:-(including bid security):- _____
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- _____
- (i). Deadline for Submission of Bids along with time :- _____
- (j). Venue, Time, and Date of Bid Opening:- _____
- (k). Time for Completion from written order of commence: - _____
- (L). Liquidity damages:- _____ (0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures)

(Executive Engineer/Authority issuing bidding document)



Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-

- (i) contractor causes a breach of any clause of the Contract;
- (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- (ii) to finalize the work by measuring the work done by the contractor.



Clause – 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations:
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.



Clause –18: Financial Assistance /Advance Payment.


- (A) **Mobilization advance** is not allowed.
- (B) **Secured Advance against materials brought at site.**
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.


Divisional Accountant
ACCOUNTANT (B&R)
Keamari Zone
Site Zone DMC (West)
D.M.C. (West) Karachi

Contractor


Executive Engineer/Procuring Agency

EXECUTIVE ENGINEER
Keamari Zone
D.M.C. (West) Karachi

OFFICE OF THE EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC WEST KARACHI

SUBJECT: - PROVIDING MANHOLE COVERS IN SITE ZONE DMC (WEST)

E/Cost: 9,99,511/- E/Money 20,000/- T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	M/S 21" dia Rec Manhole covers cost is 1:2:4 concrete ratio 3" depth at i/c reinforced with 3/8" dia tor steel bars 4" C.C welded to 1/8" thick 2.5" depth M.S plat i/c curing stacking and transportation with in 10 Miles	1094 No	913.63/Each


EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC (WEST)

Rates is Rupees _____

Signature _____ Address _____

OFFICE OF THE EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC WEST KARACHI

SUBJECT: - PROVIDING RING SLAB COVERS IN SITE ZONE DMC (WEST)

E/Cost: 9,99,058/- E/Money 20,000/- T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	M/S of Rec Ring Slab of 21"dia inside 36"dia out side 75" width and 6" thick i/c dia tor steel bars two concrete ring with 3/8"dia 8 No cross liaked bars welded and two sunk type hooks cost in a 1:1 1/2 3 concrete with embaded 15kg C.I from in prefund position i/c transportation cage etc	524 No	1906.60/Each


EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC (WEST)

Rates is Rupees _____


Signature _____ Address _____

OFFICE OF THE EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC WEST KARACHI

SUBJECT: - HIRING OF LABOUR, DUMPER, EXCAVATOR I.E. LABOUR FOR
CLEANING OF MAJOR NALLAH UC-3,4,14,15,8,9,10 IN SITE ZONE

E/Cost: 9,98,750/- E/Money 20,000/- T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Hiring of Machinery <u>Machiner with POL</u>		
	i. Front Loader / Excavator	88 Hours	3088.13 P.Hour
	ii. Dumper (Hino)	352 Hours	2006.90 P.Hour
2.	Hiring of Skilled Labour for Cleaning of Nallah (Afghani/Bajorri) for 8 Hour	22 Nos	750/Each
3.	Over Time of Private Labour after 8 hours	32.52 Hours	125 P.Hour


EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC (WEST)

Rates is Rupees _____

Signature _____ Address _____

OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI

**SUBJECT: - HIRING OF LABOUR FOR CLEANING OF NALLAH'S IN UC-1,3,
4.5.6,7 IN SITE ZONE**

E/Cost: 9,98,750/- E/Money 20,000/- T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Hiring of Machinery <u>Machiner with POL</u>		
i.	Front Loader / Excavator	88 Hours	3088.13 P.Hour
ii.	Dumper (Hino)	352 Hours	2006.90 P.Hour
2.	Hiring of Skilled Labour for Cleaning of Nallah (Afghani/Bajorri) for 8 Hour	22 Nos	750/Each
3.	Over Time of Private Labour after 8 hours	32.52 Hours	125 P.Hour


EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC (WEST)

Rates is Rupees _____


Signature _____ Address _____

OFFICE OF THE EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC WEST KARACHI

SUBJECT: - HIRING OF LABOUR FOR CLEANING OF NALLAH'S IN UC-8,9,
10,14,15 IN SITE ZONE

E/Cost: 9,98,750/- E/Money 20,000/- T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Hiring of Machinery <u>Machiner with POL</u>		
i.	Front Loader / Excavator	88 Hours	3088.13 P.Hour
ii.	Dumper (Hino)	352 Hours	2006.90 P.Hour
2.	Hiring of Skilled Labour for Cleaning of Nallah (Afghani/Bajorri) for 8 Hour	22 Nos	750/Each
3.	Over Time of Private Labour after 8 hours	32.52 Hours	125 P.Hour


EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC (WEST)

Rates is Rupees _____

Signature _____ Address _____

OFFICE OF THE EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC WEST KARACHI

SUBJECT: - HIRING OF MACHINERY I.E. EXCAVATOR OF DUMPER, LOADER
FOR CLEANING OF CHOWKING POINTS OF ORANGI NALLAH'S
IN JURISDICTION OF UC-2,6 IN SIET ZONE

E/Cost: 9,99,550/- E/Money 20,000/- T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Hiring of Machinery <u>Machiner with POL</u>		
i.	Front Loader / Excavator	88 Hours	3088.13 P.Hour
ii.	Dumper (Hino)	352 Hours	2006.90 P.Hour
2.	Hiring of Skilled Labour for Cleaning of Nallah (Afghani/Bajorri) for 8 Hour	22 Nos	750/Each
3.	Over Time of Private Labour after 8 hours	38.92 Hours	125 P.Hour


EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC (WEST)

Rates is Rupees _____

Signature _____ Address _____

OFFICE OF THE EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC WEST KARACHI

SUBJECT: - HIRING OF EXCAVATOR & DUMPERS & LABOUR FOR CLEANING
FOR CLEANING OF MAJOR NALLAH'S IN UC-2,7 IN SITE ZONE

E/Cost: 9,99,550/- E/Money 20,000/- T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Hiring of Machinery <u>Machiner with POL</u>		
i.	Front Loader / Excavator	88 Hours	3088.13 P.Hour
ii.	Dumper (Hino)	352 Hours	2006.90 P.Hour
2.	Hiring of Skilled Labour for Cleaning of Nallah (Afghani/Bajorri) for 8 Hour	22 Nos	750/Each
3.	Over Time of Private Labour after 8 hours	38.92 Hours	125 P.Hour


EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC (WEST)

Rates is Rupees _____

Signature _____ Address _____

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)
ORANGI ZONE DMC WEST KARACHI**

SUBJECT: - PROVIDING MANHOLE COVERS IN ORANGI ZONE DMC (WEST)

E/Cost: 9,99,511/- E/Money 20,000/- T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	M/S 21" dia Rec Manhole covers cost is 1:2:4 concrete ratio 3" depth at i/c reinforced with 3/8" dia tor steel bars 4" C.C welded to 1/8" thick 2.5" depth M.S plat i/c curing stacking and transportation with in 10 Miles	1094 No	913.63/Each


**EXECUTIVE ENGINEER (B&R)
ORANGI ZONE DMC (WEST)**

Rates is Rupees _____

Signature _____ Address _____

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)
ORANGI ZONE DMC WEST KARACHI**

SUBJECT: - PROVIDING RING SLAB COVERS IN ORANGI ZONE DMC (WEST)

E/Cost: 9,99,058/- E/Money 20,000/- T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	M/S of Rcc Ring Slab of 21"dia inside 36"dia out side 75" width and 6" thick i/c dia tor steel bars two concrete ring with 3/8"dia 8 No cross liaked bars welded and two sunk type hooks cost in a 1:1 1/2 3 concrete with embaded 15kg C.I from in prefund position i/c transportation cage etc	524 No	1906.60/Each


**EXECUTIVE ENGINEER (B&R)
ORANGI ZONE DMC (WEST)**

Rates is Rupees _____

Signature _____ Address _____

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)
ORANGI ZONE DMC WEST KARACHI**

**SUBJECT: - HIRING OF LABOUR FOR CLEANING OF NALLAH NEAR THORANI
GOTH, SECTOR 15/D, RANGER STREET QUARTER, BANARSI
PULLIYA, NEAR ORANGI ZONE MORTUARY, ALI GARH COLONY
PULLIYA FOR OTHERS PLACES IN ORANGI ZONE**

E/Cost: 9,98,750/- E/Money 20,000/- T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Hiring of Machinery <u>Machiner with POL</u>		
	i. Front Loader / Excavator	88 Hours	3088.13 P.Hour
	ii. Dumper (Hino)	352 Hours	2006.90 P.Hour
2.	Hiring of Skilled Labour for Cleaning of Nallah (Afghani/Bajorri) for 8 Hour	22 Nos	750/Each
3.	Over Time of Private Labour after 8 hours	32.52 Hours	125 P.Hour


EXECUTIVE ENGINEER (B&R)
ORANGI ZONE DMC (WEST)

Rates is Rupees _____

Signature _____ Address _____

OFFICE OF THE EXECUTIVE ENGINEER (B&R)
ORANGI ZONE DMC WEST KARACHI

SUBJECT: - HIRING OF LABOUR FOR DIFFERENT PULLIYA'S IN MOMINABAD,
FAQEER COLONY M.P.R COLONY SECTOR 11 ½ AND OTHER
AREAS IN ORANGI ZONE

E/Cost: 9,98,750/- E/Money 20,000/- T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Hiring of Machinery <u>Machiner with POL</u>		
i.	Front Loader / Excavator	88 Hours	3088.13 P.Hour
ii.	Dumper (Hino)	352 Hours	2006.90 P.Hour
2.	Hiring of Skilled Labour for Cleaning of Nallah (Afghani/Bajorri) for 8 Hour	22 Nos	750/Each
3.	Over Time of Private Labour after 8 hours	32.52 Hours	125 P.Hour


EXECUTIVE ENGINEER (B&R)
ORANGI ZONE DMC (WEST)

Rates is Rupees _____

Signature _____

Address _____

OFFICE OF THE EXECUTIVE ENGINEER (B&R)
ORANGI ZONE DMC WEST KARACHI

SUBJECT: - HIRING OF MACHINERY FOR CLEANING OF NALLAH DIFFERENT
PULLIYA'S / CULVERT IN ORANGI ZONE

E/Cost: 9,99,550/- E/Money 20,000/- T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Hiring of Machinery <u>Machiner with POL</u>		
i.	Front Loader / Excavator	88 Hours	3088.13 P.Hour
ii.	Dumper (Hino)	352 Hours	2006.90 P.Hour
2.	Hiring of Skilled Labour for Cleaning of Nallah (Afghani/Bajorri) for 8 Hour	22 Nos	750/Each
3.	Over Time of Private Labour after 8 hours	38.92 Hours	125 P.Hour


EXECUTIVE ENGINEER (B&R)
ORANGI ZONE DMC (WEST)

Rates is Rupees _____

Signature _____ Address _____

OFFICE OF THE EXECUTIVE ENGINEER (B&R)
ORANGI ZONE DMC WEST KARACHI

SUBJECT: - HIRING OF EXCAVATOR OF DUMPERS FOR DIFFERENT SECTORS &
COLONIES NALLAH'S IN ORANGI ZONE

E/Cost: 9,99,550/- E/Money 20,000/- T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Hiring of Machinery <u>Machiner with POL</u>		
i.	Front Loader / Excavator	88 Hours	3088.13 P.Hour
ii.	Dumper (Hino)	352 Hours	2006.90 P.Hour
2.	Hiring of Skilled Labour for Cleaning of Nallah (Afghani/Bajorri) for 8 Hour	22 Nos	750/Each
3.	Over Time of Private Labour after 8 hours	38.92 Hours	125 P.Hour


EXECUTIVE ENGINEER (B&R)
ORANGI ZONE DMC (WEST)

Rates is Rupees _____

Signature _____ Address _____

OFFICE OF THE EXECUTIVE ENGINEER (B&R)
ORANGI ZONE DMC WEST KARACHI

SUBJECT: - HIRING OF EXCAVATOR OF DUMPERS FOR DIFFERENT SECTORS &
COLONIES NALLAH'S IN ORANGI ZONE

E/Cost: 9,99,550/- E/Money 20,000/- T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Hiring of Machinery <u>Machiner with POL</u>		
i.	Front Loader / Excavator	88 Hours	3088.13 P.Hour
ii.	Dumper (Hino)	352 Hours	2006.90 P.Hour
2.	Hiring of Skilled Labour for Cleaning of Nallah (Afghani/Bajorri) for 8 Hour	22 Nos	750/Each
3.	Over Time of Private Labour after 8 hours	38.92 Hours	125 P.Hour


EXECUTIVE ENGINEER (B&R)
ORANGI ZONE DMC (WEST)

Rates is Rupees _____

Signature _____

Address _____

OFFICE OF THE EXECUTIVE ENGINEER (B&R)
BALDIA ZONE DMC WEST KARACHI

SUBJECT: - PROVIDING MANHOLE COVERS IN BALDIA ZONE DMC (WEST)

E/Cost: 9,99,511/- E/Money 20,000/- T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	M/S 21" dia Rcc Manhole covers cost is 1:2:4 concrete ratio 3" depth at i/c reinforced with 3/8" dia tor steel bars 4" C.C welded to 1/8" thick 2.5" depth M.S plat i/c curing stacking and transportation with in 10 Miles	1094 No	913.63/Each

EXECUTIVE ENGINEER (B&R)
BALDIA ZONE DMC (WEST)

Rates is Rupees _____

Signature _____ Address _____

OFFICE OF THE EXECUTIVE ENGINEER (B&R)
BALDIA ZONE DMC WEST KARACHI

SUBJECT: - PROVIDING RING SLAB COVERS IN BALDIA ZONE DMC (WEST)

E/Cost: 9,99,058/- E/Money 20,000/- T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	M/S of Rcc Ring Slab of 21"dia inside 36"dia out side 75" width and 6" thick i/c dia tor steel bars two concrete ring with 3/8"dia 8 No cross liaked bars welded and two sunk type hooks cost in a 1:1 1/2 3 concrete with embaded 15kg C.I from in prefund position i/c transportation cage etc	524 No	1906.60/Each

EXECUTIVE ENGINEER (B&R)
BALDIA ZONE DMC (WEST)

Rates is Rupees _____

Signature _____ Address _____

OFFICE OF THE EXECUTIVE ENGINEER (B&R)
BALDIA ZONE DMC WEST KARACHI

SUBJECT: - HIRING OF LABOUR, DUMPER, EXACAVATOR I.E. LABOUR FOR
CLEANING OF MAJOR NALLAH UC-08 PERBELLA MOHALLAH,
NIAZI MOHALLAH, GHOUS-E-AZAM MASJID IN BALDIA ZONE

E/Cost: 9,98,750/- E/Money 20,000/- T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Hiring of Machinery <u>Machiner with POL</u>		
	i. Front Loader / Excavator	88 Hours	3088.13 P.Hour
	ii. Dumper (Hino)	352 Hours	2006.90 P.Hour
2.	Hiring of Skilled Labour for Cleaning of Nallah (Afghani/Bajorri) for 8 Hour	22 Nos	750/Each
3.	Over Time of Private Labour after 8 hours	32.52 Hours	125 P.Hour

EXECUTIVE ENGINEER (B&R)
BALDIA ZONE DMC (WEST)

Rates is Rupees _____

Signature _____ Address _____

OFFICE OF THE EXECUTIVE ENGINEER (B&R)
BALDIA ZONE DMC WEST KARACHI

SUBJECT: - HIRING OF LABOUR FOR CLEANING OF NALLAH'S IN UC-07

SHEHAN SHAH KACHI COLONY, ATTA CHAKKI, JAM NAGAR,

DADA MADA CHOWK IN BALDIA ZONE

E/Cost: 9,98,750/- E/Money 20,000/- T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Hiring of Machinery Machiner with POL		
	i. Front Loader / Excavator	88 Hours	3088.13 P.Hour
	ii. Dumper (Hino)	352 Hours	2006.90 P.Hour
2.	Hiring of Skilled Labour for Cleaning of Nallah (Afghani/Bajorri) for 8 Hour	22 Nos	750/Each
3.	Over Time of Private Labour after 8 hours	32.52 Hours	125 P.Hour

EXECUTIVE ENGINEER (B&R)
BALDIA ZONE DMC (WEST)

Rates is Rupees _____

Signature _____ Address _____

OFFICE OF THE EXECUTIVE ENGINEER (B&R)
BALDIA ZONE DMC WEST KARACHI

SUBJECT: - HIRING OF LABOUR FOR CLEANING OF NALLAH'S IN UC-06
CHOWARA IOBAL ROAD FARHAT MOHALLAH, BAHGALI PARA,
MIANWALI MOHALLAH IN BALDIA ZONE

E/Cost: 9,98,750/- E/Money 20,000/- T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Hiring of Machinery Machiner with POL		
i.	Front Loader / Excavator	88 Hours	3088.13 P.Hour
ii.	Dumper (Hino)	352 Hours	2006.90 P.Hour
2.	Hiring of Skilled Labour for Cleaning of Nallah (Afghani/Bajorri) for 8 Hour	22 Nos	750/Each
3.	Over Time of Private Labour after 8 hours	32.52 Hours	125 P.Hour

EXECUTIVE ENGINEER (B&R)
BALDIA ZONE DMC (WEST)

Rates is Rupees _____

Signature _____ Address _____

OFFICE OF THE EXECUTIVE ENGINEER (B&R)
BALDIA ZONE DMC WEST KARACHI

SUBJECT: - HIRING OF MACHINERY I.E. EXCAVATOR OF DUMPERS, LOADER
FOR CLEANING OF CHOWKING POINTS OF IOBAL SCHOOL,
GRAVEYARD, MUHAMMAD KHAN COLONY, MADINA HOSPITAL
TO GULSHAN-E-GHAZILE. UC-01 IN BALDIA ZONE

E/Cost: 9,99,550/- E/Money 20,000/- T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Hiring of Machinery <u>Machiner with POL</u>		
i.	Front Loader / Excavator	88 Hours	3088.13 P.Hour
ii.	Dumper (Hino)	352 Hours	2006.90 P.Hour
2.	Hiring of Skilled Labour for Cleaning of Nallah (Afghani/Bajorri) for 8 Hour	22 Nos	750/Each
3.	Over Time of Private Labour after 8 hours	38.92 Hours	125 P.Hour

EXECUTIVE ENGINEER (B&R)
BALDIA ZONE DMC (WEST)

Rates is Rupees _____

Signature _____ Address _____

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)
BALDIA ZONE DMC WEST KARACHI**

**SUBJECT: - HIRING OF MACHINERY I.E. EXCAVATOR OF DUMPERS, LOADERS
FOR CLEANING OF CHOWKING POINTS OF ZERO POINT ITWAR
BAZAR, MOACH GOTH HASSAN GOTH IN UC-02 & UC-03 IN
BALDIA ZONE**

E/Cost: 9,99,550/- E/Money 20,000/- T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Hiring of Machinery <u>Machiner with POL</u>		
i.	Front Loader / Excavator	88 Hours	3088.13 P.Hour
ii.	Dumper (Hino)	352 Hours	2006.90 P.Hour
2.	Hiring of Skilled Labour for Cleaning of Nallah (Afghani/Bajorri) for 8 Hour	22 Nos	750/Each
3.	Over Time of Private Labour after 8 hours	38.92 Hours	125 P.Hour


**EXECUTIVE ENGINEER (B&R)
BALDIA ZONE DMC (WEST)**

Rates is Rupees _____

Signature _____ Address _____

ANNUAL PROCUREMENT PLAN
(SITE ZONE DMC (WEST))
FINANCIAL YEAR 2015-2016
FOR THE WORK OF "PROVIDING MANHOLE COVERS IN SITE ZONE DMC (WEST)."


S. No	Description of Procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where applicable)	Estimated total cost	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurements				Remarks
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1.	M/S 21" dia Rcc Manhole covers cost is 1:2:4 concrete ratio 3" depth	1094 No	913.63/Each	9,99,511/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	


Sd/-
Date: _____
Page No: _____

**ANNUAL PROCUREMENT PLAN
(SITE ZONE DMC (WEST))
FINANCIAL YEAR 2015-2016**

FOR THE WORK OF "PROVIDING RING SLAB COVERS IN SITE ZONE DMC (WEST)."

S. No	Description of Procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where applicable)	Estimated total cost	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurements				Remarks	
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr		
1.	M/S of Rcc Ring Slab of 21" dia inside 36" dia out side 75" width and 6" thick i/c dia	524 No	1906.60/Each	9,99,058/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days					



 Site Engineer
 10/11/15

**ANNUAL PROCUREMENT PLAN
(SITE ZONE DMC (WEST))
FINANCIAL YEAR 2015-2016**

03

FOR THE WORK OF "HIRING OF LABOUR, DUMPER, EXCAVATOR I.E. LABOUR FOR CLEANING OF MAJOR NALLAH UC-3,4,14,15,8,9,10 IN SITE ZONE"

S. No	Description of Procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where applicable)	Estimated total cost	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurements				Remarks	
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr		
1.	Hiring of Machinery i. Front Loader / Excavator ii. Dumper (Hino)	88 Hours 352 Hours	3088.13 P.Hour 2006.90 P.Hour	271755.4/- 706428.8/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	-	
2.	Hiring of Skilled Labour for Cleaning of Nallah	22 Nos	750/Each	16500/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	-	
3.	Over Time of Private Labour	32.52 Hours	125 P.Hour	4065/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	-	


 Sd/- _____

ANNUAL PROCUREMENT PLAN
(SITE ZONE DMC (WEST))
FINANCIAL YEAR 2015-2016

04

FOR THE WORK OF "HIRING OF LABOUR FOR CLEANING OF NALLA'S IN UC-1,3,4,5,6,7 IN SITE ZONE"

S. No	Description of Procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where applicable)	Estimated total cost	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurements				Remarks	
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr		
1.	Hiring of Machinery i. Front Loader / Excavator (Hino)	88 Hours 352 Hours	3088.13 P.Hour 2006.90 P.Hour	271755.4/- 706428.8/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	-	
2.	ii. Hiring of Skilled Labour for Cleaning of Nallah	22 Nos	750/Each	16500/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	-	
3.	Over Time of Private Labour	32.52 Hours	125 P.Hour	4065/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	-	




Sd/-

**ANNUAL PROCUREMENT PLAN
(SITE ZONE DMC (WEST))
FINANCIAL YEAR 2015-2016**

FOR THE WORK OF "HIRING OF LABOUR FOR CLEANING OF NALLAH'S IN UC-8,9,10,14,15 IN SITE ZONE"


05

S. No	Description of Procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where applicable)	Estimated total cost	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurements				Remarks	
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr		
1.	Hiring of Machinery i. Front Loader / Excavator ii. Dumper (Hino)	88 Hours 352 Hours	3088.13 P.Hour 2006.90 P.Hour	271755.4/- 706428.8/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	-	
2.	Hiring of Skilled Labour for Cleaning of Nallah	22 Nos	750/Each	16500/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	-	
3.	Over Time of Private Labour	32.52 Hours	125 P.Hour	4065/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	-	


 S.K.C.

ANNUAL PROCUREMENT PLAN
(SITE ZONE DMC (WEST))
FINANCIAL YEAR 2015-2016
FOR THE WORK OF "HIRING OF MACHINERY I.E. EXCAVATOR OF DUMPER, LOADER FOR CLEANING OF CHOWKING POINTS OF ORANGI NALLAH'S IN JURISDICTION OF UC-2,6 IN SIET ZONE"


S. No	Description of Procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where applicable)	Estimated total cost	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurements				Remarks	
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr		
1.	Hiring of Machinery i. Front Loader / Excavator	88 Hours	3088.13 P.Hour	271755.4/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days					
		352 Hours	2006.90 P.Hour	706428.8/-									
		22 Nos	750/Each	16500/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days					
2.	Hiring of Skilled Labour for Cleaning of Nallah				No Applicable	DMC (West)	Single Envelop Procedure	30 Days					
		38.92 Hours	125 P.Hour	4865/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days					
3.	Over Time of Private Labour												


 Sd/-

ANNUAL PROCUREMENT PLAN
(SITE ZONE DMC (WEST))
FINANCIAL YEAR 2015-2016

FOR THE WORK OF "HIRING OF EXCAVATOR & DUMPERS & LABOUR FOR CLEANING FOR CLEANING OF MAJOR NALLAH'S IN UC-2,7 IN SITE ZONE"

5. No	Description of Procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where applicable)	Estimated total cost	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurements				Remarks	
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr		
1.	Hiring of Machinery i. Front Loader / Excavator	88 Hours	3088.13 P.Hour	271755.4/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	-	
		352 Hours	2006.90 P.Hour	706428.8/-									
2.	ii. Dumper (Hino) Hiring of Skilled Labour for Cleaning of Nallah	22 Nos	750/Each	16500/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	-	
3.	Over Time of Private Labour	38.92 Hours	125 P.Hour	4865/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	-	



Sd/-

**ANNUAL PROCUREMENT PLAN
(ORANGI ZONE DMC (WEST))
FINANCIAL YEAR 2015-2016**

FOR THE WORK OF "PROVIDING MANHOLE COVERS IN ORANGI ZONE DMC (WEST)"

01


S. No	Description of Procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where applicable)	Estimated total cost	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurements				Remarks	
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr		
1.	M/S 21" dia Rcc Manhole covers cost is 1:2:4 concrete ratio 3" depth	1094 No	913.63/Each	9,99,511/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days					



**ANNUAL PROCUREMENT PLAN
(ORANGI ZONE DMC (WEST))
FINANCIAL YEAR 2015-2016**

FOR THE WORK OF "PROVIDING RING SLAB COVERS IN ORANGI ZONE DMC (WEST)"

S. No	Description of Procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where applicable)	Estimated total cost	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurements				Remarks	
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr		
1.	M/S of Rcc Ring Slab of 21"dia inside 36"dia out side 75" width and 6" thick i/c dia	524 No	1906.60/Each	9,99,058/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days					


 15/04/2015

**ANNUAL PROCUREMENT PLAN
(ORANGI ZONE DMC (WEST))
FINANCIAL YEAR 2015-2016**

03

FOR THE WORK OF "HIRING OF LABOUR FOR CLEANING OF NALLAH NEAR THORANI GOTH, SECTOR 15/D, RANGER STREET QUARTER, BANARSI PULLIYA, NEAR ORANGI ZONE MORTUARY, ALI GARH COLONY PULLIYA FOR OTHERS PLACES IN ORANGI ZONE"

S. No	Description of Procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where applicable)	Estimated total cost	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurements				Remarks	
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr		
1.	Hiring of Machinery i. Front Loader / Excavator ii. Dumper (Hino)	88 Hours 352 Hours	3088.13 P.Hour 2006.90 P.Hour	271755.4/- 706428.8/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	-	
2.	Hiring of Skilled Labour for Cleaning of Nallah	22 Nos	750/Each	16500/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	-	
3.	Over Time of Private Labour	32.52 Hours	125 P.Hour	4065/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	-	

[Handwritten Signature]


[Handwritten Signature]

**ANNUAL PROCUREMENT PLAN
(ORANGI ZONE DMC (WEST))
FINANCIAL YEAR 2015-2016**

04

FOR THE WORK OF "HIRING OF LABOUR FOR DIFFERENT PULLIYA'S IN MOMINABAD, FAQEER COLONY M.P.R COLONY SECTOR 11 1/2 AND OTHER AREAS IN ORANGI ZONE"

S. No	Description of Procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where applicable)	Estimated total cost	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurements				Remarks	
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr		
1.	Hiring of Machinery i. Front Loader / Excavator ii. Dumper (Hino)	88 Hours 352 Hours	3088.13 P.Hour 2006.90 P.Hour	271755.4/- 706428.8/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	-	
2.	Hiring of Skilled Labour for Cleaning of Nallah	22 Nos	750/Each	16500/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	-	
3.	Over Time of Private Labour	32.52 Hours	125 P.Hour	4065/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	-	




**ANNUAL PROCUREMENT PLAN
(ORANGI ZONE DMC (WEST))
FINANCIAL YEAR 2015-2016**

05

FOR THE WORK OF "HIRING OF MACHINERY FOR CLEANING OF NALLAH DIFFERENT PULLIVAS / CULVERT IN ORANGI ZONE"

S. No	Description of Procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where applicable)	Estimated total cost	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurements				Remarks	
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr		
1.	Hiring of Machinery i. Front Loader / Excavator ii. Dumper (Hino)	88 Hours 352 Hours	3088.13 P.Hour 2006.90 P.Hour	271755.4/- 706428.8/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	-	
2.	Hiring of Skilled Labour for Cleaning of Nallah	22 Nos	750/Each	16500/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	-	
3.	Over Time of Private Labour	38.92 Hours	125 P.Hour	4865/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	-	


 12/07/15

**ANNUAL PROCUREMENT PLAN
(ORANGI ZONE DMC (WEST))
FINANCIAL YEAR 2015-2016**

06

FOR THE WORK OF "HIRING OF EXCAVATOR OF DUMPERS FOR DIFFERENT SECTORS & COLONIES NALLAHS IN ORANGI ZONE"

S.No	Description of Procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where applicable)	Estimated total cost	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurements				Remarks	
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr		
1.	Hiring of Machinery iii. Front Loader / Excavator iv. Dumper (Hino)	88 Hours 352 Hours	3088.13 P.Hour 2006.90 P.Hour	271755.4/- 706428.8/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	-	
2.	Hiring of Skilled Labour for Cleaning of Nallah	22 Nos	750/Each	16500/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	-	
3.	Over Time of Private Labour	38.92 Hours	125 P.Hour	4865/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	-	






**ANNUAL PROCUREMENT PLAN
(ORANGI ZONE DMC (WEST))
FINANCIAL YEAR 2015-2016**

07

FOR THE WORK OF "HIRING OF EXCAVATOR & DUMPERS FOR CLEANING OF NALLAH'S / DIFFERENT CHOKING POINTS IN ORANGI ZONE."

S. No	Description of Procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where applicable)	Estimated total cost	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurements				Remarks	
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr		
1.	Hiring of Machinery i. Front Loader / Excavator ii. Dumper (Hino)	88 Hours 352 Hours	3088.13 P.Hour 2006.90 P.Hour	271755.4/- 706428.8/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	-	
2.	Hiring of Skilled Labour for Cleaning of Nallah	22 Nos	750/Each	16500/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	-	
3.	Over Time of Private Labour	38.92 Hours	125 P.Hour	4865/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	-	

**ANNUAL PROCUREMENT PLAN
(BALDIA ZONE DMC (WEST))
FINANCIAL YEAR 2015-2016**

FOR THE WORK OF "PROVIDING MANHOLE COVERS IN BALDIA ZONE DMC (WEST)"

S. No	Description of Procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where applicable)	Estimated total cost	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurements				Remarks	
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr		
1.	M/S 21" dia Rcc Manhole covers cost is 1:2:4 concrete ratio 3" depth	1094 No	913.63/Each	9,99,511/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days					



**ANNUAL PROCUREMENT PLAN
(BALDIA ZONE DMC (WEST))
FINANCIAL YEAR 2015-2016**

FOR THE WORK OF "PROVIDING RING SLAB COVERS IN BALDIA ZONE DMC (WEST)"

S.No	Description of Procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where applicable)	Estimated total cost	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurements				Remarks	
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr		
1.	M/S of Rcc Ring Slab of 21" dia inside 36" dia out side 75" width and 6" thick i/c dia	524 No	1906.60/Each	9,99,058/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days					

ANNUAL PROCUREMENT PLAN
 (BALDIA ZONE DMC (WEST))
 FINANCIAL YEAR 2015-2016
 MASJID IN BALDIA ZONE"

03

S. No	Description of Procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where applicable)	Estimated total cost	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurements				Remarks	
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr		
1.	Hiring of Machinery i. Front Loader / Excavator ii. Dumper (Hino)	88 Hours	3088.13 P.Hour	271755.4/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days					
		352 Hours	2006.90 P.Hour	706428.8/-									
2.	Hiring of Skilled Labour for Cleaning of Nallah	22 Nos	750/Each	16500/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days					
3.	Over Time of Private Labour	32.52 Hours	125 P.Hour	4065/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days					

3/11/15

ANNUAL PROCUREMENT PLAN
 (BALDIA ZONE DMC (WEST))
 FINANCIAL YEAR 2015-2016

04

S. No	Description of Procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where applicable)	Estimated total cost	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurements				Remarks	
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr		
1.	Hiring of Machinery i. Front Loader / Excavator ii. Dumper (Hino)	88 Hours 352 Hours	3088.13 P.Hour 2006.90 P.Hour	271755.4/ 706428.8/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days					
2.	Hiring of Skilled Labour for Cleaning of Nallah	22 Nos	750/Each	16500/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days					
3.	Over Time of Private Labour	32.52 Hours	125 P.Hour	4065/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days					

Sul Khan
 10/07/2015

ANNUAL PROCUREMENT PLAN
 (BALDIA ZONE DMC (WEST))
 FINANCIAL YEAR 2015-2016
 FOR THE WORK OF "HIRING OF LABOUR FOR CLEANING OF NALLAH'S IN UC-06 CHOWARA IQBAL ROAD FARHAT MOHALLAH, BAHGALI PARA, MIANWALI MOHALLAH IN BALDIA ZONE"

S. No	Description of Procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where applicable)	Estimated total cost	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurements				Remarks	
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr		
1.	Hiring of Machinery i. Front Loader / Excavator	88 Hours	3088.13 P.Hour	271755.4/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days					
		352 Hours	2006.90 P.Hour	706428.8/-									
2.	Hiring of Skilled Labour for Cleaning of Nallah	22 Nos	750/Each	16500/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days					
3.	Over Time of Private Labour	32.52 Hours	125 P.Hour	4065/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days					

Baldia

ANNUAL PROCUREMENT PLAN
 (BALDIA ZONE DMC (WEST))
 FINANCIAL YEAR 2015-2016
 FOR THE WORK OF "HIRING OF MACHINERY I.E. EXCAVATOR OF DUMPERS, LOADER FOR CLEANING OF CHOWKING POINTS OF IQBAL SCHOOL, GRAVEYARD, MUHAMMAD KHAN COLONY, MADINA HOSPITAL TO GULSHAN-E-GHAZI I.E. UC-01 IN BALDIA ZONE"

S. No	Description of Procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where applicable)	Estimated total cost	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurements				Remarks
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1.	Hiring of Machinery i. Front Loader / Excavator	88 Hours	3088.13 P.Hour	271755.4/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	
		352 Hours	2006.90 P.Hour	706428.8/-								
2.	Hiring of Skilled Labour for Cleaning of Nallah	22 Nos	750/Each	16500/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	
3.	Over Time of Private Labour	38.92 Hours	125 P.Hour	4865/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	


Dr. J. K. Singh

**ANNUAL PROCUREMENT PLAN
(BALDIA ZONE DMC (WEST))
FINANCIAL YEAR 2015-2016**

**FOR THE WORK OF "HIRING OF MACHINERY I.E. EXCAVATOR OF DUMPERS, LOADERS FOR CLEANING OF CHOWKING POINTS OF ZERO POINT ITWAR BAZAR, MOACH GOTH HASSAN
GOTH IN UC-02 & UC-03 IN BALDIA ZONE"**

S. No	Description of Procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where applicable)	Estimated total cost	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurements				Remarks
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1.	Hiring of Machinery i. Front Loader / Excavator	88 Hours	3088.13 P.Hour	271755.4/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	
		352 Hours	2006.90 P.Hour	706428.8/-								
2.	ii. Dumper (Hino) Hiring of Skilled Labour for Cleaning of Nallah	22 Nos	750/Each	16500/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	
3.	Over Time of Private Labour	38.92 Hours	125 P.Hour	4865/-	No Applicable	DMC (West)	Single Envelop Procedure	30 Days	-	-	-	

32/1/2015



DISTRICT MUNICIPAL CORPORATION KARACHI WEST

SECTOR 11-E SHAHRAH-E-ORANGI

TEL: 36697869 & 36660102

FAX: 36762519

No: ADMT/DMC/W/P.S/ 196 /2014

Dated: 19-9-2014

NOTIFICATION

In accordance with Rule-7 of Sindh Public Procurement Rules 2010 a procurement committee comprising following officers is hereby constituted in 2014-2015.

1. Maqsood Badar Uddin
Superintending Engineer DMC (West)
BPS-18 Chairman
2. Abdul Samad Jamlaney
Executive Engineer (B&R) SITE Zone DMC (West)
BPS-18 Secretary
3. Executive Engineer (Sewerage) KW&SB SITE Zone
BPS-17 Member

Function and responsibilities of procurement committee is as under.

1. Preparing bidding documents
2. Carrying out technical as well as financial evaluation of the bids
3. Preparing evaluation report as provided in Rule-45
4. Making recommendation for the award of contract to the competent authority
5. Perform any other function ancillary and incidental to the above.

The committee so constituted will be responsible to act strictly in accordance with Sindh Public Procurement Rules.

ADMINISTRATOR
DISTRICT MUNICIPAL CORPORATION
(WEST) KARACHI

Copy to: -

1. Superintending Engineer DMC (West)
2. XEN (B&R) SITE ZONE DMC (West)
3. XEN (Sewerage) KW&SB SITE Zone
4. R.A.O (L.F.A) SITE Zone DMC (West)

5. o/copy



OFFICE OF THE ADMINISTRATOR
DISTRICT MUNICIPAL CORPORATION (WEST)
KARACHI

No: Admtr/DMC/West/ 97 /2015

Dated: 30-12 /2015

SUBJECT: COMPLAINT REDRESSAL COMMITTEE OF DMC(WEST)

As required under Rule-31 of Sindh Public Procurement Rules, 2010 (Amended 2013) a Committee for Complaint Redressal of Grievances and settlement of disputes is hereby constituted from District Municipal Corporation (West), Karachi for the financial Year 2015-16, consisting upon following:-

1. Municipal Commissioner,
DMC(West), Karachi..... Chairman
2. Accounts Officer,,
DMC(West), Karachi..... Member
3. Assistant Director,
Sindh Building Controlling Authority Member

ADMINISTRATOR
District Municipal Corporation
(West), Karachi

Copy for information to all concerned.