OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION,
DISTRICT KAMBER-SHAHDADKOT @ D.C. SECRETARIAT
KAMBER
Phone No: 074 -9411057 & E-mail: xenhighwayskamber@gmail.com

No. XEN/H'WAY/ TC/ 588 Dated: =& / 02 /2016

To, !/ :

The Managing Director,
Sindh Public Procurement Regulatory Authotity,
Planning and Development Department,

Government of Sindh,
Karachi.

SUBJECT: HOISTING OF NOTICE INVITING TENDERS (NIT) ON SPPRA
WEBSITE.

Kindly find enclosed herewith Notice Inviting Tenders (NIT)
with a request to please hoist it on SPPRA website for wide publicity as

required under SPPRA rules 2010.
D.A as gbove.

Copy to:-

» The Secretary (Focal Person), Information Technology
Department, Government of Sindh, New Sindh Secretariat 1st
Floor, Karachi with a request kindly to float the tenders on
website of Sindh Government, please (copy enclosed)

Executive Engineer
Highways Division
Kamber-Shahdadkot
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OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION,
DISTRICT KAMBER-SHAHDADKOT @ D.C. SECRETARIAT
KAMBER
Phone No: 074 -9411057 & E-mail: xenhighwayskamber@email.com

No. XEN/HWAY/ TC/ 589 Dated: 28 /03 /2016
NOTICE INVITING TENDERS

Sealed tenders are invited from all the interested persons/

suppliers/contractors/companies for procurement of the following works as per
SPPRA Rules 2010.

TERMS AND CONDITIONS

The Tenders will be issued up to 19-04-2016 1:00 pm on the payment of Tender fee in cash
(non-refundable) on any working day.

Sealed Tenders will be received back on 20-04-2016 up to 2:00 pm and will be opened on same date
at 2:30 pm in the presence of intending contractors or their authorized represcntatives.
Un-responded /rejected tender will be re-issued up to 05-05-2016 which will be received back on
06-05-2016 up to 2:00pm and will be opened on same date at 2:30pm respectively.

No conditional / Telegraphic Tender will be entertained.

No Tenders without Call Deposit or received after specified date and time will be considered.

Bid should contain least cost method (Single stage one Envelop).

If the undersigned remains out of head quarter on date of opening of tenders, the same will be
opened on the next working day at the same schedule as mentioned above.

The Procuring agency reserves the right to reject all or any bid subject to the relevant provision of
SPTRA Rules 2010.

Undertaking on stamp paper that Firm has never been black listed, any kind of litigation
Departmental rift, abandoned or unnecessary delay in completion of any work in the Government
and as well as in Private Organization. As ordered by Worthy Secretary (Works and Services
Department) Karachi vide letter No.DDM / W&S/ Misc: /2014 dated:28.08.2014.

Bid validity period (90) days.

Bidders are required to submit following documents with Bid.

i) List of similar assignments with cost (mention the number of Projects) under-taken and
completed over the past 02 years.

i) Details of Equipments/Machineries and Transport owned by Firm/Contractor.

iii) Financial Statement (Bank Statement) and Income Tax return for the last 02 years.

iv) The Firm must be registered in PEC with specialization code CE-01 ahd renewed up to 2016
above limit of 4.00 (Million).

v) Registration with Sindh Revenue Board.

List of works

Attached
CEW.CSTO:- ;

% The Deputy Commissioner, Kamber- Shahdadkot for favour of his kind infghrmation.

2 The Director Information Public Relation Department (Advertisement) afongwith (06)
six copies of NI T for publication in News papers.

3. The Superintendin g Engineer, (W&S) Kamber-Shahdadkot for favour of information
and approval please.

4. The Assistant Engineer, Highways Sub-Division Kamber & Shahdadkot for vide
publicity.

5 Copy to Divisional Accounts Officer/Draftsman/Establishment Branch /Head Clerk &

Notice Board Local. /

Executive Engineer
Highways Division
Kamber-Shahdadkot



LIST OF WORKS

Estimated Bid Tender
Cost Security Fee Time for
el Name of Scheme (Rs. In (5%) (In (In completion
Million) | Rupees) | Rupees)
Provincial ADP
Construction of link road to Village Lal Khan Magsi U/C Hazzar
1 |Weh Taluke Qubo Saced Khan mile 0/0-1/0. Rl RGN0 - S ) 2 Mot
Construction of link road to Village Haji Ali Khan Magsi U/C Qubo 5
2 Saeed Khan Taluka Qubo Saeed Khan mile 0/0-0/5. £aL Ll
Construction of link road to Village Haji Kamber Magsi U/C Hazzar
3 7. 550 0 | 24 M
Wah Taluka Qubo Saeed Khan mile 0/0-0/5. AL 1 e oibe
Reconditioning of link road from Waggan Chowk to ByePass Imam
4 Bargah to SP Chowk U/ c Kamber Taluka Kamber mile 0/0-0/6. 10 Lol 3000 | 2¢ Months
Construction of link road to Village Ghulam Shabir Chandio U/
® |Jamali Taluka Shahdadkot mile 0/0-1/2. ARIEL L0 i My
Construction of link road to Village Arzi Markhand U/C Jamali
L e e 15621 | 781,050 | 3,000 | 24 Months
Reconditioning of road from Village Darya Khan Mastoi Vial
7 |Chakiyani to Dr. Mehboob Shah Village U/C Aitbar Khan Chandio| 23.889 1,194,450 | 3,000 | 24 Months
Taluka Shahdadkot Miile 0/0-3/0.
Construction/Reconditioning of road from Umeed Ali Junejo Station
8 |road to Pir Mir Mohammad Shah U/C Jamali Taluka Shahdadkot| 13.410 670,500 | 3,000 | 24 Months
Mile 0/0-1/2.
Construction of link road from Motorway to Village Dholiyo Khan
. Khoso U/C Hazzar Wah Taluka Qubo Saced Khan Mile 0/0-1/7. <2856 112 E00] . 3000 94 Monithe
Construction of link road from Hakim Shah Shori Shakh Pasha Shah
10 |[Mohammad Khuhro to village Ali Gohar Khoso U/C Karira Taluka| 17.887 894,350 3,000 | 24 Months
Miro Khan mile 0/0-1/3.
Construction of link road to Village Raees Ali Dost Admani U/c
et Tl Shabda i of alt 0/0-0/5. 2287 Jrosdaliny S0 | o Mot
Construction of link road to Village Ali Hassan Brohi Qalandrani U/
7.89 394,850 3,000 | 24 Month:
1k Bago Daro Taluka Qubo Saeed Khan mile 0/0-0/5. . 8 % A
Construction of link road from Hayyat Gopang to Tillan Jatoi road @
13 |Point 0/5 to Village Tillan Jatoi (Missing Length) U/C Dhingano| 27.040 | 1,352,000 3,000 | 24 Months
Mehassar Taluka Sijawal mile 0/5-2/7.
LONSTITCTION Of MNK road ITom Siral vvah via Village Lugman Siyarto
14 |village Ustad Ghulam Rasool Leghari U/C Jamali Taluka Shahdadkot| 22.924 1,146,200 | 3,000 | 24 Months
mile 0/0.2/0)
Reconditioning of road to Village Baharo Gurgaj U/C Jamali Taluka
8.
15 Shahdadkot mile 0/0-4 /3. 38.852 1,942,600 | 3,000 | 24 Months
Construction of link road from Ghulam Mustala Jarwar to Saifullah|
16 |Magsi Branch U/C Bago Daro Taluka Qubo Saced Khan mile 0/0- 11.539 576,950 3,000 | 24 Months
1/0.
Construction of link road to Village Mir Hassan Dahalkani WC
17 7.844 392,200 | 3,00 24 th
Hazzar Wah Taluka Qubo Saeed Khan mile 0/5-1/2. 2 L Morths
Reconditioning of road from Imam Bux Jamali road to Kot Chhattu
18 : 20.462 1,023,100 | 3,000 | 24 Months
U/C Hazzar Wah Taluka Qubo Saeed Khan mile 0/0-2/4. SR 4
A




