

Office of the Executive Engineer, Upper Pinyari Division Hyd



Phone No: 9200924

No: TC/G-55 / 289 / 2016

Dated: 30 / 03 / 2016

To, /


1. M/s Sher Muhammad Mugheri & Co
2. M/s Hafiz Rabnawaz & Co
3. Sardar Mohammad Ashraf D Baluch (Pvt) Ltd
4. M/s Mumtaz & Company

NOTICE INVITING SEALED BIDS FROM PREQUALIFIED CONTRACTORS / FIRMS

The Chief Engineer Irrigation Kotri Barrage Hyderabad vide his office letter S-151/W-4/Preq: Notify UPD/2015/2729, dated 09-12-2015 has declared you as prequalified Contractors / Firms to offer your bids for the Non ADP Work as shown below:-

S.No.	Name of Work	Estimated Cost in Million Rs.
1.	Providing Stone Studs and Spurs along H.P Bund between Mile 3/0 to 14/7 and Recouping Stone Apron and Damaged Stone Pitching along H.P Bund (Various Reaches)	Rs. 2293.373

1. The blank bidding forms of Rs. 10,000/- each (Non Refundable) can be received from the office of the undersigned during office hours up to 20-04-2016.
2. Earnest Money 2% of the bid cost in shape of Call Deposit shall be attached with the bids
3. The conditional bids will not be entertained
4. The bids will be received back on 21-04-2016 at 1.00 P.M same will be opened on the same day at 2.00 PM hours in the presence of bidders or their authorized representative who wish to be present in the office of the Executive Engineer Upper Pinyari Division Hyderabad B. No. 47 Civil Lines Hyderabad.
5. The Estimates, Plan and specifications of above work can be seen in the office of the undersigned on any working day during office hours.
6. Late submission of the bids shall not be accepted at any cost.


(Aqeel Ahmed Memon)
Executive Engineer
Upper Pinyari Division,
Hyderabad

Copy forwarded with compliments to:

1. The PS to Honourable Minister Irrigation Department Government of Sindh Karachi
2. The Secretary Irrigation Department Government of Sindh Karachi
3. The Chief Engineer Irrigation Kotri Barrage Hyderabad
4. The Superintending Engineer Pinyari Circle Hyderabad
5. The Managing Director Sindh Public Procurement Regulatory Authority Government of Sindh Karachi with request to hoist this NIT and bid document on Authority's website.
6. Copy to Notice Board



GOVERNMENT OF SINDH
IRRIGATION DEPARTMENT

NOTIFICATION

No.SO(R&S)8-110/2012-13: With the approval of competent authority, a Complaint Redressal Committee is hereby constituted in terms of Rule 31(1) of Sindh Public Procurement Rule 2010 (Amended 2013) regarding ADP schemes 2015-16 of Irrigation Department, Government of Sindh **pertaining to Kotri Barrage Region Hyderabad** with the following composition:-

- | | | |
|----|--|------------------------|
| 1. | Director General
Monitoring & Evaluation Cell
Irrigation Department, Government of Sindh | Chairman |
| 2. | Chief Engineer,
Gudu Barrage Region Sukkur | Member |
| 3. | Superintending Engineer,
Begari Sindh Feeder Circle, Sukkur | Member |
| 4. | Executive Engineer
(Concerned Division) Irrigation Department | Secretary |
| 5. | District Accountant Officer Sindh
(Concerned Division) | Assistant
Secretary |

T.O.R's of the Committee are as provided under Rule 31 of Sindh Public Procurement Rule 2010 and also perform any other function ancillary and incidental to the above.

SYED ZAHEER HYDER SHAH
SECRETARY TO GOVT. OF SINDH

No.SO(R&S)8-110/2012-13

Karachi, dated the 9th October, 2015.

A copy is forwarded for information & necessary action to:-

1. The Accountant General Sindh, Karachi **with the request to nominate your representative for the above Complaint Redressal Committee.**
2. The Director General, Monitoring & Evaluation Cell, Irrigation Department, Government of Sindh, Karachi.
3. The M. D. Sindh Public Procurement Regulatory Authority Karachi.
4. The Chief Engineer, (All) Irrigation Development, Govt. of Sindh.
5. The Superintending Engineer, (All) Irrigation Deptt, Govt. of Sindh.
6. The Executive Engineer, (All), Irrigation Department, Govt. of Sindh.
7. P.S. to Secretary Irrigation Department, Govt. of Sindh, Karachi.

SECTION OFFICER (RR&S.)
For Secretary to Government of Sindh

Phone No.9210334.

161
No.S-151/W-4/Permission/PC/2015/
Office of the Chief Engineer,
Irrigation Kotri Barrage,
Hyderabad, dated 26-01-2016.

READ:- This office letter No. No.S-151/W-4/Permission/PC/
2015/2535, dated 05-11-2015, regarding Procurement
Committee.

MODIFIED NOTIFICATION.

Based on information provided by the Superintending Engineer, Pinyari Circle, Hyderabad vide his letter No.TC/G-55/86, dated 25-01-2016, wherein he has requested for the Modification of Procurement Committee of the "work Providing stone studs and spurs along H.P. Bund Between Mile 3/0 to 14/7 and recouping Stone Apron and Damaged Stone Pitching along HP Bund (various reaches)". The Procurement Committee is hereby Modified for the finalization of Bidding Process comprising of the following officers:

1. **Mr.Abdul Qadir Palijo,** Chairman.
Superintending Engineer,
Baghar Circle, Hyderabad.
2. **Mr.Shafqat Hussain Wadho,** Member.
Superintending Engineer,
Pinyari Circle, Hyderabad.
3. **Syed Ahmed Ali Shah,** Member.
Executive Engineer,
Education Works Division,
Badin.
4. **Mr.Ghulam Mohiuddin Mughal,** Member.
Executive Engineer,
Lower Pinyari Division, Sujawal.
5. **Mr.Muhammad Shuaib Samo,** Member/Secretary.
Executive Engineer,
Upper Pinyari Division,
Hyderabad.

(AHMED JUNAID MEMON)
CHIEF ENGINEER,
IRRIGATION KOTRI BARRAGE,
HYDERABAD.


C.c.to:-

1. The Secretary to Govt: of Sindh, Irrigation Department Karachi.
2. The Managing Director, SPPRA, Rules, Karachi.
3. The Superintending Engineer, Pinyari Circle, Hyderabad.
4. The Superintending Engineer, Education Works Deptt: Hyderabad.
5. The All Committee Members.

ANNEXURE - AI

PROCUREMENT PLAN FOR THE YEAR 2015-16 FOR NON ADP WORKS.

Sr. No. / ADP No.	Name of Scheme & Estimated Cost	Allocated Funds	Cost of ongoing works (Exp. already incurred)	Funds earmarked for ongoing works	Cost of New works (Components)	Funds for New works (c - e)	Nature of Procurement	Method of Procurement	Anticipated / Actual date of Advertisement	Anticipated / Actual date of Start	Anticipated / Actual date of Completion
A	B	C	D	E	F	G	H	I	J	K	L
Non ADP 2015-16	Providing Stone studs and spurs along HP Bund between mile 3/0 to 14/7 and recouping stone apron and damaged stone pitching along HP Bund (various reaches)		-	-	-	-	Single Stage	Single Stage	31.03.2016	01.05.2016	01.05.2017


EXECUTIVE ENGINEER
 Upper Pinyari Division
 Hyderabad.