

Office Telephone No. 022-2760048

**OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION**  
**WORKS & SERVICES DEPARTMENT MATIARI**

No. XEN(H)/TC/G-55/ **385** /of 2016 Matiari,

Dated: **28-03-2016**

**NOTICE INVITING TENDERS**

Procuring Agency invites sealed bids on bidding documents in Single envelope method from all the interested bidders under SPPRA rules 2010 for the following works.

S.No.	Name of Work	Estimated Cost	Earnest Money	Time allowed for completion	Cost of bidding documents
	<b>Community Development Programme-2015-16 (P.S-43)</b>				
01	Recondition of link road from National Highway to Village Pir Jhando Road Mile 0/0-0/3+198'	6.3442	126884/-	12 Months	3,000/-

1. The intending participants can submit their applications in the office of the undersigned from the date of Hoisting / publication of the tenders along with the below listed documents/requirements for the purpose of issuance of bidding documents of each work separately during office hours upto **22-04-2016** No bidding document will be provided without the payment of cost of bidding document which shall be in the shape of pay order or in the shape of deposit receipt against each work.
2. The bids will be received back on **22-04-2016** up to 1.00 p.m. and will be opened on the same day @ 3.00 p.m. in presence of Procurement Committee and the bidders or their authorized representatives who wish to be present on the occasion. If the order remain un-responded or are not accepted then the same will be issued and open on the following dates:-

**Schedule of Un-Responded Bids.**

Date of Issue  
2<sup>nd</sup> = **10-05-2016**

Date of Opening  
2<sup>nd</sup> = **10-05-2016** received upto 1:00 P.M and  
Opened on same day @ 2:00 P.M

**3. Eligibility / Conditions:-**

- i. Registration with Pakistan Engineering Council / Registration with Income Tax Department (NTN copy) and Sindh Revenue Board. (Sales Tax Registration) and copy of CNIC.
- ii. The application Shall accompany of tender fee as shown against each for purchase of bidding documents.
- iii. The 2% Earnest money shall be submitted in the shape of call deposit issued from scheduled bank at the time of submission of bidding document in favor of undersigned.
- iv. Certificate of bank showing credit worthiness along with current bank statement.
- v. Affidavit to the effect that firm has not been black listed previously by any executing agency.
- vi. Affidavits to the effect that all documents / particulars / information furnished are true and correct.
- vii. Conditional Tenders will not be entertained.
- viii. Advertisement can be seen on Sindh Government web site ([www.Sindh.gov.pk](http://www.Sindh.gov.pk)) and SPPRA web site.
- ix) Undertaking on stamp paper that firm is not involved in any kind of litigation, departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.

(ARSHAD HUSSAIN BHUTTO)  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
MATIARI

**Copy forwarded with complements to the:**

1. The Director Information (Advertisement) department Karachi, (Four Copies) for publication the same at least (03) National Leading Newspapers (English, Sindh, Urdu) in one insertion.
2. The Secretary Information & Technology Government of Sindh Karachi alongwith soft copy for wide publicity on Government website.
3. The Chief Engineer, Highways Department Hyderabad, for favour of kind information.
4. The Deputy Commissioner Matiari, for favour of kind information.
5. The Superintending Engineer, Works & Services Department Matiari, for favour of kind information.
- ✓ 6. The Managing Director (A&F) SPPRA Block No: 8 Sindh Secretariat No: 4-A Court Road Karachi.
7. The Executive Engineers (all) under Superintending Engineer Works & Services Department Matiari for information & wide publicity.
8. The Assistant Engineers, Matiari/Hala for information & wide publicity.
9. Copy to Head Clerk/Drawing Branch/Notice Board (Local) for information & wide publicity.

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
MATIARI



**GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT**

Karachi dated the 9<sup>th</sup> November, 2013.

**NOTIFICATION**

No. E&A(W&S)3-9/91/2013(Vol-VIII): With the approval of competent authority, a Procurement Committee with the following composition, in terms of Rule-7 of Sindh Public Procurement Rules-2010, is hereby constituted for procurement of "Goods & Works" in the office of Executive Engineer, Highways Division, Matiali excluding procurement involving foreign exchange with the following composition:-

- |      |  |          |
|------|--|----------|
| i)   | Executive Engineer,<br>Highways Division,<br>Matiali.                                      | Chairman |
| ii)  | Executive Engineer,<br>Public Health Engineering Division,<br>Matiali.                     | Member   |
| iii) | Divisional Accounts Officer,<br>(Representative A.G. Sind),<br>Highways Division, Matiali. | Member   |

2. The Functions & Responsibilities of the Committee in term of Rule-7 of SPPRA-2010, shall be as under:

- Preparing of bidding documents.
- Carrying out Technical as well as Financial Evaluation of the bids.
- Preparing Evaluation report as provided in Rule-45.
- Making recommendation for the award of contract to the competent authority, and
- Perform any other function ancillary and incidental to the above.

**QAZI SHAHID PERVEZ  
SECRETARY TO GOVT. OF SINDH**

No. E&A(W&S)3-9/91/2013(Vol-VIII)

Karachi dated the 9<sup>th</sup> November, 2013

A copy is forwarded for information to:

1. The Accountant General, Sindh, Karachi.
2. The Secretary to Govt. of Sindh, Public Health Engg. Department, Karachi.
3. The Managing Director, SPPRA, Karachi.
4. The Chief Engineer (Buildings/Highways), Hyderabad.
5. The Chairman / Members of the Committee.
6. PS to Minister Works & Services Department.
7. PS to Secretary Works & Services Department.
8. PA to Additional Secretary (Tech), Works & Services Department.
9. The Deputy Secretary (Tech) Works & Services Department.
10. The Deputy Secretary (Admin), W&SD.
11. The Deputy Secretary Staff to Chief Secretary Sindh,
12. The Deputy Director, PM&E Cell, W&SD.
13. Notification file

*(Signature)*  
(MUHAMMAD ZAKIR)  
SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH

**GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT**

Karachi, dated: . . . . ., 2015.

**NOTIFICATION**

No.E&A(W&S)3-9/91-2013 (Matlari): With the approval of Competent Authority, a Complaint Redressal Committees with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constituted in the Offices of Executive Engineer, (Highways / Buildings) Division, Matlari for the purpose of redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders.

- |   |  |          |
|---|--|----------|
| 1 | Superintending Engineer (W&S),<br>Matlari.                         | Chairman |
| 2 | Executive Engineer,<br>Provincial Highways Division,<br>Hyderabad. | Member   |
| 3 | District Accountant Officer,<br>Matlari.                           | Member   |

2 The Functions & Responsibilities of the Committee will be same as specified in Rules-31 (4) and (5) of Sindh Public Procurement Rules-2010.

**SECRETARY TO GOVERNMENT OF SINDH**

No.E&A(W&S)3-9/91-2015:

Karachi, dated the *5/11/2015*, 2015.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways / Buildings), Hyderabad.
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Minister, Works & Services Sindh.
7. P.S to Secretary, W&S Department.
8. Notification file.

*AP Boman*  
**SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH**



**GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT**

Karachi, dated the 7<sup>th</sup> January, 2015.

**CORRIGENDUM**

**No. E&A(W&S)3-9/91/2014:** This Department's Notifications dated 09-11-2013 regarding constitution of Procurement Committees of Highways Division, Buildings Division and Education Works Division, Matiani is amended to the extent that now Mr. Ali Muhammad Jat, Executive Engineer, Auqaf Department, Government of Sindh will be the Member of the Procurement Committees as a replacement of Mr. Suhail Ahmed Memon, Executive Engineer, Public Health Engineering Division, Matiani, who has expressed his inability to continue as a Member of the Procurement Committee as conveyed by Superintending Engineer (Works & Services), Matiani vide his letter No.AB/G-148/1302 dated 03-12-2014.

2. Other functions and responsibilities of the Committees shall remain the same.

**QAZI SHAHID PERVEZ  
SECRETARY TO GOVT. OF SINDH**

No. E&A(W&S)3-9/91-2014

Karachi dated the January, 2015.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Secretary to Govt. of Sindh, Auqaf Department, Karachi.
3. The Managing Director, SPPRA, Karachi.
4. The Chief Engineer Building / Highways, Hyderabad.
5. The Superintending Engineer, Works & Services Department, Matiani.
6. The Deputy Director, PM&E Cell, W&SD.
7. P.A to Addl. Secretary (Tech.), W&SD.
8. P.A to Dy. Secretary (Tech.), W&SD.
- ✓ 9. The Chairman / Members of the Committee.
10. Notification file.

**SECTION OFFICER (GENERAL)**

**FOR SECRETARY TO GOVT. OF SINDH**

*Pl. check  
Adl.  
3/1*

**REVISED ANNUAL PROCUREMENT PLAN**  
(WORKS, GOODS & SERVICES)  
(FINANCIAL YEAR-2015-16)

**OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION MATIARI**


S. No.	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated	Source of funds (ADP / Non ADP)	Proposed procurement method	Timing of procurements				Remarks
									1 <sup>st</sup> Qtr	2 <sup>nd</sup> Qtr	3 <sup>rd</sup> Qtr	4 <sup>th</sup> Qtr	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
01	1921	Widening and Recondition of road from N.H.Way to Mori Yousif Khan Hajano via Dargah Hazrat Ahmed Shah Lakyari Road Mile 2/4-3/4	--	--	24.459	10.000	Prov: ADP	National competitive bidding method			✓		Subject to be released of funds
02	M&R	M&R of link road from Paljani Station Road to Oderolai Station Road Mile 0/4-4/4 (In Portions)	--	--	4.159	4.159	M&R	--do--	✓				--do--
03	M&R	M&R of road from N.H.Way Bakhar Jamali Road to Bhale Dino Kaka Road Mile 0/0-1/0 (In Portions)	--	--	2.173	2.173	M&R	--do--	✓				--do--
04	MDGs	Recondition of road from N.H.Way to Village Awal Chachar Road Mile 2/0-2/5+165' at Village Abdul Wahid Burtra Road Mile 5/0-5/3 (i/c 08 Rft Bridge)	--	--	9.640	9.640	MDGs	--do--					--do--
05	01 New	Construction of link road from Dargah Oderolai Road to Kot Syed Mazhar Shah Road Mile 0/0-0/1+330'	--	--	2.430	1.250	District ADP	--do--	✓				--do--
06	02 New	Construction of link road from Sekhat Deh Dari Road to Kot Mamtaz Junejo Road Mile 0/0-0/2+330' with approaches	--	--	4.444	2.250	District ADP	--do--	✓				--do--
07	03 New	Construction of link road from Nasarpur Oderolai Station Road to Village Shuja Chutto and Azam Jamali Road Mile 0/0-0/2+231'	--	--	3.931	2.000	District ADP	--do--	✓				--do--
08	04 New	Construction of C.C Block at Village Ramzan Khyber	--	--	0.800	0.200	District ADP	--do--	✓				--do--
09	05 New	Construction of C.C Block at Village Khandajal	--	--	0.800	0.200	District ADP	--do--	✓				--do--
10	06 New	Construction of C.C Block at Village Syed Shuja Muhammad Shah	--	--	0.800	0.200	District ADP	do	✓				--do--

11	07 New	Construction of C.C Block at Village Allah Bux Burdi.	--	--	0.800	0.200	District ADP	--do--	✓			--do--
12	08 New	Construction of C.C Block at Village Pinyal Gaho.	--	--	0.800	0.200	District ADP	--do--	✓			--do--
13	09 New	Construction of C.C Block at Farsi Farm with Earth Work.	--	--	0.800	0.200	District ADP	--do--	✓			--do--
14	10 New	Construction of C.C Block at Village Hussain Akiani.	--	--	0.800	0.200	District ADP	--do--	✓			--do--
15	11 New	Construction of C.C Block at Village Yousif Chutto.	--	--	0.800	0.200	District ADP	--do--	✓			--do--
16	12 New	Construction of C.C Block at Chutta Farm at Village Ghulam Hussain chutto.	--	--	0.800	0.200	District ADP	--do--	✓			--do--
17	13 New	C.C Block at village Tayab Dahri Unar Mohalla (1000 Rft)	--	--	1.2213	0.625	District ADP	--do--	✓			--do--
18	14 New	Construction / Recondition of road from Tando Adam Road to Karam Khan Kaka Road Mile 0/0-0/4	--	--	4.897	2.396	District ADP	--do--	✓			--do--
19	15 New	C.C block at Ghulam Hussain Laghari 1600 Rft	--	--	2.545	1.266	District ADP	--do--	✓			--do--
20	16 New	Recondition of road from Hala New-Hala Old Road to Village Shafi Mohammad Dahri Road Mile 0/0-0/6	--	--	7.4514	4.057	District ADP	--do--	✓			--do--
21	17 New	Recondition of road from Shafi Mohammad Dahri Road at Mile 1/0 to Makhdoom Ageel-u-Zaman Landhi Road Mile 0/0-0/3	--	--	3.3525	1.777	District ADP	--do--	✓			--do--
22	18 New	Construction of link road from N.H.Way Khando Road to Village Abdul Wahid Khoso Road Mile 0/0-0/2	--	--	3.099	1.527	District ADP	--do--	✓			--do--
23	19 New	Construction of link road from Bhitshah Mori to Lakho Raho village road Mile 0/0-0/5	--	--	7.3909	4.809	District ADP	--do--	✓			--do--
24	20 New	Construction of C.C Block at Makhdoom M. Amin Fafim Primary School to Shahi Bazar Hala City	--	--	1.240	0.625	District ADP	--do--	✓			--do--
25	21 New	Construction of C.C Block i/c Drain of Bhanoth Road to Village Khuda Abad Chandia Road and Sandhan Village (3600 Rft)	--	--	6.398	3.302	District ADP	--do--	✓			--do--

26	22 New	Construction of link road from Village Koro Dahri Road to Village Allah Warayo Jamali Road Mile 0/0-0/2+330'	--	--	4.184	2.116	District ADP	--do--	✓					--do--
27	23 New	Construction of C.C Block at Village Karam Khan Khoso	--	--	0.800	0.200	District ADP	--do--	✓					--do--
28	CDP-15-16	Construction of C.C Block Various Streets of Matiari Town	--	--	1.000	1.000	Community Dev. Prog.	--do--						--do--
29	CDP-15-16	Construction of Paver Block at Jogi Muhalla Khyber	--	--	1.000	1.000	Community Dev. Prog.	--do--						--do--
30	CDP-15-16	Construction of Paver Brick at Tajpur City	--	--	2.000	2.000	Community Dev. Prog.	--do--						--do--
31	CDP-15-16	Construction of C.C Block at Union Council Jhandal Kot	--	--	2.000	2.000	Community Dev. Prog.	--do--						--do--
32	CDP-15-16	Construction of C.C Block Different Village of Taluka Matiari	--	--	2.000	2.000	Community Dev. Prog.	--do--						--do--
33	CDP-15-16	Construction of Paver Block at Village Taj Mohammad Laghari	--	--	2.000	2.000	Community Dev. Prog.	--do--						--do--
34	CDP-15-16	Construction of C.C Block at U.C Paliyani	--	--	2.500	2.500	Community Dev. Prog.	--do--						--do--
35	CDP-15-16	Construction of C.C Block at U.C Matiari	--	--	2.000	2.000	Community Dev. Prog.	--do--						--do--
36	CDP-15-16	Construction of Paver Brick Different Villages of U.C Baudero	--	--	2.000	2.000	Community Dev. Prog.	--do--						--do--
37	CDP-15-16	Construction of C.C Block Different Village of U.C Sekhat	--	--	2.500	2.500	Community Dev. Prog.	--do--						--do--
38	CDP-15-16	Constt. of C.C Block Different Village of U.C Sher Mohammad Thora	--	--	2.000	2.000	Community Dev. Prog.	--do--						--do--
39	CDP-15-16	Constt. of C.C Block Different Village of U.C Faqir Nooh Hothiani	--	--	2.000	2.000	Community Dev. Prog.	--do--						--do--
40	CDP-15-16	Constt. of C.C Block Different Village of U.C Oderolal Village	--	--	2.000	2.000	Community Dev. Prog.	--do--						--do--
41	CDP-15-16	Constt. of C.C Block Different Village of U.C Oderolal Station	--	--	2.300	2.300	Community Dev. Prog.	--do--						--do--
42	CDP-15-16	Construction of C.C Block at U.C Nobat Mari	--	--	2.000	2.000	Community Dev. Prog.	--do--						--do--



43	CDP-15-16	Construction of C.C Block at U.C Hussain Hingoro	--	--	2.000	2.000	Community Dev: Prog:	--do--							--do--
44	CDP-15-16	Construction of C.C Block at U.C Ban Khan Pathan	--	--	2.000	2.000	Community Dev: Prog:	--do--							--do--
45	CDP-15-16	Const: of C.C Block at Village Daud Sangrasi U.C Bhishah	--	--	1.500	1.500	Community Dev: Prog:	--do--							--do--
46	CDP-15-16	Construction of C.C Block at Village Syed Ajan Shah	--	--	2.000	2.000	Community Dev: Prog:	--do--							--do--
47	CDP-15-16	Construction of C.C Block & Drain at Bhishah Town	--	--	1.500	1.500	Community Dev: Prog:	--do--							--do--
48	CDP-15-16	Construction of Paver Brick at Different Village of U.C Oderolai Station	--	--	1.700	1.700	Community Dev: Prog:	--do--							--do--
49	CDP-15-16	Recondition of link road from National Highway to Village Pir Jhando Road Mile 0/0-3+198	--	--	6.379	6.379	Community Dev: Prog:	--do--							--do--
50	CDP-15-16	Recondition of link road from Jamal Dahri Road to Allah Bux Balal Road Mile 2/0-3/4	--	--	14.228	14.228	Community Dev: Prog:	--do--							--do--
51	CDP-15-16	Construction of C.C Paving Blocks Jat Naka to Wanyari Imam Bargah Road Mile 0/0-0/5	--	--	19.393	19.393	Community Dev: Prog:	--do--							--do--

  
 EXECUTIVE ENGINEER  
 HIGHWAYS DIVISION  
 MATIARI

---

**REVISED ANNUAL PROCUREMENT PLAN**  
**(WORKS, GOODS & SERVICES)**  
**(FINANCIAL YEAR-2015-16)**

OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION MATIARI

**REVISED ANNUAL PROCUREMENT PLAN  
(WORKS, GOODS & SERVICES)  
(FINANCIAL YEAR-2015-16)**

**OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION MATIARI**

S. No.	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated	Source of funds (ADP / Non ADP)	Proposed procurement method	Timing of procurements				Remarks
									1 <sup>st</sup> Qtr	2 <sup>nd</sup> Qtr	3 <sup>rd</sup> Qtr	4 <sup>th</sup> Qtr	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
01	1921	Widening and Recondition of road from N.H.Way to Mori Yousif Khan Hajano via Dargah Hazrat Ahmed Shah Lakyan Road Mile 2/4-3/4			24.159	10.000	Prov. ADP	National competitive bidding method		✓			Subject to be released of funds
02	M&R	M&R of link road from Paljani Station Road to Oterolai Station Road Mile 0/4-4/4 (in Portions)			4.159	4.159	M&R	do	✓				do
03	M&R	M&R of road from N.H.Way Bakhar Jarali Road to Bhale Duro Kaka Road Mile 0/0-1/0 (in Portions)			2.173	2.173	M&R	do	✓				do
04	MDGs	Recondition of road from N.H.Way to Village Awa Chachar Road Mile 2/0-2/5-1/5 at Village Abdul Waid Burra Road Mile 5/0-5/3 (w/o 08 Rft Bridge)			9.540	9.540	MDGs	do					do
05	01 New	Construction of link road from Dargah Oterolai Road to Kot Syed Mazhar Shah Road Mile 0/0-0/1-1/30			1.110	1.259	District ADP	do	✓				do
06	02 New	Construction of link road from Sakhat Den Dar Road to Kot Mumtaz Janepo Road Mile 2/0-2-3/30 with approaches			1.111	2.259	District ADP	do	✓				do
07	03 New	Construction of link road from Nasirpur Oterolai Station Road to Village Shuja Pur and Yam Jamali Road Mile 2/0-2-2/30			1.111	2.259	District ADP	do	✓				do
08	04 New	Construction of link road at Village Ramzan Khanpur			1.110	2.259	District ADP	do	✓				do
09	05 New	Construction of link road at Village Kharido			1.110	2.259	District ADP	do	✓				do
10	06 New	Construction of link road at Village Syed Shuja Miranpur Road			1.110	2.259	District ADP	do	✓				do

**REVISED ANNUAL PROCUREMENT PLAN**  
**(WORKS, GOODS & SERVICES)**  
**(FINANCIAL YEAR-2015-16)**


**OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION MATIARI**

S. No.	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated	Source of funds (ADP / Non ADP)	Proposed procurement method	Timing of procurements					Remarks
									1 <sup>st</sup> Qtr	2 <sup>nd</sup> Qtr	3 <sup>rd</sup> Qtr	4 <sup>th</sup> Qtr		
1	2	3	4	5	6	7	8	9	10	11	12	13	14	
01	1921	Widening and Recondition of road from N.H.Way to Mon Yousif Khan Hajano via Dargah Hazrat Ahmed Shah Lakyan Road Mile 2/4-3/4	-	-	24.459	10.000	Prov. ADP	National competitive bidding method		✓				Subject to be released of funds
02	M&R	M&R of link road from Palyan Station Road to Oderolai Station Road Mile 0/4-4/4 (In Portions)	-	-	4.159	4.159	M&R	-do-	✓					-do-
03	M&R	M&R of road from N.H.Way Bakhar Jamali Road to Bhale Dino Kaka Road Mile 0/0-1/0 (In Portions)	-	-	2.173	2.173	M&R	-do-	✓					-do-
04	MDGs	Recondition of road from N.H.Way to Village Awa! Chachar Road Mile 2/0-2/5-165' at Village Abdul Ward Burra Road Mile 3/0-3/3 (Up 08 Rft Bridge)	-	-	9.910	9.910	MDGs	-do-						-do-
05	New	Construction of link road from Dargah Oderolai Road to Kot Syed Mazhar Shah Road Mile 0/0-0/1-3/30'	-	-	2.250	2.250	District ADP	-do-	✓					-do-
06	New	Construction of link road from Sakhat Doh Dari Road to Kot Muzamiz Jinnel Road Mile 0/0-0/2-3/30' with approaches	-	-	4.444	2.250	District ADP	-do-	✓					-do-
07	New	Construction of link road from Nasarpur Oderolai Station Road to Village Shuja Chato and Vatan Jamali Road Mile 0/0-2-1/30'	-	-	1.933	1.933	District ADP	-do-	✓					-do-
08	New	Construction of link road from Ramzan Kayser	-	-	0.450	1.250	District ADP	-do-	✓					-do-
09	New	Construction of link road from Khandaj	-	-	1.810	2.000	District ADP	-do-	✓					-do-
10	New	Construction of link road from Syed Shuja Muzamiz Station	-	-	1.810	2.000	District ADP	-do-	✓					-do-

26	22 New	Construction of link road from Village Koro Dabri Road to Village Allah Warayo Jamali Road Mile 0/0-0/2+330'	--	4184	2.116	District ADP	--do--	✓		--do--
27	23 New	Construction of C.C. Block at Village Karam Khan Khoso	--	9800	0.200	District ADP	--do--	✓		--do--
28	13-16	Construction of C.C. Block Various Streets of Manari Town	--	1000	1000	Community Dev. Prog.	--do--			--do--
29	13-16	Construction of Paver Block at Jogi Mahalla Khyber	--	1000	1000	Community Dev. Prog.	--do--			--do--
30	13-16	Construction of Paver Block at Tajpur City	--	2000	2000	Community Dev. Prog.	--do--			--do--
31	13-16	Construction of C.C. Block at Union Council Jhandal Kot	--	2000	2000	Community Dev. Prog.	--do--			--do--
32	13-16	Construction of C.C. Block Different Village of Taluka Manari	--	2000	2000	Community Dev. Prog.	--do--			--do--
33	13-16	Construction of Paver Block at Village Taj Mohammad Laghan Pithan	--	2000	2000	Community Dev. Prog.	--do--			--do--
34	13-16	Construction of C.C. Block at U.C. Manari	--	2000	2000	Community Dev. Prog.	--do--			--do--
35	13-16	Construction of Paver Block Different Villages of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
36	13-16	Construction of C.C. Block Different Village of U.C. Sekhar	--	2500	2500	Community Dev. Prog.	--do--			--do--
37	13-16	Construction of C.C. Block Different Village of U.C. Sher Mohammad Thora	--	2000	2000	Community Dev. Prog.	--do--			--do--
38	13-16	Construction of C.C. Block Different Village of U.C. Sher Noda Hothani	--	2000	2000	Community Dev. Prog.	--do--			--do--
39	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
40	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
41	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
42	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
43	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
44	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
45	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
46	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
47	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
48	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
49	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
50	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
51	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
52	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
53	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
54	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
55	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
56	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
57	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
58	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
59	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
60	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
61	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
62	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
63	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
64	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
65	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
66	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
67	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
68	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
69	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
70	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
71	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
72	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
73	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
74	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
75	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
76	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
77	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
78	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
79	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
80	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
81	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
82	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
83	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
84	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
85	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
86	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
87	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
88	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
89	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
90	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
91	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
92	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
93	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
94	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
95	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
96	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
97	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
98	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
99	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--
100	13-16	Construction of Paver Block Different Village of U.C. Baudero	--	2000	2000	Community Dev. Prog.	--do--			--do--

26	22 New	Construction of link road from Village Koro Dahri Road to Village Allah Warayo Jamali Road Mile 0/0-0/2+330'	--	4.184	2.116	District ADP	--do--	✓		--do--
27	23 New	Construction of C C Block at Village Karam Khan Khoso	--	0.800	0.200	District ADP	--do--	✓		--do--
28	CDP 15-15	Construction of C.C Block Various Streets of Mathari Town	--	1.000	1.000	Community Dev. Prog.	--do--			--do--
29	CDP 15-15	Construction of Paver Block at fogi Mithalla Khyber	--	1.000	1.000	Community Dev. Prog.	--do--			--do--
30	CDP 15-15	Construction of Paver Brck at Taipur City	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
31	CDP 15-15	Construction of C.C Block at Union Council Jhanda Kot	--	2.600	2.000	Community Dev. Prog.	--do--			--do--
32	CDP 15-15	Construction of C.C Block Different Village of Taluka Mathari	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
33	CDP 15-15	Construction of Paver Block at Village Taj Mohammad Laghari	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
34	CDP 15-15	Construction of C C Block at U C Pabiani	--	2.500	2.500	Community Dev. Prog.	--do--			--do--
35	CDP 15-15	Construction of C C Block at U C Mathari	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
36	CDP 15-15	Construction of Paver Brick Different Villages of U C Baudero	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
37	CDP 15-15	Construction of C C Block Different Village of U.C. Sekhar	--	2.500	2.500	Community Dev. Prog.	--do--			--do--
38	CDP 15-15	Construction of C C Block Different Village of U.C. Sher Mohammad Thora	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
39	CDP 15-15	Construction of C C Block Different Village of U.C. Tajpur Noan Hothani	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
40	CDP 15-15	Construction of C C Block Different Village of U.C. Jhanda Kot	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
41	CDP 15-15	Construction of C C Block Different Village of U.C. Jhanda Kot	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
42	CDP 15-15	Construction of C C Block Different Village of U.C. Jhanda Kot	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
43	CDP 15-15	Construction of C C Block Different Village of U.C. Jhanda Kot	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
44	CDP 15-15	Construction of C C Block Different Village of U.C. Jhanda Kot	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
45	CDP 15-15	Construction of C C Block Different Village of U.C. Jhanda Kot	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
46	CDP 15-15	Construction of C C Block Different Village of U.C. Jhanda Kot	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
47	CDP 15-15	Construction of C C Block Different Village of U.C. Jhanda Kot	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
48	CDP 15-15	Construction of C C Block Different Village of U.C. Jhanda Kot	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
49	CDP 15-15	Construction of C C Block Different Village of U.C. Jhanda Kot	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
50	CDP 15-15	Construction of C C Block Different Village of U.C. Jhanda Kot	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
51	CDP 15-15	Construction of C C Block Different Village of U.C. Jhanda Kot	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
52	CDP 15-15	Construction of C C Block Different Village of U.C. Jhanda Kot	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
53	CDP 15-15	Construction of C C Block Different Village of U.C. Jhanda Kot	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
54	CDP 15-15	Construction of C C Block Different Village of U.C. Jhanda Kot	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
55	CDP 15-15	Construction of C C Block Different Village of U.C. Jhanda Kot	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
56	CDP 15-15	Construction of C C Block Different Village of U.C. Jhanda Kot	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
57	CDP 15-15	Construction of C C Block Different Village of U.C. Jhanda Kot	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
58	CDP 15-15	Construction of C C Block Different Village of U.C. Jhanda Kot	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
59	CDP 15-15	Construction of C C Block Different Village of U.C. Jhanda Kot	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
60	CDP 15-15	Construction of C C Block Different Village of U.C. Jhanda Kot	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
61	CDP 15-15	Construction of C C Block Different Village of U.C. Jhanda Kot	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
62	CDP 15-15	Construction of C C Block Different Village of U.C. Jhanda Kot	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
63	CDP 15-15	Construction of C C Block Different Village of U.C. Jhanda Kot	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
64	CDP 15-15	Construction of C C Block Different Village of U.C. Jhanda Kot	--	2.000	2.000	Community Dev. Prog.	--do--			--do--
65	CDP 15-15	Construction of C C Block Different Village of U.C. Jhanda Kot	--	2.000	2.000	Community Dev. Prog.	--do--			--do--

43	CDP- 13-16	Construction of C.C. Block at U.C. Hussain Hingoro	--	2 000	2 000	Community Dev. Prog.	--do--				--do--
44	CDP- 13-16	Construction of C.C. Block at U.C. Bau Khan Pathan	--	2 000	2 000	Community Dev. Prog.	--do--				--do--
45	CDP- 13-16	Const. of C.C. Block at Village Daud Sangrasi U.C. Bhitshah	--	1 500	1 500	Community Dev. Prog.	--do--				--do--
46	CDP- 13-16	Construction of C.C. Block at Village Syed Ajan Shah	--	2 000	2 000	Community Dev. Prog.	--do--				--do--
47	CDP- 13-16	Construction of C.C. Block & Drain at Bhitshah Town	--	1 500	1 500	Community Dev. Prog.	--do--				--do--
48	CDP- 13-16	Construction of Paver Brick at Different Village of U.C. Oterolal Station	--	1 700	1 700	Community Dev. Prog.	--do--				--do--
49	CDP- 13-16	Recondition of link road from National Highway to Village Pir Jhand Road Mile 0/0-0/3 + 198'	--	6 379	6 379	Community Dev. Prog.	--do--				--do--
50	CDP- 13-15	Recondition of link road from Jamal Dahri Road to Allah Bux Balai Road Mile 2/0-3/4	--	14 228	14 228	Community Dev. Prog.	--do--				--do--
51	CDP- 13-15	Construction of C.C. Paving Blocks at Naka to Wambhar Imam Bargah Road Mile 0/0-0/5	--	19 393	19 393	Community Dev. Prog.	--do--				--do--

  
 EXECUTIVE ENGINEER  
 HIGHWAYS DIVISION  
 MALIARI