

# OFFICE OF THE DISTRICT OFFICER ROADS DISTRICT UMERKOT

NO.TC/G-55/

/ OF 2009

UMERKOT DATED:- / / 2009

## SEALED NOTICE INVITING TENDERS

Sealed tenders are invited as per PPRA Rules 2004 on B-I Form for procurement of the following ADP works.

Sr. No.	Name of Work	Estimated Cost	Earnest Money	Completion Period
1	CONSTRUCTION OF ROAD FROM BODAR FARM KUNRI ROAD TO BODAR FARM MAIN STOP STREET 450 RFT. (0.14 KMS)	0.6001	0.0120	12 Months
2	RECONDITIONING OF ROAD FROM SAMARO UMERKOT DIGU TO APPROACH MIR GHULAM MUSTAFA HOUSE 350 RFT. (0.11 KMS)	0.3932	0.0079	12 Months
3	CONSTRUCTION OF ROAD FROM KUNRI MORE JHANGO HAYAT GAPNO TO CH. UMER DIN GAPNO TO VILLAGE RAMCHAND MENGHWAR MILE 0/0-0/1+330 (0.30 KMS)	1.4133	0.0283	12 Months
4	CONSTRUCTION OF ROAD FROM SAMARO UMERKOT TO CHEEMA FARM ROAD TO VILLAGE ABDUL HAQUE ARAIN MILE 0/0-1/2 (2.00 KMS)	9.9007	0.1980	18 Months
5	CONSTRUCTION OF ROAD FROM UMERKOT CHEEL BUND TO VILALGE ABDUL SALAM MEMON MILE 0/0-0/2 (0.40 KMS)	2.1249	0.0425	12 Months
6	CONSTRUCTION OF ROAD FROM KHALIL MILK SHOP TO VASHO DARZI SH OP UDHYPURI PARO UMERKOT MILE 0/0-0/1 (0.250 KMS)	0.8536	0.0171	12 Months
7	CONSTRUCTION OF ROAD FROM JANU DHATI HOUSE OT CONNECT JANI BHAGAT ROAD MILE 0/0-0/1 (0.20 KMS)	0.9357	0.0187	12 Months
8	CONSTRUCTION OF ROAD FROM MOULA BUX MANGRIO HOUSE TO MANZOOR CHANDIO HOUSE 500 RFT. (0.15 KMS)	0.6358	0.0127	12 Months
9	CONSTRUCTION OF ROAD FROM UMERKOT CHEEL BUND ROAD TO CONNECT SHIVANI MOHALLAH ROAD (SOMOON MAL MALHI HOUSE WARD NO. 315 MILE 0/0-0/1+50 (0.21 KMS)	1.3707	0.0274	12 Months
10	CONSTRUCTION OF ROAD FROM DR. LAL CHAND KHATRI CLINIC TO AKHARO MANDIR TO BITHLANI HOUSE 350 RFT. (0.11 KMS)	0.5574	0.0111	12 Months
11	CONSTRUCTION OF ROAD FROM SAMAD MALKANI HOUSE OT ALLAN MANGRIO SHOP ROAD TO FAKIR GHULAB MANGRIO HOUSE 440 RFT. (0.13 KMS)	0.6355	0.0127	12 Months
12	CONSTRUCTION OF ROAD FROM UMERKOT VEHRO ROAD TO MOHSIN SHAH BUKHARI HOUSE 200 RFT. (0.06 KMS)	0.2536	0.0051	06 Months
13	WIDENING/RECONDITIONING OF ROAD FROM UMERKOT VEHRO ROAD @ POINT MADARSA TO UMER MANGRIO HOUSE MILE 0/0-0/1+330 (0.30 KMS)	1.6531	0.0331	12 Months

14	RECONDITIONING OF ROAD FROM GOVT. BOYS TALUKA PRIMARY SCHOOL TO EDUCATION WORKS OFFICE VIA FEROUZ KHASKHELI MILE 0/0-0/1 (0.20 KMS)	1.7481	0.0350	12 Months
15	CONSTRUCTION OF ROAD FROM UMERKOT PUNHAL NAGAR (KOLHI DARO) ROAD TO VILALGE DR. ANWER KOTRIO HOUSE 500 RFT. (0.15 KMS)	0.7126	0.0143	12 Months
16	CONSTRUCTION OF ROAD FROM UMERKOT VEHRU ROAD APPROACH QUBA MASJID AND JAMA MASJID MILE 0/0-0/2 (0.40 KMS)	1.5898	0.0318	12 Months
17	CONSTRUCTION OF ROAD FROM UMERKOT RATNORE ROAD TO SAMEJA PARO (HALEEM SAMEJO) ROAD MILE 0/0-0/2 (0.20 KMS)	1.9987	0.0400	12 Months
18	CONSTRUCTION OF ROAD FROM DHORONARO CHHORE ASIAN BANK TO LAL MOHAMMAD SAMEJO ROAD TO OTAQUE MANJHI SAMEJO (ISMAIL SAMEJO) MILE 0/0-0/2 (0.40 KMS)	1.9805	0.0396	12 Months
19	RECONDITIONING OF ROAD FROM SOOFI DHORONARO ROAD TO BUX STAD DHORONARO CITY 400 RFT (0.12 KMS)	1.3858	0.0277	12Months
20	CONSTRUCTION OF ROAD FROM DHORONARO UMERKOT VIA RANA JAGIR ROAD TO VILLAGE RANO BHAMBHRO MILE 0/0-0/1+100 (0.23 KMS)	1.1897	0.0238	12Months
21	CONSTRUCTION OF ROAD FROM ABDUL QUDOOS SAUND ROAD TO OTAQUE HAJI ALI BUX MANGRIO MILE 0/0-0/2 (0.40 KMS)	2.0836	0.0417	12Months
22	CONSTRUCTION OF ROAD FROM SOOFI DHORONARO PUNHOON RAJAR ROAD TO PUNHOON RAJAR HOUSE MILE 0/0-0/1 (0.20 KMS)	1.0008	0.0200	12Months
23	CONSTRUCTION OF ROAD FROM NANAKSAR BODAR FARM TO MITHOO MEHAR ROAD TO VILLAGE PIRAL MEHAR MILE 0/0-0/4+330 (0.90 KMS)	4.3827	0.0877	12 Months
24	RECONDITIONING OF ROAD FROM MIRPURKHAS UMERKOT ROAD TO VILALGE HAJI SULEMAN RAJAR MILE 0/0-0/4 (IN PORTIONS)	1.8813	0.0376	12 Months
25	CONSTRUCTION OF ROAD FROM DHORONARO UMERKOT VIA RANA JAGIR FATEH MOHAMAMD MANGRIO ROAD TO VILALGE GAGAN MANGRIO MILE 0/0-0/5 (1.00 KMS)	5.0827	0.1017	12 Months

The intended participants can purchase the separate set of tenders on payment of tender amounting to Rs: 3000/- of each work upto 18.05.2009 during office hours, from the date of publication.

The tenders shall be received back and opened on 19.05.2009 @ 1:0 PM in presence of tender opening committee and bidders or their authorized representatives who wish to be present.

No conditional tender will be entertained.

In case the tenders remain un-responded, the next date of sale and opening of tenders will be as under:

ATTEMPT	DATE OF SALE OF BANK TENDERS	DATE OPENING OF TENDER AT 1:00P.M
2 <sup>nd</sup>	UPTO 02.06.2009	03.06.2009

## **TERMS AND CONDITIONS OF THE TENDERS**

1. Contract documents and other terms and condition can be seen and blank tenders obtained from the office of the undersigned on payment of cost as shown against each and submission of call deposit of any reputed Bank of Pakistan in the name of undersigned.
2. No conditional tenders will be entertained.
3. If the undersigned happens to be out of the Headquarter on the date of opening of tenders the same will be opened on the next working day at 1:00 P.M.
4. In case of works costing above Rs. 2.500 (M) the conditions as prescribed in PPRA/PEC rules shall be applicable.

### **DISTRICT OFFICER ROADS DISTRICT UMERKOT**

***Copy forwarded with complements (alongwith CD of NIT) to the Secretary to Government of Sindh Information Technology Karachi, with request for arranging to place on the web site of Government of Sindh [www.sindh.gov.pk](http://www.sindh.gov.pk) vide letter No. (SO(T)ITD/WEB/7-2, dated: 30-03-2009.***

***Copy forwarded to:-***

1. The Zila Nazim District Umerkot/District Coordination Officer Umerkot for information.
2. The Director Information (Advertisement) Public Relation Department Sindh, Secretariat Block No: 96 Karachi alongwith seven copies of the Advertisement for its publication in English/Urdu and Sindhi Mehran Newspapers widely read in District Umerkot as desired by the Zila Nazim District Government Umerkot vide reference No. ZN/95, dated: 07-02-2006.
3. The Chief Engineer, Highways Department Government of Sindh Hyderabad for favour of his kind information.
4. The Executive District Officer Works & Services Department District Umerkot.
5. The District Officer (all) under Works & Services Department District Umerkot for information.
6. The Deputy District Officer (all) Under Works & Services Department Umerkot.
7. Drawing Branch/Correspondence Branch, Notice Board.

### **DISTRICT OFFICER ROADS DISTRICT UMERKOT**

# OFFICE OF THE DISTRICT OFFICER ROADS

## DISTRICT UMERKOT

NO.TC/G-55/

/ OF 2009

UMERKOT DATED:- / / 2009

### SEALED NOTICE INVITING TENDERS

Sealed tenders are invited as per PPRA Rules 2004 on B-I Form for procurement of the following ADP works.

Sr. No.	Name of Work	Estimated Cost	Earnest Money	Completion Period
1	CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT HURABAD VIA GAMOORI ROAD TO VILLAGE PUNHOON MEHAR MILE 0/0-0/5 (1.00 KMS)	4.8237	0.0965	12 Months
2	CONSTRUCTION OF ROAD FROM WARYAM TO FAKIR AHMED DARS ROAD TO VILALGE JUMOON SAMEJO MILE 0/0-1/0 (1.61 KMS)	8.1443	0.1629	18 Months
3	CONSTRUCTION OF ROAD FROM SAMARO UMERKOT ROAD @ MILE 18/2 TO OTAQUE SARWAR PALLI @ APPROACH TO DARGAH SANGO FAKIR MILE 0/0-0/7+180 (1.45 KMS)	7.0826	0.1417	18 Months
4	CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT TO THARPARKAR PETROLEUM KHARORO SYED ROAD TO VILLAGE MOHKAM SINGH (GHULAB SINGH) MILE 0/0-0/4 (0.80 KMS)	4.1184	0.0824	12 Months
5	CONSTRUCTION OF ROAD FROM DOST MOHAMMAD MORE (A.D.B) KALRAI ROAD TO VILLAGE HAJI CHANESAR MANGRIO MILE 0/0-0/5 (1.00 KMS)	5.577	0.1115	12 Months
6	CONSTRUCTION OF ROAD FROM OTAQUE MAGHAN MANGRIO ROAD TO VILLAGE ALLAH JURIO MANGRIO MILE 0/0-0/4 (0.80 KMS)	3.899	0.0780	12 Months
7	CONST: OF ROAD FROM OLD SHADI PALLI PITHORO ROAD TO DR. MOHAMMAD UMER HALEPOTO HOUSE MILE 0/0-0/1+330 (0.30 KMS)	1.725	0.0345	12 Months
8	CONSTRUCTION OF ROAD FROM ALLAH BUX MAHAR ROAD TO VILALGE JAMALUDDIN MAHAR I/C MADARSA APPROACH 500 RFT. (0.152 KMS)	0.712	0.0142	12 Months
9	CONSTRUCTION OF ROAD FROM GHAZI KHAN SAMOON ROAD TO VILLAGE ALI KHAN SAMOON AN MOHAMMAD SAMOON MILE 0/0-0/4 (0.80 KMS)	4.107	0.0821	12 Months
10	CONSTRUCTION OF ROAD FROM TURKO MANGRIO HIRAL STATION ROAD TO VILALGE ADAM MANGRIO MILE 0/0-0/3 (0.60 KMS)	3.185	0.0637	12 Months
11	CONSTRUCTION OF ROAD FROM DOST MOHAMMAD KALRAI (A.D.B) TO VILLAGE ABDUL HAKEEM ARISAR MILE 0/0-0/2 (0.40 KMS)	2.271	0.0454	12 Months
12	GHULAM NABI SHAH - SHACDHAL MANGRIO ROAD TO VILLAGE HAJI ABDUL RASHEED MANGRIO MILE 0/0-0/1+330 (0.30 KMS)	1.644	0.0329	12 Months

13	CONSTRUCTION OF ROAD FROM MIPURKHAS UMERKOT TO SAJAN RAJAR LINK ROAD TO VILLAGE HAJI HAMAL HYDER RAJAR MILE 0/0-0/1 (0.20 KMS)	1.265	0.0253	12 Months
14	CONSTRUCTION OF ROAD FROM TURKO MANGRIO HIRAL STATION ROAD TO VILALGE HAJI BACHU MANGRIO MILE 0/0-0/1+330 (0.30 KMS)	1.507	0.0301	12 Months
15	CONSTRUCTION OF ROAD FROM OTAQUE MAGHAN MANGRIO ROAD TO VILALGE DOST MOHAMMAD ARISAR MILE 400 RFT (0.121 KMS)	0.848	0.0170	12 Months
16	CONSTRUCTION OF ROAD FROM DOST MOHAMMAD CURVE TO AMEEN MOHAMMAD RAJAR VIA GORADI & RAMZAN RAJAR MILE 0/0-2/1+330	8.820	0.1764	18 Months
17	CONST: OF ROAD FROM JURIO MANGRIO ROAD TO VILLAGE SAIN BUX MANGRIO ROAD MILE 0/0-0/5 (1.00 KMS)	2.8590	0.0572	12 Months
18	CONSTRUCTION OF ROAD FROM SAMARO ROAD TO GHULAM HYDER KAPRI ROAD TO VILLAGE RAIS ISMAIL KHAN BHURGARI MILE 0/0-0/4+330 (0.90 KMS)	4.4856	0.0897	12 Months
19	CONST: OF ROAD FROM SAMARO BACHA BUND ROAD TO VILALGE GUL HASSAN MEMON MILE 0/0-3/0 (4.82 KMS)	4.9225	0.0985	12 Months
20	CONST: OF ROAD FROM PADHRIO FARM PUCCA MORE ROAD TO TAJ MOHAMAMD KHSOSO MILE 0/0-0/5 (1.00 KMS)	5.3917	0.1078	12 Months
21	CONSTRUCTION OF ROAD FROM PADHRIO FARM ROA TO LIAQUEAT KHOSO MILE 0/0-0/5 (1.00 KMS)	4.8712	0.0974	12 Months
22	CONSTRUCTION OF ROAD FROM JHUDO ROAD TO MOHAMMAD PARYAL BHURGARI MILE 0/0-0/4 (0.80 KMS)	4.3699	0.0874	12 Months
23	CONST: OF ROAD FROM G.M SAMARO ROAD MUREED KHAN KHOSO 400RFT.(0.12 KMS)	0.532	0.0106	12 Months
24	CONST: OF ROAD FROM MIR ALI BUX TALPUR TO BEHRAM KAPRI MILE 0/0-1/5 (2.50 KMS)	12.5982	0.2520	18 Months
25	CONSTRUCTION OF ROAD FROM BACHA BUND SLAEH BHAMBHRO (MUKHTIAR BHAMBHRO ROAD) TO VILALGE HASSAN LORIAN MILE 0/0-0/6+330 (1.30 KMS)	7.8553	0.1571	18 Months
26	CONST: OF ROAD FROM 16TH MILE MIPURKHAS UMERKOT ROAD TO CONNECT ASIAN BANK ROAD MILE 0/0-3/1 (PHASE-I) MILE 0/0-1/5 (2.60 KMS)	12.4887	0.2498	18 Months
27	CONST: OF ROAD FROM KUNRI UMERKOT ROAD TO MOHAMMAD BACHAL MEMON 1200 RFT.	1.5538	0.0311	12 Months
28	CONST: OF APPROACH ROAD FROM KUNRI CHEEL BUND ROAD TO MANU MANGRIO DEH DHADHRO MILE 0/0-0/2+330 (0.50 KMS)	2.8483	0.0570	12 Months
29	CONSTRUCTION OF ROAD FROM KUNRI BODAR FARM ROAD TO VILLAGE SYED ADAL SHAH MILE 0/0-0/7 (1.40 KMS)	7.608	0.1522	12 Months
30	CONSTRUCTION OF ROAD FROM HASSAN RIND ROAD TO GHULAM MOHAMMAD KHASKHELI VIA HAFIZ JUMOON KHASKHELI & LINK TO FAKIR MOHAMMAD SALEH SOOMRO MILE 0/0-2/3 (3.80 KMS)	19.8681	0.3974	18 Months

The intended participants can purchase the separate set of tenders on payment of tender amounting to Rs: 3000/- of each work upto 21.05.2009 during office hours, from the date of publication.

The tenders shall be received back and opened on 22.05.2009 @ 1:0 PM in presence of tender opening committee and bidders or their authorized representatives who wish to be present.

No conditional tender will be entertained.

In case the tenders remain un-responded, the next date of sale and opening of tenders will be as under:

ATTEMPT	DATE OF SALE OF BANK TENDERS	DATE OPENING OF TENDER AT 1:00P.M
2 <sup>nd</sup>	UPTO 02.06.2009	03.06.2009

### **TERMS AND CONDITIONS OF THE TENDERS**

1. Contract documents and other terms and condition can be seen and blank tenders obtained from the office of the undersigned on payment of cost as shown against each and submission of call deposit of any reputed Bank of Pakistan in the name of undersigned.
2. No conditional tenders will be entertained.
3. If the undersigned happens to be out of the Headquarter on the date of opening of tenders the same will be opened on the next working day at 1:00 P.M.
4. In case of works costing above Rs. 2.500 (M) the conditions as prescribed in PPRA/PEC rules shall be applicable.

**DISTRICT OFFICER ROADS  
DISTRICT UMERKOT**

***Copy forwarded with complements (alongwith CD of NIT) to the Secretary to Government of Sindh Information Technology Karachi, with request for arranging to place on the web site of Government of Sindh [www.sindh.gov.pk](http://www.sindh.gov.pk) vide letter No. (SO(T)ITD/WEB/7-2, dated: 30-03-2009.***

***Copy forwarded to:-***

1. The Zila Nazim District Umerkot/District Coordination Officer Umerkot for information.
2. The Director Information (Advertisement) Public Relation Department Sindh, Secretariat Block No: 96 Karachi alongwith seven copies of the Advertisement for its publication in English/Urdu and Sindhi Mehran Newspapers widely read in District Umerkot as desired by the Zila Nazim District Government Umerkot vide reference No. ZN/95, dated: 07-02-2006.
3. The Chief Engineer, Highways Department Government of Sindh Hyderabad for favour of his kind information.
4. The Executive District Officer Works & Services Department District Umerkot.
5. The District Officer (all) under Works & Services Department District Umerkot for information.
6. The Deputy District Officer (all) Under Works & Services Department Umerkot.
7. Drawing Branch/Correspondence Branch, Notice Board.

**DISTRICT OFFICER ROADS  
DISTRICT UMERKOT**

# OFFICE OF THE DISTRICT OFFICER ROADS

## DISTRICT UMERKOT

NO.TC/G-55/

/ OF 2009

UMERKOT DATED:- / / 2009

### SEALED NOTICE INVITING TENDERS

Sealed tenders are invited as per PPRA Rules 2004 on B-I Form for procurement of the following ADP works.

Sr. No.	Name of Work	Estimated Cost	Earnest Money	Completion Period
1	CONSTRUCTION OF APPROACH ROAD FROM MEHPARI ROAD TO GUL HASSAN KHASKHELI 500 RFT. (0.15 KMS)	0.7003	0.0140	12 Months
2	CONSTRUCTION OF ROAD FROM BERO KHAN RIND ROAD TO VILLAGE MOHAMMAD RAMZAN RIND MILE 0/0-0/2+330 (0.50 KMS)	2.9018	0.0580	12 Months
3	CONSTRUCTION OF ROAD FROM HASIL KHAN RIND ROAD TO VILLAGE CH. ABDUL AZIZ MILE 0/0-0/2 (0.40 KMS)	2.3692	0.0474	12 Months
4	CONSTRUCTION OF ROAD FROM SARMAST MORE TO RAHMORE SHAHKH ASAIN BANK ROAD MILE 0/0-1/0 (1.61 KMS)	8.6136	0.1723	18 Months
5	CONSTRUCTION OF ROAD FROM KUNRI NABISWAR THAR ROAD TO CH. MOHAMMAD TAHIR ARAIN 400 RFT. (0.12 KMS)	0.7727	0.0155	12 Months
6	CONSTRUCTION OF ROAD FROM MOOSA NOHRI ROAD TO VILLAGE SHAH NAWAZ VIA SHAMSUDDIN JUNEJO MILE 0/0-0/7 (1.40 KMS)	7.7834	0.1557	18 Months
7	CONSTRUCTION OF ROAD FROM BASHIR KOTIO ROAD TO VILLAGE MONSHI MOCCHI MILE 0/0-0/4 (0.80 KLMS)	4.4012	0.0880	12 Months
8	CONSTRUCTION OF ROAD FROM JAN MOHAMMAD LASHARI ROAD TO VILALGE ATTAULLAH LASHARI 400 RFT. (0.12 KMS)	0.7555	0.0151	12 Months
9	CONSTRUCTION OF ROAD FROM PALIO KHAN RIND ROAD TO ALI GUL KHASKHELI MILE 0/0-0/2 (0.40 KMS)	2.2229	0.0445	12 Months
10	CONSTRUCTION OF ROAD FROM NAZAR HUSSAIN RIND ROAD TO GHULAM HYDER RIND MILE 0/0-0/1+330 (0.30 KMS)	1.7315	0.0346	12 Months
11	CONSTRUCTION OF ROAD FROM KUNRI JUHDO ROAD @ MILE 0/2 TO VILLAGE LOUNG KHAN CHANDIO MILE 0/0-0/2	1.1900	0.0238	12 Months
12	CONSTRUCTION OF ROAD FROM MIR MORI DARELO ROAD TO VILLAGE MOHAMMAD YOUSIF CHANDIO MILE 0/0-0/6 (1.20 KMS)	3.4245	0.0685	12 Months
13	CONSTRUCTION OF ROAD FROM NABISAR ROA DENISAR FARM ROAD TO VILLAGE KANDERO CHANDIO & ARZ MOHAMMAD CHANDIO MILE 0/0-0/2 (0.40 KMS)	2.1553	0.0431	12 Months
14	CONSTRUCTION OF ROAD FROM TALHI JAFFAR ALI DAL ROAD TO VILLAGE FAIZ MOHAMMAD GURGEZ VIA RAHIM GURGEZ MILE 0/0-0/2 (0.40 KMS)	2.1264	0.0425	12 Months

15	CONSTRUCTION OF ROAD FROM JEVAN MORE TALHI ODD JI BHIRI ROAD TO VILLAGE DIN MOHAMMAD GURGEZ MILE 0/0-0/2+330 (0.50 KMS)	2.631	0.0526	12 Months
16	CONSTRUCTION OF ROAD FROM LEHNO LORI ROAD TO HAJI KAMAL RIND MILE 0/0-1/0 (1.61 KMS)	8.9859	0.1797	18 Months
17	CONSTRUCTION OF ROAD FROM LEHNO LORI KRIR RIND ROAD TO JAFFAR KHAN RIND (I/C BRIDGE) MILE 0/0-0/2+330 (0.50 KMS)	3.4588	0.0692	12 Months
18	CONSTRUCTION OF ROAD FROM KHAN MOHAMMAD RIND ROAD TO DILSHAD RIND VIA JAFFAR RIND MILE 0/0-0/2 (0.40 KMS)	2.4182	0.0484	12 Months
19	CONSTRUCTION OF ROAD FROM HOTHI KHAN CHANDIO MAGHAN CHANDIO ROAD TO VILLAGE MIR MOHAMMAD CHANDIO MILE 0/0-0/2 (0.40 KMS)	2.4077	0.0482	12 Months
20	CONSTRUCTION OF ROAD FROM JHUDO KUNRI ROAD TO PATHANABAD MILE 0/0-1/0 (1.61 KMS)	8.7742	0.1755	18 Months

The intended participants can purchase the separate set of tenders on payment of tender amounting to Rs: 3000/- of each work upto 25.05.2009 during office hours, from the date of publication.

The tenders shall be received back and opened on 26.05.2009 @ 1:0 PM in presence of tender opening committee and bidders or their authorized representatives who wish to be present.

No conditional tender will be entertained.

In case the tenders remain un-responded, the next date of sale and opening of tenders will be as under:

ATTEMPT	DATE OF SALE OF BANK TENDERS	DATE OPENING OF TENDER AT 1:00P.M
2 <sup>nd</sup>	UPTO 02.06.2009	03.06.2009

### **TERMS AND CONDITIONS OF THE TENDERS**

1. Contract documents and other terms and condition can be seen and blank tenders obtained from the office of the undersigned on payment of cost as shown against each and submission of call deposit of any reputed Bank of Pakistan in the name of undersigned.
2. No conditional tenders will be entertained.
3. If the undersigned happens to be out of the Headquarter on the date of opening of tenders the same will be opened on the next working day at 1:00 P.M.
4. In case of works costing above Rs. 2.500 (M) the conditions as prescribed in PPRA/PEC rules shall be applicable.

**DISTRICT OFFICER ROADS  
DISTRICT UMERKOT**



***Copy forwarded with complements (alongwith CD of NIT) to the Secretary to Government of Sindh Information Technology Karachi, with request for arranging to place on the web site of Government of Sindh [www.sindh.gov.pk](http://www.sindh.gov.pk) vide letter No. (SO(T)ITD/WEB/7-2, dated: 30-03-2009.***

***Copy forwarded to:-***

1. The Zila Nazim District Umerkot/District Coordination Officer Umerkot for information.
2. The Director Information (Advertisement) Public Relation Department Sindh, Secretariat Block No: 96 Karachi alongwith seven copies of the Advertisement for its publication in English/Urdu and Sindhi Mehran Newspapers widely read in District Umerkot as desired by the Zila Nazim District Government Umerkot vide reference No. ZN/95, dated: 07-02-2006.
3. The Chief Engineer, Highways Department Government of Sindh Hyderabad for favour of his kind information.
4. The Executive District Officer Works & Services Department District Umerkot.
5. The District Officer (all) under Works & Services Department District Umerkot for information.
6. The Deputy District Officer (all) Under Works & Services Department Umerkot.
7. Drawing Branch/Correspondence Branch, Notice Board.

**DISTRICT OFFICER ROADS  
DISTRICT UMERKOT**