Sealed

The Work Mentioned Below:-

S.NO

KARACHI WATER AND SEWERAGE BOARD
NOTICE INVITING TENDER THROUGH WEB SITE
(ON ITEM RATE BASIS)

Tender Is Invited Signal Stage One Envelope System As Per SPPRA Rules-2010 For

DETAIL

1

Name Of Work PROVIDING LAYING 12" DIA & 8” DIA

PROVIDING SEWERAGE DISPOSAL

UC # 36 KORANGI
RS:4,67,192/-)

RCC PIPES AS

RESIDENTS OF THE SECTOR 31-C/1 KDA SOCIETY IN
DIVISION. ESTIMATE COST

TO THE

Name, Address & phone no of D.D.O.
OFFICE

CELL NO: 0321-9260360

EXECUTIVE ENGINEER (SEW) KORANGI TOWN
KW&SB  FIRST FLOOR,OLD KDA ZONAL
BUILDING NEAR AWAMI
STATION KORANGI NO:04KORANGI ,KARACHI.

POLICE

Eligibility of Firm/Bidder

of SPP Rules, 2010 (amended 2014), Rs. 4,67.01
Turnover must be attached with the Tender.

Bidder / Contractor having NTN and Contractor should be ;-
registered with Sindh Revenue Board.in terms pf Rule-46(1)(iii)
92 Three Years |

Tender can be purchased In eharge revenue accounts section

the date opening of the tender.

finance department
KW&SD hcad Office annexy building of KBCA at civic centre
Karachi tfrom 9:00AM to 01:00P.M in any wotking day cxcept \

wh

Bid Security
from any schedule bank of Pakistan in the fa
must be accompuanied with the tender othery
shall be treated as invalid & rejecied

2% quoted amount in shape of pay order /Bank draft

or of KW&SB |
‘ise the lender‘s |

Tender lee RS:1000/- in shape of Pay Order in the name o

Refundable)

KW&SB. (non |

|
]

Start Date of issuance of Tenders / last

date of issuance of tenders. before the date of opening tender.

w.e.t date of Hoisting of NIT on SPPRA wdbsite / one day

Date of opcning & submission of tenders.
will be opened on the same date at 2:30 Pm.

Tender will be submitted on 25 - & - /4 |,

'
1
|
1
i
|

at 2:00Pm and

Submission / Opening Venue: Tenders will be opened by the Procurement Co
oifice of the Chiet’ Engineer (1P&D),KW&SB

mile Karsaz,Shahrah- c-I-'naal Karachi.

mmittee-1,at the—i
at Block-L 9" |

LLW

Note:

Scope of work

Source of funding | Own funds of KW&SB

—l_] or Improvement of sew system in Komngl lown.

|

Tender and biding documents can be seen & download from SPPRA website waww, \ppl.mndh gov,pk

The participants must quote the rates both in words & figures along will telephone numbers, mobile numbers, posn] ahdress

fax number must be mentioned in bids
If any inconvenient situation created in the city, or Govt will announce any holiday on opening dqtu of tender, tulder 5
submitied / opened on next working day at same time & venue,

a]l be

The procuring Agency may rejeet any bid subjected to relevant provision of SPP Rules,2010 apd may canjee] the

bidding process at any time prior to acceptance of bid ar proposal as per Rule-25 of SPPRA -2010.

Conditional tender or tenders from debarred contractor shail not be aceepted and shall be treated as rejected and inva]iq

there..

Offers should be recerved in seal cover .
In case of any required mformation regarding work to the concerned officer as per itemn No:01 may be contacted or his
may be visited

JL
EXECUTIVE ENGINEQR(SEW)
RANGI TOWN, KW&SB

then & |

ftice
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J7% KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES, DEVELOPMENT & ADMINISTRATION DEPARTMENT

PHONE HO. 021-35231464, 021-99231463

' Not KWESB/HRDEA/DMDI944

CORRIGENDUM

In pursuance of office order issued vide No KW&SB/DMDI/HRDEA/ST

aled 30.10.2015

dated

22.10.2015 regarding of rules-31 of SPPR, A complaint redressal committee {2RC) 1s

Constituted, requires appropriate correction as under:

Sr. No.04 May Be Read as Sr. Director (HRA) KMC

Instead of : Director Admiu.‘stk}tion KMC.

Vi

{ S/ SHAKEEL AHMED)
DY. MANAGING DIRECTOR
KW&SEB

Distribution

CEONIOALON -

Dy. Managing Director (TS) KW&SB.
Dy. Managing Qirector {Finance) KW&SB / Convener Commiltee,

Dy. Managing Director (Planning) KW&SE.

The Chief Engineer Korangi KW&SB / Member Secretary Cainmitiee,

The Chief Engineer Centrat KMC / Member of the Committze.
The Senior Director HR-Il KMC / Member ¢f the Commitiec’
The Divisional Account Officer (South), KW&ESB.

The Director (1T}, KW&SB.

The Director Administration, KW&SB.,

. The Asstt. Director (LFA), KW&SB.

. The Accounts Officer (Estt), KW&SB.
. Office Copy.

. Master File.

C.C. to Managing Director, KW&SB.

BN VA




PHONE NO. 021 - 99231464 - 021 - 99231463

KARACHI WATER & SEWERAGE BOARD

HUMAN RESQURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT

No, KW&SB/D.M.B/HRD&A/S19 Dated: 22-10-2015

OFFICE ORDER

With immediate effect, for compliance of Rule-31 of SPPR, A Complaint

Redressal Committee (CRC) is constituted camprising of the following:

1 Dy. Managing Director (Finance), KW3SEB Canvener

2. Chief Engineer (Korangi), KW&SE " Member/Secretary
3. Chief Engineer (Central), KMC Member

4 Director Administration, KMC Member

5 Divisional Accounts Officer (South), KWE&S8  Member

This issues on the recommendation of Dy. Managing Director (T3)

KWE&SE, Oy. Managing Director (Planning), KWASE and with the approval of

Managing Oirector, KW&SB.

hakeet Ahmed)
anaging Director (HRD&A)
KWE&SE

Dy. Managing Director (TS) KW&SB

Dy. Managing Director (Finance) KW&SB/Convener Comimittee
Dy. Managing Director (Planning) KWE&SB

Chief Engineer, Korangi, KW&SB/Member/Secretary Committee.
Chief Engineer, Central, KMC/Member of the Committes.
Director Administration, KMC/Member of the Commitlee.
Divisional Accounts Officer (South) KW&ASE

Director (IT) KW&SB

Director Personnel, KW&SB

10.  Director Administration, KWESB

11, AD (LFA) KWE&SB

12, AD (ESTT) KW&SB

13.  Office Copy.

14 Master File.

@@\@@%GNA

c.c. te Managing Director, KW&SB

L2054 Y OACAM 00T b dag




Ty KARACHI WATER & SEWERAGE BOARD

?’m*:j s OFFICE OF THE CHIEF ENGINEER (IPD)

‘5“35\;";.’%#7’ Block-B, 9" Mile Karsaz, Shahra-e-Faisal, Karachi

e ‘ Telephone # 99245161
No.KW&SB/CErD)2013/2 36 Dated: /£ 03-2013

OFFICE ORDER

for performing 1hn, Iuncbons prcstnb(_d in Rule- J £ Rules ibid far the works for phich

evaluation report required to be hoisted on Sindh P ub!x\ Procucement Authority's Web Site, as
under:
SN | Nomince Posttion in .C_ | |
Lo 1 Chief Engt tneer (1PD) Comvener l 1
f“wﬂ | Chicf Engincer (Concerned) | Member L
.3 | Representative of D.G (TS) KMC L Member l B
4 ] Representative of Finance Advisar, EMC ‘ i Member \ 3
|5 | Accounts Officer (Conceimed) 1 Wlember / Secretary |

i
-t
!
|

The office of the Convener / Chiet Engincer (1PD), shall be headauarter for Procurathent
Committee,

The Concerned office of Chiel Engincer shall mmaintaln the record of procurciment proceeding
required noder Rule-8 off SPPRA2010.

Uniform eriteria for assessment of bids shall be used by all the Procuremont Commitices, to

cnsure unifornity of assessment of simifar items and works.

. This modifics the carfizr order bearing No.MD/IW&SB/201 /19771 dated 15] S06-2011.

~

This issue with the approval of Managing DrlLLlox KAWESH,

)f/ //\/\/\,
(“hz(.fl,mr__;,u:{‘ TDEI :‘i? \f
1\.-\1\]&»513 '

o)

Copy taz
I. The Mdmﬂm v UMC Of KWESE,
2. TheAll DMID's W ESE.
3. The All C.E' KW &SE. L A
4. The Assistant Director (LTA), KWE&EE. :

(W)

The P.S to Chalrman, KW&SH, R ST
6. The All Accounts Officer, KWESB. ‘ '
Topy also ta:
1. The Administrator, KMC. : SN o
The Chiel Officer / Municipal Comuissioner, KM %gﬁ
The Director General (1.8), KMC. - ‘
The Frmancial Advisor, KMC.
The Dircctor (C.13) SPPRA, GOS.

LA e W D



KARACHI WATER AND SEWERAGE BOARD

NAME OF WORKS

PROVIDING LAYING 12” DIA & 8” DIA RCC

PIPES AS PROVIDING SEWERAGE DISPO

TO THE RESIDENTS OF THE SECTOR 31
KDA SOCIETY IN UC # 36 KORANGI DIVISION.

SAL
-C/1

_

KORANGI TOWN (SEWERAGE)




KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER
SEWERAGE KORANGI TOWN

SUBJECT: PROVIDING LAYING 12" DIA & 8" DIA RCC PIPES AS PROVIDING SEWERAGE DISPOSAL TO THE
RESIDENTS OF THE SECTOR 3!-C/1 KDA SOCIETY IN UC # 36 KORANGI DIVISION.

Estimated Cost: on item Rate Basis Issued to M/S
Time Limit:

Tender Cost: Rs: 1000/- PPay Order No: ated
Penalty: Rs: 500

DESCRIPTION [ QUANTITY | RATE PER || AMOUNT |

Excavation for pipe line in trenches pits in alt kind of ‘
J

|

|

soil; of murum ife trimming and dressing side to true
alignment and shape leveling of beds of trenches to
carrect level and grade cutting joint holes and disposal
of surplus earthy with o one chain as directed by
engineer incharge.Providing fence guards.lights,flages
and temporary crossing for non-vehicular trattic where 8825 Cft %0CH
ever required lift upto 5{t.(1.52m) and lead upto one
chian 1004ts.(30.5m).0°-5"

2 Excavation for pipe line in trenches pits in wet soil
clay or mud i/c trimiming and dressing side to true
alignment and shape leveling of beds of trenches to
correct level and grade cutting joint holes and disposal
of surplus earthy with a one chain as dirccted by
engineer incharge. Providing fence guards.lights.flages
and temporary crossing tor non-vehicular traffic where
ever required it upto S{t(1.52m) and lead upto one 1425 Cft 2G0CTt
chian [00fts.(30.5m).  a)-=--m- U0-amnnen S’ to 8"

3 Full hair Charges of puniping set /¢ wages of driver
and asstt:fule on electric energy platform required tor
placing pump and delivery pipe for pumping out water
found at lower depth with suction  various depth

including the cost of dismantling after conr:of job hire 12 Days P/Day
charges of pumping set of upto [0hp pumping out
water from 107 feet deep trench. |
Providing /Laying of RCC rubber ring joint and fitting
4 in trenches including cutting fitting and jointing with
rubber ring Ve testing with water to specified pressure.
120 475 Rft P/Rft
8§70 136 Rt P/RIt
5 Providing Manhole 4™ internal dia without RCC cover

with CI frame (15K g) & 5 teet clear depth cast in st
1:2:4 97 thick wall 1:4:8 CC in 57 diz 67 thick in
foundation 1:2:4 CC in benching 47 thick cement
plaster 133 on inside wall & surface of channel & ifc
making required nos of main branches channel %™ dia
bar for M/s footrest at 127 C/AC ¢ excavation in all
kind soil, back filling disposal of surplus stuff 10 Nos Each
complete as per drawing & design & instructian of the
Engineer fu charge,

.-

6 Add for extra depth bevond 57 deduct at the same rate., 10.00 Rft P/Rft
7 Making conncetion with the existing manhale ifc the
cost of cutting hole in wall making them good in CC [ Nos Each
1:2:4 & making required channel ete complete.
Refilling the excavated stuft in trenches 67 thick layer
i/c watering ramming to full compaction ete complele. 9593 Cft 90C ft
Total

Y \,.\, ~

EXECUTIVE ENGINEER \SEW)
WORANG! TOWN KW&SB

I wehereby quoted bid umount of Rs

Rupees




PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements
(Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract.
The main text refers to admeasurements contracts.




allowed for carrying out the work, or which contain any other conditions, will be
liable to rejection. No printed form of tender shall include a tender for more than one
work, but if contractor wish to tender for two or more works, they shall submit a
separate tender for each,

The envelope containing the tender documents shall refer the name and number
of the work.

6. Measurement: All works shall be measured by standard instruments according to
the rules.

7. Evidence of Eligibility: Bidders shall provide evidence of their eligibility as
and when requested by the Procuring Agency.

8. Late submission of bids: Any bid received by the Agency after the
deadline for submission of bids shall be rejected and returned unopened to the bidder.

9.Eligibility Criteria: Prior to the detailed evaluation of bids, the Procuring
Agency will determine whether the bidder fulfills all codal requirements of
eligibility criteria given in the tender notice such as registration with tax authorities,
registration with PEC (where applicable), turnover statement, experience statement,
and any other condition mentioned in the NIT and bidding document. If the
bidder does not fulfill any of these conditions, it shall not be evaluated further.

10. Bid Secuirty:Bid without bid security of required amount and prescribed form
shall be rejected.

11.  Arithmetical errors: Bids determined to be substantially responsive shall be
checked for any arithmetic errors. Arithmetical errors shall be rectified on the
following basis;

(A) In case of schedule rates, the amount of percentage quoted above or
below will be checked and added or subtracted from amount of bill of quantities
to arrive the final bid cost.

(B) Incaseof item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate

shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,

in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,

the sum of the total costs shall prevail and the total bid amount shall be
corrected.




CONDITIONS OF CONTRACT

Clause — 1:Commencement & Completion Dates of work. The contractor shall
not enter upon or commence any portion or work except with the written
authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of
the work. Failing such authority the contractor shall have no claim to ask for
measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay
and complete the works in the time allowed for carrying out the work as entered in
the tender shall be strictly observed by the contractor and shall reckoned from the date
on which the order to commence work is given to the contractor. And further to
ensure good progress during the execution of the wok, contractor shall be
bound, in all in which the time

allowed for completion of any work exceeds one month, to achieve progress
on the prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages
to the Agency at the rate per day stated in the bidding data for each day that the
completion date is later than the Intended completion date; the amount of
liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent
of the contract price. Agency may deduct liquidated damages from payments due to
the contractor. Payment of liquidated damages does not affect the contractor's
liabilities.

Clause —3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either
of
the following conditions exits:-

(i) Contractor causes a breach of any clause of the Contract;

(ii) the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired,

(iii) in the case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause.

(iv) contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of the
submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-




The contractor shall aiso confirm exactly, fully and faithfully to the designs, drawing,
and instructions in writing relating to the work signed by the Engineer-in-charge and
lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours
and the contractor shall, if he so requires, be entitled at his own expense to make or
cause to be made copies of the specifications, and of all such designs, drawings, and
instructions as aforesaid. Draft Bidding Document for Works up to 2.5 M

Clause — 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently
as the progress of the work may justify for all work executed and not included in any
previous bill at least once in amonth and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry

of tendays from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on

the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out

to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of
the date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the works shall

be final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted
as so completed, the Engineer-in-charge may make payment on account of such items
at such reduced rates as he may consider reasonable in the preparation of final
or on running account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical
services from the original contractor to cover any increase or decrease in
quantities, including the introduction of new work items that are either due to
change ofplans, design or alignment to suit actual field conditions, within the general
scope and physical boundaries of the contract.




(ii) If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of} it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause — 11: (A)  Inspection of Operations. The Engineer and his
subordinates, shall at all reasonable times have access to the site for supervision
and inspection of works under or in course of execution in pursuance of the
contract and the contractor shall afford every facility for and every assistance
in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as if they had
been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the
reach without giving notice of not less than five days to the Engineer whenever any
such part of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such part of the works or of examining such
foundations:

(B) 1f any work is covered up or placed beyond the reach of measurement
without such notice having been given, the same shall be uncovered at the
contractor’s expense, and in default thereof no payment or allowance shall be made
for such work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or
damage to physical property or facilities or related services at the premises and of
personal injury and death which arise during and in consequence of its
pcrformance of the contract. if any damage is caused while the work is in
progress or become apparent within three months of the grant of the certificate
of completion, final or otherwise, the contractor shall make good the same at his
own expense, or in default the Engineer may cause the same to be made good by
other workmen, and deduct the expenses from retention money lying with the
Engineer.

Clause-14: Measures for prevention of fire and safety measures. The
contractor shall not set fire to any standing jungle, trees, bush-wood or grass
without a written permit from the Executive Engineer. When such permit is
given, and also in all cases when destroying, cutting or uprooting trees, bush-wood,
grass, etc by fire, the contractor shall take necessary measures to prevent such fire
spreading to or otherwise damaging surrounding property. The contractor is
responsible for the safety of all its activities

8




(ii) Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual consumption
basis, but not later than period more than three months (even if unutilized).

Clause -19: Recovery as arrears of Land Revenue. Any sum due to the
Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of
the whole of the works (a work should be considered as complete for the purpose of
refund of security deposit to a contractor from the last date on which its final
measurements are checked by a competent authority, if such check is necessary
otherwise from the last date of recording the final measurements), the defects
notice period has also passed and the Engineer has certified that all defects
notified to the contractor before the end of this period have been corrected, the
security deposit lodged by a contractor (in cash or recovered in installments from
his bills) shall be refunded to him after the expiry of three months from the date on
which the work is completed.

DIVISI ACCOUNTANT

NSO ACE oLty | T,
a7 Tomm AVIE) WY ¢

,,‘—_,_5\/\_\\
- r "

CONTRACTOR EXECUTIVE ENGINEER/PROCURING AGENCY

10




SUBJECT: PROVIDING LAYING 127 DIA & 8 DL

ANNEXTURE - 1}
PROCUREMENT PLAN (NON-DEVELOPMENT)

KORANGI TOWN( SEWERAGE), K. W. & S. B. (F. Y. 2015-2016)

e

POSAL TO TIE RESIDENTS OF THE SECTOR 31-C/1 KDA SOCIETY IN UC # 36 KORANGI DIVISION ESTIMATE COST RS:4,67,1921

Srial Fund head & Name of work and Allocated funds and break Items to be executed Method Anticipated /actual Anticipated/actual Anticipated /actual date of Remarks
no sub head break up up for different of date of date of start completion
locations/sites procurem advertisement
ent
A B3 C D E F G H i J
1 K-023-11 Purchasing of Rs:2,00,000/- ix. G.I. Buckets. SPPRA | Atter After calling | Case to case basis
consumable  store X. Pick-Axe. Rule Administrative tenders/expenditure
materials. i Ropes 2010 Approval  accorded | sanction/execute of
Hammer. by M.D, KW&SB. | agreement
Baniboos Cutter Notification date | competent authority
N Chisel may be given at this | of KW&SB.No fix
Xv. Binding Wire stage -However | date may be given at
XVi. Etc. swhen NIT shall be | this atage.
called the copy of
same  shall be
produced to SPPRA. ?
2 K-025-13 Purchase of Rs;20.00,000/- bamboos SPPRA -do - -do-
bamboos Rule
| 2010 |
3 K-023-14 Providing nain Rs:50,00,000~ Rec covers 21°Dia 247 dia SPPRA - do- -do-
holes covers 307 dia Rule
2010
I K-023-18 Repatring and Rs,1,00.00,600/- X Road cutting. SPPRA -do- -do -
replacement look after X, Excavation in Rule 2010
of Old sewerage lines alt kind
news and  different Excavation wet sill.
areas clc. Excavation in hard
rock,
Ree pipe of Sew
Dewatening.
Making connection
Intermediate M/H
5 K-023-32 Repairing  of  main Rs:45,00,000/- Ree Ring slabs SPPRA - do - -do-
holes in different areas Fixmg of Rec Ring slabs Ruic 2010
ete. CCl1:24
CC148
Palster
- C.1 frame. f

“\I/\LV/.)\,\/\I} o
FXECUTIVE ENGINBER(SEW

KORANGETOWN, KW&SB.

AT ey




. Turn-over of at least Rs:2.5 Million of last three years.

10. Conditional bid cannot be accepted.
11. Bid must be submitted in sealed cover.

12. Contractor firm cannot be debarred in KWS&SB.

SUBJECT: PROVIDING LAYING 12” DIA & 8” DIA RCC PIPES AS PROVIDING

SEWERAGE DISPOSAL TO THE RESIDENTS OF THE SECTOR

31-C/1 KDA SOCIETY IN UC # 36 KORANGI DIVISION.
ESTIMATE COST RS:4,67,192/-)

EVALUATION CRITERIA OF THE TENDER UP TO 2.5 MILLI(

DN

. Contractor having NTN and copy must be available with tender in case of supply item the

GST registration must be available with tender.

. The pay order of bid security as mentioned in nit and must be available with tender.

3 years Experience certificate of similar nature of job must be available with the

tender.

Similar nature of binding document from up to 2.5 million of SPPRA with filling binding

data & contractor data must be available with BOQ otherwise the tender ¢
accepted.

. Rate must be quoted in figure s words by contractor.
. Bid shall be properly signed by contractor with stamped, adders and contact no.#

. If the estimate are based on sch: 2012 and premium can be allowed within ¢
limit,

. If the estimate are preparing on M.R and 10% profit is included in R.A & exce
cost cannot be conceder.

4\

EXECUTIVE ENGINEER (SEW)

F?)RANGI TOWN, KW&SB
/

annot be

1llowable

55 quoted

T EM i S B e st T T

Y DEPUCE IR
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