

# OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION LARKANO

PHONE NO 9410775

NO: TC/G-55/ 974 / OF 2016,  
LARKANO DATED 06 - 04 - 2016.

## NOTICE INVITED TENDERS.

Tenders are invited from interested persons/suppliers /contractors/companies/firms on standard Bidding documents Forms for procurement of the following works as per SPPRA Rules 2010.

S.No:	Name of Scheme	Estimated Cost	Bid Security 2% (in Rupees)	Tender Fee	Time Allowed for completion
-------	----------------	----------------	--------------------------------	------------	-----------------------------

### AS PER LIST ATTACHED

1. The intending participants can purchase the blank bid documents on payment of fee not refundable from the office for each work upto **02 - 05 - 2016 @ 01:00 p.m.**
2. The tender will be received back on **03 - 05 - 2016 upto 02.00 p.m** and will be opened on same date **03-05- 2016 @ 03.00 p.m** in the presence of intending contractors are their authorized representatives.
3. Eligibility condition for intending participants are as under:-
  - (i) Registration with Pakistan Engineering Council in the relevant field of specialization of work & to the extent of tender amount of each work.
  - (ii) Bio-data of Engineers & Technical staff working with the firm.
  - (iii) Documentary evidence for works executed/works in progress and certificate of satisfactory completion of works by the employers.
  - (iv) List of work in progress, indicating cost of each work and copy of letter of award of work.
  - (v) List of machinery and equipment available with documentary evidence of its ownership, certificates of Bank showing credit worthiness along with Bank statement.
  - (vi) No conditional or telegraphic tender will be entertained.
  - (vii) In case the tenders remain un-responded, the same will again be issued and opened in the presence of the committee on the following date.

S.No:	Issue of Blank Tenders	Received of Tender	Opened of Tender
1	2 <b>04-05-2016 @ 01:00 p.m</b> To <b>19-05-2016 @ 01:00 p.m</b>	3 <b>20-05-2016</b> <b>@ 12:00 Noon</b>	4 <b>20-05-2016</b> <b>@ 01:00 p.m</b>

- (viii) All the bids or proposals will be rejected at any time prior to the acceptance of the bid or proposals and the notices of the rejection of the bids or proposals if any will be issued accordingly by assigning the reason there of in the light of SPPRA Rules - 25.
4. Registration with Income Tax Department (NTN Certificates) and copy of N.I.C.
5. The bidders should have registrations with the Sindh Revenue Board.
6. Undertaking on Affidavit that the firm is not involved in any litigation or had not abandoned any work in the department.
7. The bidders should submit earnest money as showing against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
8. Affidavit to the effect that the firm / contractor have not been blacklisted previously by any executive agency.
9. Affidavits to the effect that all documents/particulars/information furnished are true and correct.
10. In case of firm, list of partners /Partnership Deed, giving full particulars of directors/proprietors or other connected along with power of attorney. In case of being sole proprietors, such under-taking on affidavits be furnished.
11. Details of owner along with CNIC on Judicial Stamp Paper. A representative should have authority on Judicial Stamp paper from owner in participation.

EXECUTIVE ENGINEER  
HIGHWAY DIVISION LARKANA

Copy forwarded with compliments to the:-

- ❖ Secretary I.T. Department Government of Sindh, Sindh Secretariat Building No:5 1<sup>st</sup> floor Karachi.
- ❖ Director (C.B) Sindh Public Procurement Regulatory Authority Government of Sindh Block 8-A, Sindh Secretariat 4-B Court road Karachi for favour of information.
- ❖ Director Information Public Relation Department (Advertisement) alongwith spare copies of advertisement for publication in leading news papers.
- ❖ Deputy Commissioner Larkano for favour of information.
- ❖ Superintending Engineer Works & Services Larkano. He is requested to kindly accord necessary approval of the N.I.T.
- ❖ Assistant Engineers Highway Sub-Divisions Ratodero/Larkana & Dokri for information and immediately they are requested to submit the estimate and schedule "B" of the works immediately for taken further necessary action.
- ❖ Divisional Head Draftsman/Head Clerk for information.
- ❖ Copy for NOTICE BOARD.

EXECUTIVE ENGINEER  
HIGHWAY DIVISION LARKANA

450  
08-04-16

## LIST OF WORKS

S.No:	Name of Scheme	Estimate Cost (Rs:in million)	Bid Security 2% (in rupees)	Tender Fee (in rupees)	Time Allowed	Requirement
1	2	3	4	5	6	7
1	Construction of Retaining Wall (185 Rft:) along road from Larkano Moen-Jo-Daro road @ mile 7/0 to Rawat Abro via Kombi Sandeelo, Panjodero & Mitho Shaikh.	0.900	18,000/-	1,500/-	12 Months	
2	Re-conditioning/Construction of link road from Larkana Mashori Sharif road to village Abdullah Lashari mile 0/2-0/4 I/C Masonry structure.	3.700	74,000/-	3,000/-	- do -	
3	Construction of Retaining Wall (250 Rft:) along road from Badeh Moen-Jo-Daro to village Faiz Muhammad Khokhar mile 1/2-3/6 I/C Bagi Bridge to village Othwal.	1.100	22,000/-	1,500/-	- do -	
4	Construction of link road from Bakrani @ Mitho Shaikh @ mile 1/4 to village Syed Bachal Shah Via Yar Muhammad Jatoi mile 3/0-3/1 I/C Masonry Structre.	1.500	30,000/-	1,500/-	- do -	
5	Construction of link road from Larkana Moen-Jo-Daro road to Saffar Jatoi via Village Habib Bughio, Sher Muhammad Bhutto, Faquir Muhammad, Wahid Bux Jatoi & Jalab Jatoi mile 1/0-1/3.	4.500	90,000/-	3,000/-	- do -	Valid PTC Certificate in Catrg: C-6 along with Code CL 01 & CL 10 for year 2016.
6	Construction of link road from Pathan Village to Lalu Werho via Maggan mile 0/0-0/2 (remaining work).	1.800	36,000/-	3,000/-	- do -	
7	Construction of roadf from High School to Seehar Station road mile 0/2+330'-0/5 I/C Masonry Structre.	3.700	74,000/-	3,000/-	- do -	
8	Construction of link road from Bedi Lashari to village Dawood Morio mile 0/2+330'-0/4+330' I/C Masonry Structre.	3.700	74,000/-	3,000/-	- do -	
9	Construction of link road from Bahreji to Malookabad mile 0/2+330'-0/4+330' I/C Masonry Structre.	3.000	60,000/-	3,000/-	- do -	
10	Rehabilitation of road from Badeh Gujhar road Mile: 0/0-0/3 (in portions) I/C Masonry Structure.	5.000	100,000/-	3,000/-	- do -	Valid PTC Certificate in Catrg: C-6 along with Code CL 01 & CL 10 for year 2016.
11	Reconditioning of link road to village Faiz Muhammad Khokhar mile 0/0 0/3 I/C Masonry Structure.	5.000	100,000/-	3,000/-	- do -	Valid PTC Certificate in Catrg: C-6 along with Code CL 01 & CL 10 for year 2016.
12	Reconditioning of link road from Badeh Dokri road to village Mandhra mile 0/0-0/3 (0.60 K.ms) I/C Masonry Structure.	5.000	100,000/-	3,000/-	- do -	Valid PTC Certificate in Catrg: C-6 along with Code CL 01 & CL 10 for year 2016.
13	Reconditioning of road from Mehrabpur to Dokri mile 0/0-0/3 (in portions) I/C Masonry Structure.	5.000	100,000/-	3,000/-	- do -	Valid PTC Certificate in Catrg: C-6 along with Code CL 01 & CL 10 for year 2016.
14	Rehabilitation/Reconditioning of Internal road from Arija to Gud road to village Mian Ishaque Khuharo and Soomar Sathani road mile 0/0-1/0 I/C Masonry Structure.	7.000	140,000/-	3,000/-	- do -	Valid PTC Certificate in Catrg: C-6 along with Code CL 01 & CL 10 for year 2016.

S.No:	Name of Scheme	Estimate Cost (Rs:in million)	Bid Security 2% (in rupees)	Tender Fee (in rupees)	Time Allowed	Requirement
15	Rehabilitation/Construction of Internal road from Arija Gud road to Village Qalander Abad mile 0/0-0/2 I/C Masonry Structure.	3.300	66,000/-	3,000/-	12 Months	
16	Reconditioning of road from Circular road to village Abdul Rahman Jatoi mile 0/0-0/1.	1.300	26,000/-	1,500/-	do	
17	Construction of link road from Molvi Shakh to village Kachar Arija via Kandi Wara Shakh mile 0/0-0/2 I/C Masonry Structure.	4.000	80,000/-	3,000/-	- do -	
18	Construction of road Mashori Sharif road to village Ghulam Ali Mashori Mile: 0/0-0/1 I/C Masonry Structure.	3.500	70,000/-	3,000/-	- do -	
19	Widening and Reconditioning of road from Circular road to Dargah Mashori Sharif road Mile: 0/0-0/1+330' (0.30 K.ms) I/C Masonry Structure.	4.000	80,000/-	3,000/-	- do -	
20	Patch work of road from Mehrabpur to Arther Regulator Mile: 0/0-1/2.	2.000	40,000/-	3,000/-	- do -	
21	Rehabilitation/Reconditioning of Internal road from Peer Ghulam Nabi Shah to Girls High School via Taluka Hospital mile 0/0-0/4 (0.80 K.ms)	10.000	200,000/-	3,000/-	- do -	Valid PLC Certificate in Carg: C-6 along with Code CI-01 & CI-10 for year 2016.
22	Construction of road from Mahota Dhamrah road to village Ali Sher Khokhar via Mor Khokhar Mile 0/0-0/4 I/C Masonry Structure.	9.500	190,000/-	3,000/-	do	Valid PLC Certificate in Carg: C-6 along with Code CI-01 & CI-10 for year 2016.
23	Construction of remaining portion of road from village Motayo Khan Jagirani to Rice Canal @ village Gulab Khan Chachar Parallel Heera Wah mile 0/0-0/3 (0.60 K.ms).	4.500	90,000/-	3,000/-	- do -	Valid PLC Certificate in Carg: C-6 along with Code CI-01 & CI-10 for year 2016.
24	Improvement of road from Old Tank chowk via Abbass Khuhro House via Shaikh Imam Bargah to Akhtiar Shaikh House Mile: 0/0-0/1+330' (0.30 K.ms).	2.400	48,000/-	3,000/-	- do -	
25	Construction of Metaled road from Yar Muhammad Colony to Khosa Minor via Sabzi Mandi Larkano Mile: 0/0-0/2 I/C M/Structure.	3.500	70,000/-	3,000/-	- do -	
26	Construction of Metaled road from Ghaslet Depo (Larkano) Mile: 0/0-0/1 I/C M/structure	1.500	30,000/-	1,500/-	- do -	
27	Construction of Metaled road from Lahori Sweet to Dr. Manzoor Soomro Shop, Sabzi Mandi road (Larkano) Mile: 0/0-0/0+330' I/C Masonry Structure.	1.000	20,000/-	1,500/-	- do	
28	Rehabilitation of road from Dadu Canal Bridge to Akil Bund mile 0/0-0/4.	7.000	140,000/-	3,000/-	- do -	Valid PLC Certificate in Carg: C-6 along with Code CI-01 & CI-10 for year 2016.
29	Construction of link road from Larkana Miro Khan Dodai Minor road to Larkano Phero Arija road mile 0/2-0/4 I/C M/Structure.	4.300	86,000/-	3,000/-	- do -	Valid PLC Certificate in Carg: C-6 along with Code CI-01 & CI-10 for year 2016.
30	Construction of link road from Indus Highway by pass to village Rahim Bux Bugti mile 0/0-0/2 I/C Masonry Structure.	4.000	80,000/-	3,000/-	- do -	

S.No:	Name of Scheme	Estimate Cost (Rs:in million)	Bid Security 2% (in rupess)	Tender Fee (in rupees)	Time Allowed	Requirement	
31	Construction of road from Bahadur Sunnani to Hyder Chandio mile 0/0-0/4+330' (0.90 K.ms) I/C Masonry Strcutre.	7.400	148,000/-	3,000/-	12 Months	Valid PEC Certificate in Catrg: C-6 along with Code CE-01 & CE-10 for year 2016.	
32	Construction of road from Ghulam Mustafa Sunnani to Imam Bux Sunnani mile 0/0-0/4+330' (0.90 K.ms) I/C Masonry Structure.	7.500	150,000/-	3,000/-	- do -	Valid PEC Certificate in Catrg: C-6 along with Code CE-01 & CE-10 for year 2016.	
33	Reconditioning of road with C.C Drain from Grave Yard of Phulipota Muhalla to Mosque Mahessar Muhalla Near Naudero mile 0/0-0/5 (1.00 K.ms).	5.400	108,000/-	3,000/-	- do -	Valid PEC Certificate in Catrg: C-6 along with Code CE-01 & CE-10 for year 2016.	
34	Construction of link road in village Ali Nawaz Ratti mile 0/0-0/1+330' (0.30 K.ms) I/C Masonry Structure.	3.200	64,000/-	3,000/-	- do -		
35	Reconditioning of road from Ratodero Naudero road to village Khokhar mile 0/0-0/3 (0.60 K.ms).	4.000	80,000/-	3,000/-	- do -		
36	Construction of link road from Wassayo Bhutto Bossan road Imam Bux Langah to Muhbat Bhund mile 0/0-0/1+330' (0.30 K.ms) I/C Masonry Structure.	2.500	50,000/-	3,000/-	- do -		
37	Rehabiliation/Construction of road from Lashari city to Village Mamu Junejo mile 0/0-0/2 (0.40 K.ms)	2.500	50,000/-	3,000/-	- do -		
38	Reconditioning of road from Chandni Chowk to Allah Waro Chowk at Ratodero City (Dual Carriage Way) mile 0/0-0/4 (0.80 K.ms).	10.000	200,000/-	3,000/-	- do -	Valid PEC Certificate in Catrg: C-6 along with Code CE-01 & CE-10 for year 2016.	
39	Construction of road from Peer Jeewan Shah at village Khan Wah upto House of Sahib Khan Jarwar via Eid Gah/Otaque of Qazi Abdul Aziz mile 0/5-0/7+330' I/C Masonry Structure.	4.000	80,000/-	3,000/-	- do -		
40	Construction of link road from Sukkur Madeji road to village Peer Himath Shah via Bhutta Wah mile 0/5-0/7+330' I/C Masonry Structure.	3.800	76,000/-	3,000/-	- do -		
41	<b>Improvement of Bridges/Culverts along various roads District Larkano (Taluka Larkano/Bakrani/Dokri &amp; Ratodero).</b>						
	i.	Construction of retaining Wall (250 Rft:) along road from Seehar Station to Misri Seehar.	1.400	28,000/-	1,500/-	12 Months	
	ii.	Construction of 10' Rft: Bridge (01 No:) along road from Bakrani Railway Station road to Jumo Brohi.	0.755	15,100/-	1,500/-	- do -	
	iii.	Construction of 10' Rft: Bridge (01 No:) along road from Mad to Doulat Khokhar road.	0.755	15,100/-	1,500/-	do	
	iv.	Construction of 20' Rft: Bridge (01 No:) along road from Bakrani Nauabad road @ village Shadan Jatoi.	2.080	41,600/-	3,000/-	- do -	

S.No:	Name of Scheme	Estimate Cost (Rs:in million)	Bid Security 2% (in rupees)	Tender Fee (in rupees)	Time Allowed	Requirement
	v. Construction of R/Wall (430 Rft:) from Ratodero Nuadero road at village Jahan Khan Jarwar.	2.280	45,600/-	3,000/-	12 Months	
	vi. Construction of 10' Rft: Bridge @ Zangeja Minor village Usman Unar near Yar Muhammad Shar House (01 No:)	0.757	15,140/-	1,500/-	- do -	
	vii. Construction of 10' Rft: Bridge over Koor Minor @ Banguldero near Bisimullah Rice Mill (01 No:)	0.757	15,140/-	1,500/-	- do -	
	viii. Construction of 10' Rft: Bridge over Waris Dino Shakh at village Karam Khan Jalbani (02 Nos:)	1.500	30,000/-	1,500/-	- do -	
	ix. Construction of 3' span culvert at house of Aziz Brohi at village Lal Bux Brohi (01 No:)	0.200	4,000/-	500/-	- do -	
42	<b>LARKANA DEVELOPMENT PLAN PSDP NO:992 (2015-16)</b>					
	Construction of Foot Path work from over Head Bridge to Lahori Regulator via Suicarno Tower i/c Al-Abbas Chowk to Ghanti Phatak (Left Side & Right Side).	40.000	800,000/-	3,000/-	12 Months	Valid PEC Certificate in Catrg: C-6 along with Code CF-01 & CF-10 for year 2016.
43	<b>DEVELOPMENT SCHEMES OF TALUKA RATODERO. PSDP NO:1040 (2015-16).</b>					
	i. Construction of road from Larkana Pir Sher road @ Dadu Canal Bridge to village Taj Khan Jatoi mile 0/0-1/1 I/C Masonry Structure.	16.000	320,000/-	3,000/-	12 Months	Valid PEC Certificate in Catrg: C-6 along with Code CF-01 & CF-10 for year 2016.
	ii. Construction of retaining wall (1000 Rft:) at village Bajhi Khan Jatoi.	5.000	100,000/-	3,000/-	- do -	Valid PEC Certificate in Catrg: C-6 along with Code CF-01 & CF-10 for year 2016.
	iii. Construction of road from Larkana Sono Jatoi road to village Hassan Chachar mile 0/0-0/5 I/C Masonry Strcutre.	8.000	160,000/-	3,000/-	- do -	Valid PEC Certificate in Catrg: C-6 along with Code CF-01 & CF-10 for year 2016.
	iv. Construction of retaining wall (350 Rft:) in front of Chana Muhalla at village Panjudero.	1.300	26,000/-	1,500/-	- do -	
	v. Rehabilitation of road from Sukkur Naudero road to High School at village Panjudero mile 0/0-0/5 (in portions) I/C Masonry Structure.	1.800	36,000/-	3,000/-	- do -	
44	<b>CONSTRUCTION/RECONDITIONING OF ROADS DISTRICT LARKANO. PSDP NO:1116 (2015-16).</b>					
	i. Construction of link road from Larkana Rasheed Waggan road to village Usman Khan Jumarani mile 0/0-1/0 I/C Masonry Structure	16.200	324,000/-	3,000/-	12 Months	Valid PEC Certificate in Catrg: C-6 along with Code CF-01 & CF-10 for year 2016.
	ii. Construction of link road from Larkana Rasheed Waggan road to village Muhammad Khan Brohi mile 0/0-0/5 I/C Masonry Structure.	9.000	180,000/-	3,000/-	- do -	Valid PEC Certificate in Catrg: C-6 along with Code CF-01 & CF-10 for year 2016.

S.No:	Name of Scheme	Estimate Cost (Rs:in million)	Bid Security 2% (in rupees)	Tender Fee (in rupees)	Time Allowed	Requirement
	iii. Construction of link road from Larkana Rasheed Waggan road to village Yar Muhammad Pirzado mile 0/0-0/5 I/C Masonry Structure.	9.500	190,000/-	3,000/-	12 Months	Valid PEC Certificate in Catrg: C-6 along with Code CE-01 & CE-10 for year 2016.
	iv. Construction of link road from Larkana Khairpur Bye Pass road to village Karimdad Chano via Jumo Shaikh mile 0/0-0/6 I/C Masonry Structure.	10.000	200,000/-	3,000/-	- do -	Valid PEC Certificate in Catrg: C-6 along with Code CE-01 & CE-10 for year 2016.
	v. Construction of Pre-Stressed Bridge over Rice (300 Rft.) @ Canal Naka No:7 near Old Bus Stand Larkano i/c approach road.	62.400	1,248,000/-	3,000/-	- do -	Valid PEC Certificate in Catrg: C-6 along with Code CE-01 & CE-10 for year 2016.
	vi. Construction of link road from Larkana Meena Arija Zakria Mahessar road to Lal Dino Shar mile 0/0-0/3 I/C Masonry Structure.	6.800	136,000/-	3,000/-	- do -	Valid PEC Certificate in Catrg: C-6 along with Code CE-01 & CE-10 for year 2016.
	vii. Construction of link road from Larkana Meena Arija Zakria Mahessar road to village Abdullah Miani mile 0/0-0/5 I/C Masonry Structure.	12.600	252,000/-	3,000/-	- do -	Valid PEC Certificate in Catrg: C-6 along with Code CE-01 & CE-10 for year 2016.
	viii. Construction of C.C Block form Larkana Naudero road to village Mahota Streets mile 0/0-0/4 I/C Masonry Structure.	6.000	120,000/-	3,000/-	- do -	Valid PEC Certificate in Catrg: C-6 along with Code CE-01 & CE-10 for year 2016.
	ix. Construction of road from village Dodo Sanhri to Ailahando Meer Bahar mile 0/0-1/1 I/C Masonry Structure.	13.600	272,000/-	3,000/-	- do -	Valid PEC Certificate in Catrg: C-6 along with Code CE-01 & CE-10 for year 2016.
	x. Construction/Reconditioning of various roads in Larkana City Internal road mile 0/0-0/5+330' (1.10 K.ms) I/C Masonry Structure.	13.200	264,000/-	3,000/-	- do -	Valid PEC Certificate in Catrg: C-6 along with Code CE-01 & CE-10 for year 2016.
	xi. Reconditioning/Construction of link road from Bakrani by pass road to village Pathan mile 0/0-1/1 I/C Masonry Structure.	15.200	304,000/-	3,000/-	- do -	Valid PEC Certificate in Catrg: C-6 along with Code CE-01 & CE-10 for year 2016.
	xii. Reconditioning of road from Village Pathan road to Qaim Khan Mangan mile 0/0-1/2 I/C Masonry Structure.	17.000	340,000/-	3,000/-	- do -	Valid PEC Certificate in Catrg: C-6 along with Code CE-01 & CE-10 for year 2016.
	xiii. Construction of link road from Larkano Moen-Jo-Daro road to village Din Muhammad Chandio mile 0/0-0/5 I/C Masonry Structure.	8.500	170,000/-	3,000/-	- do -	Valid PEC Certificate in Catrg: C-6 along with Code CE-01 & CE-10 for year 2016.
	xiv. Construction of link road from Larkano Moen-Jo-Daro road to village Garhi Allah Warrayo Tunio mile 0/0-0/3 I/C Masonry Structure.	7.500	150,000/-	3,000/-	- do -	Valid PEC Certificate in Catrg: C-6 along with Code CE-01 & CE-10 for year 2016.
	xv. Construction of road from Jumo Agham Wassayo Bhutto road @ mile 1/3 to village Rasool Bux Samejo via Murad Ali Khan Rawahi & Karam Khan Jalbani mile 0/0-1/2 I/C M/Structure.	19.200	384,000/-	3,000/-	- do -	Valid PEC Certificate in Catrg: C-6 along with Code CE-01 & CE-10 for year 2016.

S.No:	Name of Scheme	Estimate Cost (Rs:in million)	Bid Security 2% (in rupees)	Tender Fee (in rupees)	Time Allowed	Requirement
	xvi. Construction of road from Taj Muhammad Bhand to village Muhammad Paryal Jalbani mile 0/0-1/2 I/C Masonry Structure.	18.200	364,000/-	3,000/-	12 Months	Valid PIC Certificate in Catrg: C-5 along with Code CE-01 & CE-10 for year 2016.
	xvii. Construction of road from village Muhammad Paryal Jalbani to connect Wassayo Bhutto road via Himat Ali Pathan mile 0/0-1/2 I/C M/Structure.	18.000	360,000/-	3,000/-	- do -	Valid PIC Certificate in Catrg: C-5 along with Code CE-01 & CE-10 for year 2016.
	xviii. Constructoin of 15.0' span R.C.C Slab Bridge over Sim Nala @ village Bacho Wahan.	1.800	36,000/-	3,000/-	- do -	
	xix. Construction of 15.0' span R.C.C Slab Bridge over Sim Nala near village Koreja.	1.800	36,000/-	3,000/-	- do -	
	xx. Construction of road from Shikarpur By pass to House of Abdul Karim Jalbani via Munwar Ali Ghanghro mile 0/0-0/5 I/C Masonry Structure.	14.800	296,000/-	3,000/-	- do -	Valid PIC Certificate in Catrg: C-5 along with Code CE-01 & CE-10 for year 2016.
	xxi. Construction of road from Single Section Boys School to House of Abdul Karim Jalbani via Farid Khan Jalbani mile 0/0-0/5 I/C M/Structure.	9.600	192,000/-	3,000/-	- do -	Valid PIC Certificate in Catrg: C-5 along with Code CE-01 & CE-10 for year 2016.
	xxii. Construction of road from Nusrat Shahani road, Faiz Muhammad Jeho to village Bhoot Kharos mile 0/0-0/5 I/C Masonry Structure.	11.000	220,000/-	3,000/-	- do -	Valid PIC Certificate in Catrg: C-5 along with Code CE-01 & CE-10 for year 2016.
	xxiii. Construction of road from Muhammad Ismail Brohi road to village Gabbar mile 0/0-0/5 I/C M/Structure.	10.200	204,000/-	3,000/-	- do -	Valid PIC Certificate in Catrg: C-5 along with Code CE-01 & CE-10 for year 2016.
	xxiv. Construction of road from Jumo Agham Wassayo Bhutto road to village Janib Lolai and upto Madarsa Baharchundi Sharif mile 0/0-0/3 I/C M/Structure.	8.000	160,000/-	3,000/-	- do -	Valid PIC Certificate in Catrg: C-5 along with Code CE-01 & CE-10 for year 2016.
	xxv. Costruction of link road from village Thalo Ghanghro to village Moula Bux Kharos mile 0/0-1/2 I/C M/Structure.	16.800	336,000/-	3,000/-	- do -	Valid PIC Certificate in Catrg: C-5 along with Code CE-01 & CE-10 for year 2016.
	xxvi. Construction of link road from village Gaho Shar to village Sohrab Machi along I.P of Mir Wah Minor mile 0/0-2/4 I/C Masonry Structure.	39.500	790,000/-	3,000/-	- do -	Valid PIC Certificate in Catrg: C-5 along with Code CE-01 & CE-10 for year 2016.
45	<b>Rehabilitation/Construction of Roads of Larkana City. PSDP NO:1206 (2015-16).</b>					
	i. Rehabilitation/Construction of road from Shell Petrol Pump to Sim Nalla via Rehmat Pur & Bhains Colony (2.0 K.m)	119.296	2,385,920/-	3,000/-	12 Months	Valid PIC Certificate in Catrg: C-4 along with Code CE-01 & CE-10 for year 2016.
	ii. Construction of road from Ghar Regulator to Lab-e-Mehran (0.30 K.ms) I/C Masonry Structure.	12.547	250,940/-	3,000/-	- do -	Valid PIC Certificate in Catrg: C-5 along with Code CE-01 & CE-10 for year 2016.
	iii. Rehabilitation of road from Over Head Bridge to Rehmat Pur Railway Line via Kerosline Depot (0.70 K.ms).	15.719	314,380/-	3,000/-	- do -	Valid PIC Certificate in Catrg: C-5 along with Code CE-01 & CE-10 for year 2016.

S.No:	Name of Scheme	Estimate Cost (Rs:in million)	Bid Security 2% (in rupees)	Tender Fee (in rupees)	Time Allowed	Requirement
iv.	Construction of road from Ghar Bridge opposite Children Hospital to Larkana Kamber Ghar road Parallel Abro Wah (1.60 K.ms) I/C Masonry Structure.	28.499	569,980/-	3,000/-	12 Months	Valid PTC Certificate in Catrg: C-5 along with Code CE-01 & CE-10 for year 2016.
v.	Rehabilitation of road from Naudero Chowk to Luhur Petrol Pump opposite Madsah Dr.Khalid Mehmood Soomro (0.40 K.ms).	21.777	435,540/-	3,000/-	- do -	Valid PTC Certificate in Catrg: C-5 along with Code CE-01 & CE-10 for year 2016.
vi.	Widening/Reconditioning of road from Murad Wahan Police Chowki to Mahar Wada. (2.00 K.ms).	28.559	571,180/-	3,000/-	do	Valid PTC Certificate in Catrg: C-5 along with Code CE-01 & CE-10 for year 2016.
vii.	Widening/Reconditioning of road from Commerce college Larkana to Naudero chowk mile 0/0-0/6 I/C Pre-Stressed Bridge 320 Rft: over Rice Canal (1.20 K.ms).	135.211	2,704,220/-	3,000/-	- do -	Valid PTC Certificate in Catrg: C-4 along with Code CE-01, CE-02 & CE-10 for year 2016.
viii.	Constructon of road from Ghinti Phatak to Sarkatiyo Pir Right Side of Railway Station (0.30 K.ms) I/C Masonry Structure.	12.205	244,100/-	3,000/-	- do -	Valid PTC Certificate in Catrg: C-5 along with Code CE-01 & CE-10 for year 2016.
ix.	Construction of road from Municipal School Chowk to Brohi Phatak Right Side of Railway Line (0.80 K.ms) I/C Masonry Structure.	22.189	443,780/-	3,000/-	- do -	Valid PTC Certificate in Catrg: C-5 along with Code CE-01 & CE-10 for year 2016.
x.	Construction of road from Ghinti Phatak to Sarkatiyo Pir Left Side of Railway Line (0.30 K.ms) I/C Masonry Structure.	5.520	110,400/-	3,000/-	- do -	Valid PTC Certificate in Catrg: C-5 along with Code CE-01 & CE-10 for year 2016.
xi.	Rehabilitation of road from Police Head Quarter to Ghinti Phatak (0.80 K.ms)	16.737	334,740/-	3,000/-	- do -	Valid PTC Certificate in Catrg: C-5 along with Code CE-01 & CE-10 for year 2016.
xii.	Rehabilitation of road from Brohi Phatak to Gajan Pur Chowk (1.20 K.ms).	31.386	627,720/-	3,000/-	- do -	Valid PTC Certificate in Catrg: C-5 along with Code CE-01 & CE-10 for year 2016.
xiii.	Rehabilitation of road from Atta Turk Tower to Siyal House (1.00 K.ms)	22.523	450,460/-	3,000/-	- do -	Valid PTC Certificate in Catrg: C-5 along with Code CE-01 & CE-10 for year 2016.
xiv.	<b>Rehabilitation of road's:-</b> i) Larkana Furniture to Jelous Bazar Chowk via Mithani House. ii) Al-Rahim Hotel to Sind Science College. iii) Al-Madina Kiryana Store to State Life Building. iv) Jealous Chowk to Bank Square.	44.614	892,280/-	3,000/-	- do -	Valid PTC Certificate in Catrg: C-5 along with Code CE-01 & CE-10 for year 2016.

EXECUTIVE ENGINEER  
HIGHWAY DIVISION

LARKANA



**GOVERNMENT OF SINDH**  
**WORKS & SERVICES DEPARTMENT**

Karachi, dated the 11 November, 2013

**CORRIGENDUM**

No. E&A(W&S)3-9/91/2013: In supersession of this Department's Notification of even number and with the approval of competent authority, Procurement Committee in terms of Rule-7 of Public Procurement Rules 2010, is hereby constituted for procurement of "Goods / Works" in the office of Executive Engineer, Highways Division, Larkano, excluding procurement involving contract exchange with the following composition:-

- |      |  |          |
|------|--|----------|
| i)   | Executive Engineer,<br>Highways Division,<br>Larkano.              | Chairman |
| ii)  | Divisional Accounts Officer,<br>Larkano.                           | Member   |
| iii) | Senior Most Assistant Engineer,<br>Buildings Division,<br>Larkano. | Member   |

The Functions & Responsibilities of the Committee, in terms of Rule-3 of PPR-2010, shall be as under:

- a) Preparing of bidding documents.
- b) Carrying out Technical as well as Financial Evaluation of the bids.
- c) Preparing Evaluation report as provided in Rule-45.
- d) Making recommendation for the award of contract to the competent authority; and
- e) Perform any other function ancillary and incidental to the above.

QAZI SHAHID PERVEZ  
SECRETARY TO GOVT. OF SINDH

Karachi dated the 11 November, 2013

No. E&A(W&S)3-9/91-2013

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
  2. The Managing Director, SPPRA, Karachi.
  3. The Chief Engineer (Highways/Buildings), Sukkur.
  4. The Superintending Engineer, Works & Services Department, Larkano.
  5. The Deputy Director, PM&E Cell, W&SD.
  6. P.A to Addl. Secretary (Tech.), W&SD.
  7. P.A to Dy. Secretary (Tech.), W&SD.
  8. The Chairman / Members of the Committee.
- Notification file.

(MUHAMMAD ZAKIRY)  
SECTION OFFICER (GENERAL)



**GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT**

Karachi, dated the <sup>19/10</sup> October, 2015.

**NOTIFICATION**

**No.E&A(C&W)3-3/2015(LAK):** With the approval of Competent Authority, a Redressal of Grievances Committee with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010, is hereby constituted in the Office of Superintending Engineer, Works & Services, Larkano for redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders:-

- |      |   |          |
|------|---|----------|
| i)   | Superintending Engineer,<br>Works & Services,<br>Larkano              | Chairman |
| ii)  | District Accounts Officer,<br>Larkano or his representative           | Member   |
| iii) | Executive Engineer,<br>Public Health Engineering Division,<br>Larkano | Member   |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-31(4) and (5) of Sindh Public Procurement Rules-2010.

**AJAZ AHMED REMON  
SECRETARY TO GOVT. OF SINDH**

*ESP*  
*19/10/15*  
No.E&A(C&W)3-3/2015(LAK):

Karachi, dated the October, 2015.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Secretary to Govt. of Sindh, Public Health Engineering Department, Karachi.
3. The Managing Director, SPPRA, Karachi.
4. The Chief Engineer (Highways/Buldings), Sukkur.
5. The Superintending Engineer, Works & Services, Larkano
6. The Deputy Director (Monitoring), PM&E Coll, W&S Department, Govt. of Sindh, Karachi.
7. P.S to Secretary, W&S Department, Govt. of Sindh, Karachi.
8. The District Accounts Officer, Larkano.
9. Notification file.

*19/10/15*  
**SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH**

**RE-REVISED PROCUREMENT PLAN 2015-16**  
**HIGHWAY DIVISION LARKANO**

S.No:	Description of Procurement	Quantity (where applicable)	Estimated unit Cost (Where applicable) (in million)	Funds Allocated 2015-16 (in million)	Source of funds (ADPs Non ADPs)	Proposed Procurement method	Timing of Procurement				Remarks
							1 <sup>ST</sup> . Qtr:	2 <sup>ND</sup> . Qtr:	3 <sup>RD</sup> . Qtr:	4 <sup>TH</sup> . Qtr:	
1	Construction of Retaining Wall (185 Rft.) along road from Larkano Moen-Jo-Daro road @ mile 7/0 to Rawat Abro via Kombi Sandeelo, Panjodero & Mitho Shaikh	R/Wall 185 Rft:	0.900	1.000	ADP No:49	Single Stage One Envelope Method	0.250	0.250	0.250	0.250	
2	Re-conditioning/Construction of link road from Larkana Mashori Sharif road to village Abdullah Lashari mile 0/2-0/4 I/C Masonry structure.	0.40	3.700	2.000	ADP No:57	Single Stage One Envelope Method	0.500	0.500	0.500	0.500	
3	Construction of Retaining Wall (250 Rft.) along road from Badeh Moen-Jo-Daro to village Faiz Muhammad Khokhar mile 1/2-3/6 I/C Bagi Bridge to village Othwal.	R/Wall 250 Rft:	1.100	1.100	ADP No:67	Single Stage One Envelope Method	0.275	0.275	0.275	0.275	
4	Construction of link road from Bakrani @ Mitho Shaikh @ mile 1/4 to village Syed Bachal Shah Via Yar Muhammad Jatoi mile 3/0-3/1.	0.20	1.500	1.380	ADP No:72	Single Stage One Envelope Method	0.345	0.345	0.345	0.345	
5	Construction of link road from Larkana Moen Jo-Daro road to Saffar Jatoi via Village Habib Bughio, Sher Muhammad Bhutto, Faqir Muhammad, Wahid Bux Jatoi & Jalab Jatoi mile 1/0-1/3.	0.60	4.500	2.000	ADP No:76	Single Stage One Envelope Method	0.500	0.500	0.500	0.500	
6	Construction of link road from Pathan Village to Iatu Werho via Maggan mile 0/0-0/2 (remaining work).	0.40	1.800	1.800	ADP No:78	Single Stage One Envelope Method	0.450	0.450	0.450	0.450	
7	Construction of road from High School to Seehar Station road mile 0/2+330'-0/5.	0.50	3.700	2.000	ADP No:111	Single Stage One Envelope Method	0.500	0.500	0.500	0.500	
8	Construction of link road from Beal Lashari to village Dawood Moro mile 0/2+330'-0/4+330'.	0.40	3.700	2.000	ADP No:113	Single Stage One Envelope Method	0.500	0.500	0.500	0.500	

S.No:	Description of Procurement	Quantity (where applicable)	Estimated unit Cost (Where applicable) (in million)	Funds Allocated 2015-16 (in million)	Source of funds (ADPs Non ADPs)	Proposed Procurement method	Timing of Procurement				Remarks
							1 <sup>st</sup> Qtr:	2 <sup>nd</sup> Qtr:	3 <sup>rd</sup> Qtr:	4 <sup>th</sup> Qtr:	
1							8	9	10	11	12
2											
3											
9	Construction of link road from Bathreji to Malookabad mile 0/2+330'-0/4+330'.	0.40	3.000	2.000	ADP No:127	Single Stage One Envelope	0.500	0.500	0.500	0.500	
10	Rehabilitation of road from Badeh Gujhar road Mile: 0/0-0/3 (in portions) I/C Masonry Structure.	0.60	5.000	2.500	New Scheme	Single Stage One Envelope Method	0.625	0.625	0.625	0.625	
11	Reconditioning of link road to village Faiz Muhammad Khokhar mile 0/0-0/3 I/C Masonry Structure.	0.60	5.000	2.500	New Scheme	Single Stage One Envelope Method	0.625	0.625	0.625	0.625	
12	Reconditioning of link road from Badch Dokri road to village Mandhra mile 0/0-0/3 (0.60 K.ms) I/C Masonry Structure.	0.60	5.000	2.500	New Scheme	Single Stage One Envelope Method	0.625	0.625	0.625	0.625	
13	Reconditioning of road from Mehrabpur to Dokri mile 0/0-0/3 (in portions) I/C Masonry Structure.	0.60	5.000	2.500	New Scheme	Single Stage One Envelope Method	0.625	0.625	0.625	0.625	
14	Rehabilitation/Reconditioning of Internal road from Arja to Gud road to village Man Ishaque Khuharo and Soomar Sathani road mile 0/0-1/0 I/C Masonry Structure.	1.60	7.000	3.250	New Scheme	Single Stage One Envelope Method	0.8125	0.8125	0.8125	0.8125	
15	Rehabilitation/Construction of Internal road from Arja Gud road to Village Qalander Abad mile 0/0-0/2 I/C Masonry Structure.	0.40	3.300	1.750	New Scheme	Single Stage One Envelope Method	0.4375	0.4375	0.4375	0.4375	
16	Reconditioning of road from Circular road to village Abdul Rahman Jatoi mile 0/0-0/1 I/C Masonry Structure.	0.20	1.300	0.750	New Scheme	Single Stage One Envelope Method	0.1875	0.1875	0.1875	0.1875	
17	Construction of link road from Moivi Shakh to village Kacher Arja via Kandi Wara Shakh mile 0/0-0/2 I/C Masonry Structure.	0.40	4.000	2.000	New Scheme	Single Stage One Envelope Method	0.500	0.500	0.500	0.500	
18	Construction of road Mashori Sharif road to village Ghulam Ali Mashori Mile: 0/0-0/1 I/C Masonry Structure.	0.20	3.500	1.750	New Scheme	Single Stage One Envelope Method	0.4375	0.4375	0.4375	0.4375	
19	Widening and Reconditioning of road from Circular road to Dargah Mashori Sharif road Mile: 0/0-0/1+330' (0.30 K.ms) I/C Masonry Structure	0.30	4.000	2.000	New Scheme	Single Stage One Envelope Method	0.500	0.500	0.500	0.500	
20	Patch work of road from Mehraipur to Arther Regulator Mile: 0/0 1/2.	2.00	2.000	2.000	New Scheme	Single Stage One Envelope	0.500	0.500	0.500	0.500	

S.No:	Description of Procurement	Quantity (where applicable)	Estimated unit Cost (Where applicable) (in million)	Funds Allocated 2015-16 (in million)	Source of funds (ADPs Non ADPs)	Proposed Procurement method	Timing of Procurement				Remarks
							1 <sup>st</sup> Qtr:	2 <sup>nd</sup> Qtr:	3 <sup>rd</sup> Qtr:	4 <sup>th</sup> Qtr:	
1		3									
21	Rehabilitation/Reconditioning of Internal road from Peer Ghulam Nabi Shah to Girls High School via Taluka Hospital mile 0/0-0/4 (0.80 K.ms).	0.80	10.000	5.000	New Scheme	Single Stage One Envelope Method	1.250	1.250	1.250	1.250	
22	Construction of road from Mahota Dhamrah road to village Ali Sher Khokhar via Mor Khokhar Mile: 0/0-0/4.	0.80	9.500	4.765	New Scheme	Single Stage One Envelope Method	1.1913	1.1913	1.1913	1.1913	
23	Construction of remaining portion of road from village Motayo Khan Jagirani to Rice Canal @ village Gulab Khan Chachar Parallel Heera Wah mile 0/0-0/3 (0.60 K.ms).	0.60	4.500	2.500	New Scheme	Single Stage One Envelope Method	0.625	0.625	0.625	0.625	
24	Improvement of road from Old Tank chowk via Abbass Khuro House via Shaikh Imam Bargah to Akhtiar Shaikh House Mile: 0/0-0/1+330' (0.30 K.ms).	0.30	2.400	1.250	New Scheme	Single Stage One Envelope Method	0.3125	0.3125	0.3125	0.3125	
25	Construction of Metaled road from Yar Muhammad Colony to Khosa Minor via Sabzi Mandi Larkano Mile: 0/0-0/2.	0.40	3.500	3.500	New Scheme	Single Stage One Envelope Method	0.875	0.875	0.875	0.875	
26	Construction of Metaled road from Ghaslet Depo (Larkano) Mile: 0/0-0/1.	0.20	1.500	1.500	New Scheme	Single Stage One Envelope Method	0.375	0.375	0.375	0.375	
27	Construction of Metaled road from Lahori Sweet to Dr. Manzoor Soomro Shop, Sabzi Mandi road (Larkano) Mile: 0/0-0/0+330'.	0.10	1.000	1.000	New Scheme	Single Stage One Envelope Method	0.250	0.250	0.250	0.250	
28	Rehabilitation of road from Dadu Canal Bridge to Akil Bund mile 0/0-0/4.	0.80	7.000	8.000	ADP No:54	Single Stage One Envelope Method	2.000	2.000	2.000	2.000	
29	Construction of link road from Larkana Mirro Khan Dodai Minor road to Larkano Phero Arja road mile 0/2-0/4.	0.40	4.300	4.000	ADP No:109	Single Stage One Envelope Method	1.000	1.000	1.000	1.000	
30	Construction of link road from Indus Highway by pass to village Rahim Bux Bugti mile 0/0-0/2.	0.40	4.000	4.000	New Scheme	Single Stage One Envelope Method	1.000	1.000	1.000	1.000	
31	Construction of road from Bahadur Sunnani to Hyder Chandio mile 0/0-0/4+330' (0.90 K.ms).	0.90	7.400	3.750	New Scheme	Single Stage One Envelope Method	0.9375	0.9375	0.9375	0.9375	



S.No:	Description of Procurement	Quantity (Where applicable)	Estimated unit Cost (Where applicable) (in million)	Funds Allocated 2015-16 (in million)	Source of Funds (ADPs Non ADPs)	Proposed Procurement method	Timing of Procurement				Remarks
							1 <sup>ST</sup> Qtr:	2 <sup>ND</sup> Qtr:	3 <sup>RD</sup> Qtr:	4 <sup>TH</sup> Qtr:	
1	2	3	4	5	6	7	8	9	10	11	12
	ii.	Construction of 10' Rft: Bridge (01 No.) along road from Bakrani Railway Station road to Jumo Brohi.	Bridge 10' Rft:	0.755							
	iii.	Construction of 10' Rft: Bridge (01 No.) along road from Mad to Doulat Khokhar road.	Bridge 10' Rft:	0.755							
	iv.	Construction of 20' Rft: Bridge (01 No.) along road from Bakrani Nauabad road @ village Shadan Jatoi.	Bridge 20' Rft:	2.081							
	v.	Construction of R/Wall (430 Rft.) from Ratodero Nuadero road at village Jahan Khan Jarwar.	R/Wall 430 Rft:	2.280							
	vi.	Construction of 10' Rft: Bridge @ Zangeja Minor village Usman Unar near Yar Muhammad Shar House (01 No.)	Bridge 10' Rft:	0.757							
	vii.	Construction of 10' Rft: Bridge over Koor Minor @ Banguldero near Bisimullah Rice Mill (01 No.)	Bridge 10' Rft:	0.757							
	viii.	Construction of 10' Rft: Bridge over Waris Dino Shakh at village Karam Khan Jalbani (02 Nos.)	Bridge 10' Rft:	1.500							
	ix.	Construction of 3' span culvert at house of Aziz Brohi at village Lal Bux Brohi (01 No.)	3' Span Cul:	0.200							
<b>42</b>	<b>LARKANA DEVELOPMENT PLAN, PSDP NO:992 (2015-16).</b>				<b>500,000 (M) Block Alloc:</b>	<b>PSDP NO:992</b>	<b>Single Stage One Envelope Method</b>				
	Construction of Foot Path work from over Head Bridge to Lahori Regulator via Sulcarrio Tower i/c At-Abbas Chowk to Ghanti Phatak (Left Side & Right Side).		40.000								
							125,000	125,000	125,000	125,000	













S.No:	Description of Procurement	Quantity (where applicable)	Estimated unit Cost (Where applicable) (in million)	Funds Allocated 2015-16 (in million)	Source of funds (ADPs Non ADPs)	Proposed Procurement method	Timing of Procurement				Remarks
							1 <sup>st</sup> Qtr:	2 <sup>nd</sup> Qtr:	3 <sup>rd</sup> Qtr:	4 <sup>th</sup> Qtr:	
1	2	3	4	5	6	7	8	9	10	11	12
x.	Construction of road from Ghinti Phatak to Sarkatiyo Pir Left Side of Railway Line (0.30 K.ms).	0.30	5.520								
xi.	Rehabilitation of road from Police Head Quarter to Ghinti Phatak (0.80 K.ms)	0.80	16.737								
xii.	Rehabilitation of road from Brohi Phatak to Gajan Pur Chowk (1.20 K.ms).	1.20	31.386								
xiii.	Rehabilitation of road from Atta Turk Tower to Siyal House (1.00 K.ms)	1.00	22.523								
xiv.	<b>Rehabilitation of roads:-</b> i) Larkana Furniture to Jealous Bazar Chowk via Mithani House. ii) Al-Rahim Hotel to Sindh Science College. iii) Al-Madina Kiryana Store to State Life Building. iv) Jealous Chowk to Bank Square.	2.00	44.614								

  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 LARKANO