

**OFFICE OF THE
EXECUTIVE ENGINEER, PROVINCIAL HIGHWAY DIVISION, MIRPURKHAS**

Ph: (0233-9290043)

No. TC/G-55/ 476 / of 2016
Mirpurkhas, dated:- 5.4.2016

NOTICE INVITING TENDERS:-

Sealed tenders are invited from the interested persons / suppliers/ contractors/ firms for procurement / execution of the following works in the light of SPPRA rule 2010.

S.N	Name of Works	Estimated Cost	Earnest Money	Tender Fees	Time allowed
1	2	3	4	5	6
1	M&R to Mirpurkha-Sindhri road to Bugti Farm road. Mile:- 3/0 -4/4 (in Portion)	1.500	0.075	3000	1 Month
2	M&R Mirpurkhas - Umerkot from 78 Mile Mori to Jhullori Mile:- 0/0-7/0 (In portion)	3.500	0.175	3000	1 Month
3	M&R Mirpurkhas Tando Adam road to village Shareef Wasan Mile:- 0/0-1/2 (In portion)	3.200	0.160	3000	1 Month
4	M&R Mirpurkhas Mirwah road to Sunji Mori via Gul Hassan Tehrani Mile:- 0/0-9/0 (In portion)	5.000	0.250	3000	1 Month
5	M&R to Main Mirpurkha-Mirwah road at Belaro Shakh to 28 Mile Mori road Mile:- 0/0 - 3/5 (in Portion)	12.287	0.614	3000	1 $\frac{1}{2}$ Month
6	M&R to Mirpurkha - Khan Patoyoon road Mile:- 0/0 - 19/3 (in Portion)	13.700	0.685	3000	1 $\frac{1}{2}$ Month
7	M&R to Mirpurkhas - Mirwah road to Bhugio farm road to Sunji Mori village Ghulam Hussain Laghari. Mile:- 0/0 - 4/0 (in Portion)	6.000	0.300	3000	1 Month
8	M&R Mirpurkhas Sindhri road to Bisham Brohi via Shah Bux Lashari Mile:- 0/0-8/7 (in portion)	5.790	0.290	3000	1 Month
9	M&R of road from Kathri Bugti Farm road to village Qaim Khaskheli Mile:- 0/0-2/0 (In portion)	1.000	0.050	3000	1 Month
10	M&R village Muhammad Hashim Bhurgri road to Kot Ghulam Muhammad Mile:- 0/0-2/4	7.300	0.365	3000	1 Month
11	M&R to Mirwah Digri road Mile:- 0/0-12/0 (In portion)	7.000	0.350	3000	1 Month
12	M&R Kot Ghulam Muhammad Digri road Mile:- 0/0-14/4 (in Portion)	23.500	1.175	3000	1 $\frac{1}{2}$ Month
13	M&R Mirwah Kot Ghulam Muhammad road via Kot Mirus Mile:- 0/0-15/0 (In portion)	20.500	1.025	3000	1 $\frac{1}{2}$ Month
14	M&R Bridge Tando Jan Muhammad Dehi road Over Naseer Canal @ 8.90 Kms.	6.000	0.300	3000	1 Month
15	M&R Mirpurkhas - Khan road to village Eshwar Das road Mile:- 0/0-3/0 (in portion)	2.2735	0.114	3000	1 Month
16	M&R Mirpurkhas-Mirwah road to Jhlori Road.Mile 0/0-12/0 (In portions)	4.500	0.225	3000	1 Month
17	M&R Tando Ali road to @ Naga Point to Jamrao Mori . Mile 0/0-3/0 (In portions)	2.500	0.125	3000	1 Month
18	M&R Digri Dehi road Mile 0/0-5/5 (In portions)	5.1865	0.259	3000	1 Month
19	M&R to Mirpurkhas-Umerkot road to Jhlori via Public School road Mile:- 0/0-8/2 (In portions)	6.1870	0.309	3000	1 Month
20	M&R to Mirpurkhas-Chhore road via Jhurbi road Mile:- 0/0-10/0 (In portions)	7.8000	0.390	3000	1 Month
21	M&R Jhudo Nabisar road Mile:- 0/0-15/0 (In portions)	15.0000	0.750	3000	1 $\frac{1}{2}$ Month
22	M&R Kot Ghulam Muhammad Samaro road Mile:- 0/0-10/1 (In portions)	14.0000	0.700	3000	1 $\frac{1}{2}$ Month
23	M&R to Hyderabad - Mirpurkhas road to meet Tando Adam road via Dargah Masoom Shah Mile:- 0/0-7/3 (In portions)	5.5000	0.275	3000	1 Month
24	M&R Digri - Tando Ghulam Ali road Mile:- 0/0-8/0 (In portions)	9.0000	0.450	3000	1 Month

Singh
EXECUTIVE ENGINEER
Provincial Highway Division
Mirpurkhas

25	M&R to Kot Ghulam Muhammad - Ramjago Ubaidullah Bhurgri road Mile:- 0/0-7/0 (In portions)	9.0000	0.450	3000	1 Month
26	M&R Tando Jan Muhammad to Dehi road Mile:- 0/0-2/0 (In portions)	2.6865	0.134	3000	1 Month
27	M&R Samaro Kunri Road.Mile 0/0-13/0 (In portions)	6.500	0.325	3000	1 Month
28	M&R Umerkot-Samaro Road. Mile 0/0-23/0 (In portions)	7.482	0.374	3000	1 Month
29	M&R Kunri Talhi via Nabisar.Mile 0/0-19/7 (In portions)	6.500	0.325	3000	1 Month
30	M&R Anupani Khessar via Bagal. Mile 0/0-20/0 (In portions)	2.000	0.100	3000	1 Month
31	M&R Soofi Dhoronaro Road.Mile 0/0-6/0 . (In portions)	3.4627	0.173	3000	1 Month
32	M&R Chhore Dhoronaro Road Mile 0/0-16/0. (In portions)	2.500	0.125	3000	1 Month
33	M&R Umerkot Chhore road Mile 0/0-6/6 (In portions)	3.000	0.150	3000	1 Month
34	M&R to Ratnore road to Baghal road Mile 0/0-9/0 (in portion)	2.000	0.100	3000	1 Month
35	M&R to Nabisar road to Nabisar Thar via Dhanesar Farm Mile 0/0-9/0 (in portion)	2.000	0.100	3000	1 Month
36	M&R New Chhore to Jalo-jo-Chounro Mile 0/0-15/0 (in portion)	3.000	0.150	3000	1 Month
37	M&R Pacha Bund - Pithoro via Girhore Shareef Mile 0/0-10/0 (in portion)	2.500	0.125	3000	1 Month
38	M&R to Samaro Jhudo road to Mir Mori Darelo Mile 0/0-10/0 (in portion)	5.000	0.250	3000	1 Month
39	M&R to Bostan to Chur road Mile:- 0/0-3/2 (in portion)	2.000	0.100	3000	1 Month
40	M&R to Bagal Khensar road Mile:- 0/0-10/0 (in portion)	2.000	0.100	3000	1 Month
41	M&R to Mangtor to Meghar road to Akwado Mile:- 0/0-19/0 (in portion)	3.500	0.175	3000	1 Month
42	M&R to Umerkot Kantio road Mile:- 3/0-8/0 (in portion)	1.4817	0.074	3000	1 Month
43	M&R Umerkot - Ratnore road Mile:- 0/0-14/0 (in portion)	2.5000	0.125	3000	1 Month
44	Construction of 2 Nos Culverts road from Bostan Nabisar road to Jamal Lashari via Palio Khan Rind with Link Sawan Khan Rind & Amir Sultan Chandio.	1.000	0.050	3000	1 Month
45	M&R of office of the Executive Engineer Provincial Highway Division Mirpurkhas, i/c External Development.	3.000	0.150	3000	1 Month

- All the contractor/ intended participant firms can purchase the separate set of tenders on payment of tender fee for each work from the date of Publication of NIT in News papers/ SPPRA website upto 27/04/2016, The same would be received on 28/04/2016 upto 1:00 PM. The Bidding would be opened on the same day @ 02:00 PM in presence of the contractors and committee.
- Eligibility conditions for intending participants are as under .**
 - Registration with Pakistan Engineering Council in the relevant field of specialization is required for works costing more than Rs. 4.00 Million.
 - Bio data of Engrs and technical staff working with the firm.
 - Documentary evidence of works executed / works in progress and certificate of satisfactory completion of works by the employers.
 - List of works in progress indicating cost of each work and copy of letter of award of work.
 - List of machinery and equipment available with documentary evidence of its ownership certificate of Bank showing credit worthiness alongwith Bank statement.
 - All the contractors / Firms having produced Pakistan Engineering Council Certificate for the current year may be allowed to participate in the tenders after submitting Solvency Certificate and other required documents as per PPRA rules
 - Registration with income Tax department (NTN Certificates) and copy N.I.C
 - Under Taking on affidavit that firm is not involved in any litigation or abandoned any work in the department.
 - The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the scheduled bank in favour of the under signed.
 - Affidavit to the effect that the Firm / contractor have not been black listed previously by any executing agency.
 - Affidavit with effect that all documents / particulars / information furnished are true correct.
 - In case of Firm, list of partners / Partnership Deed, giving full particulars of Directors / proprietors or others connected alongwith Power of Attorney. In case of being sole proprietors such undertaking on affidavit be furnished.
 - Tenders will not be received after the schedule time

Smaz an
EXECUTIVE ENGINEER
 Provincial Highway Division
 Mirpurkhas

TERMS AND CONDITION OF THE TENDERS

- (i) No conditional tenders will be entertained.
- (ii) No tenders without call deposit will be considered.
- (iii) The Proceeding Agency may reject all or any bids subject to relevant provision of SPP Rules 2010 / Amendment of 2013
- (iv) Contractor should be registered with Sindh Revenue Board in terms of Rule 46-1 (iii) of SPP Rule 2010 (Amended 2014)
- (v) If, the tenders are un-responded the same will be issued and opened in the presence of the under signed and the committee on the following dates & time.
- (vi) in case any member of procurement committee happens to be out of head quarters the bids shall be submitted and opened as per given schedule on the next working day.


S.No.	Sale of Blank Tenders	Opening of the Tenders
1	4-5-2016	5-5-2016 @ 2:00 PM

/

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
MIRPURKHAS

Copy f.w.cs to the :-


- 1 Director Information Advertisement Public Relation Department Sindh Secretariat, Block No. 96 Karachi, alongwith Seven (07) copies of the Advertisement for its publication in English, Urdu, and Sindhi News papers on insertion only in three leading News paper
- ✓ 2 The Director (A&F) Govt: of Sindh, Sindh Public Procurement Regulatory Authority Block-8 Sindh Secretaries 4-A Court Road, Karachi for publicity on SPPRA Website / CD attached.
- 3 Chief Engineer, Highways Sindh, Hyderabad for favour of his kind information
- 4 Superintending Engineer, Provincial Highway Circle, Mirpurkhas, for favour of information
- 5 Copy forwarded to the Executive Engineer, Provincial Highway Division (all) under Provincial Highway Circle, Mirpurkhas for information
- 6 Copy forwarded to the Assistant Engineer, (all) under Provincial Highway Division, Mirpurkhas for information
- 7 Copy to Notice Board / Drawing branch / H.C. branch / Account branch


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
MIRPURKHAS

NOTIFICATION OF PROCUREMENT COMMITTEE (Rule - 7)

NAME OF DEPARTMENT:- WORKS & SERVICES DEPARTMENT PROVINCIAL HIGHWAY DIVISION MIRPURKHAS

Sr.No	Name and Designation of Member / Office Name	Name and Designation of Member / Office Name	Name and Designation of Chairman / Office Name	Remarks
1	Member (Mr. Muhammad Azam Memon) Executive Engineer Provincial Highway Division Mirpurkhas	Member (Mr. Manhor Kumar) Executive Engineer Public Health Engineering Division Mirpurkhas	Chairman (Syed Afaq Hyder Shah) Superintending Engineer Provincial Highway Circle Mirpurkhas	Notification Issued by Secretary Works & Services Department Karachi No. E&A(W&S)3-9/91/2015, dated: 08/05/2015 (copy attached)


EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 MIRPURKHAS



GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi, dated the 27th May, 2015.

NOTIFICATION

No. E&A(W&S)3-9/91/2015: In pursuance of this Department's Notification of even No. dated 1st October, 2013 and with the approval of competent authority, Procurement Committee in terms of Rule-7 of Sindh Public Procurement Rules-2010, is hereby re-constituted for procurement of "Goods / Works" in the Office of Executive Engineer, Provincial Highways Division, Mirpurkhas, excluding procurement involving foreign exchange with the following composition:-

- | | | |
|------|---|----------|
| I) | Superintending Engineer,
Provincial Highways Circle,
Mirpurkhas. | Chairman |
| II) | Executive Engineer,
Provincial Highways Division,
Mirpurkhas. | Member |
| III) | Executive Engineer,
Public Health Engineering Division,
Mirpurkhas. | Member ✓ |

2. Other functions and responsibilities of the Committee shall remain the same.

SYED MUMTAZ ALI SHAH
SECRETARY TO GOVT. OF SINDH

No. E&A(W&S)3-9/91-2015

Karachi dated the 27th May, 2015.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Secretary to Government of Sindh, Public Health Engineering Department, Karachi.
3. The Managing Director, SPPRA, Karachi.
4. The Chief Engineer (Highways), Hyderabad.
5. The Superintending Engineer, Provincial Buildings Circle, Mirpurkhas.
6. The Deputy Director, PM&E Cell, W&SD.
7. The Chairman / Members of the Committee.
8. PS to Secretary Works & Services Department.
9. PA to Additional Secretary (Tech), Works & Services Department.
10. P.A to Deputy Secretary (Admn), Works & Services Department.
11. Notification file.

Attested
Imaz an
EXECUTIVE ENGINEER
Provincial Highway Division
Mirpurkhas

Penab
08/05/15
SECTION OFFICER (GENERAL)



**GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT**

Karachi dated 1st March, 2016.

NOTIFICATION

No.E&A(W&S)3-9/2016 (Mirpurkhas): With the approval of Competent Authority, a Complaint Redressal Committee with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constituted in the Office of Executive Engineer, Provincial Highways Division, Mirpurkhas for the purpose of redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders:-

- | | |
|---|----------|
| 1. Chief Engineer (Buildings), Hyderabad. | Chairman |
| 2. Representative of Accountant General Sindh, Karachi. | Member |
| 3. An independent professional from the relevant field (Technical Expert) from Market privately, who is well versed with procurement process under SPPRA Rules, 2010. | Member |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-31 (4) and (5) of Sindh Public Procurement Rules-2010.

SECRETARY TO GOVERNMENT OF SINDH

No.E&A(W&S)3-9/2016:

Karachi, dated the 1st March, 2016.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways/Buildings), Hyderabad.
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD, Karachi.
6. P.S to Minister, Works & Services Sindh, Karachi.
7. P.S to Secretary, Works & Services Department, Karachi.
8. Notification file.

Attested

[Signature]
11/3/16
**SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH**

[Signature]
**EXECUTIVE ENGINEER
Provincial Highway Division
Mirpurkhas**

**ANNUAL PROCUREMENT PLAN NON-DEVELOPMENT (M&R)
(WORKS GOODS & SERVICES) FINANCIAL YEAR 2015-16**

(Rule - 11)

Annexure - AII

NAME OF DEPARTMENT:- WORKS & SERVICES DEPARTMENT PROVINCIAL HIGHWAY DIVISION MIRPURKHAS

Sr. No	Fund Head & Sub Head	Name of Work and breakup	Allocated Funds (2015-16) and breakup for different locations / site	Items to be executed	Method of procurement	Anticipated / Actual Date of Advertisement	Anticipated / Actual Date of start	Anticipated / Actual Date of completion	Remarks
1	SC-21019 Non-Development (M&R) Works	M&R to Mirpurkha-Sindhri road to Bugti Farm road. Mile:- 3/0 -4/4 (In Portion)	1.500	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
2	--do--	M&R Mirpurkhas - Umerkot from 78 Mile Mori to Jhullori Mile:- 0/0-7/0 (In portion)	3.500	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
3	--do--	M&R Mirpurkhas Tando Adam road to village Shareef Wasan Mile:- 0/0-1/2 (In portion)	3.200	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
4	--do--	M&R Mirpurkhas Mirwah road to Sunji Mori via Gul Hassan Tehrani Mile:- 0/0-9/0 (In portion)	5.000	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
5	--do--	M&R to Main Mirpurkha-Mirwah road at Belaro Shakh to 28 Mile Mori road Mile:- 0/0 - 3/5 (in Portion)	12.287	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	18/6/2016	
6	--do--	M&R to Mirpurkha - Khan Patoyoon road Mile:- 0/0 - 19/3 (in Portion)	13.700	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	18/6/2016	
7	--do--	M&R to Mirpurkhas - Mirwah road to Bhugio farm road to Sunji Mori village Ghulam Hussain Laghari. Mile:- 0/0 - 4/0 (in Portion)	6.000	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
8	--do--	M&R Mirpurkhas Sindhri road to Bisham Brohi via Shah Bux Lashari Mile:- 0/0-8/7 (in portion)	5.790	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
9	--do--	M&R of road from Kathri Bugti Farm road to village Qaim Khaskheili Mile:- 0/0-2/0 (In portion)	1.000	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
10	--do--	M&R village Muhammad Hashim Bhurgri road to Kot Ghulam Muhammad Mile:- 0/0-2/4	7.300	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
11	--do--	M&R to Mirwah Digri road Mile:- 0/0-12/0 (In portion)	7.000	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
12	--do--	M&R Kot Ghulam Muhammad Digri road Mile:- 0/0-14/4 (in Portion)	23.500	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	18/6/2016	
13	--do--	M&R Mirwah Kot Ghulam Muhammad road via Kot Mirus Mile:- 0/0-15/0 (In portion)	20.500	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	18/6/2016	
14	--do--	M&R Bridge Tando Jan Muhammad Dehi road Over Naseer Canal @ 8.90 Kms.	6.000	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	

EXECUTIVE ENGINEER

Cont-2

Province of Highway Div.

Sr. No	Fund Head & Sub Head	Name of Work and breakup	Allocated Funds (2015-16) and breakup for different locations / site	Items to be executed	Method of procurement	Anticipated / Actual Date of Advertisement	Anticipated / Actual Date of start	Anticipated / Actual Date of completion	Remarks
15	--do--	M&R Mirpurkhas - Khan road to village Eshwar Das road Mile:- 0/0-3/0 (in portion)	2.2735	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
16	--do--	M&R Mirpurkhas-Mirwah road to Jhlori Road Mile 0/0-12/0 (In portions)	4.500	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
17	--do--	M&R Tando Ali road to @ Naga Point to Jamrao Mori . Mile 0/0-3/0 (In portions)	2.500	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
18	--do--	M&R Digri Dehi road Mile 0/0-5/5 (In portions)	5.1865	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
19	--do--	M&R to Mirpurkhas-Umerkot road to Jhlori via Public School road Mile:- 0/0-8/2 (In portions)	6.1870	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
20	--do--	M&R to Mirpurkhas-Chhore road via Jhurbi road Mile:- 0/0-10/0 (In portions)	7.8000	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
21	--do--	M&R Jhudo Nabisar road Mile:- 0/0-15/0 (In portions)	15.0000	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	18/6/2016	
22	--do--	M&R Kot Ghulam Muhammad Samaro road Mile:- 0/0-10/1 (In portions)	14.0000	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	18/6/2016	
23	--do--	M&R to Hyderabad - Mirpurkhas road to meet Tando Adam road via Dargah Masoom Shah Mile:- 0/0-7/3 (In portions)	5.5000	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
24	--do--	M&R Digri - Tando Ghulam Ali road Mile:- 0/0-8/0 (In portions)	9.0000	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
25	--do--	M&R to Kot Ghulam Muhammad - Ramiago Ubaidullah Bhurgri road Mile:- 0/0-7/0 (In portions)	9.0000	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
26	--do--	M&R Tando Jan Muhammad to Dehi road Mile:- 0/0-2/0 (In portions)	2.6865	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
27	--do--	M&R Samaro Kurri Road.Mile 0/0-13/0 (In portions)	6.500	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
28	--do--	M&R Umerkot-Samaro Road. Mile 0/0-23/0 (In portions)	7.482	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
29	--do--	M&R Kurri Talhi via Nabisar.Mile 0/0-19/7 (In portions)	6.500	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
30	--do--	M&R Anupani Khessar via Bagal. Mile 0/0-20/0 (In portions)	2.000	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
31	--do--	M& Soofi Dhoronaro Road.Mile 0/0-6/0 (In portions)	3.4627	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	

30/11/13
EXECUTIVE ENGINEER
 Provincial Highway Division
 JMA 22/2016

Sr. No	Fund Head & Sub Head	Name of Work and breakup	Allocated Funds (2015-16) and breakup for different locations / site	Items to be executed	Method of procurement	Anticipated / Actual Date of Advertisement	Anticipated / Actual Date of start	Anticipated / Actual Date of completion	Remarks
32	--do--	M&R Chhore Dhoronaro Road Mile 0/0-16/0. (in portions)	2.500	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
33	--do--	M&R Umerkot Chhore road Mile 0/0-6/6 (in portions)	3.000	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
34	--do--	M&R to Rathore road to Baghal road Mile 0/0-9/0 (in portion)	2.000	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
35	--do--	M&R to Nabisar road to Nabisar Thar via Dhanesar Farm Mile 0/0-9/0 (in portion)	2.000	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
36	--do--	M&R New Chhore to Jalo-jo-Chounro Mile 0/0-15/0 (in portion)	3.000	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
37	--do--	M&R Pacha Bund - Pithoro via Girhore Shareef Mile 0/0-10/0 (in portion)	2.500	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
38	--do--	M&R to Samaro Jhudo road to Mir Mori Darelo Mile 0/0-10/0 (in portion)	5.000	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
39	--do--	M&R to Bostan to Chur road Mile:- 0/0-3/2 (in portion)	2.000	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
40	--do--	M&R to Bagal Khensar road Mile:- 0/0-10/0 (in portion)	2.000	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
41	--do--	M&R to Mangtor to Meghar road to Akwado Mile:- 0/0-19/0 (in portion)	3.500	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
42	--do--	M&R to Umerkot Kantio road Mile:- 3/0-8/0 (in portion)	1.4817	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
43	--do--	M&R Umerkot - Rathore road Mile:- 0/0-14/0 (in portion)	2.5000	Repair of Road	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
44	--do--	Construction of 2 Nos Culverts road from Bostan Nabisar road to Jamal Lashari via Pallo Khan Rind with Link Sawan Khan Rind & Amir Sultan Chandio.	1.000	Masonry work	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	
45	--do--	M&R of office of the Executive Engineer Provincial Highway Division Mirpurkhas, i/c External Development.	3.000	Repair of office Building	Single stage single Envelope	28/4/2016	4/5/2016	3/6/2016	

Smaz Ali
EXECUTIVE ENGINEER


PROVINCIAL HIGHWAY DIVISION

MIRPURKHAS

**COMPLETE SET OF BIDDING DOCUMENTS IN SOFT / HARD FORM INCLUDING
EVALUATION ELIGIBILITY CRITERIA AS PROVIDED IN RULE 46(1) AND SPECIFICATION OF ITEMS TO BE
PROCURE (RULE-21 (4)).**

NAME OF DEPARTMENT:- WORKS & SERVICES DEPARTMENT PROVINCIAL HIGHWAY DIVISION MIRPURKHAS

Sr.No	NIT No. & Date	Opening date of NIT	No. of works invited	No. of Bidding Documents	Remarks
1	TC/G-55/476, dt: 05/04/2016	28/4/2016	45 Nos	45 Nos	Hard & Soft copy (C.D Attached)


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
MIRPURKHAS

افس برائے ایگزیکٹو انجینئر پرائیمری اور سیکنڈری اسکول میٹروپولیٹن

فون نمبر 0233-9290043

مورخہ 05-04-2016 No.TC/G-55/476/of 2016 Mirpurkhas

ٹینڈرز طلبی کا نوٹس

ایس بی پی آے مارچ 2010 کی روٹی میں درج ذیل کاموں کی تکمیل پر ایکویسٹ کیلئے خواہشمند افراد فراہم کنندگان/انجینئروں/فروم سے سرٹیفیکیشنڈ رزلٹ طلب ہیں۔

Table with 4 columns: S.No, Particulars, Quantity, and Rate. It lists various construction items like concrete, bricks, and labor with their respective quantities and rates.

آفس برائے ایگزیکٹو انجینئر پرائیمری اور سیکنڈری اسکول میٹروپولیٹن کی طرف سے جاری کیے گئے نوٹس کے تحت...

1- تمام انجینئروں اور خواہشمند شرکت کنندگان کو مطلع کیا گیا ہے کہ انہیں اپنی اپنی ذمہ داریوں کو پورا کرنے کے لیے...

2- خواہشمند شرکت کنندگان کیلئے اہلیت کی شرائط ذیل کے تحت ہوں گی۔

3- کاموں کی لاگت چارجز اور دیگر اخراجات کو سہولت دینے کے لیے اس سے ذمہ دار ہونے کی صورت میں کام کی مہارت کے متعلقہ شعبے میں پاکستان انجینئرنگ کونسل کے ساتھ رجسٹریشن...

4- فرم کے ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ...

5- دستیاب شدہ زمین اور ایکویسٹ کی فراہمی کے ساتھ ساتھ ان کے مالکان کو حق کاروبار کی صورت میں ایک کاپی فراہم کی جائے گی۔

6- تمام انجینئروں اور خواہشمند شرکت کنندگان کو مطلع کیا گیا ہے کہ انہیں اپنی اپنی ذمہ داریوں کو پورا کرنے کے لیے...

7- فرم کے ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ...

8- فرم کے ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ...

9- فرم کے ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ...

10- فرم کے ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ...

11- فرم کے ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ...

12- فرم کے ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ...

13- فرم کے ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ...

14- فرم کے ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ...

15- فرم کے ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ...

16- فرم کے ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ...

17- فرم کے ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ...

18- فرم کے ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ...

19- فرم کے ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ...

20- فرم کے ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ...

21- فرم کے ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ...

22- فرم کے ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ...

23- فرم کے ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ...

24- فرم کے ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ...

25- فرم کے ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ...

26- فرم کے ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ...

27- فرم کے ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ...

28- فرم کے ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ کام کرنے والے انجینئر ڈاؤن سائنڈ ہونے کے ساتھ ساتھ...

پرائیمری اور سیکنڈری اسکول میٹروپولیٹن

Table with 2 columns: S.No, Particulars. It lists the dates for the tender process: 04-05-2016 and 05-05-2016.

INF-KRY 1407/16

تعمیراتی کمیٹی کے نام سے فراہم کیے گئے نوٹس کے تحت...

8398

Amman 10/4/2016