



**OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION SUKKUR**

No. TC/G-148/ 766 /2009
Sukkur dated: 02/15 /2009

NOTICE INVITING TENDERS.

Sealed tender for the following works on B-I / II forms are invited from the meeting the eligibility criteria of Sindh Public procurement Regularity Authority Rules 2009




S. No.	Name of Work	Estimated Cost in Million	Earnest Money in Million	Tender Fee in Millions	Completion Period
<u>DISTRICT ADP 2008-09</u>					
1.	Providing, Laying, Jointing RCC Sewer 18" dia i/c Man Holes for Chohan Mohalla near Power Thermal House UC-01 Taluka Sukkur City.	1.500	0.030	0.001	04 Months
2.	Construction of CC Drains and CC Topping for Frere Road UC-02 Taluka Sukkur City.	0.700	0.014	0.001	03 Months
3.	Construction of CC Drains and CC Topping for Mochi Bazar UC-02 Taluka Sukkur City.	0.800	0.016	0.001	03 Months
4.	Construction of Surface Drains of Shaikh Shaheen Road UC-04 Taluka Sukkur City.	1.000	0.020	0.001	03 Months
5.	Construction of Surface Drains of Momin Street Bagh Hayyat Ali Shah UC-04 Taluka Sukkur City.	0.500	0.010	0.0005	03 Months
6.	Construction of CC Topping & Drainage in various streets (Memon Mohalla Area) of UC-06 Shamsabad Taluka Sukkur City.	0.800	0.016	0.001	03 Months
7.	Construction of CC Topping & Drainage in various streets (Bagh Karam Ali Area) of UC-06 Shamsabad Taluka Sukkur City.	0.700	0.014	0.001	03 Months
8.	Construction of Surface Drains for various streets of Takkar Mohalla (Red Cross Hospital & Abbasi Mohalla) UC-07 Taluka Sukkur City.	0.600	0.012	0.001	03 Months
9.	Construction of Surface Drains for various streets of Takkar Mohalla T-B ward Area UC-07 Taluka Sukkur City.	0.900	0.018	0.001	03 Months
10.	Construction of Surface Drains, CC Topping & Providing, Laying, Jointing RCC Sewer 15" dia i/c Man Holes for Siddiqui Mohalla, Ansari Mohalla and Junani Dargah Street UC-08 Taluka Sukkur City.	1.000	0.020	0.001	03 Months
11.	Construction of Surface Drains & CC Topping for Local Board M.K School Street, District Council Hall Street, Freek Hill near man Railway Line at UC-08 Taluka Sukkur City.	0.500	0.010	0.0005	03 Months
12.	Construction of CC Topping & Drainage in Village Rajoo Marwani UC-14 Small Industries Taluka Sukkur New.	0.800	0.016	0.001	03 Months
13.	Construction of CC Topping & Drainage in Village Rah Nawaz Mako UC-14 Small Industries Taluka Sukkur New.	0.700	0.014	0.001	03 Months

14.	Construction of CC Topping & Drainage for Jumani Mahar (western side) UC-20 Tamachani Taluka Sukkur New.	0.800	0.016	0.001	03 Months
15.	Construction of CC Topping & Drainage for Jumani Mahar (Eastern side) UC-20 Tamachani Taluka Sukkur New.	0.700	0.014	0.001	03 Months
16.	Construction of CC Block & CC Drains i/c Iron Jalties for various Mohalla's (Eastern Side) of Rohri City UC-21.	0.800	0.016	0.001	03 Months
17.	Construction of CC Block & CC Drains i/c Iron Jalties for various Mohalla's (Western Side) of Rohri City UC-21.	0.700	0.014	0.001	03 Months
18.	Construction of CC Topping & Drainage for Village Kalari UC-24 Trimonh Taluka Rohri.	1.500	0.030	0.001	04 Months
19.	Construction of Drainage Scheme at Village Loung Bhatti UC-26 Loung Bhatti Taluka Rohri.	0.800	0.016	0.001	03 Months
20.	Construction of Drainage Scheme at Village Najam-udin Abro UC-26 Loung Bhatti Taluka Rohri.	0.700	0.014	0.001	03 Months
21.	Construction of CC Topping in Village Gulan Buriro UC-29 Arrore Taluka Rohri	0.200	0.004	0.0005	03 Months
22.	Construction of CC Topping at Village Noorabad UC-29 Arrore Taluka Rohri.	0.300	0.006	0.0005	03 Months
23.	Construction of CC Topping & Drainage in Village Sangrar (Primary School Mohalla) UC-30 Taluka Rohri.	0.800	0.016	0.001	03 Months
24.	Construction of CC Topping & Drainage in Village Sangrar (Imam Bargah Mohalla) UC-30 Taluka Rohri.	0.700	0.014	0.001	03 Months
25.	Construction of CC Topping at Village Subhanpur UC-31 Dhandi Taluka Rohri.	0.800	0.016	0.001	03 Months
26.	Construction of CC Topping at Village Haji Phulpoto UC-31 Dhandi Taluka Rohri.	0.300	0.006	0.0005	03 Months
27.	Construction of CC Topping at Village Serai Bakarpur UC-31 Dhandi Taluka Rohri.	0.400	0.008	0.0005	03 Months
28.	Construction of CC Topping Deh Wass from Road Faqir Ghulam Qadir Pnhyar to Village Mazhar Din Bajarani UC-32 Saleh Pat	0.500	0.010	0.0005	03 Months
29.	Construction of CC Topping from Arore Chondko Road to Village Sayed Qaim Ali Shah near Sobho Mahar of UC-32 Taluka Saleh Pat.	0.400	0.008	0.0005	03 Months
30.	Construction of CC Topping at Village Sobho Mahar UC-32 Saleh Pat.	0.400	0.008	0.0005	03 Months
31.	Construction of CC Topping Village Bargah Mohalla Sayed Hakim Ali Shah of UC-32 Saleh Pat.	0.200	0.004	0.0005	03 Months
32.	Construction of CC Topping at Deh Janooji Village Haji Chachar. Sachal Chachar UC-34 Lal Jurio Shambhani Taluka Saleh Pat.	0.500	0.010	0.0005	03 Months
33.	Construction of CC Topping at Deh Duhlwaro Village Allah Obhayo Shambhani UC-34 Lal Jurio Shambhani Taluka Saleh Pat.	0.500	0.010	0.0005	03 Months
34.	Construction of CC Topping at Deh Duhlwaro Village Haji Ali Muhammad Bhambroo UC-34 Saleh Pat.	0.500	0.010	0.0005	03 Months

35	Construction of Surface Drains & CC Topping for Muhammad Bux Shaikh, Kalwar Colony, Dedu Mal Marwani, Qasim Gali & Zameer Ahmed near Noor Mosque UC-35 Taluka Pano Akil.	0.852	0.018	0.001	03 Months
36	Construction of CC Topping & Drainage for Village Dafar Jatoi UC-37 Hingoro Taluka Pano Akil.	1.500	0.030	0.001	04 Months
37	Construction of CC Topping for Village Soomra UC-40 Nauraja Taluka Pano Akil.	0.400	0.008	0.0005	03 Months
38	Construction of CC Topping for Village Raza Goth UC-40 Nauraja Nauraja Taluka Pano Akil.	0.300	0.006	0.0005	03 Months
39	Construction of Surface Drains & CC Topping for Village Kot Bulla UC-42 Ninda Pur Taluka Pano Akil	0.400	0.008	0.0005	03 Months
40	Construction of Surface Drains & CC Topping for Village Arzi Bullo UC-42 Ninda Pur Taluka Pano Akil	0.600	0.012	0.001	03 Months
41	Earth Filling inside Grave Yard for Pir Tajo Village Kot Bulla UC-42 Ninda Pur Taluka Pano Akil.	0.500	0.010	0.0005	03 Months
42	Construction of CC Topping & Drains at Village Rajo Mahessar UC-43 Dadloi Taluka Pano Akil.	1.000	0.020	0.001	03 Months
43	Supply & Installing of Water Filter Plant at Bagh Karam Ali shah UC-06 Taluka Sukkur City.	0.600	0.012	0.001	04 Months

1. The Blank tender forms can be had from the office of the Executive Engineer Public Health Engineering Division Sukkur during office hours on any working day up to **22-05-2009** on payment of the tender fee, specified against each work.
2. The tenders will be received back on **23-05-2009** up to **1.00 PM** opened on the same day at **2.00 PM**, if the Executive Engineer, Public Health Engineering Division Sukkur is out of headquarter, the tenders will be opened on the next day. In case the tenders are un-responded the next date of issue & opening will be **29-05-2009** and **30-05-2009**.
3. The bidders who will provide following documents / information are eligible to participate as per SPPRA rules 2004.
 - i. Valid registration certificate of Pakistan Engineering Council for the tender amount and relevant nature of work.
 - ii. Full name, permanent address, Telephone & Fax numbers, E-mail & the organization & structure.
 - iii. Bio Data of technical staff employed and to be made available for working on the Project.
 - iv. Details of work executed during the last five years including copy of certificate for satisfactory completion of works by client.
 - v. Documentary proof and ownership of available Machinery and T & P.
 - vi. List, Scope & Approximate cost of works in hand.
 - vii. Finance stability certificate issued by a scheduled bank.
 - viii. Affidavit in which the bidder undertakes that it is not involved in any litigation.
 - ix. Affidavit in which it should be undertaken that the information provided is true and correct.
 - x. Affidavit that the bidders has not been black listed by any Government / Semi Government / Autonomous body.
 - xi. Registration (NTN certificate) from Income Tax Department including CNIC.
4. The earnest money specified would be pledged in the name of Executive Engineer PHE Division Sukkur in the shape of Call Deposit from any scheduled bank and must be attached with bid documents, otherwise it will be not entertained.

5. If Firm / Partner involved in partnership deed, then complete details / instructions and power of attorney will be submitted on affidavit by the Proprietor.
6. Conditional & telegraphic tenders will not be entertained.
7. The competent authority reserves the right to reject any or all tenders without assigning any reason.
8. Works will be carried out as per PWD Specification.
9. The Condition at serial No. 3(i) is not applicable less than Tender Cost Rs. 2.50 Mill.:
10. The work orders shall be issued to the lowest bidder after receipt of funds from government.


EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
SUKKUR

Copy forward with complements to:

1. Secretary to Government of Sindh, Information Technology Department 1st Floor, Sindh Secretariat no. 6, Karachi along with soft copy (in CD format) for display on the website of Sindh Government.
2. ✓ Mr. Khaqan Murtaza, Director (C.B), Sindh Public Procurement Regulatory Authority (SPPRA), Government of Sindh, Barrack No. 8 Secretariat No. 4A, Court Road, Karachi along with soft copy (in CD format).
3. The Director Information, Block No: 96 Sindh Secretariat Karachi for information.
4. The District Co-Ordination Officer Sukkur for information.
5. Superintending Engineer, Public Health Engineering Circle Sukkur for information.
6. Notice Board.