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Ph: 0235-920237			                         No: MCS/G.B/                /2016
Fax No: 0235-920239			                Sanghar dated: /     /     /2016




		Sealed bids according to single stage one envelop procedure are invited from all intending contractors / parties for works shown below. The Blank Bid Document can be obtained from the office of the Municipal Committee Sanghar, on any working day up to __________________ at 12:00 Noon from date of publication on payment of bid document / tender fee (non-refundable) of as shown against each in shape of Dr/pay order in favour of Municipal Committee Sanghar.
		Each bid must accompany the 2% bid security as mentioned below in shape of deposit at call in favour of Municipal Committee Sanghar. In complete over written and conditional tenders shall not be entertained.
		Bid documents will be received bank duly filed on _________ up to 02:00 PM in this office and will be opened on the same day _____________ at 03:00 PM in presence of tender opening Committee and available parties or their representatives. “In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on next working day at same time at 02:00 PM and 03:00 PM respectively. Other terms and conditions shall remain same” in case of un-responded tender / bid document, the same will be issued up to ___________________ up to 04:00 PM and received back duly filed on _________________ up to 02:00  and opened same day  at 03:00 PM.   
 
	
S:No
	
Name of Work
	
Estimate Cost
	
Bid security  
	
Bid document Fee 
	
Completion
Period 

	01.
	Renovation of CC road at Ghulam Qadir House to Abdul Sattar Khatak near Bilal Masjid 600 FT
	1000000/-
	20000/-
	1000/-
	02 Months

	02.
	Renovation of CC road at Muhammad Hussain Mughal Devlo Jandoro and Umeed Ali 600 FT Housing Society Sanghar.
	1000000/-
	20000/-
	1000/-
	02 Months

	03.
	Renovation of CC road and Earth Filling at Gul Muhammad Shar, Umeed Ali Shar and Soomar Shar 600 FT Near Bakhoro road Sanghar
	1000000/-
	20000/-
	1000/-
	02 Months

	04.
	Renovation of CC road and surface drains at Akram Pathan to Imam Bargah 550 FT Block No: 16 Shamir colony Sanghar.
	800000/-
	16000/-
	1000/-
	02 Months

	05.
	Renovation of CC road at Noor Muhammad Mari house to Naseer Qureshi 500 FT Near Mandhar Para Sanghar
	600000/-
	12000/-
	600/-
	02 Months

	06.
	Renovation of CC road at Syed Taqi Shah house to Rustam shop 400 FT Near Khatoona Fatima School Sanghar
	500000/-
	10000/-
	500/-
	02 Months

	07.
	Renovation of CC road I/C Earth Filling at Umar Pathan to Muhammad Ali Hazara and Umrani House to Zahid House and Imam Bargah  Block No: 16 Shamir colony Sanghar
	1000000/-
	20000/-
	1000/-
	02 Months

	08.
	Implement and repair of Park Al- Mansoora Colony Sanghar 
	1000000/-
	20000/-
	1000/-
	02 Months

	09.
	Construction of CC road and surfaces drain Ahsan  Mughal House to Imran Karyana Store Near Hyderi Imam Bargah road Sanghar
	1000000/-
	20000/-
	1000/-
	02 Months

	10.
	Construction of CC road Quba Masjid street Lander Para Sanghar. 
	500000/-
	10000/-
	500/-
	02 Months

	11.
	Construction of surface drain and RCC crosses at Eid Gah road Shamir colony Block No: 16 Sanghar.
	300000/-
	6000/-
	1000/-
	02 Months

	12.
	Construction of CC road at Imam Bargah to Mehndhi Yousuf Zai House Block No: 16
	400000/-
	8000/-
	500/-
	02 Months

	13.
	Renovation of CC road at Bashir Karnali house to Main road and Din Muhammad Nizamani clinic to Yaseen house Near Karnali Para Sanghar
	1000000/-
	20000/-
	1000/-
	02 Months

	14.
	Renovation of CC road I/C Earth Filling at Master Ameer Bux Laghari to Sanaullah Pathan Near Bakhoro road Sanghar
	600000/-
	12000/-
	600/-
	02 Months

	15.
	Construction of CC road at Bhagh Pagahara Chowk to Shahid House Bhagh Pagahara Chowk Sanghar.
	500000/-
	10000/-
	600/-
	02 Months

	16.
	Construction of CC road at Muhammad Bux Khaskheli house to Mustafa Laghari house ward No: 02 
	500000/-
	10000/-
	1000/-
	02 Months

	17.
	Renovation of CC road and surface drains various areas,  Raja Town  
	500000/-
	10000/-
	600/-
	02 Months

	18.
	Renovation of CC road and surface drains various areas,  at Gulshan Sawan  
	500000/-
	10000/-
	500/-
	02 Months

	19.
	Construction of CC road at Zahid Town Sanghar 
	500000/-
	10000/-
	500/-
	02 Months

	20.
	Renovation of surfaces drains at various area UC-01 & UC-02 Sanghar 
	1000000/-
	20000/-
	1000/-
	02 Months

	21.
	Construction / repair RCC slab / crosses UC-01 & UC-02 Sanghar
	1000000/-
	20000/-
	1000/-
	02 Months

	22.
	Renovation of main hole M.A Jinnah Road Sanghar and Al Mansoora colony Sanghar. 
	1000000/-
	20000/-
	1000/-
	02 Months

	23.
	Construction of CC road and surface drain at Riaz Clerk house to Ameer Mavia Masjid Al Mansoora colony Sanghar.  
	1000000/-
	20000/-
	1000/-
	02 Months

	24.
	Construction of CC road at Master Gulzar Arian house to Shoukat Mughal via Shahi Masjid Street Al Mansoora colony Sanghar 
	500000/-
	10000/-
	500/-
	02 Months

	25.
	Construction of CC road and surface drain at Liaquat Tailor to Liaquat Deeper via Ghulam Muhammad Muslim Town Sanghar.  
	800000/-
	16000/-
	1000/-
	02 Months

	26.
	Construction of CC road at Main Masjid road Shafi colony Sanghar 
	850000/-
	17000/-
	1000/-
	02 Months

	27.
	Construction of CC road at Safina Masjid street Shamir colony Sanghar.
	500000/-
	10000/-
	500/-
	02 Months

	28.
	Providing Earth work and CC road at Ramzan Tailor house to Boys Primary School Al Mansoora colony Sanghar.
	1000000/-
	20000/-
	1000/-
	02 Months

	29.
	Providing Earth work and CC road at Boys Primary School to Shahi Masjid Al Mansoora colony Sanghar.
	500000/-
	10000/-
	500/-
	02 Months

	30.
	Construction of CC road at Keerio General store to Dr. Mehmood Old House Sanghar. 
	1000000/-
	20000/-
	1000/-
	02 Months

	31.
	Construction of CC road at Mukhi house to Dr. Ghulam Rasool Clinic Sanghar. 
	1000000/-
	20000/-
	1000/-
	02 Months

	32.
	Construction of CC road and surfaces drain at Abdul Shakoor Mari house to Laghari house Housing Society Sanghar. 
	500000/-
	10000/-
	500/-
	02 Months

	33.
	Construction of CC road at Dr. Mubeen Clinic to Dr. Jameel Clinic Near Jama Masjid Back Side.
	500000/-
	10000/-
	500/-
	02 Months

	34.
	Construction of CC road and surface drain  at Khan Afsar House to Imran Kashmiri house ward No: 02 Block No: 04 Sanghar.  
	500000/-
	10000/-
	500/-
	02 Months

	35.
	Providing of Dustbin 
	300000/-
	6000/-
	500/-
	02 Months

	36.
	Construction of 01 room of office Superintendent MC Sanghar  
	600000/-
	12000/-
	600/-
	02 Months

	37.
	Construction of RCC crosses at Eid Gah to Madarsa Taleem –UL- Quran  
	200000/-
	4000/-
	500/-
	02 Months

	38.
	Construction of surface drain I/C Earth filling at Muhammad Yaseen house to Bakhoro road
	600000/-
	12000/-
	600/-
	02 Months

	39.
	Construction of CC road at Bhag Pagahara Chowk Sanghar 
	1000000/-
	20000/-
	1000/-
	02 Months

	40.
	Construction of CC road at Pir Sahib Thallah Sanghar 
	1000000/-
	20000/-
	1000/-
	02 Months

	41.
	Construction of CC road at Nizamani Para near Pir Sahib Thallah 
	500000/-
	10000/-
	500/-
	02 Months

	42.
	Construction of CC road at Double Section road to District Council colony Sanghar 
	1000000/-
	20000/-
	1000/-
	02 Months

	43.
	Construction of CC road at Jameel Sweet shop to  District Council colony Sanghar 
	800000/-
	16000/-
	1000/-
	02 Months

	44.
	Construction of CC road at Sartaj Cinema to Bano Khan Nizamani House 
	1000000/-
	20000/-
	1000/-
	02 Months

	45.
	Construction of CC road at water supply scheme to Jan Mohammad house via Mohammad Islam house near Malik Nanghar colony Sanghar 
	1000000/-
	20000/-
	1000/-
	02 Months

	46.
	Construction of CC road at Sunil Kumar Advocate house  to Malik Mushtaque house 
	1000000/-
	20000/-
	1000/-
	02 Months



				The bidder shall submit the information / documents viz bidders profile, performance certificate in last 3/5 years for works of similar nature and size for each, Financial statement of last 3 years, information regarding litigations and abandoned works if any, Pakistan Engineering Council (PEC) in appropriate category for value of works for the contracts costing above Rs.4.0 (M).
				The bidder who have already collected bid documents but bid not respond on first date shall also purchase new bid document.
				The procuring agency may reject all or any bid subject to the relevant provisions of SPPRA Rules 2010. 
		  

       DEPUTY COMMISSIONER AND ADMINISTRATOR 
   MUNICIPAL COMMITTEE 
SANGHAR. 
Copy Forwarded for information:-
01. The Secretary Government of Sindh, Local Government, RDD & HTP Department Karachi.
02. The Director Information Advertisement Karachi.
03. The Director, Sindh Public Procurement Regulatory Authority Karachi, with a request to hoist the NIT on SPPRA website. 
04. The Director, Local Government Shaheed Benazeerabad Division at Nawab Shah.
05. The Assistant Director, Local Government Sanghar.
06. Notice Board. 





DEPUTY COMMISSIONER AND ADMINISTRATOR 
   MUNICIPAL COMMITTEE 
SANGHAR. 


