



# KARACHI WATER & SEWERAGE BOARD

## OFFICE OF THE RESIDENT ENGINEER PIPRI (PUMPING & FILTER) DIVISION

Cell No.0333-2249153

Pipri Filter Plant, near Steel Town, National Highway, Pipri, Bin Qasim.

No. RE/Pipri(P&F)Div./NIT/2015-16/ 67

Dated : 11/4/ 2016

### **NOTICE INVITING TENDERS**

**(Through Press)**

**(ON ITEM RATE BASIS)**

Sealed Tender is invites single stage – single envelope system as per SPPRA Rules-2010 for the following works :-

**Estimated Cost below 2.5 Million**

|     |  |  |
|-----|--|--|
| 1.  | Name of Works                                    | 1). EMERGENT REWINDING OF 132 KW MOTOR OF 12.5 MGD CENTRIFUGAL PUMP SET NO.2 & 4 AT 4 <sup>TH</sup> PHASE PUMP HOUSE, PIPRI (PUMPING & FILTER) DIVISION, KW&SB.<br>2). EMERGENT REWINDING OF 132 KW MOTOR OF 12.5 MGD DEEP WELL TURBINE PUMP SET NO.2 & 3 AT 4 <sup>TH</sup> PHASE PUMP HOUSE, PIPRI (PUMPING & FILTER) DIVISION, KW&SB. |
| 2.  | Eligibility of Contractors                       | Bidder / Contractor having NTN / Sales Tax and Contractor should be registered with Sindh Revenue Board in terms of Rule-46(1)(iii) of SPP Rules, 2010 (Amended 2014). Three years Turnover must be attached with the Tender.  |
| 3.  | Experience of work                               | Three years Experience Certificate of similar of job must be attached with the Tender  |
| 4.  | Tender can be Purchased                          | Tender documents will be available for sale from the office of the Accounts Officer (Revenue), Finance Department, KW&SB having his office at 1 <sup>st</sup> . Floor, KW&SB Head Office, Civic Centre Annex. Building, Gulshan-e-Iqbal, Karachi between 09.00A.M. to 01.00P.M.  |
| 5.  | Bid Security                                     | 02% of the Quoted Amount in shape of Pay Order / Bank Draft in favour of Karachi Water & Sewerage Board.   |
| 6.  | Tenders Cost of works                            | 1). Rs.2,000/= (Non-refundable in shape of Pay order in<br>2). Rs.2,000/= favour of KW&SB)   |
| 7.  | Last date of Issuing                             | W.e.f. 1 <sup>st</sup> . Publication date to 09/5/2016 between 09.00A.M. to 01.00P.M.  |
| 8.  | Date & Time of submission and Opening of Tender. | Submission of Tender at 10/5/2016 at 2:00 pm and Opening of Tender at 2:30 pm on same day.   |
| 9.  | Place of opening.                                | The Procurement Committee-I, KW&SB at the Office of the Convener / Chief Engineer (IP&D), Room No.5, Block "E", at 9 <sup>th</sup> Mile, Shahrah-e-Faisal, Karsaz, Karachi.  |
| 10. | Source of Funding                                | KW&SB's own fund of current financial year 2015-2016.  |
| 11. | Scope of works                                   | For Improvement of Water Pumping & Filtration system at Pipri (Pumping & Filter) Division, KW&SB.  |

**Note:-**

1. Tender can be seen and download from SPPRA website [www.pprasinhdh.gov.pk](http://www.pprasinhdh.gov.pk)
2. The participants must quote the rates both in words and figures. Incomplete / Conditional Tenders will not be accepted.
3. In case of any undesirable circumstances arise on the submission / opening Date & Time or if Government declares the Holiday, the Tender shall be submitted / opened on next working day at the same time and venue.
4. The Procuring Agency may reject any bid subject to relevant provision of SPP Rules, 2010 and may cancel the bidding process at any time prior to acceptance of bid or proposal as per Rule-25 of said rules.
5. Conditional bid cannot be accepted.
6. Bid must be in sealed cover and experience certificate for Three years of similar nature of job must be attached with the bid.
7. Specifications and details regarding above jobs can be seen and discussed with Resident Engineer, Pipri (P&F) Division, in Division Office situated at Pipri Filter Plant, near Steel Town, National Highway, Pipri, Bin Qasim at any working day during office hours and **Contact No.:- 0333-2249153** at any working day during office hours.
8. Debarred Contractors bid cannot be accepted.

**KARACHI WATER AND SEWERAGE BOARD**



# Karachi Water & Sewerage Board

OFFICE OF THE RESIDENT ENGINEER PIPRI (PUMPING & FILTER) DIVISION

Pipri Filter Plant, near Steel Town, National Highway, Pipri, Bin Qasim

Cell No. 0333-2249153

## NOTICE INVITING TENDERS

(Through Press)

(ON ITEM RATE BASIS)

Sealed Tenders are invited on single stage - Single envelop System as per SPPRA Rules-2010 for the following works:-

### Estimated Cost below 2.5 Million

|    |   |  |
|----|---|--|
| 1  | Name of works                                     | 1) EMERGENT REWINDING OF 132 KW MOTOR OF 12.5 MGD CENTRIFUGAL PUMP SET NO. 2 & 4 AT 4TH PHASE PUMP HOUSE, PIPRI (PUMPING & FILTER) DIVISION, KW&SB<br>2) EMERGENT REWINDING OF 132 KW MOTOR OF 12.5 MGD DEEP WELL TURBINE PUMP SET NO. 2 & 3 AT 4TH PHASE PUMP HOUSE, PIPRI (PUMPING & FILTER) DIVISION, KW&SB |
| 2  | Eligibility of Contractors                        | Bidder / Contractor having NTN / Sales Tax and Contractor should be registered with Sindh Revenue Board in terms of Rule-46(1) (iii) of SPP Rules, 2010 (Amended 2014). Three years Turnover must be attached with the tender.   |
| 3  | Experience of Work                                | Three years Experience Certificate of similar job must be attached with the tender.  |
| 4  | Tender can be purchased                           | Tender documents will be available for sale from the office of the Accounts officer (Revenue), Finance Department, KW&SB having his office at 1st Floor, KW&SB Head Office, Civic Centre Annex. Building, Gulshan-e-Iqbal, Karachi between 09:00 A.M. to 01:00 P.M.  |
| 5  | Bid Security                                      | 2% Of the Quoted Amount In shape of Pay Order / Bank Draft in favour of Karachi Water & Sewerage Board.  |
| 6  | Tenders Cost of works                             | 1). Rs.2,000/- (Non-refundable in shape of Pay order<br>2). Rs.2,000/- in favour of KW&SB)   |
| 7  | Last date of issuing                              | W.e.f. 1st Publication date to 09-05-2016 between 09:00 A.M. to 01:00P.M.  |
| 8  | Date and time of submission and opening of Tender | Submission of Tender at 10-05-2016 at 2:00 pm and Opening of Tender at 2:30 pm on same day.  |
| 9  | Place of Opening                                  | The Procurement Committee-I, KW&SB at the Office of the Convener / Chief Engineer (IP&D), Room No. 5, Block "E", at 9th Mile, Shahrah-e-Faisal, Karsaz, Karachi.   |
| 10 | Source of Funding                                 | KW&SB's own fund of current financial year 2015-2016.  |
| 11 | Scope of Works                                    | For Improvement of Water Pumping & Filtration system at Pipri (Pumping & Filter) Division, KW&SB.  |

#### Note:

1. Tender can be seen and download from SPPRA website [www.pprasinhd.gov.pk](http://www.pprasinhd.gov.pk).
2. The participants must quote the rates both in words and figures. Incomplete / Conditional Tenders will not be accepted.
3. In case of any undesirable circumstances arise on the submission / opening Date & Time or if Government declares the Holiday, the Tender shall be submitted / opened on next working day at the same time and venue.
4. The procuring agency may reject any bid subject to relevant provision of SPP Rules-2010 and may cancel the bidding process at any time prior to acceptance of bid or proposal as per Rule-25 of said rules.
5. Conditional bid cannot be accepted.
6. Bid must be in sealed cover and experience certificate for Three years of similar nature of job must be attached with the bid.
7. Specifications and details regarding above jobs can be seen and discussed with Resident Engineer, Pipri (P & F) Division, in Division Office situated at Pipri Filter Plant, near Steel Town, National Highway, Pipri Bin Qasim at any working day during office hours and **Contact No.0333-2249153** at any working day during office hours.
8. Debarred Contractors bid cannot be accepted.

KWSB/DPR/2016/35

KARACHI WATER & SEWERAGE BOARD

*Signature*  
**ABDUL RAZAQ MAGSI**  
Resident Engineer (P)  
Pipri (Pumping & Filter) Division  
K.W. & S.B.

# کراچی واٹر اینڈ سیوریج بورڈ



دفتر برائے ریڈنٹ انجینئر پری (پمپنگ اینڈ فلٹر) ڈویژن

پپری فلٹر پلانٹ، نزد اسٹیل ٹاؤن، نیشنل پانی وے، پپری، بن قاسم

موبائل نمبر: 0333-2249153

## طلبی نوٹس ٹینڈر

(بیزیجہ پریس)

(آئٹم ریٹ کی بنیاد پر)

مندرجہ ذیل کام کیلئے SPPRA رولز 2010 کے تحت سنگل اسٹیج سنگل لفافہ کے سسٹم پر سر بمبر ٹینڈر مطلوب ہے۔

تخمینی لاگت 2.5 ملین سے کم

|     |   |  |
|-----|---|--|
| 01- | کام کا نام                                  | 1- 12.5 MGD CENTRIFUGAL پمپ سیٹ نمبر 2 اور 4 واقع 4th فیلر پمپ ہاؤس، پپری (پمپنگ اینڈ فلٹر) ڈویژن، KW&SB کی 132 KW موٹر کی ہنگامی ریو اسٹنگ۔   |
| 02- | ٹھیکیدار کی اہلیت                           | 2- 12.5 MGD DEEP WELL TURBINE پمپ سیٹ نمبر 2 اور 3 واقع 4th فیلر پمپ ہاؤس، پپری (پمپنگ اینڈ فلٹر) ڈویژن، KW&SB کی 132 KW موٹر کی ہنگامی ریو اسٹنگ۔   |
| 03- | ٹینڈر خرید جاسکتا ہے                        | بولی دہندہ / ٹھیکیدار کا N.T.N / بیلنگس اور ٹیکس SPP رولز 2010 (ترمیم شدہ 2014) کے رول (iii) 46 کی شرائط میں سندھ ریونیو بورڈ سے رجسٹرڈ ہونا چاہئے۔ ٹینڈر کے ساتھ تین سال کا ٹرن اور لازمی منسلک کریں۔ |
| 04- | کام کا تجربہ                                | مشابہ کام کا تین سالہ تجربہ شمولیت ٹینڈر کے ساتھ لازمی منسلک کریں۔   |
| 05- | ٹینڈر کی گئی رقم                            | ٹینڈر دستاویزات کا ویش آفیسر (ریونیو) بنائے ڈپازٹ KW&SB کے دفتر واقع Ist فیلر KW&SB، پپری، سوک سینٹر، Annexy بلڈنگ، گلشن قبل کراچی پر صبح 09:00 تا دوپہر 01:00 بجے تک فروخت کیلئے دستیاب ہو سکتے۔      |
| 06- | ٹینڈر لاگت برائے کام                        | کوٹ کی گئی رقم 2 کا فیصد بصورت پے آرڈر / بینک ڈرافٹ، بنام کراچی واٹر اینڈ سیوریج بورڈ۔   |
| 07- | جاری کرنے کی آخری تاریخ                     | (1) - 2,000/- روپے (2) - 2,000/- روپے (ناقابل واپسی بصورت پے آرڈر بنام KW&SB)  |
| 08- | ٹینڈر جمع کرانے اور کھولنے کی تاریخ اور وقت | اشاعت کی پہلی تاریخ سے 2016-05-09 تک صبح 09:00 تا دوپہر 01:00 کے درمیان۔   |
| 09- | کھولے جانے کا مقام                          | ٹینڈر جمع کرانے اور کھولنے 2016-05-10 کو دوپہر 02:00 بجے جمع ہو گئے اور اسی دن 02:30 بجے کھولے جائیں گے۔   |
| 10- | ٹینڈر کا ذریعہ                              | پروکیورمنٹ کمیٹی KW&SB-I واقع دفتر برائے کنوینر / چیف انجینئر (IP&D) کمرہ نمبر 5 بلاک E- واقع 9 میل، شاہراہ فیصل، کارساز، کراچی۔   |
| 11- | کام کی وسعت (اسکوپ)                         | KW&SB کا ذاتی فنڈ برائے رواں مالی سال 2015-2016  |
|     |   | پپری (پمپنگ اینڈ فلٹر) ڈویژن، KW&SB پروڈر پمپنگ اور فلٹریشن کے نظام کی بہتری کے لئے۔   |

### نوٹ :-

- 1- ٹینڈر SPPRA ویب سائٹ [www.pprasinth.gov.pk](http://www.pprasinth.gov.pk) سے ڈاؤن لوڈ کیا جاسکتا ہے۔
- 2- امیدواران کو ریش لازمی طور پر لفظوں اور ہندسوں دونوں میں پُر کرنا ہوگا۔ نامکمل / مشروط ٹینڈر قبول نہیں کئے جائیں گے۔
- 3- جمع کرانے / کھولے جانے والی تاریخ کو حکومت کی جانب سے اعلان کردہ جھڑی کی صورت میں، یا کسی وجہ سے غیر کام والا دن ہونے کی صورت میں، ٹینڈرز آئندہ باقاعدہ کام والے دن اسی وقت اور مقام پر جمع کئے جائیں گے اور کھولے جائیں گے۔
- 4- پروکیورنگ انجینیئر تمام یا کسی بھی بولی کو SPPRA-2010 رولز کے متعلقہ قانون کے تحت مسترد کر سکتی ہے اور درج بالا رولز کے رول 2.5 کے تحت بولی یا تجویز کے قبول کئے جانے سے پہلے بولی کاروائی کو منسوخ کر سکتی ہے۔
- 5- مشروط بولیاں قبول نہیں کی جائیں گی۔
- 6- بولی لازمی طور پر سر بمبر ہوگی اور مشابہ نوعیت کا تین سال کا تجربہ شمولیت لازمی منسلک کرنا ہوگا۔
- 7- درج بالا کام کے حوالے سے کوائف اور تفصیلات ریڈنٹ انجینئر، پپری (پمپنگ اینڈ فلٹر) ڈویژن کے ڈویژن آفس واقع پپری فلٹر پلانٹ، نزد اسٹیل ٹاؤن، نیشنل پانی وے، پپری، بن قاسم سے کسی بھی کام والے دن دفتری اوقات کے دوران دیکھی جاسکتی ہیں اور 0333-2249153 پر کسی بھی کام والے دن دفتری اوقات کے دوران رابطہ کیا جاسکتا ہے۔
- 8- نادہندہ ٹھیکیداران کی بولیاں قبول نہیں کی جائیں گی۔

کراچی، واٹر اینڈ سیوریج بورڈ

روزنامہ دنیا کراچی، جمعہ 15 اپریل 2016ء



ABDUL RAZAQ MAGS  
Resident Engineer  
Pipri (Pumping & Filter) Division  
K.W. & S.B.



# ڪراچي واٹر اينڊ سيوريج بورڊ



آفيس آف ڊي ريڊنٽ انجنيئر پيپري (پمپنگ اينڊ فلٽر) ڊويزن  
پيپري فلٽر پلانٽ، ويجهو اسٽيل ٽائون، نيشنل هاءِ وي، پيپري بن قاسم  
موبائيل فون نمبر: 0333-2205474

## ٽينڊر گھراڻي لاءِ نوٽيس

(آئمر جي اگھ جي بنياد تي اخبار وسيلي)

ايس بي بي آري روز 2010 مطابق ھينين ڪمن جي لاءِ سنگل اسٽيج - سنگل لفافي سسٽم تي مھربند ٽينڊر طلب ڪجن ٿا.  
ڪٽيل لاڳت 2.5 ملين کان گھٽ

|    |                                 |  |
|----|---------------------------------|--|
| 1  | ڪم جو نالو                      | پمپ هائوس پيپري (پمپنگ اينڊ فلٽر) ڊويزن ڪراچي اينڊ واٹر بورڊ ۾ 132 ڪي وي موٽر 12.5 ايئر جي ڊي سينٽري فيوچل پمپ سيٽ نمبر 2 اينڊ 4 اينٽ فورٽ فيز ۾ ايمرجنڪ ريوائيٽنگ   |
| 2  | ليڪيڊار جي اھليت                | ڊيپ ويل ٽريائيٽن پمپ سيٽ نمبر 2 اينڊ 3 تي فورٽ فيز پمپ هائوس پيپري (پمپنگ اينڊ فلٽر) ڊويزن ڪراچي واٹر بورڊ ۾ 132 ڪي وي موٽر 12.5 ايئر جي ڊي سينٽري فيوچل جي ايمرجنڪ ريوائيٽنگ  |
| 3  | ڪم جو تجربو                     | ايس بي بي روز 2010 (ترميم ٿيل 2014) جي رول (iii) 46 جي روه سان ليڪيڊار/واڪ ڏيندڙ وٽ اين تي اين/سيلز ٽيڪس هٿن گهرجي ۽ ليڪيڊار کي سنڌ يونين بورڊ وٽ رجسٽرڊ هٿن گهرجي. ٽن سالن جو ٽرن اوور لازمي ٽينڊر سان شامل هٿن گهرجي                       |
| 4  | ٽينڊر خريد ڪري سگهجن ٿا         | ساڳي قسم جي ڪم جي ٽن سالن جي تجربي جو سرٽيفڪيٽ ٽينڊرن سان شامل هٿن گهرجي   |
| 5  | بڊ سيڪيورٽي                     | واڪ دستاويز صبح 09:00 وڳي کان منجهند 01:00 وڳي تائين. آفيس اڪائونٽس آفيسر (رونيو) فنانس ڊپارٽمينٽ، ڪي ڊبليو اينڊ ايس بي، آفيس واقع پهرين ماڙ، ڪي ڊبليو اينڊ ايس بي هيڊ آفيس، سوڪ سينٽر انيڪسي، پلڊنگ گلشن اقبال ڪراچي مان خريد ڪري سگهجن ٿا. |
| 6  | ڪمن جي ٽينڊر جي قيمت            | ڪوٽ ڪيل ماليٽ جي 2 سيڪڙو برابر رقم ڪراچي واٹر اينڊ سيوريج بورڊ جي حق ۾ ٻي آرڊر/ڊمانڊ ڊرافٽ جي صورت ۾   |
| 7  | جاري ڪرڻ جي آخري تاريخ          | (1) 2000 رپيا<br>(2) 2000 رپيا<br>(3) 2000 رپيا<br>(4) 2000 رپيا<br>پهرين اشاعت کان وٺي 05-09-2016 تائين صبح 09:00 وڳي کان ٻيهر 01:00 وڳي وڃي و  |
| 8  | ٽينڊر جمع ڪرائڻ ۽ کولڻ جي تاريخ | ٽينڊر جمع ڪرائڻ ۽ کولڻ جي تاريخ 05-10-2016 بوقت 02:00 وڳي جمع ڪيا ۽ ساڳي ڏينهن تي 02:30 وڳي کوليا ويندا  |
| 9  | ڪولڻ جو هنڌ                     | ڪي ڊبليو اينڊ ايس بي، جي پروڪيورمينٽ ڪميٽي - 1 پاران. آفيس ڪنوينشن/جيٽ انجنيئر (آءِ بي اينڊ ڊي) ڪمر نمبر 5، بلاڪ E، واقع نائينٽ مائل شاهراه فيصل ڪراچي ۾ کوليا ويندا   |
| 10 | فنانس جو وسيلو                  | هلندڙ مالي سال 2015-2016 لاءِ ڪي ڊبليو اينڊ ايس بي جو پنهنجو فنڊ   |
| 11 | ڪم جي وسعت                      | پيپري (پمپنگ اينڊ فلٽر) ڪراچي واٹر بورڊ تي واٹر پمپنگ اينڊ فلٽريشن سسٽم جي (بهتري)   |

نوٽ:

- ٽينڊر ايس بي بي آري جي ويب سائيٽ [www.pprasinhd.gov.pk](http://www.pprasinhd.gov.pk) تي ڏسي ۽ ڏاڻو لوڊ ڪري سگهجي ٿو.
- شرڪت ڪندڙ پنهنجا اگھ لازمي طور تي انڪن ٽوڙي اکرن ٻنهي صورتن ۾ لکڻ، مشروط/اڏورن ٽينڊرن کي قبول نه ڪيو ويندو.
- جمع ڪرائڻ ۽ کڻڻ واري تاريخ ۽ وقت تي ڪنهن اوجھتي صورتحال پيدا ٿيڻ يا سرڪار پاران موڪل جي اعلان جي صورت ۾ ٽينڊر ايندڙ ڪم واري ڏينهن تي ساڳي هنڌ ۽ وقت تي جمع ڪيا/کوليا ويندا.
- ايس بي بي روز 2010 جي لاڳاپيل شق تحت پروڪيورنگ ايجنسي ڪنهن به واڪ کي رد ڪري سگھي ٿي ۽ مڌ ڪورڊ رول جي رول 25 مطابق ڪنهن واڪ يا پروپوزل جي قبول ٿيڻ کان پهرين واڪ جو سمورو عمل ختم ڪري سگھي ٿي.
- مشروط واڪ قبول نه ڪيا ويندا.
- واڪ لازمي طور مھربند هٿن گهرجن ۽ واڪ سان سان ساڳي نوعيت جي ڪم جي ٽن سالن جي تجربي وارو سرٽيفڪيٽ به لازمي شامل هٿن گهرجي.
- معين ڪم لاءِ تفصيل ۽ صراحتون ريڊنٽ انجنيئرنگ پيپري (بي اينڊ ايف) ڊويزن، آفيس پيپري فلٽر پلانٽ ويجهو اسٽيل ٽائون نيشنل هاءِ وي پيپري بن قاسم مان ڪنهن به ڪم واري ڏينهن تي آفيس وقت دوران ڏسي ۽ ان سان موبائيل فون نمبر 0333-2249153 تي ڪنهن به ڪم واري ڏينهن تي آفيس وقت دوران رابطو ڪري سگھجي ٿو.
- پابندي ملاھيل ليڪيڊار جا واڪ قبول نه ڪيا ويندا.

ABDUL RAZZAQ MAGSI  
Resident Engineer ( )  
Pipri (Pumping & Filter) Division  
K.W. & S.B.



KWSB/DPR/2016/35

ڪراچي واٹر اينڊ سيوريج بورڊ



# KARACHI WATER & SEWERAGE BOARD

## OFFICE OF THE CHIEF ENGINEER (IPD)

Block-B, 9<sup>th</sup> Mile Karsaz, Shahra-e-Faisal, Karachi

Telephone # 99245161

No.KW&SB/CE(IPD)/2013/236

Dated: /5-03-2013

### OFFICE ORDER

In pursuance of Rule-07 of the Sindh Public Procurement Rules, 2010, instruction of SPPRA communicated vide No.Dir(Enf-I)/SPPRA/1-3/(GEN)/12-13/8001, dated: 26-02-2013 and with the approval of Managing Director, KW&SB, Procurement Committee is hereby re-constituted for performing the functions prescribed in Rule-08 of Rules ibid for the works for which evaluation report required to be hoisted on Sindh Public Procurement Authority's Web Site, as under:

| S.No | Nominee                                | Position in P.C    |
|------|--|--------------------|
| 1    | Chief Engineer (IPD)                   | Convener           |
| 2    | Chief Engineer (Concerned)             | Member             |
| 3    | Representative of D.G (TS) KMC         | Member             |
| 4    | Representative of Finance Advisor, KMC | Member             |
| 5    | Accounts Officer (Concerned)           | Member / Secretary |

The office of the Convener / Chief Engineer (IPD), shall be headquarter for Procurement Committee.

The Concerned office of Chief Engineer shall maintain the record of procurement proceedings as required under Rule-9 of SPPRA 2010.

Uniform criteria for assessment of bids shall be used by all the Procurement Committees, to ensure uniformity of assessment of similar items and works.

This modifies the earlier order bearing No.MD/KW&SB/2011/197/L dated:18-06-2011.

This issue with the approval of Managing Director, KW&SB.

Chief Engineer (IPD) 3/2013  
KW&SB

#### Copy to:

1. The Managing Director, KW&SB.
2. The All DMD's KW&SB.
3. The All C.E's KW&SB.
4. The Assistant Director (LFA), KW&SB.
5. The P.S to Chairman, KW&SB.
6. The All Accounts Officer, KW&SB.

#### Copy also to:

1. The Administrator, KMC.
2. The Chief Officer / Municipal Commissioner, KMC.
3. The Director General (T.S), KMC.
4. The Financial Advisor, KMC.
5. The Director (C.B) SPPRA, GOS.



# KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT  
PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/D.M.D/HRD&A/919

Dated: 22-10-2015

## OFFICE ORDER

With immediate effect, for compliance of Rule-31 of SPPR, A Complaint Redressal Committee (CRC) is constituted comprising of the following:

- |    |  |                  |
|----|--|------------------|
| 1. | Dy. Managing Director (Finance), KW&SB     | Convener         |
| 2. | Chief Engineer (Korangi), KW&SB            | Member/Secretary |
| 3. | Chief Engineer (Central), KMC              | Member           |
| 4. | Director Administration, KMC               | Member           |
| 5. | Divisional Accounts Officer (South), KW&SB | Member           |

This issues on the recommendation of Dy. Managing Director (TS) KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of Managing Director, KW&SB.

(Syed Shakeel Ahmed)  
Dy. Managing Director (HRD&A)  
KW&SB

## DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Finance) KW&SB/Convener Committee
3. Dy. Managing Director (Planning) KW&SB
4. Chief Engineer, Korangi, KW&SB/Member/Secretary Committee.
5. Chief Engineer, Central, KMC/Member of the Committee.
6. Director Administration, KMC/Member of the Committee.
7. Divisional Accounts Officer (South) KW&SB
8. Director (IT) KW&SB
9. Director Personnel, KW&SB
10. Director Administration, KW&SB
11. AD (LFA) KW&SB
12. AO (ESTT) KW&SB
13. Office Copy.
14. Master File.

c.c. to Managing Director, KW&SB

(Annexure-A-II)

PROCUREMENT PLAN (Non-Development)

| Sr. No/ | Fund Head & Sub Head | Name of Work and Break up   | Allocated Funds and Break up for different Locations / sites | Items to be executed    | Method of Procurement      | Anticipated /Actual Date of Advertisement | Anticipated / Actual Date of Start | Anticipated / Actual Dated of Completion | Remarks |
|---------|----------------------|---|--|-------------------------|----------------------------|---|------------------------------------|--|---------|
| a       | b                    | c   | d  | e                       | f                          | j   | h                                  | i  | j       |
| 01      | 6113-41              | Rewinding of 150 HP Electric Motor No. 3, 6, and 12 Along With Their Replacement of Defective Electrical & Mechanical Parts at 40MGD Pump House Pipri (P&F) Div.            | Rs: 8000000/-  | Electrical & Mechanical | Single Stage (One envelop) |   | As per Date of Work Order          | (10) Days after Date of Work Order       |         |
| 02      | 6113-41              | Emergent Re-winding of 132KW motor of 12.5MGD Deep Well Turbine Pumps Set No. 02 & 03 at 4 <sup>th</sup> Phase Pump house I/c P/F. Electrical Component of Pipri (P&F) Div. | Rs: 8000000/-  | Electrical & Mechanical | Single Stage (One envelop) |   | As per Date of Work Order          | (10) Days after Date of Work Order       |         |
| 03      | 6113-41              | Emergent, Re-winding of 132KW Motor of 12.5MGD Centrifugal Pumps Set No. 02 & 04 at 4 <sup>th</sup> Phase Pump House i/c P/F. Electrical Components of Pipri (P&F) Div.     | Rs: 8000000/-  | Electrical & Mechanical | Single Stage (One envelop) |   | As per Date of Work Order          | (10) Days after Date of Work Order       |         |
| 04      | 6113-43              | Servicing & Maintenance of 12.5MGD Weir Pump With 132KW Electric Motor & Replacement of Their Defective Bearing & parts at JBIC Filter Plant Pipri.                         | Rs: 4000000/-  | Electrical & Mechanical | Single Stage (One envelop) |   | As per Date of Work Order          | (10) Days after Date of Work Order       |         |



(Annexure-A-II)

PROCUREMENT PLAN (Non-Development)

(Annexure A-II)

| Sr. No/ | Fund Head & Sub Head | Name of Work and Break up  | Allocated Funds and Break up for different Locations / sites | Items to be executed    | Method of Procurement      | Anticipated /Actual Date of Advertisement | Anticipated / Actual Date of Start | Anticipated / Actual Dated of Completion | Remarks |
|---------|----------------------|--|--|-------------------------|----------------------------|---|------------------------------------|--|---------|
| A       | b                    | c  | d  | e                       | f                          | j   | h                                  | i  | j       |
| 05      | 6113-43              | Servicing & maintenance of Inlet (302) and out let (303) Penstock Valve with Motorized Gate and Replacement of Electrical Components at JBIC Filter Plant Pipri (P&F) Div. | Rs: 4000000/-  | Electrical & Mechanical | Single Stage (One envelop) |   | As per Date of Work Order          | (10) Days after Date of Work Order       |         |
| 06      | 6113-43              | Providing & Fixing of Street Lights and Replacement of Electrical components at JBIC Filter Plant Pipri (P&F) Div.   | Rs: 4000000/-  | Electrical & Mechanical | Single Stage (One envelop) |   | As per Date of Work Order          | (10) Days after Date of Work Order       |         |
| 07      | 7403-46              | Repair & Maintenance of Old Pump House Building at Pipri (P&F) Division  | Rs: 2300000/-  | E&M (Civil)             | Single Stage (One envelop) |   | As per Date of Work Order          | (10) Days after Date of Work Order       |         |
| 08      | 7403-46              | Removing of Silt at JBIC Filter Plant, Chamber & Drain Nalla inner side and Drain Nalla outer side at Pipri (P & F) Div.   | Rs: 2300000/-  | E&M (Civil)             | Single Stage (One envelop) |   | As per Date of Work Order          | (10) Days after Date of Work Order       |         |
| 09      | 7403-46              | Removing of Silt 4th MGD Pump House Reservoirs at Pipri (P&F) Division.  | Rs: 2300000/-  | E&M (Civil)             | Single Stage (One envelop) |   | As per Date of Work Order          | (10) Days after Date of Work Order       |         |

Guidelines / Regulations For Procurement of Works:- Pipri (Pumping & Filter) Division for the year 2015-2016

(Annexure-A-II)

(Annexure A-II)

PROCUREMENT PLAN (Non-Development)

| Sr. No/ | Fund Head & Sub Head | Name of Work and Break up  | Allocated Funds and Break up for different locations / sites | Items to be executed    | Method of Procurement      | Anticipated / Actual Date of Advertisement | Anticipated / Actual Date of Start | Anticipated / Actual Dated of Completion | Remarks |
|---------|----------------------|--|--|-------------------------|----------------------------|--|------------------------------------|--|---------|
| A       | b                    | c  | d  | e                       | f                          | j  | h                                  | i  | j       |
| 10      | 6113-25              | Servicing Overhauling of 100HP Electric Motor With Star Delta Starter and Replacement of Their Circuit Breaker at JBIC Filter Plant Pipri (P&F) Div. (Dec. 2015)                           | Rs: 6500000/-  | Electrical & Mechanical | Single Stage (One envelop) |  | As per Date of Work Order          | (10) Days after Date of Work Order       |         |
| 11      | 6113-25              | Repair, Maintenance and Replacement of the Damaged Pump Volute casing and deteriorated Parts of 12.5MGD Pump No. 06 at Old Pump House Pipri (P&F) Division                                 | Rs: 6500000/-  | Electrical & Mechanical | Single Stage (One envelop) |  | As per Date of Work Order          | (10) Days after Date of Work Order       |         |
| 12      | 6113-41              | Providing & Fixing the defected parts of L. T. Control Panels No 01, 02, 03, & 04 of 132KW Motors of Raw Water 12.5MGD DWT Pumps at 4 <sup>th</sup> Phase Pump House Pipri (P&F) Division. | Rs: 8000000/-  | Electrical & Mechanical | Single Stage (One envelop) |  | As per Date of Work Order          | (10) Days after Date of Work Order       |         |
| 13      | 6113-25              | Repair & Maintenance of Non-Return Valve of Pump No. 03, 05 & 06 at Old Pump House Pipri (P&F) Division.   | Rs: 6500000/-  | Electrical & Mechanical | Single Stage (One envelop) |  | As per Date of Work Order          | (10) Days after Date of Work Order       |         |

Guidelines / Regulations For Procurement of Works:- Pipri (Pumping & Filter) Division for the year 2015-2016

(Annexure-A-II)

(Annexure A-II)

**PROCUREMENT PLAN (Non-Development)**

| Sr. No/ | Fund Head & Sub Head | Name of Work and Break up   | Allocated Funds and Break up for different Locations / sites | Items to be executed    | Method of Procurement      | Anticipated /Actual Date of Advertisement | Anticipated / Actual Date of Start | Anticipated / Actual Dated of Completion | Remarks |
|---------|----------------------|---|--|-------------------------|----------------------------|---|------------------------------------|--|---------|
| a       | b                    | c   | d  | e                       | f                          | j   | h                                  | i  | j       |
| 14      | 6113-25              | Repair & Maintenance of Butterfly Valve of Pump No. 03, 05 & 06 at Old Pump House Pipri (P&F) Division.   | Rs: 6500000/-  | Electrical & Mechanical | Single Stage (One envelop) |   | As per Date of Work Order          | (10) Days after Date of Work Order       |         |
| 15      | 7403-46              | Excavation & Laying of UPVC Pipri 0'8" Stop Leakages Water into Divert G.K Conduit at Front of 4 <sup>th</sup> Phase Pump House & Removing of silt Chemical Trench at Chemical House at JBC Filter Plant Pipri (P&F) Division | Rs: 2300000/-  | E&M (Civil)             | Single Stage (One envelop) |   | As per Date of Work Order          | (10) Days after Date of Work Order       |         |
| 16      | 6113-25              | Repair, Maintenance of Surge Relief Valves including Replacement the Defective parts Manifold 36" at Old Pump House Pipri (P&F) Div.  | Rs: 65000000/-   | Electrical & Mechanical | Single Stage (One envelop) |   | As per Date of Work Order          | (10) Days after Date of Work Order       |         |
| 17      | 6113-25              | Repair, Maintenance and Replacement of deteriorated Parts of 12.5MGD Pump No. 05 at Old Pump House Pipri (P&F) Division   | Rs: 6500000/-  | Electrical & Mechanical | Single Stage (One envelop) |   | As per Date of Work Order          | (10) Days after Date of Work Order       |         |

Guidelines / Regulations For Procurement of Works:- Pipri (Pumping & Filter) Division for the year 2015-2016

(Annexure-A-II)

(Annexure A-II)

**PROCUREMENT PLAN (Non-Development)**

| Sr. No/ | Fund Head & Sub Head | Name of Work and Break up  | Allocated Funds and Break up for different locations / sites | Items to be executed    | Method of Procurement      | Anticipated /Actual Date of Advertisement | Anticipated / Actual Date of Start | Anticipated / Actual Dated of Completion | Remarks |
|---------|----------------------|--|--|-------------------------|----------------------------|---|------------------------------------|--|---------|
| a       | b                    | c  | d  | e                       | f                          | j   | h                                  | i  | j       |
| 18      | 6024-16              | Renovation & Rehabilitation of 12.5 MGD Rateau Pump (France) Pump No. 01, & 04 at Old Pump House Pipri (Pumping & Filter) Division, KW&SB. | Rs:100000000/-   | Electrical & Mechanical | Single Stage (One envelop) |   | As per Date of Work Order          | (06) Week after Date of Work Order       |         |
| 19      | 6024-16              | Complete overhauling of 12.5 MGD Rateau Pump (France) Pump No. 02, & 03 at Old Pump House Pipri (Pumping & Filter) Division, KW&SB.        | Rs:1000000000/-  | Electrical & Mechanical | Single Stage (One envelop) |   | As per Date of Work Order          | (06) Week Days after Date of Work Order  |         |
| 20      | 6024-16              | Repair & Maintenance of 12.5 MGD Rateau Pump (France) Pump No. 05, at Old Pump House Pipri (Pumping & Filter) Division, KW&SB.             | Rs:1000000000/-  | Electrical & Mechanical | Single Stage (One envelop) |   | As per Date of Work Order          | (06) Week after Date of Work Order       |         |
| 21      | 6113-47              | Re-Painting of Iron Structure of Old Pump house , 4 <sup>th</sup> Phase, 40MGD Pump House and JBIC Filter Plant Pipri (P&F) Division.      | Rs: 1000000/-  | Electrical & Mechanical | Single Stage (One envelop) |   | As per Date of Work Order          | (06) Week after Date of Work Order       |         |

## (Annexure-A-II)

## PROCUREMENT PLAN (Non-Development)

| Sr. No/ | Fund Head & Sub Head | Name of Work and Break up  | Allocated Funds and Break up for different locations / sites | Items to be executed    | Method of Procurement      | Anticipated / Actual Date of Advertisement | Anticipated / Actual Date of Start | Anticipated / Actual Dated of Completion | Remarks |
|---------|----------------------|--|--|-------------------------|----------------------------|--|------------------------------------|--|---------|
| a       | b                    | c  | d  | e                       | f                          | j  | h                                  | i  | j       |
| 22      | 6024-16              | Repair & Maintenance & Replacement of Defective Parts of Pump No. 02, Type B16-D/2 (4.32MGD) at 40MGD Pump House Pipri (Pumping & Filter) Division, KW&SB. | Rs.:100000000/-  | Electrical & Mechanical | Single Stage (One envelop) |  | As per Date of Work Order          | (04) Week after Date of Work Order       |         |
| 23      | 6024-16              | Repair & Maintenance & Replacement of Defective Parts of Pump No. 03, Type B16-D/2 (4.32MGD) at 40MGD Pump House Pipri (Pumping & Filter) Division, KW&SB. | Rs.:100000000/-  | Electrical & Mechanical | Single Stage (One envelop) |  | As per Date of Work Order          | (04) Week after Date of Work Order       |         |
| 24      | 6024-16              | Repair & Maintenance & Replacement of Defective Parts of Pump No. 04, Type B16-D/2 (4.32MGD) at 40MGD Pump House Pipri (Pumping & Filter) Division, KW&SB. | Rs.:100000000/-  | Electrical & Mechanical | Single Stage (One envelop) |  | As per Date of Work Order          | (04) Week after Date of Work Order       |         |
| 25      | 6024-16              | Repair & Maintenance & Replacement of Defective Parts of Pump No. 05, Type B16-D/2 (4.32MGD) at 40MGD Pump House Pipri (Pumping & Filter) Division, KW&SB. | Rs.:100000000/-  | Electrical & Mechanical | Single Stage (One envelop) |  | As per Date of Work Order          | (04) Week after Date of Work Order       |         |



(Annexure-A-II)

PROCUREMENT PLAN (Non-Development)

| Sr. No/ | Fund Head & Sub Head | Name of Work and Break up  | Allocated Funds and Break up for different locations / sites | Items to be executed    | Method of Procurement      | Anticipated /Actual Date of Advertisement | Anticipated / Actual Date of Start | Anticipated / Actual Dated of Completion | Remarks |
|---------|----------------------|--|--|-------------------------|----------------------------|---|------------------------------------|--|---------|
| A       | b                    | C  | d  | e                       | f                          | j   | h                                  | i  | j       |
| 26      | 6024-16              | Repair & Maintenance & Replacement of Defective Parts of Pump No. 06, Type B16-D/2 (4.32MGD) at 40MGD Pump House Pipri (Pumping & Filter) Division, KW&SB. | Rs:100000000/-   | Electrical & Mechanical | Single Stage (One envelop) |   | As per Date of Work Order          | (04) Week after Date of Work Order       |         |
| 27      | 6024-16              | Repair & Maintenance & Replacement of Defective Parts of Pump No. 08, Type B16-D/2 (4.32MGD) at 40MGD Pump House Pipri (Pumping & Filter) Division, KW&SB. | Rs:100000000/-   | Electrical & Mechanical | Single Stage (One envelop) |   | As per Date of Work Order          | (04) Week after Date of Work Order       |         |
| 28      | 6024-16              | Repair & Maintenance & Replacement of Defective Parts of Pump No. 09, Type B16-D/2 (4.32MGD) at 40MGD Pump House Pipri (Pumping & Filter) Division, KW&SB. | Rs:100000000/-   | Electrical & Mechanical | Single Stage (One envelop) |   | As per Date of Work Order          | (04) Week after Date of Work Order       |         |
| 29      | 6024-16              | Repair & Maintenance & Replacement of Defective Parts of Pump No. 10, Type B16-D/2 (4.32MGD) at 40MGD Pump House Pipri (Pumping & Filter) Division, KW&SB. | Rs:100000000/-   | Electrical & Mechanical | Single Stage (One envelop) |   | As per Date of Work Order          | (04) Week after Date of Work Order       |         |

(Annexure A-II)

PROCUREMENT PLAN (Non-Development)

| Sr. No/ | Fund Head & Sub Head | Name of Work and Break up  | Allocated Funds and Break up for different locations / sites | Items to be executed    | Method of Procurement      | Anticipated /Actual Date of Advertisement | Anticipated / Actual Date of Start | Anticipated / Actual Dated of Completion | Remarks |
|---------|----------------------|--|--|-------------------------|----------------------------|---|------------------------------------|--|---------|
| A       | b                    | C  | d  | e                       | f                          | j   | h                                  | i  | j       |
| 30      | 6024-16              | Repair & Maintenance & Replacement of Defective Parts of Pump No. 11, Type B16-D/2 (4.32MGD) at 40MGD Pump House Pipri (Pumping & Filter) Division, KW&SB. | Rs:1000000000/-  | Electrical & Mechanical | Single Stage (One envelop) |   | As per Date of Work Order          | (04) Week after Date of Work Order       |         |
| 31      | 6024-16              | Repair & Maintenance & Replacement of Defective Parts of Pump No. 12, Type B16-D/2 (4.32MGD) at 40MGD Pump House Pipri (Pumping & Filter) Division, KW&SB. | Rs:1000000000/-  | Electrical & Mechanical | Single Stage (One envelop) |   | As per Date of Work Order          | (04) Week after Date of Work Order       |         |
| 32      | 6024-16              | Providing & Laying of Power Cable for motor No. 4, 9 at 40MGD Pump House Pipri (P&F) Division.   | Rs:1000000000/-  | Electrical & Mechanical | Single Stage (One envelop) |   | As per Date of Work Order          | (10) Days after Date of Work Order       |         |
| 33      | 6024-16              | Repair & maintenance of DWT-SNZ-500-48Raw Water Pump No. 03 at 4 <sup>th</sup> Phase Pump House Pipri (P&F) Division                                       | Rs:1000000000/-  | Electrical & Mechanical | Single Stage (One envelop) |   | As per Date of Work Order          | (02) week after Date of Work Order       |         |
| 34      | 6024-16              | Complete Overhauling of DWT-SNZ-500-48Raw Water Pump No. 02 at 4 <sup>th</sup> Phase Pump House Pipri (P&F) Division                                       | Rs:1000000000/-  | Electrical & Mechanical | Single Stage (One envelop) |   | As per Date of Work Order          | (02) week after Date of Work Order       |         |

## (Annexure A-II)

## PROCUREMENT PLAN (Non-Development)

| Sr. No/ | Fund Head & Sub Head | Name of Work and Break up   | Allocated Funds and Break up for different locations / sites | Items to be executed    | Method of Procurement      | Anticipated /Actual Date of Advertisement | Anticipated / Actual Date of Start | Anticipated / Actual Dated of Completion | Remarks |
|---------|----------------------|---|--|-------------------------|----------------------------|---|------------------------------------|--|---------|
| A       | b                    | C   | d  | e                       | f                          | j   | h                                  | i  | j       |
| 35      | 6024-16              | Repair & Maintenance of L. T. Motor Control Panel at 40MGD Pump House Pipri (P&F) Division  | Rs:1000000000/-  | Electrical & Mechanical | Single Stage (One envelop) |   | As per Date of Work Order          | (02) week after Date of Work Order       |         |
| 36      | 6024-16              | Emergent Rewinding of 150HP Electric Motor No. 2, 4, 6, 7,13,14,12, & 10 of 40MGD Pump House Pipri.                                     | Rs:1000000000/-  | Electrical & Mechanical | Single Stage (One envelop) |   | As per Date of Work Order          | (03) week after Date of Work Order       |         |
| 37      | 6024-16              | Rewinding of Electric Motor 132KW / 177HP Raw Water No. 02, 03, 04, & Clear Water 01, 02, and 04 at 4th Pump House Pipri (P&F) Division | Rs:1000000000/-  | Electrical & Mechanical | Single Stage (One envelop) |   | As per Date of Work Order          | (03) week after Date of Work Order       |         |

**ABDUL RAZAQ MAGSI**  
 Resident Engineer  
 Pipri (Pumping & Filter) Division  
 K.W. & S.B.