OFFICE OF THE DISTRICT OFFICER (BUILDINGS) WORKS & SERVICES DEPARTMENT SANGHAR.

No. TC/G-55/

386

of 2009

Sanghar Dated: 25/4/09

NOTICE INVITING TENDERS.

Sealed Tenders on B-I forms are invited from all interested persons / parties / contractors /firms are invited to participate in the tenders for the following works.

		Estimated	Bid	T1	Completi
S.No:	Name of Work	Cost	Security	Tender Fees	Completio Period
	ADP NO: 435 BLOCK ALLOCATION FOR NEW SC	HEMES 2008-0	9.		
1	Construction of C.C Road Development Work in various Streets of Nawaz Town UC-III Tando Adam (Phase-I).	500,000	10000	750	12 (Months
2	Construction of C.C Raod at Different Places of UC-IV T. Adam (Phase-I).	500,000	10000	750	12 (Months
3	Construction of C.C Slab Road at Various Street of UC Area of Jam Nawaz Ali	500,000	10000	750	12 (Months
4	Construction of Public Park in UC-V Tando Adam.	2,000,000	40000	3000	12 (Months
5	Construction of C.C Road at Different Places of UC-I T. Adam.(Phase-I).	500,000	10000	750	12 (Months
6	Construction of C.C Road from Haji Allan Qaimkhani House to Shaheen Public School	500,000	10000	750	12 (Months
7	Hathugo (Phaes-I). Construction of C.C Road from Rai Singh Manghwar to Dr. Yaqoob House Shahi Bazar, Subzi Mandi Khipro.	500,000	10000	750	12 (Months
8	Construction of C.C Road from Wasan Hingorio Deh Waddan to Village Haji Maroof Kuber UC- Hathungo Taluka Khipro District Sanghar.	500,000	10000	750	12 (Months
9-	Construction of C.C Block in Various Streets of UC-Khadro Taluka Sinjhoro District Sanghar	500,000	10000	750	12 (Months
- 102	(Phase-I).		**	(+ 35	
10	Construction of C.C Block at Village Zarin Khan Patah Deh Bijar, Taluka Sinjhoro District Sanghar (Phase-I).	500,000	10000	750	12 (Months
11	Construction of C.C Block in Various Villages of UC-Berani Taluka Jam Nawaz District Sanghar.	500,000	10000	750	12 (Months
12	Construction of C.C Block in Berani UC-Berani Taluka Jam Nawaz District Sanghar.	500,000	10000	750	12 (Months
13	Construction of Waiting Room UC-Area of Jam Nawaz Ali District Sanghar.	300,000	6000	750	12 (Months
14	Construction of C.C Block in Various Streets of UC-II Shahdadpur (Phase-I)	500,000	10000	750	12 (Months
15	Construction of C.C Block in Various Streets of UC-I,II & III Shahdadpur (Phase-I)	400,000	8000	750	12 (Months
16	Construction of C.C Block Streets from Dr. GadA Hussain to Hindu Panchayat Dharm Shala UC-III Shahdadpur	500,000	10000	750	12 (Months
17	Construction of C.C Block in Various Steets Pir Khalid Jan Sarhandi House to Pir Allah Rakhio House yia Acher Khaskheli House UC-I	500,000	10000	750	12 (Months
	Shahdaɗpur		18	W P	
8	Construction of C.C Road & Bricks Pavement in various Streets at Sarhari Town Taluka Shahdadpur District Sanghar (Phase-I).	500,000	10000	750	12 (Months
9	Construction of C.C Road in Various Streets at Shahpurchakar Town Taluka Shahdadpur District Sanghar (Phase-I).	500,000	10000	750	12 (Months
20	Construction of C.C Road in Various Streets at Village Muhammad Alam Shar UC-Gul Muhammad Laghari Taluka Shahdadpur District	500,000	10000	750	12 (Months
	Sanghar (Phase-I)	S 1 8	+		

					4.0
21	Construction of C.C Road in Various Street at Village Berhoon Taluka Shahdadpur District Sanghar (Phase-I).	400,000	8000	750	12 (Months)
22	Construction of Community Hall Dargah Kako Pir UC-Hote Wassan Taluka Jam Nawaz Ali District Sanghar.	500,000	10000	750	12 (Months)
23	Construction of Community Hall Dargah Syed Sakeen Shah UC-Berani Taluka Jam Nawaz Ali	500,000	10000	750	12 (Months)
24	Construction of Community Hall Dargah Tella shah UC-Nauabad Taluka Jam Nawaz Ali District Sanghar.	500,000	10000	750	12 (Months)
25	Construction of C.C Road Tando Allahyear Road to Roshanabad Taluka Tando Adam District Sangahr (Phase-I)	500,000	10000	750	12 (Months)
	Construction of Bus Stand Tando Adam Muhammad Faqir Dero Chowk Bhit Shah Tando Adam Shahdadpur Road District Sanghar.	3 3 3	e v		
26	Construction of Compound Wall	1,100,000	22000	1500	12 (Months)
27	Earth Filling	400,000	8000	750	12 (Months)
28	Construction of Waiting Shed (02 Nos) PRIME MINISTER DIRCTIVES PROGRAM 2008.09. Construction of Community Center at Village Fagir Jadam Dars UC-Hingorjo Taluka Khipro District Sanghar.	2,000,000	40000	3000	12 (Months)
29	Main Building	2,700,000	54000	7500	12 (Months)
30	Compound Wall	250,000	5000	750	12 (Months)

TERMS AND CONDITIONS OF THE TENDERS.

- Contract documents and other terms and conditions can be seen in the office of undersigned.
- The tender document shall be issued on production of bid security / call deposit in favour of Procuring Agency upto <u>25-05-2009</u>.
- The tender will be received on <u>26-05-2009</u> at 2:00 P.M and will be opened on same day at 3:00 P.M in presence of the Bidders or their authorized agents who may intend to present.
- If the undersigned happens to be out of the Head quarter on the date of opening, the tenders, the same will be opened on the next working day @ 1:00 P.M
- 5. The procuring agency may reject all or any bids or proposals at any time prior to the acceptance of a bid or proposal, subject to the relevant provision of PPRA Rules.
- 6. Registration with Income Tax Department (NTN Certificates) and copy of C.N.I.C.
- Affidavit to the effect that the Firm / Contractor have not been black listed previously by any
 executing agency.
- In case of registered Firm, list of partners / Partnership Deed, giving full particulars of Directors / proprietors of others connected with the firm along with power of Attorney In case of being sole proprietors such undertaking / Affidavit may not be furnished.
- Bidder should give their best and final rats in their bids as no negotiations are expected.
- The detail of all works can be seen at web site <u>www.sindh.gov.pk</u> Govt: of Sindh and SPPRA web site www.pprasindh.gov.pk
- Un-responded tenders on above dates will be re-issued and re-opened on the following dates.

DATE OF RE-ISSUE UPTO 01-06-2009 DATE OF RE-RECEIVED UPTO 02-06-2009 AT 2:00 P.M

DATE OF RE-OPENING 02-06-2009 AT 2:00 P.M

DISTRICT OFFICIAL (BUILDINGS) WORKS & SERVICES DEPARTMENT SANGHAR.