




Reconstruction  of Road from National Highway to Plot No. E/1-A, SITE Kotri



90 days

00

2%

(single stage one envelope)

12:30 22-04-2015

01 22-04-2015














