	NAME OR WORK :-
	M/R TO SINDH SECRETARIAT NO.II ( TUGHLAQ HOUSE ) KARACHI                 
(RENOVATION & UP-GRADATION OF WITNESS PROTECTION UNIT & COMPUTER SECTION OF HOME DEPARTMENT)                                                                                                                                                                                                                                                                      


“SCHEDULE ‘B’ “
	S.#
	DESCRIPTION OF ITEMS
	QTY:
	RATE
	UNIT
	AMOUNT

	
	SCHEDULE  ITEMS PART-“A” ( CIVIL WORK )
	
	
	
	

	1.
	Dismantling glazed or encaustic tiles etc  ( SI.55 / P-13 ).
	1130.75-Sft
	786/50
	%Sft
	8893/-

	
	Rupees (Seven hundred eighty six & Ps. Fifty ) only.

	2
	Scraping ( b) Ordinary distemper oil bound distemper or Paint on Walls. ( SI.54-(b) / P-13 ).
	1229.54 Sft. 
	226/88
	%Sft
	2790/-

	
	Rupees (Two hundred twenty six & Ps. Eighty eight ) only.

	3
	Preparing the surface and painting with matt finish paint of approved make to old matt finish   ( b ). 2nd & subsequent coat. ( SI.37(A+B) / P-55 ).
	1229.54 Sft. 
	1772/38
	%Sft
	21792/-

	
	Rupees (One thousand seven hundred seventy two & Ps. Thirty eight) only.

	4
	Providing and fixing G.I frames /Chowkats of size 7” x 2”  or 4 ½” x 3” for door using 20 gauge G.I sheet in/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all carriage  , tools  and plants used in making and fixing.( SI.29/P-93 ).
	62.00 Rft
	228/90
	P.Rft
	14192/-

	
		Rupees (Two hundred twenty & Ps. Ninety ) only. 

	5
	Providing and fixing in position doors, windows and ventilators of 1st class deodar wood frames and 1-1/2” thick Teak wood ply shutters of 2nd class deodar wood skeleton ( solid ) styles and rails core of partal wood and commercial ply wood ( 3-Ply ) on both side in/c hold fasts, hinges, Iron tower bolts, handles and cleats with cord etc complete.         ( SI.58 / P-65 ) – ( SI.25-b / P-61 )
Rs.1077/06    ( - ) Rs.370/83  =  706/23
	73.50 Sft. 
	706/23
	P.Sft
	51908/-

	
	Rupees (Seven hundred six & Ps. Twenty three ) only.

	
		

	
	
	 Total Rs.
	99575/-`

	
	Below or Above                                     Rs. 
	

	
	Below  or  Above                                   Rs.   
	

	
	
	(A). Total Rs.
	

	
	SCHEDULE ITEMS PART-“B” (Electric works)  

	
	
	
	

	1
	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm ( ¾” ) PVC conduit recessed in the wall or column as required.( SI.124 / P-15 ).
	45 Nos 
	1130/-
	P.Point
	50850/-

	
	Rupees (One thousand one hundred thirty) only.

	2
	Wiring for plug point with 3/.029 PVC insulated wire in 20mm ( ¾” ) PVC conduit recessed in the wall or column as required.( SI.126 / P-15 ).
	39 Nos 
	985/-
	P.Point
	38415/-

	
	Rupees (Nine hundred eighty five ) only.	

	
3
	Wiring for call bell point with 3/.029 PVC insulated wire in 20mm ( ¾” ) PVBC conduit on surface as required.( SI.127 / P-15 ).
	03 Nos 
	1380/-
	P.Point
	4140/-

	
	Rupees (One thousand three hundred eighty) only.

	4
	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm ( ¾” ) channel patti on surface as required.
 ( SI.129 / P-15 ).
	13 Nos 
	910/-
	P.Point
	11830/-

	
	Rupees (Nine hundred ten) only.

	5
	Providing & laying ( MAIN or SUB MAIN ) PVC insulated with size 2-7 /.044 ( 6mm2 ) copper conductor in ¾” dia PVC conduit recessed in the wall or column as required. (SI.12 /P-2 ).
	67.22 Meter
	341/-
	P.Meter
	22922/-

	
	Rupees (Three hundred forty one) only.

	6
	Providing & fixing one way SP 10 / 15amp switch surface type.( SI.218 / P-33 ).
	40 Nos
	58/-
	Each
	2320/-

	
	Rupees (Fifty eight) only.

	
                                                                                                                                                    
	
	Total Rs.
	130477/-

	
	Above  or  Below                             Rs.
	

	
	
	(B). Total Rs.
	

	
	NON-SCHEDULE ITEMS PART-“C” 

	
	
	
	

	1
	P/F wall paneling with lassani sheet 3/4"  thick and teak ply in/c frame work of partal wood 2”x1” & fixing lassani sheet & then teak ply in approved design and texture  including all cost of labour making & cartage etc complete.
	1036.14-Sft
	
	PSft
	

	2
	P/L Porcelain tiles glazed or  matt glazed Master or equivalent jointed in white cement and laid over 1:2 grey cement sand mortar ¾” thick in/c finishing & filling of joints with  slurry of white cement or tile grout in desired shape  in/c cutting of tiles to proper profile (on floor or facing) size 16”x16”x1/4”
	1140.00 Sft. 
	
	P/Sft. 
	

	3
	P/F Gypsum board pelmet to be hanged from ceiling in specified shape and design as approved by the consultant. This in/c cutting the existing Gypsum board false ceiling in proper shape, hanging the structure by aluminum angle 1’x1” @ 3’-0 apart drilled and screwed in RCC slab, making hanging frame by using Aluminum U-channel section 1-1/2” wide in 18”x18” rafters and fixing Gypsum board sheet with chips and screws. Then filling the joints & screws holes with plastic mesh and plaster of Paris and making surface smooth as directed by the Engineer Incharge.
	1044.62 Sft. 
	
	P/Sft. 
	

	4
	S/F LED spot light China make  with 7 Nos lamps each 12 watts fitted on walls, ceiling of approved quality as directed by the Engineer Incharge. 
	70 Nos 
	
	Each. 
	

	5
	P/F Aluminum partition with fixed glass (frosted) 5mm thick using 4” lucky section in champion color as frame on floor or block masonry fixed with necessary fixtures rubber packings etc. The cost in/c tools & plants used in making and carriage from shop to site as directed by the Engineer Incharge.    
	115.00 Sft. 
	
	P/Sft. 
	

	6
	P/F fine quality roller type blind with approved design false & in/c steel angle fixing with steel screws as per window as required @ site as directed by the Engineer Incharge.
	59.50 Sft. 
	
	P/Sft. 
	

	7
	Providing and fixing door closer heavy type (OPAL OR KGI)  make i/c. fixing on door  with screws and adjusting speed as required etc. complete and as directed by Engineer Incharge.
	03 Nos 
	
	P/Sft. 
	

	8
	P/F  Switch 5-Amp Plug Socket with fancy type Sheet ( Imported make ) including Plastic Board with necessary electric connection etc complete (Clipsal or equivalent 
	45 Nos 
	
	Each. 
	

	9
	P/F multi socket 15-amps.of approved quality & make Clipsal or equivalent as directed by the Engineer Incharge
	45 Nos 
	
	Each. 
	

	10
	Providing & Fixing Computer Delta   Sheet 4”x4” (6 Hole) make Clipsal or equivalent as directed by the Engineer Incharge
	45 Nos 
	
	Each 
	

	11
	Providing & Fixing TV Socket   Sheet 4”x4” (6 Hole) make Clipsal or equivalent as directed by the Engineer Incharge
	45 Nos 
	
	Each 
	

	12
	P/F wooden cabinet shutter at bottom of kitchen made up of frame work of 1st class Partal wood 2”x1” fitted on existing masonary pillars & fixing shutter of laminated lassani sheet 3/4” thick in/c providing & fixing wooden leaping or gola around lassani shutter or making gola by router in approved shape & design & polishing etc. The cost in/c necessary hinges, catchers, handles, sliding wheels, draws lock, nails screws etc.  The cost includes necessary tools, plants to be used  in making etc complete as directed by the Engineer Incharge.  
	124.00 Sft
	
	P/Sft
	

	13
	French polishing of doors windows ventilators stair  floor work etc includes preparing surface  and  polishing by using Indian lakh Dana, spirit, thinner, pigment, ICI Lacquer, ICI hardener, Regmal (Germany) material ICI sealer tar pine oil, polishing as per satisfaction of competent authority etc complete  
	112.00 Sft
	
	P/Sft
	

	14
	P/F Flush Tank Golden make with waste pipe of approved quality as directed by the Engineer Incharge.
	01 No
	
	Each
	

	15
	P/F ceiling fan 56” sweep Pak/Royal/GFC or equivalent Deluxe model in/c carriage from shop to site of work, fixing & necessary lead connection as directed by the Engineer Incharge.
	01 No
	
	Each
	

	16
	P/F call bell Remote type of approved quality & make as directed by the Engineer Incharge. 
	03 No
	
	Each
	

	
	
	Total Part-“C” Rs.
	

	
	
	Total Part-“B” Rs.
	

	
	
	Total Part-“A” Rs.
	

	
	
	G: Total Part ( A  +  B + C ) Rs.
	

	
	
	Say Rs. 
	


CONDITION.

1).	Typographical errors in the schedule-“B” are the subject to the correction with  reference to the schedule of rate ( Gen: Vol: III, Part-II, inforced: 2012, as approved by the standing rates committee.
2).	No Cartage will be paid on any items of works.
3).	No premium shall be paid on Non-Schedule items.
4).	Water shall be arranged by the Contractor.


CONTRACTOR.
	

	ASSISTANT  ENGINEER
PROVINCIAL BUILDINGS SUB-DIVISION-V,
KARACHI.
	EXECUTIVE  ENGINEER
PROVINCIAL BUILDINGS DIVISION-II,
KARACHI.
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