

	NAME OF WORK :-
	M/R SINDH SECRETARIAT BUILDINGS NO.I (NEW BUILDING) KARACHI 
 (P/F PAVING BLOCKS AT BACK SIDE, ESTABLISHMENT OF STORE ROOM FOR SGA&CD ETC).



SCHEDULE  ‘B’
	S.#
	DESCRIPTION OF ITEMS
	QTY:
	RATE
	UNIT
	AMOUNT

	
	PART (A). Schedule ITEM (CIVIL WORKS)
	
	
	
	

	1
	Providing and laying 1: 3: 6 cement concrete solid block masonry  wall 6” and below in thickness set in 1:6 cement mortar in ground floor Super Structure including raking out joints & curring etc, complete.( SI.24 / P-19 ).
	246.05 Cft
	15771/01
	% Cft
	38805/-

	
	Rupees (Fifteen thousand seven hundred seventy one & Ps.  One ) only. 

	2
	Cement plaster  1:4 upto 12’ height (c) 3/4”  thick (SI.11-c/P-52)
	1134 Sft
	3015/76
	%Sft.
	34199/-

	
	Rupees (Three  thousand & Fifteen. And  Ps. Seventy six. ) only.

	3
	Distempering ( c ) Two Coats ( SI.24-b / P-54 ).
	973.00.00 Sft
	1043/90
	%Sft
	10157/-

	
	Rupees (One thousand & forty three & Ps. ninety ) only.

	4
	Making & fixing steel grated door with 1/16” thick sheeting including angle iron frame 2”x2” 3/8” and 3/4" square bars           4” centre to centre with locking arrangement. (SI.24/P-92) 
	21.93 Sft
	726/72
	P/Sft.
	15942/-

	
	Rupees (Seven hundred twenty six & Ps. Seventy two) only.

	5
	Providing and fixing G.I frames /Chowkats of size 7" x 2"  or 4 1/2" x 3" for door using 20 gauge G.I sheet in/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all carriage  tools  and plants used in making and fixing.(SI.29/P-93 )
	17.58 Rft
	228/90
	P.Rft
	4024/-

	
	Rupees (Two hundred twenty eight & Ps. Ninety) only. 

	6
	Painting old surfaces ( d ) painting guard bars, gates iron bars gratings, railings including standard braces ( etc ) and similar open work.( i ). First Coat (ii).Each subsequent 4d( i+ii )/P-69)
	50.12 Sft
		674/60
	%Sft
	338/-

	
	Rupees (Six  hundred seventy four & Ps. Sixty) only.  

	7
	Providing and laying 1” thick topping cement concrete ( 1:2:4 ) including Surface finishing and dividing into panels.( d ) 2” thick. ( SI.16-c / P-42 ).
	264.28 Sft
	3275/50
	%Sft
	8656/-

	
	Rupees (Three thousand two hundred seventy five  & Ps. Fifty ) only.

	8
	P/F cement paving blocks flooring having size 197x97x60 (mm) of city / quddra / cobble shape with  having strength b/w 5000 psi to  8500 psi in/c filling the joints with hill sand and laying in specified manner / pattern and design etc complete. (SI-71/P-49)
	8806.08 Sft
	199/77
	P/Sft.
	1759191/-

	
	Rupees  (One hundred ninety nine & Ps. Seventy seven) only.

	
	
	Total Rs.
	1871307/-


	
	Above  or  Below                                   Rs. 
	 


	
	Above  or  Below                                   Rs. 
	


	
	
	(A). Total Rs.
	


	
	PART (B). Non-Schedule Items.
	
	
	
	

	1
	P/L shelf of R.C.C. 1:2:4  3” thickness with reinforcement of ½” dia  bars on both way or as directed by Engineer Incharge. This rate in/c all labour material shuttering and cost of reinforcement and curring as required. 
	98.12 Sft
	
	P/Sft
	

	2
	Dismantling damage C.C. roof of manholes & make sure to safe the existing steel bar & fixing shuttering in manhole for new pouring & embedded 02 Nos steel bar 1/2” dia in each side in 4.0 length in/c fixing existing colar & cover 2” dia at the top of manholes and then pouring with 1:2:4   3” thick finishing, curing, carriage in/c in this rate.  
	12 Nos 
	
	Each. 
	

	
	
	(B). Total Rs. 
	

	
	
	(A). Total Rs. 
	

	
	
	(A+B).Total Rs. 
	

	
	
	
	Say Rs. 
	




CONDITION.

1).	Typographical errors in the schedule-“B” are the subject to the correction with  reference to the schedule of rate ( Gen: Vol: III, Part-II, inforced: 2012, as approved by the standing rates committee.
2).	No Cartage will be paid on any items of works.
3).	No premium shall be paid on Non-Schedule items.
4).	Water shall be arranged by the Contractor.


CONTRACTOR.


	ASSISTANT  ENGINEER
PROVINCIAL BUILDINGS SUB-DIVISION-V,
KARACHI.
	EXECUTIVE  ENGINEER
PROVINCIAL BUILDINGS DIVISION-II,
KARACHI.

















Estimate    SS-I   Envicrete   2015-16
