

# Office Of The Executive Engineer Begari Division Jacobabad

No: TC/G-55/ 286 of 2016

Jacobabad, dated 29/4/2016

## INVITATION OF BIDS

1. The Executive Engineer Begari Division Jacobabad invites sealed bids from interested firms or persons licensed by the Pakistan Engineering Council Islamabad in the Category "C-5" or above registered for the following works and the bidding is open to all interested bidders.

S.NO	NAME OF WORK	AMOUNT	PERIOD
1	Remodelling of Koreja Distry	272.168 Million	01 Year
2	C.C Lining of Janidero Distry	238.026 Million	01 Year

2. The employer invites sealed bids from the eligible firms or persons licensed by the Pakistan Engineers Council (PEC) in the Category "C-5" or above registered with relevant tax authorities. The foreign bidders are entitled to bid only in a joint venture with a Pakistani Firm in accordance with the relevant provisions of PEC by-laws.
3. Bidder may obtain information by acquiring the Bidding Documents (BD) from the office of the Executive Engineer Begari Division Jacobabad, upto 24/5/2016 at 15:00 Hours.
4. A complete set of Bidding Documents may be purchased by an interested bidder on submission of a written application to the office of Executive Engineer Begari Division Jacobabad and upon payment of a non-refundable fee Rs. 5000/- Rupees (Five thousand) only as documentation fees. The bidding documents will be available from 1<sup>st</sup>: publication in newspapers as well as hosting on website of SPPRA up to 24.5.2016.
5. All bids must be accompanied by a bid security at the 02% of bid amount the form of Deposit at call from any scheduled bank of Pakistan in favour of the Executive Engineer Begari Division Jacobabad and must be delivered to the Executive Engineer Begari Division Jacobabad at or before 13:00 hours on 25/5/2016. Bids will be opened at 14:00 Hours on same date 25/5/2016, by the procurement committee in the presence of bidder's representatives who choose to attend at the same address.
6. Only eligible bidders with the following qualification should participate in this bidding.
- ✓ Work executed during last three years i/c satisfactory completion certificates.
  - ✓ The under taking / affidavit on stamp paper by firm / contractor to the effect that neither Firms / Contractor have ever been black listed / defaulted nor involved in legislation with any Government Department.
  - ✓ The Contractor / Firm should be registered from Sindh Revenue Board.

Cont: at page 02

NO: 1514  
DATED: 02-05-16

- ✓ Procuring agency reserve the right to annual the bidding process and reject all bids or proposals as per SPPRA Rule 2010.

**(GHULAM MUSTAFA SHAIKH)**  
**EXECUTIVE ENGINEER**  
**BEGARI DIVISION JACOBABAD**

Copy F.W.Cs to:

1. The Secretary Information & Technology Department Government of Sindh Secretariat 06 Karachi for vide publicity on web-site.
2. The Director information (Advertisement) Public Relation Department Government of Sindh Block No: 95/96 Sindh Secretariat Karachi along with 8 copies for publication in leading Sindhi, Urdu and English Newspapers.
3. The Chief Engineer, Irrigation Gudu Barrage Region Sukkur.
4. The Director Sindh Public Procurement Regulatory Authority Karachi along with copy of Bidding documents of each work for hoisting on authority's web-site.
5. The Superintending Engineer, Begari Sindh Feeder Circle, Sukkur.
6. Copy to Notice Board.

  
**(GHULAM MUSTAFA SHAIKH)**  
**EXECUTIVE ENGINEER**  
**BEGARI DIVISION JACOBABAD**

**OFFICE OF THE CHIEF ENGINEER IRRIGATION GUDU BARRAGE SUKKUR**



NO: CE/GB/PQ/W.B- 1/ 1344  
SUKKUR DATED 29/4/2016  
TEL OFF: 071-9310181  
FAX: 071-9310182  
RES: 071-9310183

**READ (I) SECRETARY TO GOVT: OF SINDH IRRIGATION DEPARTMENT KARACHI'S  
NOTIFICATION NO: SO (R&S) 8-110/2015-16/2015 DATED 29.9.2015.**

**(II) EXECUTIVE ENGINEER BEGARI DIVISION JACOBABAD'S INVITATION OF  
BIDS BEARING NO: TC/G-55/286 DATED 29.5.2016**

**NOTIFICATION:-**

In pursuance of Rule No: 7 of SPPRA Rule 2010, a procurement committee is here by constituted comprising the following officers to open and evaluate the bids offered by various contractors for execution of the following ADP Schemes in terms of rule No: 8 of SPP Rule 2010.

S.NO	NAME OF SCHEME
1	C.C Lining of Janidero Distry
2	Remodeling of Koreja Distry

1. Muhammad Ishaque Abassi  
Superintending Engineer  
Begari Sindh Feeder Circle  
Sukkur.
2. Ghulam Mustafa Shaikh  
Executive Engineer  
Begari Division Jacobabad
3. Abdul Rasheed Bhutto  
Executive Engineer  
Public Health Engineering Division  
Kashmore @ Kandhkot

Chairman

Member

Member

(IRSHAD AHMED MEMON)  
CHIEF ENGINEER  
IRRIGATION GUDU BARRAGE  
SUKKUR

Copy F.w.cs to the :-

1. Secretary to Government of Sindh Irrigation Department Karachi.
2. Managing Director Sindh Public Procurement Regulatory Authority Govt: of Sindh Karachi.
3. All member of the committee for information.

(IRSHAD AHMED MEMON)  
CHIEF ENGINEER  
IRRIGATION GUDU BARRAGE  
SUKKUR



GOVERNMENT OF SINDH  
IRRIGATION DEPARTMENT

NOTIFICATION

No SO(R&S)-110/2012-13: With the approval of competent authority, a Complaint Redressal Committee is hereby constituted in terms of Rule 31(1) of Sindh Public Procurement Rule 2010 (Amended 2013) regarding ADP schemes 2015-16 of Irrigation Department, Government of Sindh pertaining to Gudu Barrage Region Sukkur with the following composition:-

1.	Director General Monitoring & Evaluation Cell Irrigation Department, Government of Sindh	Chairman
2.	Chief Engineer, Kotri Barrage Region Hyderabad	Member
3.	Superintending Engineer, Lower Sindh Drainage Circle, Hyderabad	Member
4.	Executive Engineer (Concerned Division) Irrigation Department	Secretary
5.	District Accountant Officer Sindh (Concerned Division)	Assistant Secretary

T.O.R's of the Committee are as provided under Rule 31 of Sindh Public Procurement Rule 2010 and also perform any other function ancillary and incidental to the above.

SYED ZAHEER HYDER SHAH  
SECRETARY TO GOVT. OF SINDH

No SO(R&S)-110/2012-13

Karachi, dated the 9<sup>th</sup> October, 2015.

A copy is forwarded for information & necessary action to:-

1. The Accountant General Sindh, Karachi with the request to nominate your representative for the above Complaint Redressal Committee.
2. The Director General, Monitoring & Evaluation Cell, Irrigation Department, Government of Sindh, Karachi.
3. The M. D. Sindh Public Procurement Regulatory Authority Karachi.
4. The Chief Engineer, (All) Irrigation Development, Govt. of Sindh. *Gudu Barrage Region - Sukkur*
5. The Superintending Engineer, (All) Irrigation Deptt, Govt. of Sindh.
6. The Executive Engineer, (All), Irrigation Department, Govt. of Sindh.
7. P.S. to Secretary Irrigation Department, Govt. of Sindh, Karachi.

  
SECTION OFFICER (RR&S.)  
For Secretary to Government of Sindh

**ANNUAL PROCUREMENT PLAN**  
**(BEGARI BEGARI DIVISION JACOBAB AD)**

**FINANCIAL YEAR 2015-2016**

**O&M TO CANAL UNDER THE HEAD OF ACCOUNT " SC 21037 IRRIGATION 04-ECONOMIC AFFAIRS 042-AGRICULTURE,**  
**FOOD, IRRIGATION FORESTRY AND FISHING 0433-IRRIGATION 042203-CANAL IRRIGATION**

SNO/ ADP No.	Description of Procurement	Quantity where applicable	Estimated unit cost (where applicable)	Estimated Total Cost in Million	Funds Allocated in Million	Source of Funds (ADP/ Non ADP)	Proposed Procurement Methods	Timing of Procurement				Remarks
								1st Quarter from January 2016 to March 2016	2nd Quarter from March 2016 to June 2016	3rd Quarter from July 2016 to September 2016	4th Quarter from September 2016 to December 2016	
1/841	C.C Lining of Janidero Distry	Various Items	Various Items	241.026	62	ADP GOS	Through NIT Rate Contract	No	Yes	Yes	Yes	
2/852	Removal of passi/Acute curve from 31-32 mile on the left bank (NIP) & 58 to 78 of Begari Canal	Various Items	Various Items	50.000	12.5	ADP GOS	Through NIT Rate Contract	No	Yes	Yes	Yes	
3/858	Remodeling of Koreja Distry	Various Items	Various Items	300.000	75.5	ADP GOS	Through NIT Rate Contract	No	Yes	Yes	Yes	
4	Earth work for raising /strengthening banks along Begari Canal mile 33 to 73 (various portions).	Various Items	Various Items	0.950	-	M&R Work	Through NIT Rate Contract	No	Yes	Yes	Yes	
5	Earth work for raising /strengthening banks along Rahimabad Distry, Old Hazaro Distry & Alhando Minor (various portions).	Various Items	Various Items	0.975	-	M&R Work	Through NIT Rate Contract	No	Yes	Yes	Yes	
6	Earth work for raising /strengthening banks along Katta Distry, Beero Minor & Ahsan Distry (various portions).	Various Items	Various Items	0.988	-	M&R Work	Through NIT Rate Contract	No	Yes	Yes	Yes	
7	Earth work for raising /strengthening banks along Dilmurad Distry & Hamayoon Distry (various portions).	Various Items	Various Items	0.850	-	M&R Work	Through NIT Rate Contract	No	Yes	Yes	Yes	
8	Earth work for raising /strengthening banks along Burira Distry & Eidian Wah (various portions).	Various Items	Various Items	0.700	-	M&R Work	Through NIT Rate Contract	No	Yes	Yes	Yes	
9	Earth work for raising /strengthening banks along Gul Distry & Seer Wah (various portions).	Various Items	Various Items	0.700	-	M&R Work	Through NIT Rate Contract	No	Yes	Yes	Yes	
10	Constructing Double Groynance along Begari Canal Mile 33 to 53 both sides (Various portions).	Various Items	Various Items	0.700	-	M&R Work	Through NIT Rate Contract	No	Yes	Yes	Yes	
11	Constructing Double Groynance along Begari Canal Mile 53 to 78 both sides (Various portions).	Various Items	Various Items	0.800	-	M&R Work	Through NIT Rate Contract	No	Yes	Yes	Yes	
12	Constructing Lai Pitching along Begari Canal Mile 33 to 53 both sides (Various portions).	Various Items	Various Items	0.800	-	M&R Work	Through NIT Rate Contract	No	Yes	Yes	Yes	

**FINANCIAL YEAR 2015-2016**

**O&M TO CANAL UNDER THE HEAD OF ACCOUNT " SC 21037 IRRIGATION 04-ECONOMIC AFFAIRS 042-AGRICULTURE,**  
**FOOD, IRRIGATION FORESTRY AND FISHING 0433-IRRIGATION 042203-CANAL IRRIGATION**

Sl. No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost in Million	Fund Allocated in Million	Source of Funds (ADP/ Non ADP)	Proposed Procurement Methods	Timing of Procurement				Remarks
								1st Quarter from January 2016 to March 2016	2nd Quarter from March 2016 to June 2016	3rd Quarter from July 2016 to September 2016	4th Quarter from September 2016 to December 2016	
27	Supplying abkalani material of Garhi Khairo Sub-Division for the month of 9/2016	Various Items	Various Items	0.900	-	M&R Work	Through NIT Rate Contract	No	Yes	Yes	Yes	-
28	Engaging Datsun/Pickup in Jacobabad Sub-Division for the month of 6/2016 to 9/2016	Various Items	Various Items	0.800	-	M&R Work	Through NIT Rate Contract	No	Yes	Yes	Yes	-
29	Engaging Datsun/Pickup in Garhi Khairo Sub-Division for the month of 6/2016 to 9/2016	Various Items	Various Items	0.800	-	M&R Work	Through NIT Rate Contract	No	Yes	Yes	Yes	-
30	Leveling instrument (complete) Jacobabad Sub-Division.	Various Items	Various Items	0.110	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	-
31	Leveling instrument (complete) Garhi Khairo Sub-Division.	Various Items	Various Items	0.110	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	-
32	Computer core i7, Printer, Scanner etc for Begari Division Jacobabad Sub-Division.	Various Items	Various Items	0.150	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	-
33	Procurement of goods for Jacobabad Sub-Division of Begari Division Jacobabad.	Various Items	Various Items	2.500	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	-
34	Procurement of goods for Garhi Khairo Sub-Division of Begari Division Jacobabad.	Various Items	Various Items	2.500	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	-



**EXECUTIVE ENGINEER**  
**BEGARI DIVISION JACOBABAD**