SCHEDULE B.    
                                                                         
 NAME OF WORK:- 	M/R TO SECRETARY BUNGALOW NO.1, AT GOR BATH ISLAND KARACHI.
			(Coloring, Painting, Bath Room, Iron Grill etc).                           
                
	S.NO.
	DESCRAPTION OF ITEMS
	QUTY
	   RATE
	UNIT
	AMOUNT

	1
	Painting old surface Painting guard bars, grill of iron bars gratings railings including standard braces etc and similar open work first oat each subsequent cost(S.I.4-D-I+II/69)
	748.00 Sft
	674/60
	%Sft
	5046

	
	Total 
	
	
	
	5046

	
	Non Schedule Items:
	
	
	
	

	1
	Preparing the surface and painting with weather shield  coat of approved quality the rate i/c cost of material labour & cartage etcc, complete.
	7515.0 sft
	
	p. sft 
	

	2
	P/F English Commode  imported set couple set as approved quality make and design I/c with matching colour with existing tiles colour I/c three gallon flushing tank with p trap and waste pipe I/c finishing curing etc, complete.
	2-Nos
	
	Each
	

	3
	P/F Wash Basin with Pedistal etc complete in all respect (Imported make)
	1-Nos
	
	Each
	

	
	Total 
	
	
	
	

	
	Say,
	
	
	
	







TERMS AND CONDTION
1) Any typographical errors in the schedule B are subject to the correction with 
              Reference to the Schedule of rate General 2012 enforced from 12.07.2012 as
              Approved by the S R C, Sindh Karachi
2) Arbitration clause stands deleted from the agreement.
3) No premium shall be paid on a Non schedule items.
4) 100% WELL Graded crushed bajri shall be used in items of work without any 
               extra payment   
                               
5) No Any items of exvceed then the Quantity Provided in the Schedule B without
               Prior of the Executive Engineer.

       6.  All sample of items should be got approved by the Executive Engineer.


	
CONTRACTOR                                           			 ASSISTANT ENGINEER
					            PROVINCIAL BUILDINGS SUB DIVISION-I
						                         KARACHI.
