
	NAME OR WORK :-
	M/R  TO M/R TO FINANCE COMPLEX A.K. LODHI BLOCK  KARACHI
 (FLOOR TILES, FALSE CEIING WITH LIGHTS, ALL PANNELING, MATT FINISH IN OFFICE OF DEPUTY SECRETARIES @ 4TH FLOOR & 2ND FLOOR )                                                                                                                                                                            



“ SCHEDULE “B “

	S.#
	DESCRIPTION OF ITEMS
	QTY:
	RATE
	UNIT
	AMOUNT

	
	SCHEDULE  ITEMS PART-“A” ( CIVIL  WORKS )

	
	
	

	1
	Scraping ( b) Ordinary distemper oil bound distemper or Pain on Walls. ( SI.54-(b) / P-13 ).
	3179.00 Sft
	226/88
	%Sft
	7213/-

	
	Rupees (Two hundred twenty six & Ps. Eighty eight) only.

	2
	Preparing the surface & painting with matt finish paint of approved make to old matt finish surface (2nd & subsequent coat (37-a+b / P-55)
	4541.00 Sft
	1772/38
	%Sft
	80484/-

	
	Rupees (One thousand seven hundred seventy two & Ps. Thirty eight) only.

	3
	Providing and fixing in position doors, windows and ventilators of 1st class deodar wood frames and 1-1/2” thick Teak wood ply shutters of 2nd class deodar wood skeleton ( solid ) styles and rails core of partal wood and commercial ply wood ( 3-Ply ) on both side in/c hold fasts, hinges, Iron tower bolts, handles and cleats with cord etc complete. ( SI.58 / P-65 ) – ( SI.25-b / P-61 )
Rs.1077/06    ( - ) Rs.370/83  =  706/23
	17.20 Sft
	706/23
	P/Sft
	12147/-

	
	Rupees (Seven hundred six & Ps. Twenty three ) only.

	4
	French polishing complete.  (b) On old work.
( SI. 7(b)/P-71 ).
	455.00 
	1952/50
	%Sft
	8884/-

	
	Rupees (One thousand nine hundred fifty two & Ps. Fifty ) only

	5
	Providing and fixing approved quality mortice lock.
( SI.21 / P-60 ).
	06 Nos
	1786/13
	Each 
	10717/-

	
	Rupees (One thousand seven hundred eighty six & Ps. Thirteen ) only.

	6
	Distempering.( b ) Two coats.( SI.24(b) / P-54 ).
	530.00 Sft
	1043/90
	%Sft
	5533/-   

	
	Rupees (One thousand forty three & Ps. Ninety ) only. 

	
	
	
	 Total Rs.
	124978/-

	
	Above  or  Below                             Rs.
	

	
	
	A ) Total Rs.
	

	
	SCHEDULE  ITEMS PART-“A” ( ELECT:  WORKS )
	
	

	1
	Providing & fixing Bakelite ceiling rose with two terminals.( SI.228 / P-33 ).
	64 Nos 
	72/-
	P No
	4608/-

	
	Rupees (Seventy two ) only.

	
2
	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm ( ¾” ) channel patti on surface as required.
 ( SI.129 / P-15 ).
	16 Nos
	910/-
	P.Point
	14560/-

	
	Rupees (Nine hundred Ten) only.

	
	
	 Total Rs.
	19168/-

	
	Above  or  Below                             Rs.
	

	
	
	( B ) Total Rs.
	

	
	Part (C) NON-SCHEDULE ITEMS.
	
	
	
	

	1
	P/F Gypsum board pelmet or drop box to be hanged from ceiling in specified shape and design as approved by the consultant. This in/c cutting the existing Gypsum board false ceiling in proper shape, hanging the structure by aluminum angle 1’x1” @ 3’-0 apart drilled and screwed in RCC slab, making hanging frame by using Aluminum U-channel section 1-1/2” wide in 18”x18” rafters and fixing Gypsum board sheet with clips and screw. Then filling the joints & screws holes with plastic mesh and plaster of Paris and making surface smooth as directed by the Engineer Incharge.
	1524.56-Sft
	
	PSft
	

	2
	P/L Porcelain tiles glazed or  matt glazed Master or equivalent jointed in white cement and laid over 1:2 grey cement sand mortar ¾” thick in/c finishing & filling of joints with  slurry of white cement or tile grout in desired shape  in/c cutting of tiles to proper profile (on floor or facing) size 16”x16”x1/4”
	1144.56 Sft. 
	
	P/Sft. 
	

	4
	S/F ceiling light in/c necessary electric connection etc complete as directed by the Engineer Incharge. 
	60 Nos 
	
	Each 
	

	
	
	(C). Total Rs. 
	

	
	
	(B). Total Rs. 
	

	
	
	(A). Total Rs. 
	

	
	
	(A + B+C). Total Rs. 
	

	
	
	Say Rs. 
	



CONDITION.

1).	Typographical errors in the schedule-“B” are the subject to the correction with  reference to the schedule of rate ( Gen: Vol: III, Part-II, inforced: 2012, as approved by the standing rates committee.
2).	No Cartage will be paid on any items of works.
3).	No premium shall be paid on Non-Schedule items.
4).	Water shall be arranged by the Contractor.


CONTRACTOR.


	ASSISTANT  ENGINEER
PROVINCIAL BUILDINGS SUB-DIVISION-V,
KARACHI.
	EXECUTIVE  ENGINEER
PROVINCIAL BUILDINGS DIVISION-II,
KARACHI.










 Estimate DF   SS-6.  Riaz Gill  2015-16
