

TENDER NOTICE

Seal tenders are invited from all interested approval contractors of Town Committee Ubauro for year 2015-2016. The intending participants can purchase the tenders on payment of tender fee for each work as shown on the list.

Sr. No	Name of Schemes	Estimate Cost in (M)	Earnest Money	tender Fee	Time Allotment
1	Supplying and laying GRP pipe line from Drainage Scheme Muslim Colony via Government Degree College to Khanpur Mohalla Ubauro	1.000	20000/-	1200/-	6 months
2	Supplying and laying GRP Pipe line from Drainage Scheme Muslim Colony via Government Degree College to Khanpur Disposal Scheme Collecting Tank	1.000	20000/-	1200	6 months
3	Supplying and laying GRP Pipe line from Drainage Scheme Khanpur Mohalla Disposal upto Ranwati road to Shaheed Benazir Chowk via Bashir Abad road to Disposal Scheme Edigah Ubauro Part-1	1.000	20000/-	1200	6 months
4	Supplying and laying GRP Pipe line from Drainage Scheme Khanpur Mohalla Disposal upto Ranwati road to Shaheed Benazir Chowk via Bashir Abad road to Disposal Scheme Edigah Ubauro Part-2	1.000	20000/-	1200	6 months
5	Supplying and laying GRP Pipe line from Drainage Scheme Khanpur Mohalla Disposal upto Ranwati road to Shaheed Benazir Chowk via Bashir Abad road to Disposal Scheme Edigah Ubauro Part-3	1.000	20000/-	1200	6 months
6	Supplying and laying GRP Pipe line from Drainage Scheme Khanpur Mohalla Disposal upto Ranwati road to Shaheed Benazir Chowk via Bashir Abad road to Disposal Scheme Edigah Ubauro Part-4	1.000	20000/-	1200	6 months
7	Supplying and laying GRP Pipe line from Drainage Scheme Khanpur Mohalla Disposal upto Ranwati road to Shaheed Benazir Chowk via Bashir Abad road to Disposal Scheme Edigah Ubauro Part-5	1.000	20000/-	1200	6 months
8	Supplying and laying GRP pipe line from Disposal Scheme Eidgah to Sim Nala	1.000	20000/-	1200	6 months
9	Remaining work Construction of Surface Drain and CC Block various streets Shaikh Mohalla and others town Ubauro	1.000	20000/-	1200	6 months
10	Remaining work Construction of Surface Drain and CC Block various streets Gulshan-e-Habib Colony and others town Ubauro	1.200	24000/-	1500	6 months
11	Remaining work Construction of Surface Drain and CC Block New Muslim Colony Ubauro Part-1	1.200	24000/-	1500	6 months
12	Remaining work Construction of Surface Drain and CC Block New Muslim Colony Ubauro Part-2	1.200	24000/-	1500	6 months
13	Remaining work Construction of Surface Drain and CC Block New Muslim Colony Ubauro Part-3	1.200	24000/-	1500	6 months
14	Remaining work construction of surface drain & CC block near bilor shah Graveyard ubauro	1.200	24000/-	1500	6 months
15	Remaining work Construction of Surface Drain & CC Block Malik Mohalla Town Ubauro	1.000	20000/-	1200	6 months
16	Remaining work Construction of Surface Drain & CC Block Islam Colony Ubauro Part-1	1.000	20000/-	1200	6 months
17	Remaining work Construction of Surface Drain & CC Block Islam Colony Ubauro Part-2	1.000	20000/-	1200	6 months
18	Remaining work Earth Work Dry Brick Pavement from Retti road to Allah Dito Kori	1.000	20000/-	1200	6 months
19	Earth Work Dry Brick Pavement from Wasti Jeewan shah road upto Allah Bux Soomro Town Ubauro	0.600	12000/-	600/-	6 months
20	Construction of Mosque at Town Committee Office Ubauro	0.600	12000/-	600/-	6 months
21	Construction of Latrine Both Rooms Rah-e-Rast near New Sabzi Markeet Khanpur Mohalla Ubauro	1.000	20000/-	1200/-	6 months
22	Construction of Surface Drain and CC Block from Stadium to street of Pyaro Dhandhu	1.000	20000/-	1200/-	6 months
23	Construction of Surface Drain and CC Block from House of Pyaro Dhandhu to house of Abdul Rehman Dhandhu.	1.000	20000/-	500/-	6 months

TERMS & CONDITIONS:

- All terms and condition can be seen in the office of Assistant Executive Engineer during office hours on any office working day.
- The contract documents / blank tenders can be obtained from office of Assistant Executive Engineer, Town Committee Ubauro on payment of tender fee non refundable from 01-5-2016 upto 18-5-2016 at 11:00 AM and received back same day at 01:00 PM and will be open before the procurement committee upto same day 02 PM in Presence of interested contractors or their authorized representative who may desire to be present.

NOTE: 2nd time the next date of issue and opening for un-responded works contract documents / blank tenders can be obtained from office of Assistant Executive Engineer, Town Committee Ubauro on payment of tender fee non refundable from 24-5-2016 upto 30-5-2016 at 11:00 AM and received back same day at 01:00 PM and will be open upto same day 02:00 PM in Presence of interested contractors or their authorized representative who may desire to be present.

- The procuring agency reserves the right to accept or reject one or all tenders subject to relevant provisions of SPPRA Rules, 2010 (Amended 2013). Are in case of absence of anyone member/chairmen procurement Committee.
- Any Bidder is found black listed from other department shall be treated black listed and his contractual Work shall be cancelled.
- The Bidder holding FBR registration and activated shall take/Participate in Tendering process.
- These Tenders development works shall be hosted on SPPRA & TC website on ID allocated/approved by the SPPRA.

**TOWN OFFICER,
TOWN COMMITTEE UBAURO**

Copy fwc's to:-

- The Director, Information Advertisement Department Government of Sindh Karachi.
- The Director, SPPRA, Karachi with a request to hoist on the Authorities website 15 days calendar days from the publication of Notice in the website.
- The Deputy Commissioner, Ghotki @ Mirpur Mathelo.
- The Assistant Director, Local Fund Audit Ghotki @ Mirpur Mathelo.
- Notice Board for wide Publicity.

**TOWN OFFICER,
TOWN COMMITTEE UBAURO**


**OFFICE OF THE TOWN OFFICER TOWN COMMITTEE UBAURO
DISTRICT GHOTKI**

TCU/-602/2016
Dated 09/05/2016

CORRIGENDUM:

In partial modification the NIT called by this office letter No. 349/06 on dated 08/03/2016 following changing may be noted:

4. The words approved contractor of Town Committee Ubauro Town Committee for the year 2015-2016 are deleted and sealed tenders are invited from all interested contractors.
5. The bidding documents shall be issued form 11/05/2016 to 26/05/2016.
6. Bid shall be received back on 27/05/2016 till 12:00 Noon and open on same day at 12:30 Pm


Town Officer
Town Committee Ubrauro

Copy forwarded with compliments for information to:-

- vi) The director information for advertisement government of Sindh.
- vii) The director, sppra, Karachi with a request to hoist on the authorities website 15 days calendar days form the publication notice in the website.
- viii) The deputy commissioner, ghotki @ mirpur mathelo for kind information.
- ix) The director, local government division sukkur for kind information
- x) Notice Board for wide Publicity.

Town Officer
Town Committee Ubrauro

Karachi dated the 04th May, 2016

ORDER

With the approval of Competent Authority, Procurement Committee consisting on following for undertaking Development Work in Town Committee, Ubairo, District Ghotki, during current Financial year 2015-16, is hereby constituted under Section of SPPRA Rule, 2010:-

1. Town Officer,
Town Committee, Ubairo,
 2. Assistant Executive Engineer,
PHE Ghotki @ Mirpur Mathelo
 3. Assistant Executive Engineer,
Town Committee, Ubairo
- Chairman.
Member
Member.

The Function and responsibilities of Procurement Committee shall be as under: (Section-8 of SPPRA Rule 2010)

- i) Preparing Bidding Documents.
- ii) Carrying out technical as well as financial evolution of the bids
- iii) Prepare evolution reports as provided in Rule 45.
- iv) Making recommendations for the award of contract to the Competent Authority.
- v) Perform any other function ancillary and incidental to the above.


-SECRETARY TO GOVT: OF SINDH-

NO. SOII (LG)/3-01/2016/SUK Karachi, dated the 04th May, 2016

A copy is forwarded for information and necessary action to:-

1. The Director, Sindh Public Procurement Regularity Authority, Karachi.
2. The Director, Local Government, Sukkur.
3. The Assistant Director, Local Government, District Ghotki.
4. The Town Officer, Town Committee, Ubairo. He is requested to ensure fulfillment of all codal formalities in accordance with rules / policy.
5. PS to Secretary, Local Govt. Department, Government of Sindh, Karachi.
6. PS to Additional Secretary, (LGD), Government of Sindh, Karachi.
7. Members concerned.
8. Office order file.

SECTION OFFICER-II



OFFICE OF THE TOWN COMMITTEE UBAURO



ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) Financial Year 2015-16.

Sr. No.	Description of Procurement	Quantity (Where applicable)	Estimate Unit Cost (Where applicable)	Estimate total Cost	Funds allocated	Source of funds (ADP/Non ADP)	Proposed procurement method	Timing of procurement				Remarks
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
01	Supplying and laying GRP pipe line from Drainage Scheme Muslim Colony via Government Degree College to Khanpur Mohalla Ubauro	---	---	1000000/-	1000000/-	Non-ADP	Single stage one Envelops	---	---	---	4 th Qtr	
02	Supplying and laying GRP Pipe line from Drainage Scheme Muslim Colony via Government Degree College to Khanpur Disposal Scheme Collecting Tank	---	---	1000000/-	1000000/-	Non-ADP	Single stage one Envelops	---	---	---	4 th Qtr	
03	Supplying and laying GRP Pipe line from Drainage Scheme Khanpur Mohalla Disposal upto Ranwati road to Shaheed Benazir Chowk via Bashir Abad road to Disposal Scheme Edigh Ubauro Part-1	---	---	1000000/-	1000000/-	Non-ADP	Single stage one Envelops	---	---	---	4 th Qtr	
04	Supplying and laying GRP Pipe line from Drainage Scheme Khanpur Mohalla Disposal upto Ranwati road to Shaheed Benazir Chowk via Bashir Abad road to Disposal Scheme Edigh Ubauro Part-2	---	---	1000000/-	1000000/-	Non-ADP	Single stage one Envelops	---	---	---	4 th Qtr	
05	Supplying and laying GRP Pipe line from Drainage Scheme Khanpur Mohalla Disposal upto Ranwati road to Shaheed Benazir Chowk via Bashir Abad road to Disposal Scheme Edigh Ubauro Part-3	---	---	1000000/-	1000000/-	Non-ADP	Single stage one Envelops	---	---	---	4 th Qtr	
06	Supplying and laying GRP Pipe line from Drainage Scheme Khanpur Mohalla Disposal upto Ranwati road to Shaheed Benazir Chowk via Bashir Abad road to Disposal Scheme Edigh Ubauro Part-4	---	---	1000000/-	1000000/-	Non-ADP	Single stage one Envelops	---	---	---	4 th Qtr	


COMPUTER OPERATOR,
TOWN COMMITTEE UBAURO.


ACCOUNTANT,
TOWN COMMITTEE UBAURO.


ASSISTANT EXECUTIVE ENGINEER,
TOWN COMMITTEE UBAURO.


TOWN OFFICER,
TOWN COMMITTEE UBAURO.



Sr. No.	Description of Procurement	Quantity (Where applicable)	Estimate Unit Cost (Where applicable)	Estimated total Cost	Funds allocated	Source of funds (ADP/Non ADP)	Proposed procurement method	Timing of procurement				Remarks
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
07	Supplying and laying GRP Pipe line from Drainage Scheme Khanpur Mohalla Disposal upto Ranwati road to Shaheed Benazir Chowk via Bashir Abad road to Disposal Scheme Edigah Ubauro Part-4	----	-----	1000000/-	1000000/-	Non-ADP	Single stage one Envelops	----	----	----	4 th Qtr	
08	Supplying and laying GRP Pipe line from Disposal Scheme Eidgah to Sim Nala	----	-----	1000000/-	1000000/-	Non-ADP	Single stage one Envelops	----	----	----	4 th Qtr	
09	Remaining Work Construction of Surface Drain and CC Block various street Sheikh Mohalla and other Town Ubauro.	----	-----	1000000/-	1000000/-	Non-ADP	Single stage one Envelops	----	----	----	4 th Qtr	
	Remaining Work Construction of Surface Drain and CC Block various streets Gulshan-e-Habib Colony and other Town Ubauro.	----	-----	1000000/-	1000000/-	Non-ADP	Single stage one Envelops	----	----	----	4 th Qtr	
11	Remaining work Construction of Surface Drain and CC Block New Muslim Colony Ubauro Part-1	---	---	1200000/-	1200000/-	Non-ADP	Single stage one Envelops	---	---	---	4 th Qtr	
12	Remaining work Construction of Surface Drain and CC Block New Muslim Colony Ubauro Part-2	---	---	1200000/-	1200000/-	Non-ADP	Single stage one Envelops	---	---	---	4 th Qtr	
13	Remaining work Construction of Surface Drain and CC Block New Muslim Colony Ubauro Part-3	---	---	1200000/-	1200000/-	Non-ADP	Single stage one Envelops	---	---	---	4 th Qtr	
14	Remaining work construction of surface drain & CC block near bilor shah Graveyard ubauro	---	---	1200000/-	1200000/-	Non-ADP	Single stage one Envelops	---	---	---	4 th Qtr	
15	Remaining work Construction of Surface Drain & CC Block Malik Mohalla Town Ubauro	---	---	1000000/-	1000000/-	Non-ADP	Single stage one Envelops	---	---	---	4 th Qtr	
16	Remaining work Construction of Surface Drain & CC Block Islam Colony Ubauro Part-1	---	---	1000000/-	1000000/-	Non-ADP	Single stage one Envelops	---	---	---	4 th Qtr	
17	Remaining work Construction of Surface Drain & CC Block Islam Colony Ubauro Part-2	---	---	1000000/-	1000000/-	Non-ADP	Single stage one Envelops	---	---	---	4 th Qtr	
18	Remaining work Earth Work Dry Brick Pavement from Retti road to Allah Ditto Kori	---	---	1000000/-	1000000/-	Non-ADP	Single stage one Envelops	---	---	---	4 th Qtr	
19	Earth Work Dry Brick Pavement from Wasti Jeewan shah road upto Allah Bux Soomro Town Ubauro	---	---	600000/-	600000/-	Non-ADP	Single stage one Envelops	---	---	---	4 th Qtr	
20	Construction of Mosque at Town Committee Office Ubauro	---	---	600000/-	600000/-	Non-ADP	Single stage one Envelops	---	---	---	4 th Qtr	
21	Construction of Latrine Both Rooms Rah-e-Rast near New Sabzi Market Khanpur Mohalla Ubauro	---	---	1000000/-	1000000/-	Non-ADP	Single stage one Envelops	---	---	---	4 th Qtr	
22	Construction of Surface Drain and CC Block from Stadium to street of Pyaro Dhandhu	---	---	1000000/-	1000000/-	Non-ADP	Single stage one Envelops	---	---	---	4 th Qtr	
23	Construction of Surface Drain and CC Block from House of Pyaro Dhandhu to house of Abdul Rehman Dhandhu.	---	---	1000000/-	1000000/-	Non-ADP	Single stage one Envelops	---	---	---	4 th Qtr	

Approved and signed by the Head of Procuring Agency

COMPUTER OPERATOR,
TOWN COMMITTEE UBAURO.

ACCOUNTANT,
TOWN COMMITTEE UBAURO.

ASSISTANT EXECUTIVE ENGINEER,
TOWN COMMITTEE UBAURO.

TOWN OFFICER,
TOWN COMMITTEE UBAURO