

OFFICE OF THE EXECUTIVE ENGINEER UPPER PINYARI DIVISION HYDERABAD

Phone No. 9200924

No. TC/ G - 55/ 421 of 2016
Hyderabad Dated. 09 - 05 - 2016

To,

1. M/S Sher Muhammad Mugheri & Co.
2. M/S Hafiz Rabnawaz & Co.
3. Sardar Mohammad Ashraf D Baluch (Pvt) Ltd.
4. M/S Mumtaz & Co.

NOTICE INVITING SEALED BIDS FROM PREQUALIFIED CONTRACTORS / FIRMS.

The Chief Engineer Irrigation Kotri Barrage Hyderabad vide his office letter S-151/W-4 Preq: Notify UPD/2015/2729, dated, 09-12-2015 has declared you as prequalified Contractors / Firms to offer your bids for the Non ADP work as shown below:-

S. No.	Name of work	Estimated Cost in Million Rs.	Item of completion.
1.	Providing Stone Studs and Spurs along HP Bund between mile 3/0 to 14/7 and Recouping Stone Apron and Damaged Stone pitching along HP Bund (Various reaches)	1915.588 million.	365 days.

1. The Bidding Documents / Forms of Rs. 10,000/- each (Non-refundable) can be received from the office of the undersigned during office hours up to 26-05-2016 @ 11.00 AM
2. Earnest Money 2% of the bid cost in shape of call deposit shall be attached with the bids
3. The conditional bids will not be entertained.
4. The bids will be received back on 27-05-2016 @ 1.00 PM and same will be opened on the same day at 2.00 PM by the Procurement Committee in the presence of the bidders or their authorized representative who wish to be present in the office of the Executive Engineer, Upper Pinyari Division B No. 47 Civil lines Hyderabad.
5. The Estimates, plans and specifications of above work can be seen in the office of the undersigned on any working day during office hours.
6. Late submission of the bids shall not be accepted at any cost.
7. The Procurement Agency reserves the right to reject any or all the bids without assigning any reason as per SPPRA Rules-2010 (Amended-2013).

(Aqeel Ahmd Memon)
Executive Engineer,
Upper Pinyari Division
Hyderabad.

C.C.to:-

- The P.S to Minister Irrigation Department Government of Sindh Karachi.
- The Secretary to Government of Sindh, Irrigation Department Karachi.
- The Chief Engineer Irrigation Kotri Barrage Hyderabad.
- The Superintending Engineer, Pinyari Circle Hyderabad.
- The Director(A&F)Sindh Public Procurement Regulatory Authority Govt. of Sindh Karachi with request for hosting this Notice on SPPRA website.
- Copy to Notice Board.

(Aqeel Ahmd Memon)
Executive Engineer,
Upper Pinyari Division
Hyderabad.



GOVERNMENT OF SINDH
IRRIGATION DEPARTMENT

NOTIFICATION

No.SO(R&S)8-110/2012-13: With the approval of competent authority, a Complaint Redressal Committee is hereby constituted in terms of Rule 31(1) of Sindh Public Procurement Rule 2010 (Amended 2013) regarding ADP schemes 2015-16 of Irrigation Department, Government of Sindh pertaining to Kotri Barrage Region Hyderabad with the following composition:-

- | | | |
|----|--|------------------------|
| 1. | Director General
Monitoring & Evaluation Cell
Irrigation Department, Government of Sindh | Chairman |
| 2. | Chief Engineer,
Gudu Barrage Region Sukkur | Member |
| 3. | Superintending Engineer,
Begari Sindh Feeder Circle, Sukkur | Member |
| 4. | Executive Engineer
(Concerned Division) Irrigation Department | Secretary |
| 5. | District Accountant Officer Sindh
(Concerned Division) | Assistant
Secretary |

T.O.R's of the Committee are as provided under Rule 31 of Sindh Public Procurement Rule 2010 and also perform any other function ancillary and incidental to the above.

SYED ZAHEER HYDER SHAH
SECRETARY TO GOVT. OF SINDH

No.SO(R&S)8-110/2012-13

Karachi, dated the 9th October, 2015

A copy is forwarded for information & necessary action to:-

1. The Accountant General Sindh, Karachi **with the request to nominate your representative for the above Complaint Redressal Committee.**
2. The Director General, Monitoring & Evaluation Cell, Irrigation Department, Government of Sindh, Karachi.
3. The M. D. Sindh Public Procurement Regulatory Authority Karachi.
4. The Chief Engineer, (All) Irrigation Development, Govt. of Sindh.
5. The Superintending Engineer, (All) Irrigation Deptt, Govt. of Sindh.
6. The Executive Engineer, (All), Irrigation Department, Govt. of Sindh.
7. P.S. to Secretary Irrigation Department, Govt. of Sindh, Karachi.


SECTION OFFICER (RR&S.)
For Secretary to Government of Sindh

Phone No.9210334.

No.S-151/W-4/Committee/UPD/2016/ 837
Office of the Chief Engineer,
Irrigation Kotri Barrage,
Hyderabad, dated 09 - 5 -2016.

READ:- Secretary to Government of Sindh Irrigation Department letter No.SO(R&S)8-110/2012-13/3854, dated 14-12-2015, regarding Authorization to Notify the Procurement Committee.

NOTIFICATION.

The Committee Comprising of the following Members is constituted, as per Rule-07 of SPPRA Rules 2010, for the work “**Providing Stone Studs and Spurs along H.P Bund between Mile 3/0 to 14/7 and Recouping Stone Apron and Damaged Stone Pitching along H.P Bund (Various Reaches)**” in Upper Pinyari Division, Hyderabad of Pinyari Circle, Hyderabad.

1. **Mr. Shafqat Hussain Wadho,** **Chairman.**
Superintending Engineer,
Pinyari Circle, **Hyderabad.**
2. **The Executive Engineer,** **Member.**
Provincial Building Division, **Hyderabad.**
3. **Mr. Ghulam Mohiuddin Mughal,** **Member.**
Executive Engineer,
Lower Pinyari Division, **Sujawal.**
4. **Mr. Israr Ahmed Rind,** **Member.**
Assistant Executive Engineer,
Public Health Sub-Division,
Qasimabad, **Hyderabad.**
5. **Mr. Aqeel Ahmed Memon,** **Member/Secretary.**
Executive Engineer,
Upper Pinyari Division, **Hyderabad.**


(MOHAMMAD KHAN NIZAMANI)
CHIEF ENGINEER,
IRRIGATION KOTRI BARRAGE,
HYDERABAD.

C.c.to:-

1. The Secretary to Government of Sindh, Irrigation Department, Karachi.
2. The Managing Director, SPPRA, Rules, Karachi.
3. The Chief Engineer, Buildings Department, Hyderabad, vide his office letter No.CE(B)/Nomination/EE-HYD:T/(ii)/440, dated 06-05-2016.
4. The Chief Engineer, Public Health Engineering Department, Hyderabad.
5. The Superintending Engineer, Pinyari Circle, Hyderabad
6. The All Committee Members.

ANNEXURE - A1

PROCUREMENT PLAN FOR THE YEAR 2015-16 FOR NON ADP WORKS.

Sr. No. / ADP No.	Name of Scheme & Estimated Cost	Allocated Funds	Cost of ongoing works (Exp. already incurred)	Funds earmarked for ongoing works	Cost of New works (Components)	Funds for New works (c - e)	Nature of Procurement	Method of Procurement	Anticipated / Actual date of Advertisement	Anticipated / Actual date of Start	Anticipated / Actual date of Completion
A	B	C	D	E	F	G	H	I	J	K	L
Non ADP 2015-16	Providing Stone studs and spurs along HP Bund between mile 3/0 to 14/7 and recouping stone apron and damaged stone pitching along HP Bund (various reaches)		-	-	-	-	Single Stage	Single Stage	09.05.2016	01.06.2016	31.05.2017


EXECUTIVE ENGINEER
 Upper Pinyari Division
 Hyderabad.