



OFFICE OF THE
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
SHAHEED BENAZIRABAD.

NO.TC/G-55/760 Dated: 11/5/2016
Address: Phone 0244-381032
Behind S,E, Works & Service office.
E-mail:highway.benazirabad@gmail.com

Sealed Standard Bidding Documents are invite from the interested bidders /firms as per SPPRA Rules 2010 of procurement Advertisement for the following Works :-

Sr.No	Name of Work	Estimated cost (in Millions)	Earnest Money 2%	Tender Fee	Time Allowed
	LIST ATTECTHED SEPRATLY				

- The blank tender form will be available at the office of the undersigned from the date publication till date : **30-05-2016** during office hours on payment of such prices as specified against each of work.
- The tender will be received back on **31-05-2016 up to 1:00 PM** and opened on the same day at 2:00PM in the presence of tender opening / evaluation committee and the bidders or their authorized representative who wish to be present .
- If due to some certain official activities, the under signed is out of head quarter, un responded ,the next dates for issue and opening will be as under.
 - Date of Issue upto :. 14-06-2016.**
 - Date of submit:- 15-06-2016 (1.00 PM).**
 - Date of Opening:- 15-06-2016 (2.00 PM)**
- ELIGIBILITY CONDITIONS FOR INTENDING PARTICIPANTS ARE AS UNDER :-**
 - Full name permanent address , mobile No,Fax No, E-Mail Address & the organizational; structure.
 - Bio data of technical staff employees and to be made available for working on the project.
 - List of scope and approximate cost of works in hand.
 - Financial stability certificate issued by scheduled Bank.
 - Affidavit with be undertaking that the information /particulars provided by him is true and correct.
 - Registration Income Tax Department along with NTN.
 - The intending agency /firms should have register/approved with **Sindh Revenue Board**
 - The intending agency /firms have to submit the affidavit to the effect that his firm / agency is not involved in any litigation and left abandoned the work in any Government Department and not black listed.
 - List of Machinery and equipments available with documentary evidence of its ownership.
 - Documentary evidence of works executed, works in progress and certificate of satisfactory completions of work by the employers.
 - Registration with Pakistan Engineering Council (valid for the year 2016 in the relevant field of specialization of work (C.E -01) and to the Extent of the tender amount of each work.
 - The earnest money specified would be pledged in the name of Executive Engineer Provincial Highways Division Shaheed Benazirabad in the Shape of call deposit from any Scheduled Bank and must be attached with bid documents; otherwise it will not be entertained.
 - If firm/ partner involved in partnership deed, such details and power of attorney will be submitted on affidavit by the proprietor.
 - Conditional and telegraphic tender will not be entertained.
 - The procuring agency may reject all or any bids or proposals at any time prior to the acceptance of a bid or proposal, Subject to the relevant provision of PPRA Rules.

D.A/AS ABOVE.

(AMEER BUX RAHUPOTO)
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
SHAHEED BENAZIRABAD

Copy forwarded W.Cs for information to the:-

- The Additional Director (staff) for Director General National Accountability Bureau (Sindh) PRSC Building 197/5 Dr. Daud Pota road Karachi Cant Cantonment.
- Secretary Works & Services Department Govt: of Sindh Karachi.
- Chief Engineer Highways Department Government of Sindh Hyderabad.
- Director information (Advertisement) Public relation Sindh Secretariat Block 96 Karachi for publication in daily News Papers (Sindhi,Urdu & English (10 copies of NIT enclosed).
- Project Manager (P.I.U) Hyderabad –Mirpurkhas Dual Carriageway Project Hyderabad with a request that the action taken by undersigned may kindly be approved in the interest of public work.
- Director (A& F) Sindh public procurement regulatory Authority Sindh Secretariat Block No.4-A Karachi.
- Copy to the web Master, Government of Sindh, Website Department of information Tech: Karachi.
- Executive Engineer Provincial Highways Divisions (All).
- Assistant Engineer, under Provincial Highways Division Shaheed Benazirabad.
- Copy to notice Board /Accounts Branch /Drawing Branch.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
SHAHEED BENAZIRABAD

2160
12-05-16

DETAILS OF WORKS

S. No.	Name of Work.	Estimated Cost	Bid Security 2%	Cost of Printing & Providing Documents	Time of Completion
01	W/R Road From 60 th Miolo Road To 3 Chak Suhello Road Mile 7/7-11/3 (2 Thick Asphalt Surface)	Rs: 90.700 (M)	1810000/- -	3000/-	12 Months
02	W/R Road From Jam Sahib To Hazrat Hout Faqir Rooda Mile 10/0-14/3+440'(2 Thick Asphalt Surface)	Rs: 119.700 (M)	2390000/- -	3000/-	12 Months
03	M&R Reconditioning Of Kazi Ahmed Bye Pass Road Mile 2/0-2/5	Rs: 17.800 (M)	350000/-	3000/-	02 Months
04	Construction/ Improvement Of Road From Nausharo Feroze To Nawab Shah Road Mile 25/4+440'-23/6	Rs: 48.900 (M)	970000/-	3000/-	12 Months
05	M/R Of Road From Jam Sahib To Malook Shar Road To Shahpur Chakar Road Mile 9/0-10/1+220(1-1/2 Thick Carpet)	Rs: 14.50 (M)	290000/-	3000/-	02 Months
06	M/R Of Road From Nawab Shah To 68 th Mori Road Mile 7/6+330-9/5(1 1/2" Carpet)	Rs: 13.800 (M)	270000/-	3000/-	02 Months
07	M/R To Office Of The Executive Engineer Provincial Highways Division Shaheed Benazirabad	Rs:1.100 (M)	22000/-	3000/-	12Months
08	Supply Of Furniture Of Office Of The Executive Engineer / Assistant Engineers	Rs:0.300 (M)	6000/-	3000/-	01 Months


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
SHAHEED BENAZIRABAD



**GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT**

Karachi, dated 24th February, 2016.

NOTIFICATION

No.E&A(W&S)3-9/91-2016 : With the approval of Competent Authority, Procurement Committee, in terms of Rule-7 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constituted for procurement of "Goods / Works" in the Offices of **Executive Engineer, Provincial Highways Division, Shaheed Benazirabad** excluding, procurement involving foreign exchange, with the following composition:-

01.	Project Manager (PIU) Hyderabad-Mirpurkhas Dual Carriageway Project Hyderabad	Chairman
02.	Executive Engineer, Provincial Highways Division, Shaheed Benazirabad	Member
03.	Executive Engineer, LBOD Drainage Division, Shaheed Benazirabad	Member
04.	Executive Engineer, Public Health Engineering Division, Shaheed Benazirabad	Member
05.	Divisional Accounts Officer, Provincial Highways Division, Shaheed Benazirabad	Member

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-7 & 8 of Sindh Public Procurement Rules-2010.

SECRETARY TO GOVERNMENT OF SINDH

No.E&A(W&S)3-9/91-2014

Karachi, dated the 24th February, 2016.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi
3. The Chief Engineer (Highways), Hyderabad.
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Minister, Works & Services Sindh.
7. P.S to Secretary, W&S Department.
8. Notification file.

[Handwritten Signature]
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

**GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT**

Karachi, dated: December, 2015.

NOTIFICATION

No. E&A(W&S)13-9/91-2015: With the approval of Competent Authority, a Complaint Redressal Committee with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010, is hereby constituted in the Office of Executive Engineer, Provincial Highways Division, Shaheed Benazirabad for redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders:

- | | | |
|------|--|----------|
| i) | Chief Engineer (Highways),
Hyderabad. | Chairman |
| ii) | Executive Engineer,
Education Works Division,
Shaheed Benazirabad. | Member |
| iii) | District Accountant Officer,
Shaheed Benazirabad. | Member |

The Functions & Responsibilities of the Committee will be same as specified in Rules-31 (4) and (5) of Sindh Public Procurement Rules-2010.

SECRETARY TO GOVERNMENT OF SINDH

No. E&A(W&S)13-9/91-2015.

Karachi, dated the ^{29th} December, 2015.


A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways), Hyderabad.
4. The Chairman / Members of the Committee
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Minister, Works & Services Sindh.
7. P.S to Secretary, W&S Department.
8. Notification file

pc
29/12/15
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH


REVISE PROCUREMENT PLAN (DEVELOPEMENT / CAPITAL) 2015-16

Serial No:	ADP No:	Name of scheme & Estimated cost	Allocated Funds	Cost of ongoing work/(expenditure already incurred)	Funds earmarked for ongoing works	Cost of new works (components)	Funds for new works	Nature of Procurement	Method of Procurement	Anticipated Actual dated of advertisement	Anticipated Date of Start	Anticipated Dated of completion
	A	b	c	d	e	f	g	h	i	j	k	l
10	2277	Construction of road from Quba Noor Muhammad Kohoro Mazar Shaheed Ali Asghr Dahri mile 0/0-0/4	96,467	-	-	6,930	6,930	NCB	Single stage one envelope method	February 2016	March 2016	24 Months
11	2277(1)	Construction of road from Al Noor Sugar mill Road @ mile 5/6 to Village Bachtal Bughio road mile 0/0-1/0	69,537	-	-	16,678	16,678	NCB	=	February 2016	March 2016	24 Months
	2277(1i)	Construction of road from Al Noor Sugar mill Road @ mile 5/6 to Village Bachtal Bughio road mile 1/0-1/4	72,859	-	-	9,144	9,144	NCB	=	February 2016	March 2016	24 Months
12	2277(1)	Construction of road from Al Noor Sugar Mill road @ mile 8/0 Shah Muhammad Arain to village Hafiz Arain 0/0-1/0	63,715	-	-	16,373	16,373	NCB	=	February 2016	March 2016	24 Months
	2277(1i)	Construction of road from Al Noor Sugar Mill road @ mile 8/0 Shah Muhammad Arain to village Hafiz Arain 1/0-1/6	47,342	-	-	12,920	12,920	NCB	=	February 2016	March 2016	24 Months
13	2277	Construction of Road From Al Noor Sugar Mill Road @ mile 9/0 Ghulam Muhammad Punjabi 7/2 to nrillage Ghulam Qadir Mirasi 0/0-0/5	34,422	-	-	10,643	10,643	NCB	=	February 2016	March 2016	18 Months
14	2277(1)	Construction of road from Al Noor Sugar Mill Road @ mile 6/1 to Mukem Dahri Mile 0/0-1/0	23,779	-	-	15,339	15,339	NCB	=	February 2016	March 2016	18 Months
	2277(1i)	Construction of road from Al Noor Sugar Mill Road @ mile 6/1 to Mukem Dahri Mile 1/0-1/4	8,44	-	-	6,764	6,764	NCB	=	February 2016	March 2016	18 Months
15	M&R	M&R Kazi Ahmed Bypass road mile 0/0-2/0	58,400	-	-	57,274	57,274	NCB	=	February 2016	March 2016	24 Months
16	M&R	M&R OLD National Highway Sakrand Town Portion University Chowck to Shahbaz Minor Road mile0/0-1/3	50,00	-	-	48,866	48,866	NCB	=	February 2016	March 2016	12 Months
17	1797	W/R ROAD FROM 60TH MILE ROAD TO 3 CHAK SUHELLO ROAD MILE 7/7-11/3 (2" THICK ASPHALT SURFACE)	100,00	-	-	90,900	90,900	NCB	=	May-16	May-16	12 Months
18	1805	W/R ROAD FROM JAM SAHIB TO HAZBAT HOUT FAQIR ROAD MILE 10/0-14/3+440(2" THICK ASPHALT SURFACE)	120,00	-	-	119,900	119,900	NCB	=	May-16	May-16	12 Months
19	M&R	M&R RECONDITIONING OF KAZI AHMED BVE PASS ROAD MILE 2/0-2/5	18,00	-	-	17,800	17,800	NCB	=	May-16	May-16	02 Months
20	1990	CONSRUCTION/IMPROVEMENT OF ROAD FROM NAUSHARO FEROTE TO NAWAB SHAH ROAD MILE 25/4+440-23/6	50,00	-	-	48,900	48,900	NCB	=	May-16	May-16	12 Months
21	M&R	M&R OF ROAD FROM JAM SAHIB TO MALOOK SHAR ROAD TO SHAHPUR CHAKAR ROAD MILE 9/0-10/1+220(1-1/2" THICK CARPET)	14,60	-	-	14,500	14,500	NCB	=	May-16	May-16	02 Months
22	M&R	M&R OF ROAD FROM NAWAB SHAH TO 68TH MORI ROAD MILE 7/6+330-9/5(1-1/2" CARPET)	14,00	-	-	13,900	13,900	NCB	=	May-16	May-16	02 Months
23	M&R	M&R TO OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION SHAHEED BENAZIRABAD	11,00	-	-	11,000	11,000	NCB	=	May-16	May-16	02 Months
24	M&R	SUPPLY OF FURNITURE OFFICE OF THE EXECUTIVE ENGINEER/ ASSISTANT ENGINEERS	0,30	-	-	0,30	0,30	NCB	=	May-16	May-16	01 Months


 Executive Engineer
 Provincial Highway Division
 Shaheed Benazirabad

REVISE PROCUREMENT PLAN (DEVELOPMENT / CAPITAL) 2015-16

Serial No.	ADP No.	Name of scheme & Estimated cost	Allocated Funds	Cost of ongoing works (expenditure already incurred)	Funds earmarked for ongoing works	Cost of new works (components)	Funds for new works	Nature of Procurement	Method of Procurement	Anticipated dated of advertisement	Anticipated Date of Start	Anticipated Dated of completion
		b	c	d	e	f	g	h	i	j	k	l
01	1971(I)	W/R of road from 60th mile to Nawabshah Daur road (0/0-1/0 (with Asphalt surface)	117,900	-	-	39,743	39,743	NCB	Single stage one envelope method	February 2016	March 2016	24 Months
	1971(II)	W/R of road from 60th mile to Nawabshah Daur road (1/0-2/0 (with Asphalt surface)	78,157	-	-	39,913	39,913	NCB	=	February 2016	March 2016	24 Months
	1971(III)	W/R of road from 60th mile to Nawabshah Daur road (2/0-3/0 (with Asphalt surface)	38,244	-	-	37,405	37,405	NCB	=	February 2016	March 2016	24 Months
2	1972	Reconcloning of road from Yousaf Dahri morr Regulator to Moro Road 0/0-8/2 (with Asphalt surface)	230,000	-	-	224,876	224,876	NCB	=	February 2016	March 2016	24 Months
3	1973(I)	Reconcloning of road from Gupchani Chowdag Stop to Shahdampur Road 0/0-6/0 (with Carpet)	238,000	-	-	119,786	119,786	NCB	=	February 2016	March 2016	24 Months
	1973(II)	Reconcloning of road from Gupchani Chowdag Stop to Shahdampur Road 6/0-8/0 (with Carpet)	118,214	-	-	34,504	34,504	NCB	=	February 2016	March 2016	18 Months
	1973(III)	Reconcloning of road from Gupchani Chowdag Stop to Shahdampur Road 8/0-10/0 (with Carpet)	83,710	-	-	34,503	34,503	NCB	=	February 2016	March 2016	18 Months
	1973(IV)	Reconcloning of road from Gupchani Chowdag Stop to Shahdampur Road 10/0-12/4 (with Carpet)	49,20	-	-	43,017	43,017					
4	1974	W/R of Road from Malook Shar to Sachal Khaskheli via Ghulim Qadir Dahri road mile 0/0-7/0.	174,000	-	-	173,733	173,733	NCB	=	February 2016	March 2016	24 Months
5	2285	Construction of road from NWH to Ghulam Nango Faqeer Zardari via Pal Forest Road 0/0-6/7 (Carpet)	157,00	-	-	151,631	151,631	NCB	=	February 2016	March 2016	12 Months
6	2308(I)	Construction of road from Asain Development Setharki Shakh village soomar Khan koral mile 0/0-1/2	51,00	-	-	16,710	16,710	NCB	=	February 2016	March 2016	12 Months
	2308(II)	Construction of road from Asain Development Setharki Shakh village soomar Khan koral mile 1/2-2/4	34,290	-	-	16,732	16,732	NCB	=	February 2016	March 2016	12 Months
	2308(III)	Construction of road from Asain Development Setharki Shakh village soomar Khan koral mile 2/4-3/6	17,55	-	-	16,814	16,814	NCB	=	February 2016	March 2016	12 Months
7	1758	Reconcloning of road from Benazirabad to Daur via 60th mile road 17/0-18/6	41,00	-	-	40,191	40,191	NCB	=	February 2016	March 2016	12 Months
		Block Allocation of one unit of seven no. Of schemes (17km)	-	-	-	-	-					
8	2277	Construction of road from Doldapur to village Mukem Dahri road mile 0/0-2/0	146,000	-	-	38,173	38,173	NCB	=	March 2016	March 2016	03 Months
9	2277	Construction of road from Mukem Dahri Road @ mile 17 to Village Bux Ali Panhwar mile 0/0-0/5	-	-	-	11,360	11,360	NCB	=	March 2016	March 2016	03 Months


 Executive Engineer
 Provincial Highway Division
 Shabeed Benazirabad