



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE RESIDENT ENGINEER GHARO (PUMPING & FILTER) DIVISION

Cell No.0333-2653147

Gharo Pump House & Filter Plant, Tehsil Mirpur Sakro, Gharo, Distt: Thatta

No. RE/Gharo (P&F)/NIT/2015-16/1765

Dated: 10/5/2016

NOTICE INVITING TENDERS

(Through Website)

(ON ITEM RATE BASIS)

Sealed Tenders is invites single stage – single envelope system as per SPPRA Rules-2010 for the work mentioned below :-

Estimated Cost below One Million

1.	Name of Work	PROVIDING & FIXING OF CHLORINATOR PARTS MADE U.K., 1000 PPD WALLACE & TIERNAN COMPANY AT POST CHLORINATION FILTER PLANT, GHARO
2.	Eligibility of Contractor	Bidder / Contractor having NTN / Sales Tax and Contractor should be registered with Sindh Revenue Board in terms of Rule-46(1)(iii) of SPP Rules, 2010 (Amended 2014). Three years Turnover must be attached with the Tender.
3.	Experience of Work	Three years Experience Certificate of similar of job must be attached with the Tender
4.	Tender can be Purchased	Tender documents will be available for sale from the office of the Accounts Officer (Revenue), Finance Department, KW&SB having his office at 1 st . Floor, KW&SB Head Office, Civic Centre Annex. Building, Gulshan-e-Iqbal, Karachi between 09.00A.M. to 01.00P.M.
5.	Bid Security	02% of the Quoted Amount in shape of Pay Order / Bank Draft in favour of Karachi Water & Sewerage Board.
6.	Tenders Cost of work	Rs.1,000/= (Non-refundable in shape of Pay order in favour of KW&SB)
7.	Last date of Issuing	W.e.f. 1 st . hoisting date to 30/5/2016 between 09.00A.M. to 01.00P.M.
8.	Date & Time of submission and Opening of Tender.	Submission of Tender at 31/5/2016 at 2:00 pm and Opening of Tender at 2:30 pm on same day.
9.	Place of opening.	The Procurement Committee-I, KW&SB at the Office of the Convener / Director (Design & Estimate), KW&SB, Gulshan-e-Iqbal, Block-18, Karachi.
10.	Source of Funding	KW&SB's own fund of current financial year 2015-2016.
11.	Scope of work	For Improvement of Water filtration system from Gharo (Pumping & Filter) Division, KW&SB.

Note:-

1. Tender can be seen and download from SPPRA website www.pprasinhd.gov.pk
2. The participants must quote the rates both in words and figures. Incomplete / Conditional Tenders will not be accepted.
3. In case of any undesirable circumstances arise on the submission / opening Date & Time or if Government declares the Holiday, the Tender shall be submitted / opened on next working day at the same time and venue.
4. The Procuring Agency may reject any bid subject to relevant provision of SPP Rules, 2010 and may cancel the bidding process at any time prior to acceptance of bid or proposal as per Rule-25 of said rules.
5. Conditional bid cannot be accepted.
6. Bid must be in sealed cover and experience certificate for Three years of similar nature of job must be attached with the bid.
7. Specifications and details regarding above job can be seen and discussed with Resident Engineer, Gharo (Pumping & Filter) Div. in Division Office situated at Gharo Pump House & Filter Plant, Tehsil Mirpur Sakro, Gharo, Distt: Thatta at any working day during office hours and **Contact No: 0333-2653147** at any working day during office hours.
8. Debarred Contractors bid cannot be accepted.

KARACHI WATER AND SEWERAGE BOARD



KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/SR. DIR./HRD&A/397

Dated: 14th April, 2016

OFFICE ORDER

The Procurement Committee-I is re-constituted as per Rule-07 of Sindh Public Procurement Rules-2010, for performing the functions prescribed in Rule-08 of Rules ibid for the works for which evaluation report required to be hoisted on Sindh Public Procurement Authority as under:

Sr. No.	Nominee	Position in P C
1.	Director Design & Estimate	Convener / Chairman
2.	Superintending Engineer (Concerned)	Member
3.	Representative of D.G. (TS), KMC	Member
4.	Representative of Finance Advisor, KMC	Member
5.	A.O. / D.A.O. / A.A.O. (Concerned)	Member/Secretary

The office of the Director Design shall be headquarter for Procurement Committee-I

The Concerned Superintending Engineer shall maintain the record of Procurement proceedings as required under Rule-9 of SPPRA-2010.

This issues on the recommendation of Chief Engineer (IPD)/D M D (Planning) KW&SB and with the approval of Managing Director, KW&SB vide para 5/N.


14/4/2016
SR. DIRECTOR (HR)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) /C.E. (BT&D)/C.E. (WTM) KW&SB
2. Dy. Managing Director (Planning) / C.E. (IPD) KW&SB
3. Chief Engineer (W/S) KW&SB
4. Director Design & Estimate/Convener / Chairman Committee
5. All Members of the Committee.
6. Sr. Director (Finance) KW&SB
7. Director (IT) KW&SB
8. Director (I&C) M.D Sectt: KW&SB
9. Staff Officer to Vice Chairman, KW&SB
10. AD (LFA) KW&SB
11. AO (ESTT) KW&SB
12. AO (Budget) KW&SB
13. IAO-II KW&SB
14. Office Copy.
15. Master File.

c.c. to Managing Director, KW&SB

OO-2016



14/4/2016



KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/D.M.D/HRD&A/919

Dated: 22-10-2015

OFFICE ORDER

With immediate effect, for compliance of Rule-31 of SPPR, A Complaint Redressal Committee (CRC) is constituted comprising of the following:

- | | | |
|----|--|------------------|
| 1. | Dy. Managing Director (Finance), KW&SB | Convener |
| 2. | Chief Engineer (Korangi), KW&SB | Member/Secretary |
| 3. | Chief Engineer (Central), KMC | Member |
| 4. | Director Administration, KMC | Member |
| 5. | Divisional Accounts Officer (South), KW&SB | Member |


This issues on the recommendation of Dy. Managing Director (TS) KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of Managing Director, KW&SB.

(Syed Shakeel Ahmed)
Dy. Managing Director (HRD&A)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Finance) KW&SB/Convener Committee
3. Dy. Managing Director (Planning) KW&SB
4. Chief Engineer, Korangi, KW&SB/Member/Secretary Committee.
5. Chief Engineer, Central, KMC/Member of the Committee.
6. Director Administration, KMC/Member of the Committee.
7. Divisional Accounts Officer (South) KW&SB
8. Director (IT) KW&SB
9. Director Personnel, KW&SB
10. Director Administration, KW&SB
11. AD (LFA) KW&SB
12. AO (ESTT) KW&SB
13. Office Copy.
14. Master File.


c.c. to Managing Director, KW&SB



(Annexure A-II)
PROCUREMENT PLAN (Non-Development)

Sr. No	Fund Head & Sub Head	Name of work and Break up	Allocated Funds and Break up for different Locations / sites	Items to be executed	Method of procure men	Anticipated/Actual Date of Advertisement	Anticipated / actual dated of Start	Anticipated / actual dated of Completion	Remarks:-
a	b	c	d	e	f	g	h	i	j
01.	6433-26	Repair & Maintenance of (DWT) KSB Pump Type B-14 B/4 of Pump Set # 8 at New Pump House Gharo.	RS; 20,00,000/=	Electrical & Mechanical	Single stage (One envelop)		As per Date of work order	(10) Days after date of Work Order	
02.	6433-26	Providing & Fixing of Bearing # 7322 HCBM and NU-319 ECM, CS on SKF/FAC Brand at old Pump House & New Pump House Gharo.	RS; 20,00,000/=	Electrical & Mechanical	Single stage (One envelop)		As per Date of work order	(10) Days after date of Work Order	
03.	6433-26	Providing & Fixing of Sluice Valve Non- Return Valve 10" dia and 12" dia at Old Pump House Gharo & New Pump House Gharo.	RS.20,00,000/=	Electrical & Mechanical	Single stage (One envelop)		As per Date of work order	(10) Days after date of Work Order	
04.	6433-26	Repair & maintenance of 4.32 MGD (DWT) KSB pump # 02 Type B16-D/3 at Old Pump House Gharo.	RS.20,00,000/=	Electrical & Mechanical	Single stage (One envelop)		As per Date of work order	(10) Days after date of Work Order	
05.	6433-26	Repair & maintenance of 2.016 MGD (DWT) KSB pump#01 Type B14-D/3 at Old Pump House Gharo.	RS.20,00,000/=	Electrical & Mechanical	Single stage (One envelop)		As per Date of work order	(10) Days after date of Work Order	
06.	6433-26	Repair & maintenance of 2.016 MGD (DWT) KSB pump#03 Type B14-D/3 at Old Pump House Gharo.	RS.20,00,000/=	Electrical & Mechanical	Single stage (One envelop)		As per Date of work order	(10) Days after date of Work Order	
07.	6433-45	Repair and replacement of Diffracted parts of L.T panels, at Old Pump House Gharo. Panels # 01, 02, 08.	RS. 23,00,000/=	Electrical & Mechanical	Single stage (One envelop)		As per Date of work order	(10) Days after date of Work Order	
08.	6433-45	Repair maintenance of complete overhauling of 100 H.P motor i/c change the motor bearings of motor set# 01, 02, 08 at Old Pump House Gharo.	RS. 23,00,000/=	Electrical & Mechanical	Single stage (One envelop)		As per Date of work order	(10) Days after date of Work Order	

Sl. No	Fund Head & Sub Head	Name of work and Break up	Allocated Funds and Break up for different Locations / sites	Items to be executed	Method of procure men	Anticipated/Actual Date of Advertisement	Anticipated / actual dated of Start	Anticipated / actual dated of Completion	Remarks:-
a	b	c	d	e	f	g	h	i	j
09.	6433-21	Repair maintenance and De-Hydration i/c change the oil of 1000 KVA (Seimens) Transformer at Old Pump Charo.	RS. 18,00,000/=	Electrical & Mechanical	Single stage (One envelop)		As per Date of work order	(10) Days after date of Work Order	
10.	6433-26	Repair and maintenance of i/c change the defected parts of 4.608 MGD (DWT) KSB Pump Set# 02 pump type B16 B/16-D/3 New Pump House Charo.	RS; 20,00,000/=	Electrical & Mechanical	Single stage (One envelop)		As per Date of work order	(10) Days after date of Work Order	
11.	6433-26	Repair & maintenance of 2.016 MGD (DWT) KSB Pump Set # 03 Type B14-D/4 at New Pump House Charo.	RS; 20,00,000/=	Electrical & Mechanical	Single stage (One envelop)		As per Date of work order	(10) Days after date of Work Order	
12.	6433-26	Repair & maintenance of 2.016 MGD (DWT) KSB Pump Set # 05 Type B14-D/4 at New Pump House Charo.	RS; 20,00,000/=	Electrical & Mechanical	Single stage (One envelop)		As per Date of work order	(10) Days after date of Work Order	
13.	6433-45	Complete servicing & Overhauling of the 220 HP Motor # 02. i/c changes the motor bearings at New Pump House Charo.	RS. 23,00,000/=	Electrical & Mechanical	Single stage (One envelop)		As per Date of work order	(10) Days after date of Work Order	
14.	6433-45	Complete Servicing & Overhauling of the 125 HP Motors # 03, 05, 06, i/c changes the motors bearings and deflected parts at New Pump House Charo.	RS. 23,00,000/=	Electrical & Mechanical	Single stage (One envelop)		As per Date of work order	(10) Days after date of Work Order	
15.	6433-26	Repair and maintenance of N.R.V 10"Ø, 12"Ø Valve and Sluice Valve 10"Ø, 12" & pump # 01, 02, 03, 04, 05, 06 and 07 at New Pump House Charo.	RS; 20,00,000/=	Electrical & Mechanical	Single stage (One envelop)		As per Date of work order	(10) Days after date of Work Order	


 ASSISTANT EXECUTIVE ENGINEER
 GHARO SUB DIVISION (PUMPING)
 KH&SB


Guide lines/ Regulation for procurement of Works: Charo (Pumping & Filter) Division for the year 2015-16.

(Annexure A-II)

(Annexure A-II)
PROCUREMENT PLAN (Non-Development)

Sr. No	Fund Head & Sub Head	Name of work and Break up	Allocated Funds and Break up for different Locations / sites	Items to be executed	Method of procure men	Anticipated/Actual Date of Advertisement	Anticipated / actual dated of Start	Anticipated / actual dated of Completion	REMARKS
a	b	c	d	e	f	g	h	i	j
16.	6433-41	Providing & Lying PVC insulated 4core 120 mm Cable Generator room to Old Filter Plant back side at Filter Plant Charo.	RS: 30,00,000/=	Electrical & Mechanical	Single stage. (One envelop)		As per Date of work order	(10) Days after date of Work Order	
17.	7401-25	New Construction of Boundary wall Main Gate & Back Site of Old Filter Plant to K- Electric Sub Station Gate at Filter Plant Charo.	RS: 15,00,000/=	Electrical & Mechanical	Single stage (One envelop)		As per Date of work order	(10) Days after date of Work Order	
18.	6433-41	Complete Repairing of Gear Box Bridge Blades & replacement of Bridge movement main S.S Shaft 0'-6" Ø and Silt Cleaning of raw water in coming Chamber & clearly No.1 & 2 Waste Water Channel at New Filter Plant Charo.	RS: 30,00,000/=	Electrical & Mechanical	Single stage (One envelop)		As per Date of work order	(10) Days after date of Work Order	
19.	7403-47	Repair & Maintenance of Pre & Post Chlorination Ramp at Filter Plant Charo, KW&SB.	RS: 12,00,000/=	Electrical & Mechanical	Single stage (One envelop)		As per Date of work order	(10) Days after date of Work Order	
20.	6433-41	Removing of Silt inspection Box, distribution chamber & channel and Fluculator at Old Filter Plant.	RS: 30,00,000/=	Electrical & Mechanical	Single stage (One envelop)		As per Date of work order	(10) Days after date of Work Order	
21.	7403-47	Taking out for washing and re-lying of Filter media at Old & New Filter Plant Charo.	RS: 12,00,000/=	Electrical & Mechanical	Single stage (One envelop)		As per Date of work order	(10) Days after date of Work Order	
22.	7403-47	Repair & maintenance of Filter beds water channel Fluculator Raw water Channel at Old & New Filter Plant Charo	RS: 12,00,000/=	Electrical & Mechanical	Single stage (One envelop)		As per Date of work order	(10) Days after date of Work Order	

Sr No	Fund Head & Sub Head	Name of work and Break up	Allocated Funds and Break up for different Locations / sites	Items to be executed	Method of procure men	Anticipated/Actual Date of Advertisement	Anticipated / actual dated of Start	Anticipated / actual dated of Completion	REMARKS
A	b	c	d	e	f	g	h	i	j
23.	7403-47	Emergent Repair & Maintenance of Settling tanks # (07 & 08) with expan code CM-210 at Old Filter Plant Charo.	RS: 12,00,000/=	Electrical & Mechanical	Single stage (One envelop)		As per Date of work order	(10) Days after date of Work Order	
24.	6433-42	Complete repairing & over hauling and replacement of parts 219 KVA Deutz G/Set Goviz made Germany Set # 01 & Set # 02 and repair and maintenance of Water circulation tanks, G/Set room.	RS: 15,00,000/=	Electrical & Mechanical	Single stage (One envelop)		As per Date of work order	(10) Days after date of Work Order	
25.	7403-47	Re-Painting of Building Structure of Old Filter plant Charo.	RS: 12,00,000/=	Electrical & Mechanical	Single stage (One envelop)		As per Date of work order	(10) Days after date of Work Order	
26.	7403-47	Re-Painting of Building Structure of New Filter plant Charo.	RS: 12,00,000/=	Electrical & Mechanical	Single stage (One envelop)		As per Date of work order	(10) Days after date of Work Order	


 ASSISTANT EXECUTIVE ENGINEER
 FILTER PLANT SUB DIVISION CHARO
 KW&SB

